

Corrigendum-1 to GeM Bid ref. no: GEM/2025/B/ 6637007 dated 04/09/25 for Supply and Installation of 16000 numbers of Extended Security Update (ESU) licenses for existing pcs with Windows 10 OS for a period of one year among the enterprise agreement partners of Microsoft.

A. It is decided to amend the following in respect of the above GeM bid:

SI No	Section/ Annexure/ Appendix of GeM Bid	Clause No.	Existing Clause	Amended Clause																		
1.	SECTION C - DELIVERABLE AND SERVICE LEVEL AGREEMENTS	1. Project Timelines	<p>1.3. The bidder shall complete the Supply and implementation/activation of the Microsoft ESU Licenses as per the below mentioned table:</p> <table border="1"> <thead> <tr> <th>SI. No</th> <th>Phase Details</th> <th>Timelines (in Weeks)</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Supply/Delivery of 16,000 Microsoft ESU licenses.</td> <td>1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.</td> </tr> <tr> <td>2.</td> <td>Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.</td> <td>2 weeks from the date of supply/delivery of Microsoft ESU Licenses.</td> </tr> </tbody> </table>	SI. No	Phase Details	Timelines (in Weeks)	1.	Supply/Delivery of 16,000 Microsoft ESU licenses.	1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.	2.	Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.	2 weeks from the date of supply/delivery of Microsoft ESU Licenses.	<p>1.3. The bidder shall complete the Supply and implementation/activation of the Microsoft ESU Licenses as per the below mentioned table:</p> <table border="1"> <thead> <tr> <th>SI. No.</th> <th>Phase Details</th> <th>Timelines (in Weeks)</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Supply/Delivery of 16,000 Microsoft ESU licenses.</td> <td>1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.</td> </tr> <tr> <td>2.</td> <td>Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.</td> <td><u>3 weeks</u> from the date of supply/delivery of Microsoft ESU Licenses.</td> </tr> </tbody> </table>	SI. No.	Phase Details	Timelines (in Weeks)	1.	Supply/Delivery of 16,000 Microsoft ESU licenses.	1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.	2.	Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.	<u>3 weeks</u> from the date of supply/delivery of Microsoft ESU Licenses.
SI. No	Phase Details	Timelines (in Weeks)																				
1.	Supply/Delivery of 16,000 Microsoft ESU licenses.	1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.																				
2.	Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.	2 weeks from the date of supply/delivery of Microsoft ESU Licenses.																				
SI. No.	Phase Details	Timelines (in Weeks)																				
1.	Supply/Delivery of 16,000 Microsoft ESU licenses.	1 week from the date of acceptance of Purchase Order or 2 weeks from the date of issuance of Purchase Order.																				
2.	Implementation/activation of Microsoft ESU licenses in 16,000 endpoints with Windows 10 Operating System.	<u>3 weeks</u> from the date of supply/delivery of Microsoft ESU Licenses.																				



