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Canara Bank
General Administration Section Circle Office, Manipal, Karnataka

TENDER FOR SUPPLY, INSTALLATION, TESTING, COMMISIONING AND COMPREHENSIVE
MAINTENANCE OF LIFT AT CIRCLE OFFICE, MANIPAL.

TENDER REFERENCE NO : CO MANIPAL LIFT DTD 30.11.2024
NOTICE TYPE : DOMESTIC TENDER NOTICE
DATE OF PRE BID MEETING : 24.02.2025 at 11.00 AM.AT OUR CIRCLE

OFFICE, MANIPAL.

SEALED TENDERS TO BESUBMITTEDAT : The Assistant General Manager,

(HARD COPIES ONLY) General Administration Section, 3™ floor
Canara Bank Circle Office building,
Manipal, Karnataka - 576104.

LAST DATE FOR SUBMISSION OF BIDS : 04.03.2025 BEFORE 3.00 PM

DATE OF OPENING OF TECHNICAL BIDS : 04.03.2025 AT 03.30 PM

TENDER FEE (Non refundable) : Rs 1,000/- (Rupees One Thousand Only)
EARNEST MONEY DEPOSIT : Rs 15,000/- (Rupees Fifteen Thousand Only)
ESTIMATED AMOUNT : Rs 15.00 Lakhs Excluding GST

ISSUED BY: General Administration Section Circle Office, Manipal
Canara Bank Building,
Manipal-576104.

E Mail :: gacompl@canarabank.com
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IMPORTANT INSTRUCTIONS

. The estimated cost indicated in the tender is based on schedule of rates and/or

market rates but excluding GST and it is only indicative. The bidders are required
to work out the individual rates after visiting the work site, understanding all the
terms & conditions, tender drawings of Technical bid and items technical
specifications in the financial bid and considering the prevailing market rates. The
individual items rates to be quoted should be excluding of GST but inclusive of
TDS, contractor’s profit, overheads, incidental charges, materials cost, labor cost,
wastage, transportation, lead, lift etc. The L1 bidder will be arrived based on the
total amounts quoted excluding GST component. Applicants are requested to
kindly note that the subject construction project comes under the category of
Composite supply of works contract as defined in clause 119 of Section 2 of CGST
act and as per this present GST is 18% (eighteen percent).However as & when the
bills are claimed by the successful bidder, GST percentage prevailing at that time
will be considered as per Government guidelines.

CHECK LIST

SLNO.

DESCRIPTION YES OR NO

Whether EMD of requisite amount in the form of DD is submitted?

Whether Tender Fee of requisite amount in the form of DD is
submitted?

Whether Technical bid and Financial bids are signed in all pages
duly affixing firm’s seal and are kept in separate envelopes/Covers
and sealed?

Whether Pre-bid meeting amendments or Corrigendum, if any has
been downloaded and submitted with seal & sighature?

Whether Proof towards Firm’s establishment or year of start of firm
is attached?

Whether copies of work orders to prove 5 years experience in the
field are attached?

Whether client’s issued Works Completion Certificates for
qualifying works is attached?

oo

Whether copies of PAN Card and GSTIN registrations are attached?

Whether copies of Registration with at-least one of the
organizations like CPWD/State PWD/ PSU’s/ Financial Institutions is
attached?

10

Whether Annexure-1, Annexure-4, Annexure-5 & Annexure-17 are
duly filled in with requisite information sought?

Authorization letter issued by the firm/ company to the authorized
signatory to sign the tender documents, to attend the pre-bid
meeting, to sign the contract agreement and to represent the firm/
company in all future correspondences with Canara bank.
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NOTICE INVITING TENDERS

CANARA BANK, General Administration Section, Circle Office Manipal, invites item rate
sealed Tenders from eligible & experienced Firms/Companies in “TWO BID CONCEPT” for
the work of SUPPLY, INSTALLATION, TESTING, COMMISIONING AND COMPREHENSIVE
MAINTENANCE OF LIFT AT CO: MANIPAL

1) Details of the Tender:

Name of the Work SUPPLY, INSTALLATION, TESTING, COMMISIONING
AND COMPREHENSIVE MAINTENANCE OF LIFT AT
CO: MANIPAL.

Location of Work CO: MANIPAL.

Tender Fee Rs 1,180/- Non Refundable.

Estimated cost of the works Rs 15.00 Lakhs (Approx.) Excluding GST

Earnest Money deposit Rs 15,000/-(Rupees Fifteen Thousand only) by way

of demand draft of a Scheduled Bank drawn in favor
of “Canara Bank” payable at Manipal.

Period of completion 60 days (Sixty days) from the date of issue of work
order.

Issue of Tender documents 20.02.2025

Last Date for submission of 24.01.2025 BY 10.00 AM

Pre-bid queries

Pre bid meeting 24.02.2025 at 11.00 AM at our Circle Office,
Manipal.

Tender documents Can be downloaded free of cost from Canara Bank’s

(soft copy ) web site & Central Public Procurement (CPP) portal

from 04.03.2025 till last date of submission
https://canarabank.com/tenders/
&https://eprocure.gov.in

Last date and time for submissior] Sealed Tenders to be submitted on or before

of the filled in tenders 04.03.2025 up to 03.00 PM in HARD COPY
FORM ONLY.

Date and time of Opening 04.03.2025 at 03.30 PM

of the Technical bids

Date & Time of opening Date & Time will be informed to the qualified

Financial bids bidders through E mail / letter.
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Eligibility Criteria: Contractors who fulfill the following requirements are eligible to apply:

Sl Criteria Documents Required
No
The bidder should be registered as an | A copy of valid registration certificate
1 Original Equipment Manufacturer (OEM) / | from respective authorities.
registered A Class empanelled contractor
with either Central PWD/State
PWD/Scheduled Public Sector
Banks/Financial Institutions within India.
1a | The bidder should be registered as an Multi | A copy of the certificate.
National Company (MNC) with sufficient
proof.
1b | The bidder must have a registered local | A copy of the proof of address to be
office setup within Dakshina Kannada / Udupi | submitted.
district.
The bidder should have minimum of 05(Five) | Copy of Registration of the Firm or
2 years experience in the relevant field as on | Copy of incorporation and work order
30.11.2024. copy of Lift works from the clients.
2a | The bidder should have handled minimum of | Satisfactory work completion
250 Nos. of active Lifts in AMC as on | certificates from clients clearly
31.01.2025 in Dakshina Kannada and Udupi | indicating the cost & nature of works
District. executed.
Bidder should have a minimum of Rs 100.00 | Audited balance sheet and P&L
3 Lakhs Annual average turnover per year | account statement for 03 financial
during last three financial years.i.e.2021-22, | years mentioned and certificate from
2022-23 & 2023-24 from the Lift related | the Charted Accountant to be
works. submitted.
The bidder should have executed any of the | Satisfactory work completion
following Lift works in a single contract | certificates from clients clearly
4 during the last five (5) years ending with | indicating the cost & nature of works
30.11.2024 for at least, executed.
One (1) similar work costing Rs12.00Lakhs
excluding GST.
OR
Two (2) similar works each costing
Rs 7.50 Lakhs excluding GST.
OR
Three (3) similar works each costing Rs 6.00
Lakhs excluding GST.
Similar work means Supply, Installation, Testing, Commissioning And
Comprehensive Maintenance Of Lift (Same capacity) for the pre-qualifying project/
projects having at least one qualified work in CPWD/SPWD/PSB’S/FI’s.
The contractor must have valid Goods & | Copy of the GST registration
5 Service tax (GST) registration, PAN number. certificate and copy of PAN card.
6 Registered Office in Karnataka State. Proof for the same with GST

registration certificate in Karnataka
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2) Tender documents Can be downloaded free of cost from Canara Bank’s web site &
Central Public Procurement (CPP) portal from 08.01.2025 till last date of submission
https://canarabank.com/tenders/ ; https://eprocure.gov.in

3) Tender documents consists of Notice Inviting the Tender (NIT), Eligibility criteria, General
rules and Directions to Tenderers, Schedules A to F, Conditions of contract, Clauses of
Contract, Special conditions, Technical specifications, Safety code, Model rules for
protection of Health & sanitary arrangements, List of preferred makes, Annexure 1 to 20,
Schedule of Quantity (S0Q).

4) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank / hosted by
the Bank in website & Central Public Procurement (CPP) portal www.eprocure.gov.in

5) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the
following :

A. TECHNICAL BID: (first envelope) consisting of following should be hardbound /spiral

bound and submitted as detailed below in a separate envelope-

a) EMD - Earnest Money Deposit

) Notice inviting tender (NIT).

) General Rules & directions to contractor.
)

)

(=2

Schedules.
Conditions of contract.

D an

f) Clauses of contract.
g) Special conditions
h) Safety code.

—y

) Model rules for protection of health and sanitary arrangements for workers
employed by contractors.

j) Technical specifications for electrical works.

k) Preferred makes/brand of materials

) Annexure.

m) Tender Drawings.

B. FINANCIAL BID (second envelope): SCHEDULE-A i.e. Schedule of quantities (SOQ).

Financial bid should be hardbound /spiral bound and submitted in separate envelop as
mentioned below.

6) Submission and opening of Tenders :

a)

Tenders on prescribed form should be placed in two envelops one sealed envelope
consisting of “Technical bid” duly super scribed as “Technical bid” and other
sealed envelope consisting “Financial bid” duly super scribed as “Financial Bid”
and both envelopes shall be kept in one bigger sealed single envelope, with the
name of work, Name of Tenderer and due date written on the envelopes.

Sealed Tenders shall be addressed & submitted to The Assistant General Manager,
General Administration Section Circle Office, Manipal, Canara Bank Building
Manipal - 576104.

Sealed Tenders can be sent by speed post /courier well in advance so as to reach the
above address well before the due date and time. Sealed tenders can also be
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dropped in the TENDER BOX kept at the above said address up to 03.00 P.M. on
23.01.2025.

d) The first part of tenders i.e. Technical bid will be opened on the same day (i.e. on
23.01.2025 at 03.30 PM at the above said address of Canara Bank CO, Manipal. If
last day of submission of tender is declared a holiday under NI Act by the
Government subsequent to issuance of tender the next working day will be deemed
to be the last day for submission of the tender, without any change in the venue and
time.

e) The Financial bid of only the qualified /shortlisted applicants will be opened on a
pre-notified time & date, under intimation to such qualified / shortlisted applicants.

f) Technical bids will be evaluated based on the Bank’s eligibility criteria’s. Wherever
Bidders /agencies are submitting consolidated completion certificates, then the Bank
may request for supporting documents for split-up of works certified from the client /
project architects as per the eligibility criteria’s. Bank’s decision in this regard is final
and shall be binding on all.

g) The Financial bid of only the technically qualified / shortlisted applicants will be opened
on a pre-notified time & date, under intimation to such qualified / shortlisted
applicants. Lowest quoted tender (L1) will be arrived based on the evaluation of all the
financial bids and after mathematical scrutiny and freak rate analysis. Bank’s reserves
right of accepting / rejecting any / all the financial bids without assigning any reasons
whatsoever.

The tender shall be accompanied by Tender Fee of Rs. 1,180/- by way of Demand Draft of a
Scheduled commercial Bank issued in favor of Canara Bank, Manipal payable at Manipal.

Submission of Tender Fee in the form of fixed deposit or in any other form is not
acceptable and tenders with such Tender Fee or without Tender Fee DD shall be
rejected.

The tender shall be accompanied by earnest money deposit of Rs. 15,000/-(Rupees Fifteen
Thousand only)by way of Demand Draft of a Scheduled commercial Bank issued in favor of
Canara Bank, Manipal payable at Manipal.

Submission of EMD in the form of fixed deposit or in any other form is not acceptable
and tenders with such EMD shall be rejected.

No interest shall be allowed on the Earnest Money Deposit (EMD). Tenders without EMD shall
be summarily rejected. However, MSEs are exempted from paying EMD as per MSME Act
2012. For getting the benefits in case of MSE firms, Bidders / agencies should submit
exemption certificate issued from the relevant authorities.

Copies of other drawings and documents pertaining to the works will be open for inspection
by the tenderers at the office of the Bank.

10) Tenderers are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders, as to the nature of the ground and sub-soil, the
form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their tender. A
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tenderer shall be deemed to have full knowledge of the site whether he inspects it or not
and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
Submission of a tender by tenderers implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work
to be done, site details and local conditions and other factors bearing on the execution of
the work.

11)The tenderer shall be responsible for arranging and maintaining at his own cost all
materials, labor, tools and plants, water, electricity, access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for in
the contract documents.

12) CANARA BANK reserves to itself the right of accepting the whole or any part of the tender
and the tenderer shall be bound to perform the same at the rates quoted.

13)The tender for the works shall remain open for acceptance for aperiod of 120days from the
date of opening of tenders. If any tenderer withdraws his tender before the said period or
makes any modifications in the terms and conditions of the tender which are not
acceptable to the Bank, then the Bank shall, without prejudice to any other right or
remedy, be at liberty to forfeit full value of the earnest money as aforesaid.

14)This Notice Inviting Tender shall form a part of the contract document. The successful
Tenderer/Bidder, on acceptance of his tender by the Accepting Authority, shall, enter in to
an agreement within 7 days from the date of acceptance letter.

15) CANARA BANK does not bind itself to accept the lowest or any other tender, and reserves to
itself the authority to reject any or all of the tenders received without the assignment of a
reason. All tenders in which any of the prescribed conditions are not fulfilled or new
conditions are stipulated by the tenderer or are incomplete in any respect are liable to be
rejected.

16)Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be
liable to rejection.

17)Pre bid queries and clarification to Tender: The tenderer should carefully examine and
understand the specifications, terms and conditions of the Tender and may seek
clarifications, if required. The tenderer in all such cases seek clarification in writing in a
word document (.doc) in the same serial order (and /or page number) of that of the Tender
by mentioning the relevant page number and clause number of the Tender. The soft copy
of the pre-bid queries should be sent by E Mail to ragulr@canarabank.com and the pre-bid
query should be in the following format.

Sl | Page Tender Tender Clause Query
No | No Clause No

All such pre bid queries shall be given in writing to The Assistant General Manager, General
Administration Section Circle Office, Manipal, by the intending tenderers
before11.00AM on 24.02.2025 by email to ragulr@canarabank.com. No oral or individual
consultation shall be entertained. No queries will be entertained from the tenderers after
the pre-bid meeting.
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18)  Pre-Bid meeting: A pre-bid meeting of the intending tenderer will be held as
scheduled below to clarify any point/doubt raised by them in respect of this Tender
document:

Date Time Venue

24.02.2025 11.00 A.M. | GA Section, Canara Bank, Circle Office, Manipal.

No separate communication will be sent for this meeting. If the meeting date is declared
as a holiday under NI Act by the Government subsequent to issuance of RFP, the next
working day will be deemed to be the pre-bid meeting day. Authorized representatives
of interested tenderers shall be present during the scheduled time.

The Bank will consolidate all the queries and discussions during the pre-bid meeting and
the consolidated replies for the queries shall be made available in the Bank’s website
and no individual correspondence shall be made. The replies/clarification of the Bank in
response to the queries raised by the bidder/s, and any
otherclarification/amendments/corrigendum furnished hereof will become part and
parcel of theTender documentand it will be binding on the tenderers.

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid
reason for non-submission of the Tender. In addition, non-reply to any query may not be
deemed the version of the Tenderer as reflected in the query has been accepted by the
Bank.

20. Amendment to Tender document :

21

22

23.

At any time prior to deadline for submission of Tender, the Bank, for any reason,
whether, at its own initiative or in response to a clarification requested by prospective
bidder may modify the Tender document by amendment.

Notification of amendments will be made available on the Bank’s website
(www.canarabank.com) and will be binding on all tenderers and no separate
communication will be issued in this regard.

In order to allow prospective tenderers reasonable time in which to take the amendment
into account in preparing their tender, the Bank, at its discretion, may extend the
deadline for a reasonable period as decided by the Bank for the submission of tender.

. Brief details of the work :
The proposed Building comprises of G+2 floors framed structure with all services as per

the drawing and schedule of quantities including obtaining water supply, sanitary,
electrical connections, electrical power load from respective Civic authorities
&concerned state power Distribution Company or any other authority.

At present there is no bore well or water supply point at the site.

. Definition: A “Tenderer / Bidder”is the Firm/ Company who submits it tender for the

subject works.

Running Bill payments: Running bills shall be considered subject to a minimum bill
value of Rs.10.00 lakhs (Rupees Ten lakhs) excluding GST. All the bills shall be
prepared by the Contractor in the form prescribed by the Employer/ Canara bank. The
bills for the completed works in proper forms must be duly accompanied by detailed
measurements, supporting documents (Invoices of the raw materials like cement, steel,
bricks, sand, door wood, shutters, grills, aluminum windows, Plumbing and sanitary
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items, Electrical switches, cables etc as per the approved list of materials in support of
the quantities of work done) shall be submitted to the Project Architect and must show
deductions for all previous payments, retention money, etc if any.The Architect to the
Project and /or Canara Bank’s authorized official shall issue a certificate after due
scrutiny of the contractor’s bills, joint verification of the measurements and inspection
of quality of works executed on site by site engineer of the Architect.

The amount stated in a running bill shall be the value of works properly executed on
site as per Tender Schedule of quantities (50Q), items specifications and payment will
be allowed to the extent of works completed on site based on the Canara bank’s
discretion. If any works are partly completed then the proportionate payment will be
released as per the actual after deducting the applicable taxes and retention money
payments made earlier if any. Canara Bank will not consider any payments on account
of raw materials supplied at site (like supply of cement, steel, bricks etc).

Bill payment will be made within the period of 15 (Fifteen) working days after
submission of running bills along with the certificate issued by the Canara Bank’s
authorized official or the Project Architect.

All the interim payments shall be regarded as payments by way of advance against the
final payment only, and not as payments for work actually done and completed, and
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be
removed and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in any respect or
the accruing of any claim, nor shall it conclude, determine or affect in anyway the
power of the Employer under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise or in any other way vary or affect the
contract.

24.FINAL PAYMENT:

The Final Bill shall be accompanied by a “Completion of Certificate” from the Project
Architect. Payments of final bill shall be made as per the procedure followed for
running bills, after deduction of Retention Money as specified in relevant clauses which
sum shall be refunded as stipulated in relevant clauses. Final bill should be submitted
within 15 days of the final bill certification in proper bill format (Tax invoice). The
acceptance of payment of the final bill by the Contractor would indicate that he will
have no further claim in respect of the work executed.

Final bill payment will be made within the period of 30 (Thirty) working days after
submission.
For&On behalf of the CANARA BANK

Date: 20.02.2025

The Assistant General Manager,
General Administration Section,
Circle Office,

Canara bank Building,

Manipal - 576104.
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GENERAL RULES AND DIRECTIONS TO TENDERERS

All work proposed for execution by contract will be notified in a form of Invitation to Tender
and signed by the Bank Officer inviting tender.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of Earnest
money to be deposited with the tender, and the amount of the security deposit to be
deposited by the successful tenderers and the percentage, if any, to be deducted from bills.
Copies of the specification, tender drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer inviting
tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorizing him to do so, such power of
attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act 1952 by enclosing a copy of the partnership
deed duly certified by one partner as true copy. The Tender shall be accompanied with the
authorization letter clearly mentioning the name of the authorized signatory to sign in all the
pages of tender, to attend the pre-bid meeting, to sign the contract agreement and any
correspondence with the Bank in future. The letter shall clearly indicate the position held by
the authorize signatory in the firm/ company and copy of the letter/document issued by the
firm/company to such authorization may please be attached.

Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha orManager or any other
duly authorized representative followed by the name and designation.

Receipts for payments made on account of a work, when executed by a firm, shall be in the
name of the firm by one of the partners, or by some other person having due authority to
give effectual receipts for the firm.

Any person who submits a tender shall fill up the printed prescribed form stating what rate
he is willing to undertake eachitem of the work. Tenders, which propose any alteration in the
work specified in the same form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work. Tenders shall have the name
andnumber of the works to which they refer, written on the envelopes. Modifications to
specifications, item description, any clauses, conditions or any provisions whatsoever in the
tender documents shalllead to disqualification of the tender.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual
items) of two or more contractors is same, then such lowest contractors may be asked to
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub-
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule
of quantity for all sub sections/sub heads should not be higher than their respective original
rate quoted already at the time of submission of tender. The lowest tender shall be decided
on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual items)

of two or more contractors received in revised offer is again found to be equal, then the
lowest tender, among such contractors, shall be decided by draw of lots. In case of any such

< Page no. 10> Signature of Tenderer



Tender - TECHNICAL BID for “Supply, Installation, Testing, Commissioning And Comprehensive Maintenance
Of Package Lift At CO: Manipal”

lowest contractor in his revised offer quotes rate of any item more than their respective
original rate quoted already at the time of submission of tender, then such revised offer shall
be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to
submit revised offer by the lowest contractor shall be treated as withdrawalof his tender
before acceptance and 50% of his earnest money shall be forfeited. In case all the lowest
contractors those have same tendered amount (as a result of theirquoted rate of individual
items), refuse to submit revised offers, then tenders are to berecalled after forfeiting 50%
of EMD of each lowest contractors.Contractor, whose earnest money is forfeited because of
non-submission of revised offer, orquoting higher revised rate(s) of any item(s) than their
respective original rate quoted alreadyat the time of submission of his bid shall not be
allowed to participate in the retenderingprocess of the work.

(a) The rate(s) and/or amount(s) may be quoted in decimal coinage.

(b) In case of illiterate contractors the rates or the amounts should be attested by a witness,
with a declaration that the contents of the tender documents have been explained to
the tenderer.

(c) The rate columns should be filled in English figures and English words.

(d) The rate and amount columns for alternative items, if any, shall be filled up but amounts
shall not be added in the total. The amount of alternative items of which quantities are
not mentioned shall not be filled.

. The officer inviting tender or his duly authorizedassistant willopen tenders in the presence of
any intending contractors who may be present at the time, and will enter the amounts of the
several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted for consideration, a receipt for the earnest money forwarded therewith
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule-1. In
theevent of a tender being disqualified and rejected, the earnest moneyforwarded with such
unaccepted tender shall thereupon be returned to the contractor remitting the same,
without any interest.

. The Officer inviting tenders shall have the right of rejecting allor any of the tenders and will
not be bound to accept the lowest or any one tender.

. The memorandum of work tendered for and the schedule of materialsto be supplied by the
Bank and their issue-rates, shall be filled in and completed in the office of the officer
inviting tender before thetender form is issued. If a form is issued to an intending tenderers
without having been so filled in and completed, he shall request the officer to have this
done before he completes and delivers his tender.

. The Tenderer shall take all necessary precautions to ensure that all confidential
information which the Tenderer obtains in the course of participating in this Tender or at
any time thereafter is not disclosed or used other than for the purpose of project
execution /scope of work/ deliverables. Tenderer shall suitably defend, indemnify Bank
for any loss/damage suffered by Bank on account of and to the extent of any
disclosure of such confidential information. Confidential information for this purpose refers
to such information pertaining to Bank provided to Tenderer which is marked as confidential
and which is not available in the Public Domain”.

In the case of item rate tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the ratesquoted is liable to be rejected. Rates quoted by
the contractor in item rate tender in figures and words shall be accurately filled in so that
there is no discrepancy in the rates written in figuresand words. However, if a discrepancy is
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found, the rates which correspond with the amount worked out by the contractor shall unless
otherwiseproved be taken as correct. If the amount of an item is not worked out by the
contractor or it does not correspond with the rates written either in figures or in words then
the rate quoted by the contractorin words shall be taken as correct. Where the rates quoted
by the contractor in figures and in words tally but the amount is not worked out correctly,
the rates quoted by the contractor will unless otherwise proved be taken as correct and
not the amount.In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor has included
the cost of this/these item(s) in other items and rate for such item(s) will be considered as
zero and work will be required to be executed accordingly.

In case the same item appears more than once in the schedule of work under the same sub
head or among the different sub heads of works, the lowest rate quoted for that item shall
be taken for other items also and tender will be evaluated accordingly.

10. In the case of any tender where unit rate of any item/items appears unrealistic, such tender

1.

12.

13.

will be considered as unbalanced and in casethe tenderer is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejectedand/ or the tenderer is
liable for additional security deposit as demanded by the Employer in the form of Demand
Draft or Bank guarantee from scheduled commercial Bank other than CANARA BANK valid
for contract period / smaller period ( as decided by the Bank) in the format prescribed by
the Bank.

In case, for any of the items, if the rates are not quoted /omitted, for such items the quoted
rate will be treated as “Zero“ and tender evaluation will be done accordingly and successful
contractor with such zero rates will be required to execute the tendered quantities with zero
amount. Hence bidders’ attention is drawn to complete the tenders in all respects to avoid
problems at later date.

All rates shall be quoted only on the tender form. Quoted ratesand units different from
prescribed in the tender schedule will beliable for rejection. The amount for each item
should be worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amounts in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word "Rs.' should be written before the figure of rupees and
words 'P' after the decimal figures, e.g., "Rs.2.15p" and in case of words, the words,
"Rupees’ should precede and the word "Paisa’ should be written at the end, unless the
rate is in whole rupees and followed by the words “only' it should be invariably be upto two
decimal places. While quoting the rate in Schedule of quantities, the word “only', should be
written closely following the amount and it should not be written in the next line.

All corrections such as cuttings, interpolations, omissions and over-writings shall be
numbered as ‘¢, i, "'o'and ‘ow' and initialed and total of such c, |, o and ow on each page
certified at the end of the page with grand total at the end of the bill/schedule of
quantities.Use of correcting fluid, anywhere in tender document is not permitted. Such
tender is liable for rejection.

Initial Security Deposit (ISD):The contractor whose tender is accepted shall be required
tofurnish by way of Initial securitydeposit as detailed in the clause | of the “Clauses of
contract”. In case the successful tenderer fails to remit the Initial security deposit within
the above stipulated time, the Earnest money deposit shall be forfeited.
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14.0n acceptance of the tender, the name of the accredited representative(s) of the

15.

16.

contractor who would be responsible for taking instructions from the Employer and / or
Engineer-in-charge shall be communicated in writing to Bank(Employer).

The rates quoted shall be inclusive of the expenditure for the item of work described,
including materials, labor, tools and plant, lead, lift carriage and transport supervision,
incidental charges, Royalties, duties, levies, cess, entry tax, Octroi, profession tax,
Income tax or any other tax on material or finished work in respect of this contract,
overheads and profits, mobilizing, demolishing and other charges whatsoever including
any special difficulties any restrictions for transport etc. complete for proper execution of
the work as per drawings and specifications but excluding GOODS & SERVICES TAX (GST). No
claimswhatsoever for any extra payment shall be entertained by the Bank.

Royalties, duties, levies, cess, entry tax, Octroi, profession tax, purchase tax, turnover
tax, or any other tax on material or finished work in respect of this contract shall be
payable by the contractor and the Bankwill not entertain any claim whatsoever in respect
of the same. All charges payable to local bodies for any service connections for construction
purposes, land tax etc. shall also be paid by the contractor and nothing extra shall be
paid/reimbursed for the same.

The contractor shall give a list of the Bank employees related to him with their places of
posting and designations in prescribed Format as per the Annexure-05.

17.The tender for the work shall not be witnessed by a contractor orcontractors who

18.

19.

20.

21.

himself/themselves has/have tendered or who may and has/have tendered for the same
work. Failure to observe this condition would render tenders of the contractors tendering, as
well as witnessing the tender, liable to summary rejection.

The tender for composite work includes in addition to buildingwork all other works such as
sanitary and water supply installationsdrainage installation, electrical work, horticulture
work, roads and paths etc. The tenderer apart from being an approved Civil Engineering
contractor (Building& Road ) or in the panel of Nationalized Banks must associate
himself with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender. The names
and details of such agencies shall be got approved by the Bank.

Errors and omissions due to clerical, typographical or printing etc.., if any, will have to be
got clarified and corrected before quoting the rates. The interpretation given by the
appropriate tender accepting authority of the Bankshall be final and binding.

Procurement of all materials, other than specifically stipulated to be issued by the Bank,
if any, shall be at the cost and the responsibility of the contractor.

PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of India’s Public
Procurement Policy act 2012, certain benefits will be given for MSE Units. The details are as
under:

a) The Public Procurement Policy shall apply to MSEs registered with District Industries
Centers or Khadi Village Industries Commission or Khadi & Village Industries Board or
Coir Board or National Small Industries Corporation or Directorate of Handicrafts &
Handloom or any other body specified by Ministry of Micro, Small & Medium
Enterprises.
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b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the benefits
in case of MSE firms, shall submit relevant documents such as valid MSE registration
Certificates and exemption certificate from relevant authorities.

GOODS & SERVICES TAX (GST):On the interim bills and final bills of the successful bidder, the
applicable Goods & Services Tax(GST) is payable by the Bank as per the rates of goods &
Services Tax (GST) Act enacted by the Government of India. The individual rates quoted
should be excluding GST. The L1 will be arrived excluding GST component. Applicants are
requested to note that subject construction project comes under the category of Composite
supply of works contract as defined in clause 119 of Section 2 of CGST act and as per this
present GST is 18% (eighteen percent). However as & when the bills are claimed by the
successful bidder, GST percentage prevailing at that time will be considered as per
Government guidelines.

Tenderer shall fill in all the blanks and put their signature and seal on each page of the
tender documents. The successful Tenderer will have to enter into an agreement with each
component of the Tender document with the Bank.

24.The tender drawings under this NIT are only indicative to broadly understand the scope of

the works.The contractor shall carry out the works according to the workings drawings/
construction drawings issued by the Engineer in charge during the course of work from time
to time. Tenderer/ Contractor is not eligible for any claim on account of any differences
between the tender drawings and working drawings.

122 222227
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CANARA BANK

nSCHEDULEs::

SCHEDULE " A’::Schedule of Quantities - SOQ -(Specified in detail and attached)(Should be
submitted in a separate envelope as financial bid)

SCHEDULE °"B’::Schedule of materials to be issued to the contractor.

SL. Description of items Quantity  Rates in figures & Place of
No words @which the Delivery
materials will be
charged to the
contractor

SCHEDULE - ‘C’::Tools and Plants to be hired to the contractor under headings.

SL. Description Hire Charges per day
No

SCHEDULE ‘D’::Extra schedule for work:
i. Conditions of contract
ii. Clauses of contract
iii. Special conditions
iv. Technical specifications for civil, water supply,
plumbing, Electrical works
v. Safety code
vi. Model rules for protection of Health & sanitary
vii. List of preferred makes

SCHEDULE "E’:: Name of work: Supply, Installation, Testing, Commissioning And Comprehensive
Maintenance Of Package Air Conditioning Units At Golden Jubilee Auditorium, Manipal

SCHEDULE °"F':: Reference to Conditions of contract.

Definitions ::

2(a) Work:: Supply, Installation, Testing, Commissioning And Comprehensive Maintenance Of Package Air
Conditioning Units At Golden Jubilee Auditorium, Manipal.

2(b) Site :: Golden Jubilee Auditorium, Manipal.

2(c) Contractor :: Successful tenderer to whom the work is awarded
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2(d) BANK or Employer :: The Assistant General Manager,
General Administration Section, Canara Bank Circle Office
Manipal

2(e) Engineer-in-Charge/Architect: NA

2(h) Accepting Authority : The Assistant General Manager,
General Administration Section, Canara Bank Circle Office
Manipal

2(j) Percentage on cost of materials : 15%(fifteen %)

and labor to cover all overheads

and profits.

2(k) Standard Schedule of Rates : CPWD schedule of Rates latest

9.1 (d) Standard specifications tobe : CPWD Specifications

followed

10 (b) Standard Contract Form ::Item rate Tender form of CANARA BANK

as modified & corrected up to date of tender.
Reference to CLAUSES OF CONTRACT

Clause 1:
Estimated cost of work :Rs.15.00 Lakhs excluding GST
Earnest Money Deposit :Rs.15,000/-(Rupees Fifteen Thousand only)

a) 2% initial security deposit (including EMD) within 14 days.

b) Security Deposit:: 5% of the work executed
(Rule 13 of General Rules and Directions) deducted from bills
Maximum of Rs.25 lacs.

c) Maximum percentage for quantity of items :: Same as given below

of work to be executed beyond which against clause 12 &

rates are to be determined in accordance its subclasses

with clause 12.2 & 12.3

Clause 2 :: Authority for fixing General Manager,
compensation under General Section CO Manipal
clause 2.

Clause 5 Time allowed for execution of work 60 days
from date of commencement ( Sixty Days)

Clause 5.4 Authority to give fair and General Manager,
reasonable extension of time for GA Section CO Manipal
completion of work

Clause 10 B Mobilization Advance Max. - NIL--

percentage of accepted tendered
cost (contract amount)
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Clause 10 CA ::

Clause 12 ::
12.1 (iii)

12.1(vi)A(a)

12.1(B)(vi)A(b)

12.1(vi)B(a)

Clause 15 ::
(b) (1)

< Page no. 17>
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Plant & Machinery Advance
Maximum percentage of contract -- NIL--
amount.

Rate of interest per cent per
annum on mobilization  Advance -- NIL--
and Plant and machinery Advance

Base price:

Cement (Ordinary Portland Cement Rs. 425/- per 50kg bag
43 grade)

Steel reinforcement TMT Fe500D Rs.60,000/-per Tonne

Structural steel. --- NIL---

Other items (Specify) if any -- NIL-
Schedule of Rates for determining. CPWD

Rates for additional, altered or Schedule of Rates
substituted items that cannot be 2021
determined under 12.1 (b)(i)&(ii) With applicable cost index
Limit for value of any contract 25 %

item, substituted item or contract- (Twenty five %)

cum-substituted item beyond which
sub-clauses (i) to (v) shall not apply
and clauses 12.2 & 12.3 shall apply.

(for lump sum contracts) Limit for Not applicable.
deviations  ordered on any

individual trade beyond which

provisions of sub-clauses (i) to (v)

shall not apply and clauses 12.2

and 12.3 shall apply.

Limit for value of anyitem ofany 10%
individual trade beyond which sub- (ten %)
clauses (i) to (v) shall not apply and

clauses 12.2 and 12.3 shall apply.

Percentage payable to cover 2.5%
contractor’s indirect expenses (two pint five %)
for suspension of work

exceeding 30 days and not
exceeding 3 months.

Percentage payable to cover 5%
contractor’s indirect expenses ( Five %)
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Clause 16 ::

Clause 19 ::

Clause 25

Clause 36 (i)

Clause 42 ::
(i) (@)

< Page no. 18>

for suspension
months.

exceeding 3

Competent Authority for
reduced rates.

deciding

Submission of Labour License

i)  Amount of claim by any party
beyond which Arbitratorshall give
reasons for award.

ii) Appointing Authority

a) Minimum Qualifications &
experience required for Principal
Technical Representative to be
in charge of work

b) Discipline to which the
PrincipalTechnical

representative should belong

d) Minimum experience of works

e) Recovery to be effected from
the contractor in the event of not
fulfilling provision of clause 36(i).

Schedule/Statement for
determining theoretical quantity of
cement and bitumen.

Variations permissible on
theoretical quantities ::

a) Cement - For works with
estimated cost put to tender
more than Rs. 5 lakhs

b) Steel :: Reinforcement and
structural steel sections for

Assistant General Manager,
GA Section COManipal

Within 14 days from the date
of receipt of Acceptance letter

All Claims

General Manager,
GA Section CO Manipal

GRADUATE ENGINEER with 3
years Experience ORDiploma
holder with 5 years
OR
Retired A. E. from Govt.
Department with 5 years
experience as A. E

CIVIL.

3 years for Graduates and

5 years for Diploma.

Rs 30,000/-p.m.

On the basis of latest Schedule
of Rates printed
by CPWD

2% ( two %)

3% ( three %)
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each diameter section and
category

c) All other materials NIL
000000
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CANARA BANK

CONDITIONS OF CONTRACT

Definitions:-

1. The ‘Contract’ means the tender documents and acceptance thereof and the
agreement duly executed between the CANARA BANK and the Contractor, together with
the documents referred to therein including these conditions,NIT, specifications,
schedule of quantities, agreement, designs, drawings and instructions issued from time
to time by the Employer and / or Engineer-in-Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one
another.

2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them.

a) The expression “works or “work' shall be as mentioned Schedule F, unless there be
something either in the subject or context repugnant to such construction, be construed
and taken to mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

b) The ’Site' shall mean the land/or other places on as mentioned Schedule F, into or
through which work is to be executed under the contract or any adjacent land, path or
street through which work is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the purpose of carrying out the
contract.

c) The ‘Contractor' shall mean as mentioned in schedule F, the individual Kartha, or
Manager of HUF, firm or Company, whether incorporated or not, undertaking the
works and shall include the legal heirs/representatives of such individual or the
partners composing firm and theirs legal heirs and successors, or company's authorized
and constituted attorneys/agents and permitted assigns of such firm or company.

d) The "Employer/CANARA BANK means as mentioned in schedule F any officer of the
BANK, who is specifically authorized to enter into contracts and in-charge of the work
mentioned in Schedule F.

e) The “Engineer-in-Charge’ means the Officer, Engineer and/or Site Engineer appointed by
the Architect to the Project as mentioned in Schedule *F' hereunder who shall supervise and
be in charge of the work or any other person specifically deputed by the Employer.

f) “Contract Price’ shall mean the final accepted rates in the Schedule A hereto.

g) 'Date of Contract’ means the "Calendar date on which the Employer and Contractor have
signed the Agreement on the Stamp Paper.

h) "Accepting Authority” shall mean the authority mentioned in Schedule "F'.
i) "Excepted Risk" are risks due to riots (other than those on account of contractor's

employees or agents or persons worked under or at the instance of the contractor) or civil
commotion (in so far as both these are uninsurable), war (Whether declared or not)
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invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other causes
over which the contractor has no control and accepted as such by the Accepting
Authority.

j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of
materials and labor and the site where the work is to be executed plus the percentage
mentioned in Schedule "F' to cover all overheads and profits.

k) "Schedule(s)" referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the C.P.W.D. or state
P.W.D. mentioned, if any, in Schedule °F' hereunder, with the amendments thereto
issued up to the date of receipt of the tender.

) “Approved or “Approval' wherever used in the specifications or schedule of Quantities
shall mean, respectively, ‘approved by or approval of the *Accepting Authority' in writing.

m) “Notice in writing' or “written notice' shall mean a notice in writing typed or printed
characters delivered to or sent by registered post to the last known address private or
businessaddress or registered office address, and shall be deemed tohave been received
when in ordinary course of post it would have been delivered, and/or delivered personally,
or otherwise proved to have been received.

n) ‘virtual completion’ shall mean that the work/building iscomplete in all respects in the
opinion of the Employer/BANK

o) 'Drawings' shall mean all drawings and/or sketches duly signed by the Engineer-in-charge
or their representative on behalf of the Employer before commencement or during the
progress of the work.

p) Letter of Acceptance' shall mean intimationby a letterissued by the Accepting Authority
of the Employer/Canara Bank to tenderers that his tender has been accepted in accordance
with the provisions in the said letter.

q) Basic rate / Base price shall be as specified in Schedule F,Annexure 18 and in Financial
Bid [Schedule of Rates & quantities (SOR)] is nothing but basic rate of materialsor the actual
price quoted by the authorized stockist/wholesalers/ showroom ExcludingGOODS & SERVICES
TAX (GST) or any other tax on material and all other duties levied by the statutory/local
authority and also excluding loading, unloading and carriage/ transportation cost to the site
of work, overheads, storage charges at site.

r) "Defect Liability Period" shall mean a period of twelve months from the certified date
of virtual completion issued by theEngineer in charge /Employer.However, in the case of
specialist contracts like for anti-termite treatment [minimum 10 (Ten) years guarantee],
water proofing treatment works [minimum 5 (five) years guarantee] and the like, the
period of warranty in such contracts shall supersede the defect liability period, and
the defect liability period of twelve months shall stand extended to be equal to the
warranty period.
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3. Terms of Interpretation: Where the context so requires, words imparting the singular
onlyalso include the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

4. Headings to these Conditions of Contract, Clauses of contract, special conditions,
Technical specifications shall not be deemed to form part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract
documents (except standard specifications, Schedule of Rates) together with all drawings as
may be forming part of the tender papers. None of these documents shall be used by the
Contractor for any purpose other than for this contract.

6. Works to be carried out :: The work to be carried out under the contract shall,
except as otherwise provided in these conditions, include all labor, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in the full
and entire execution and completion of the works. The descriptions given in the Schedule
of Quantities (Schedule - A) shall, unless otherwise stated, be held to include waste on
material carriage and cartage, lead, lift, safety works, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labor necessary and for the
full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles.

7. Rates :: The rates quoted shall be all inclusive rates for the item of work described,
including cost of materials, wastage,labor, tools and plant, lead, lift carriage and transport
supervision and Royalties, duties, profession tax, GST, TurnoverTax or any other tax on
material in respect of this contract or, overheads and profits, mobilizing, demolishing and
other charges whatsoever including any special difficulties any restrictions for transport, any
other incidentals works etc. complete and for proper execution of the work as per drawings
and specifications and no claim whatsoever for any extra payment shall be
maintainableunless otherwise specifically exempted and are specified as payable or
reimbursable under this Agreement.

8. Sufficiency of Tender:: THE Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his tender for the works and of
the rates and prices quoted in the Schedule of Rates (SOR), which rates and prices
shall, except as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the works.

9.Discrepancies and Adjustment of Errors :: THE several documents forming the Contract
are to be taken as mutually explanatory of one another, detailed drawing being followed
in preference to small scale drawing and figured dimensions in preference to scale and
special conditions in preference to General Conditions.

9.1If there is any difference or discrepancy between the description of items as given in the
schedule of quantities, particular specifications for individual items of work (including
special conditions) and I.S. Codes etc., the following order of preference shall be observed :

a) Description of the Item as detailed in Schedule of rates (SOR).

b) Particular Specifications, Special condition, Additional conditions if any
c) Detailed Drawings

d) CPWD specifications

e) CGPWD specifications
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f) Clauses of contract

g) Indian Standard Specifications of B.I.S.
h) Manufacturer’s specifications

i) As decided by Employer

Moreover, the Contractor is not allowed to take benefit out of any clerical / grammatical
mistake in the standard clauses/ Bill of Quantities/Specifications etc. being used in the
agreement”.

9.2 If there are varying or conflicting provisions made in any one or more document(s)
forming part of the contract, the Accepting Authority shall be the deciding authority with
regard to theintention of the document and his decision shall be final and binding on
contractor.

9.3 Any error in description or quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the works comprised therein according to drawings
and specifications or from any of his obligations under the Contract.

10.Signing of Contract :: THE successful tenderer/contractor, on acceptance of his tender
by the Accepting Authority, shall, within 15 days from the stipulated date of start of the
work sign the contract consisting of following failing which the Earnest money deposit shall
be forfeited :-

a) Standard form of agreement on stamp paper, the notice inviting tender, all the
documents including drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b) Standard Contract Form as mentioned in Schedule "F' consisting of ::
Notice inviting tender (NIT).
General Rules & directions to contractor.
Schedules A to F.
Conditions of contract.
Clauses of contract.
Special conditions
Technical specifications for civil, plumbing & sanitary works
Technical specifications for electrical works
Safety code.
Model rules for protection of health and sanitary arrangements for workers
employed by contractors.
Preferredmakes.
Annexure1 to19.
. Tender Drawings
Schedule of Rates (SOR)
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CANARA BANK

CLAUSES OF CONTRACT

Clause - 1: DEPOSITS

THE person/persons whose tender(s) may be accepted (hereinafter called the contractor)
shall deposit a sum which shall be equal to 2% (two percent) of the accepted value of the
tender including the Earnest Money Deposit, within 14 (fourteen) days of the date of issue
of the letter of acceptance of his tender, Demand Draft payable to the CANARA BANKor
by way of Fixed Deposit Receipt with the BANK for the duration of the contract period
and defect liability period. In case of the bidders who had submitted MSME exemption
certificate for EMD, becomes successful in_the tender, such successful bidder will be
required to pay 2% (two percent) full Initial Security Deposit (ISD) in the acceptable
instruments as detailed above and no exemptions are applicable for ISD. A further sum of
5% (Five percent) of the Gross value of each interim/final bill shall be deducted as
retention money to make up, together with the Initial Security Deposit, a total Security
Deposit equal to 10% on the first Rs. One lakhs, 7.5 % on the next Rs. One Lakhs and 5% of the
remaining amount of the accepted value of the tender, subject to a maximum of Rs.25
lakhs. Thelnitial Security deposit amount will also be accepted in Fixed Deposit Receipt of
CANARA BANK for the full period of contract including defect liability period or in form of
Bank Guarantee from any Scheduled Bank other than Canara Bank in the prescribed format.
In case a fixed deposit receipt of CANARA BANK is furnished by the contractor to the
Employer it shall be free from any loans or any encumbrance and shall be assigned/
hypothecated to the Employer.

Such deductions will be made and held by the Employer by way of Retention money
unless he has/they have deposited the full amount of Security Deposit as mentioned above
in the form of Fixed Deposit Receipt issued by the CANARA BANK or irrevocable Guarantee
Bond of any other Scheduled Bank for the entire period of the Contract including the defect
liability period. In case a fixed deposit receipt of CANARA BANK is furnished by the contractor
to the Employer it shall be free from any loans or any encumbrance and shall be
assigned/hypothecated to the Employer.

All compensation or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest if any, arising there from, or from any sums which may be due to
or may become due to the contractor by Government on any account whatsoever and in
the event of his Security Deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days make good in the cash or Guarantee Bond of a
Scheduled Bank other than CANARA BANK in favor of the Employer or fixed deposit receipt
tendered by the CANARA BANK (in case of guarantee offered by scheduled banks, the
amount shall be within the financial limits prescribed by the Reserve Bank of India); any
sum or sums which may have been deducted from, or raised by sale of his security deposit
or any part thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above and the Earnest money deposited at the time of
tenders and the Initial Security Deposit will be treated as part of the Security Deposit.

Clause - 2: COMPENSATION FOR DELAY:
Time is the essence of the contract. The completion of the building is essential to
complywithvariousrequirementsofthetrust. Thusthecontractorshallbeawareand take note
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that non- completion of the building will affect the Bank committed programs and thus
the loss by way delayed completion of related works etc, are
invaluableandcannotbeeasilyassessed.Therefore,itispartoftheagreedtermsthat _in  the
event of any delay in completion of the work, the Bank is liable to charge the
contractorwithoutthenecessityofprovidingforanydetailsofsuchlossessufferedby theBank.

If the contractor fails to maintain the required progress in terms of the contract or to
complete the work and clear the site on or before the contract or approved extended date
of completion, he shall, without prejudice to any other right or remedy of the Employer
on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below or such smaller amount as may be fixed by the authority mentioned
in Schedule 'F on the contract value of the work for every completed week that the
progress remains below that specified in clause 5 or that the work remains incomplete.

This shall also apply to items or group or items for which a separate period of completion has
been specified, if any.

For this purpose the term "Contract Value' shall be value at the contract rates of the work as
ordered.

a) Completion period (as originally :: % ( half ) percent per week
stipulated)exceeding 6 months and
not exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed the undernoted percentage of the Contract Value or of the
Contract Value of the item or group of items of work for which a separate period of
completion is originally given :-

a) Completion period (as originally :: 7-1/2 percent ( seven and half
stipulated)exceeding 6 months percent )
and not exceeding 2 years.

Clause -2.1:

BANKshall have the right to adjust set-off against any sum payable to the Contractor
under this or any other contract with the Employer/CANARA BANKanywhere in India/outside
India.

Clause -3:

Subject to other provisions contained, the Employer may without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine and cancel the contract in any of the following cases;

i) If the contractor having been given by the Employer and/or the Engineer-in-charge

a notice in writing to rectify, reconstruct or replace any defective work or that the
work is being performed in any inefficient or otherwise improper or unworkman like
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manner shall omit or comply with the requirement of such notice for a period of
seven days thereafter.

If the contractor being a company shall pass a resolution or thecourt shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor toappoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor has without reasonable cause failed to commence the work or has
suspended the progress of the work or has failed to proceed with the work with due
diligence so that in the opinion of the Employer (which shall be final and binding) he
will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from Employer.

If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such date
(s) of completion and does not complete them within the period specified in a
notice given in writing in that behalf by the Employer and /or Engineer-in-charge.

If the contractor persistently neglects to carry out his obligations under the
contract and/or commits default in complying with any of the terms and conditions
of the contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the Employer and /or
Engineer-in-charge.

If the contractor commits any acts mentioned in clause 21 hereof.

Clause -3.1:

When the contractor has made himself liable for action under any of the cases aforesaid, the
Employer shall have powers:

a)

To determine or rescind the contract of which termination or rescission notice in
writing to the contractor under the hand of the Employer shall be conclusive evidence.
Upon such determination or rescission, the security deposit of the contractor shall be
liable to be forfeited and shall be absolutely at the disposal of Employer.

To employ labor paid by the Employer and to supply material to carry out the work or
any part of the work debiting the contractor with the cost of the labor and the price of
the materials (of the amount of which cost and price certified by the Engineer-in-
charge shall be final and conclusive) against the contractor and crediting him with the
value of the work done in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract. The certificate
of theEngineer-in- charge as to the value of the work done shall be final and conclusive
against the contractor provided always that action under the sub-clause shallonly be
taken after giving notice in writing to the contractor. However if the net total expenses
incurred by the Employer are less than the amount payable to the contractor at his
agreement rates, the difference shall not be paid to the contractor.

After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof as shall be unexecuted out of his hands
and to give it to another person to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor if
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the whole work had been executed by him, of the amount of which excess the certificate
in writing of the Employer shall be final and conclusive shall be borne and paid by the
original contractor and may be deducted from any money due to him by Employer
under this contract or on any other contract account whatsoever or from his security
deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be.

Clause -3.2:

In any such event the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or entered
into any engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum
for any work thereto or actually performed under this contract unless and until the
Engineer- in-charge has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so certified.
Provided further that any of the recoveries to be made when the excess cost incurred by
the Employer under the action in (b) and/of (c) above is more than the Security Deposit
to be forfeited, such recoveries shall be limited to the amount by which the excess cost
incurred exceeds the Security deposit so forfeited.

Clause-4:

In any case in which any of the powers conferred upon the Employer under Clause-3
hereof, shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall notwithstanding be exercisable in the event of any future case of default by
the contractor and the liability of the contractor for compensation shall remain
unaffected. In the event of the Employer putting in force all or any of the powers vested
in him under the preceding clause he may, if he so desires after giving a notice in writing
to the contractor, take possession of (or at the sole discretion of the Employer which
shall be final and binding on the contractor) use as on hire (the amount of the hire
money being also in the final determination of the Employer ) all or any tools, plant,
materials and stores in or upon the works, or the site thereof, belonging to the contractor,
or procured by the contractor and intended to be used for the execution of the work/or
any part thereof, paying or allowing for the same in account at the contract rates, or, in
the case of these not being applicable, at current market rates to be certified by the
Engineer-in-charge, whose certificate thereof shall be final and binding on the contractor,
otherwise the Employer by notice in writing may order the contractor or his clerk of the
works, foreman or other authorized agent to remove such tools, plant, materials, or stores
from the premises, within the time to be specified in such notice, and in the event of
the contractor failing to comply with any such requisition, the Employer may cause to
remove them at the contractor's expense or sell them by auction or private sale on account
of the contractor and at his risk in all respects and the certificate of the Engineer-in-Charge
as to the expense of any such removal and the amount of the proceeds and expense of
any such sale shall be final and conclusive against the contractor.

Clause-5: TIME AND EXTENSION FOR DELAY:
The time allowed for execution of the Works by the Contractor as specified in the Schedule
"*F' or the extended time in accordance with these conditions shall be the essence of the

Contract. The execution of the works shall Commence from the 15th day after the date on
whichthe Employer issues written orders to commence the work orfrom the date of handing
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over of the site whichever is later. If the contractor commits default in commencing the
execution of the work as aforesaid, the Employer shall without prejudice to any other right
or remedy available in law is at liberty to forfeit the earnest money absolutely.

Clause -5.1:Time and Progress Chart

The contractor shall submit a Time and Progress Chart and get it approved by the Engineer-
in-Charge. The Chart shall be prepared indirect relation to the time stated in the Contract
documents forcompletion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Employer and the Contractor within the
limitations of time imposed in the Contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time
allowed for any work exceeds one month (save for special jobs) complete 1/8th of the
whole of work before 1/4th of the whole time allowed in the contract has elapsed; 3/8th
of the work before one half of such time has elapsed and 3/4th before 3/4th of such time
has elapsed.

Clause -5.2: If the works be delayed by:-

a) Force majeure, or

b) Excepted risk;

c) abnormally bad weather, or

d) serious loss or damage by fire, or

e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or

f) delay on the part of other contractors or tradesmen engaged by the Employer in

executing work not forming part of this Contract, or
g) Non-availability of stores, which are the responsibility of the Employer to supply or
h) any other cause which, in the absolute discretion of the authority mentioned in
Schedule "F' is beyond the Contractor's control,

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Employer but shall nevertheless use
constantly his best endeavour to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the
works.

Clause -5.3:Request for extension of time

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay to the
Accepting Authority. The Contractor shall also, if practicable, indicate in such a request
thetotal period for which extension is desired, overlapping period, if any, with earlier events
causing delays,net-extension required.

Clause -5.4: Insuch case the authority may give a fair and reasonableextension of time for
completion of work. Such extension shall becommunicated to the Contractor by the Employer
in writing, within 3 months of the date of receipt of such request. Non application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension
by the Employer and this shall be binding on the contractor.
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Clause - 6: MEASUREMENTS

(i)

(if)

(iff)

(iv)

(vi)

Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and
determine by measurement the value in accordance with the contract of work done.

ALL measurement of all items having financial value shall be entered in Measurement
Book and/or level field book so that a complete record is obtained of all works
performed under the contract. All such measurement books and level books shall be
with machine numbered pages with a certificate of the Engineer-in-charge regarding
the name of the work and contractor and number of pages. All such measurement
booksand level books shall be maintained carefully, work wise and shall be handed
over to the Employer at the completion of the work.

All measurements and levels shall be takenjointly by the Site engineer authorized by
the Engineer-in-Charge and the contractor or his authorized representative from
time to time during the progress of the work and all such measurements shall be
verified by the Engineer-in-Charge/Architect to verify the accuracy of the
measurement and signed and dated by the Engineer-in-Charge / Architect in token
thereof and by the contractor or his representatives in token of their acceptance.
Employer reserves the right to test check the measurements to the extent of 25% of
measurements of each and/ or all items verified by the Engineer-in-Charge and any
discrepancies are found they shall be corrected by the Employer and it shall be
binding on the contractor. If the contractor objects to any of the measurements
corrected a note shall be made to that effect with reason and signed by both parties.

THE contractor shall, without extra charge, provide all assistance by providing
appliance, labor and other things necessary for such measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall betaken in accordance with the
relevant standard method of measurement issued by the Indian Standard Institution
and if for any item no such standard is available then a mutually agreed method shall
be followed.

THE contractor shall give not less than seven days' notice to the Engineer-in-Charge or
his authorized representative in-charge of the work and Employer before covering
up or otherwise placing beyond the reach of measurement any work in order that
the same may be test checked and correct dimensions thereof be taken before the
same is covered up of placed beyond the reach of measurement and shall not cover
up and place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his authorized representative in-charge of the work and
Employer who shall within the aforesaid period of seven days inspect the work, and
if any work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer-in-Charge's and Employer consent
being obtained in writing the same shall be uncovered at the contractor's expense,
or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed. No earthwork shall be started without
recording initial ground levels in the level field book jointly signed by both the parties
in token of acceptance.
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(vii)  Whenever any payment for lead in earthwork or any other item of work is involved
as an item of work, separately or together with any other item of work, the
contractor shall get the lead measured jointly by the Engineer-in-Charge before
executing any work and obtain the approval in writing of the Engineer-in-Charge
failing which the lead as decided by the Engineer-in-Charge and or Employer shall
be treated as final and binding on the contractor. In the case of earth work of
cutting, filling and disposal, lead charts shall be prepared by the contractor giving
area and quantities to be cut and filled and lead involved and got approved in
writing before executing the work failing which lead charts will be prepared by the
Engineer-in-Charge as to cause most economic method of cut fill and shall be
accepted for payment whether or not work is actually carried out by the contractor
accordingly.

(viii) Engineer-in-charge or his authorized representative may cause to check the
measurements recorded jointly or otherwise as aforesaid and all provisions stipulated
herein above shall be applicable to such checking of measurements or levels.

(ix) Recording of measurements of any item of work in the measurement book and/or its
payment in the interim on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

Clause 7: INTERIM RUNNING BILL PAYMENTS

(i) The minimum Running Account Bill amount is Rs 25 (Twenty Five) Lakhs excluding
GST.

(ii) For item of works completed, the interim or running account bills, duly
accompanied by detailed measurements of works, material test reports and any
other requirements as may be required by the Engineer-in-Charge or the
Employer, shall be submitted by the contractor for the work executed on the basis
of such recorded measurements on the format of the Employer in triplicates on or
before the date of every month fixed for the same by the Engineer-in-
charge/employer. Project Architect shall arrange to have the bill verified by checking
the requisite measurements ofthe work. In the event of the failure of the contractor
to submit the bill, Engineer-in-charge may prepare or cause to be prepared such bills
in which event no claims whatsoever due to delays on payment including that of
interest shall be payable to the contractor. Payment on account of amount
admissible shall be paid by within 15 (Fifteen) working days after the day of
presentation of the bill by the Contractor to the Project Architect /Engineer-in-
charge under intimation to the Employer. If it is not so paid, simple interest shall be
payable to contractor on the net amount payable under the said bill or such
part of it which is not paid within the said due date at the rate of 4% p.a. from the
date after such due date.

(iii)  All such interim payments accepted by the Contractor shall be regarded as payments
by way of advances against final payment only. These shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected, removed, taken
away and reconstructed or re-erected. Any certificate given by the Engineer-in-
charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by
the final certificate and shall not by itself be conclusive evidence that any work or
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materials to which it relates is/are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the Engineer-in-
charge/Employer under the contract or any of such payments be treated as final
settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall
continue to be made as herein provided.

The Project Architect/Engineer-in-charge/employer in his sole discretion on the
basis of a certificate to the effect that the work has been completed up to level in
question may in the case of Office / residential buildings make interim advance
payments based on the drawings for work done (other than foundations, items to be
covered and finishing items) up to lintel level (including sunshade etc.) and slab level,
for each floor worked out at 75% of the respective contract rates of the item. The
advance payments so allowed shall be adjusted by the employer in the subsequent
interim bill by taking detailed measurements thereof.

- 8: FINAL BILL PAYMENTS

WITHIN ten days of the virtual completion of the work, the contractor shall give
notice of such completion to the Project Architect/ Employer/Engineer-in- Charge
and within fifteen days of receipt of such notice the Architect to the project /
Engineer-in-Charge shall inspect the work.

If there is no defect in the work Project Architect/ Engineer-in-charge shall
furnish the contractor with a final certificate of completion. Otherwise a
provisional certificate of physical completion indicating defects (a) to be rectified by
the contractor and/or (b) for whichpayment will be made at reduced rates, shall be
issued.

No final certificate of completion shall be issued, nor shall the work be considered
to be complete by the employer until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus materials,
rubbish and all huts and sanitary arrangements required for his/their work people
on the site in connection with the execution of the works as shall have been
erected or constructed by the contractor(s) and cleaned off the dirt from all wood
work, doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for the
purpose of the execution thereof, and not until the work shall have been measured
by the Engineer-in-Charge. If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding, surplus materials and
rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt
on or before the date fixed for the completion of work, the Engineer-in-Charge may
at the expense of the contractor remove such scaffolding, surplus materials
and rubbish, etc., and dispose of the same as he thinks fit and clean off such dirt
as aforesaid, and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized by
the sale thereof.

The Final bill shall be settled within 30 (Thirty) working days from the date of
submission of the complete bill with all required documents to the Project
Architect.
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Clause 8 (A): COMPENSATION FOR NON SUBMISSION OF FINAL DRAWINGS

(i) THE CONTRACTOR shall submit one set of completion plan, within thirty days of the
completion of the work, showing details of all water supplies, sanitary, drainage,
electrical and all other services.

(ii) IN case, the contractor fails to submit the completion plan as aforesaid, he shall be
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling
of Rs.25,000/- (Rs. Twenty Five thousand only) as may be fixed by the Engineer-in-
Charge concerned and in this respect the decision of the said Engineer in Charge shall
be final and binding on the Contractor.

Clause 9: TIME PERIOD FOR SETTLEMENT OF FINAL BILL

As mentioned in the clause 24 of Notice Inviting Tenders, the final bill will be settled within
30 working days from the date of submission of the final bill to the Project Architect. The bill
shall be complete in all respects as decided by the Project Architect and or Canara bank. If
adequate details are not submitted then from the date of all such documents, the counting
of 30 days starts.

(2) The Contractor shall expressly agree that Interest at the rate of 4 % per annum shall be
payable by the Employer on the portion of the net amount of the final bill payable as
aforesaid but not paid within the above stipulated period.

Clause -10: MATERIALS SUPPLIED BY EMPLOYER:No materials will be supplied by the
Employer.

Clause -10 A: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS
(i) The contractor shall, at his own expense, provide all materials, required for the works
other than those which are stipulated to be supplied by Employer, if any.

(ii) The contractor shall, at his own expense and without delay supply to the Engineer-in-
charge samples of materials to be used on the workand shall get these approved in advance.
All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-
in-Charge that the materials so comply. The Engineer-in-Charge may within thirty days of
supply of samples or within such further period as he may require and so intimated to the
Contractor in writing, inform the Contractor whether samples are approved by him or
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-Charge for his approval fresh samples complying with the specifications laid
down in the Contract. When materials are requiredto be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the test results
indicate the specification laid down under the contract are met with.

(iii) The Contractor shall at his risk and cost submit the samples of materials to be tested
or analyzed and shall not make wuse of or incorporate in the work any materials
represented by the samples until the required tests or analysis have been made and
material finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible
for any claim or compensation either arising out of any delay in the work or due to any
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corrective measures required to be taken on account of and as a result of testing of
materials.

(iv) THE contractor shall at his risk and cost make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications. The
Employer and or Engineer-in-Charge or his authorized representative shall at all times
have the right to inspect/supervise the works and access to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are
being obtained for the works. The contractor shall afford every facility and every assistance
as required by the Employer/Engineer-in-Charge.

(v) The Engineer-in-Charge/Employer shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the specifications,
and in case of default, the Employer/Engineer-in-Charge shall be at liberty to employ at the
expense of the contractor other persons to remove the same without being answerable
or accountable for any loss or damage that may happen or arise to such materials.
The Engineer-in-Charge/authorized representative of employer shall also have full powers
to require other proper materials to be substituted thereof and in case of default the
Engineer-in-Charge/ Employer may cause the same to be supplied and all cost which may
attend such removal and substitution shall be borne by the Contractor.

Clause 10-B:

A.> SECURED ADVANCE ON MATERIALS: No Advance on materials at site will be paid.
B.> MOBILISATION ADVANCE: No advance will be paid.

C.> PLANT AND MACHINERY ADVANCE:: No advance will be paid.

D.> INTEREST APPLICABILITY: Not applicable for the present case

Clause -10 C:ESCALATION: The rates quoted shall be firm throughout the tenure of the
contract including extension of time, if any, granted and will not be subject to any
fluctuation due to increase in cost of materials, labor, etc. or any other tax. There shall be
NO ESCALATION on the quoted rates.

The basic rates indicated in Financial bid (Schedule of quantities-SOQ) for material is only to
facilitate the Canara bank to select the material. Any variation in the market price shall be
absorbed by the Bidder & no extra is payable by Canara bank.

Clause 10 D: The contractor shall treat all materials obtained during dismantling of a
structure, excavation of the site for a work, etc. as employer's property unless otherwise
specified and such materials shall be handed over or disposed of to the best advantage of
the Employer according to the instructions in writing issued by the Engineer-in-Charge.
Clause -11:

(i) THE contractor shall execute the whole and every part of the workin the most substantial
and workmanlike manner and both as regards materials and otherwise in every respect in
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strict accordance with the specifications. "The contractor shall also conform exactly, fully
and faithfully to the design, drawings and instructions in writing in respect of the work
signed by the Engineer-in-Charge and the Contractor shall be furnished free of charge
one copy of the contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications of Schedule ‘F’ or in any
Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or
any other printed publication referred to elsewhere in the contract.

(ii) THE contractor shall comply with these provisions and with due care and diligence
execute and maintain the works and provide all labor and materials, tools and plants
including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance
in so far as the necessity for providing these, is specified or is reasonably inferred from
these presents.

(iii) The Contractor shall take full responsibility for adequacy, suitability and safety
of all the works and methods of construction.

Clause - 12: DEVIATION/VARIATIONS EXTENT &PRICING:

The Employer and /or The Engineer- in- Charge with the specific approval of the employer
shall have power:-

(i) to make alteration in, omissions from, additions to or substitutions for the
original specifications, drawings, designs and instructions that may appear to him to
be necessary or advisable during the progress of the work, and

(ii) to omit a part of the works or Item of the works or reduce the quantity in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitution shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be carried
out by the contractor on the same conditions in all respects including price on which
he agreed to do the main work without any extra compensation except as hereafter
provided :

(@) No work which radically changes the original nature ofthe contract shall be
orderedby the Engineer-in-Charge as a deviation.

(b) In the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of the Contract, he shall within fifteen
days of having been so ordered bring this to the notice of the Engineer-in-
Charge with the reasons but nevertheless carry it out and the disagreement
as to the nature of work and the rate to be paid therefore shall be resolved
in accordance with Clause 25.

Clause -12.1: The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the contract sum beingorderedis extended by the employer if
requested by the Contractor as follows:

a) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original Contract sum plus
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b) 25% of the time calculated in (a) above or such further additional time as may
be considered reasonable on the recommendations of by the Engineer-in-Charge.

Rates for such altered, additional or substituted work shall be determined by the Employer as
follows on the recommendations of Engineer-in-Charge:

(i) If the rate for altered, additional or substituted item of work is specified in the Schedule
of Quantities, the Contractor shall carryout the altered, additional or substituted item at the
same rate. In the case of composite tenders, where two or more schedules of quantities may
form part of the contact, the applicable rate shall be taken from the schedule of quantities
of that particular part in which the deviation is involved, failing that at the lowest applicable
rate for the same item of work in the other Schedules of Quantities.

(ii) If the rate for any altered, additional or substituted item of work is not specified in the
Schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite tenders where two or more
schedule of quantities form part of the contract, the rate shall be derived from the
nearest similar item in the Bills of Quantities of the particular part of works in which the
deviation is involved failing that from the lowest of the nearest similar items in other
schedule of quantities.

(iii) If the rate for altered, additional or substituted item of work cannot be determined in
the manner specified in sub-pares (i) and (ii) above, then such item of works shall be
carried out at the rate entered in the Schedule of Rates mentioned in Schedule 'F
plus/minus the percentage by which the tendered amount of the works actually awarded
is higher or lower than the estimated amount of the works actually awarded.

(iv) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-pares (i) to (iii) above, then the rate for such
item of work shall be derived from the Schedule of Rates specified in sub-Para (iii) above
plus/minus the percentage mentioned in the sub-Para (iii)above. In the case of materials
issued by the Employer, issue rates of materials, with storage charges recovered,
enhanced by two and a half percent for profits and overheads shall be adopted in place of
schedule Rate plus percentage specified in sub-Para(iii), Provided always that if rate(s) for
part (s) of an item (s) for such part(s) shall be determined by the Engineer-in-Charge on the
basis of the purchase price as supported by the vouchers plus ten per cent for profits and
overheads unless the Engineer-in-Charge finds the purchase price unreasonable. In the
latter event the price shall be determined on the basis of market rate(s) prevailing
during the fortnight following the date of the order plus ten per cent for profit and
overhead.

(v) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in Sub-pares (i) to (iv) above, the Contractor shall,
within 15 days of the date of receipt of the order to carry out the said work, inform the
Engineer-in-Charge of the rate which he proposes to claim for such item of work,
supported by analysis of the rate claimed, and the Engineer-in-Charge shall within three
months thereafter, after giving due consideration to the rate claimed by the Contractor,
determine the rate on the basis of market rate(s). In the event of the Contractor failing to
inform the Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-in-Charge on
the basis of market rate (s) only.
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(vi) A.  Except in case of items relating to foundations as it exists at the time of
commencement of work as per Clause B as under, the quantities of which may change due
to site conditions, provisions contained in sub-conditions (i) to

(v) above shall not apply to:-

(a) that value of any contract item, substituted item or contract-cum-substituted
item as is in excess of the original value of the item plus the percentage mentioned in
Schedule "F' or Rs.20,000/- whichever is higher.

(b) The value of all items not already included in the Contract, as is in excess of the
percentage mentioned in Schedule "F' or Rs.40, 000/- whichever is higher.

(vi) B. In case of items relating to foundations as it exists at the time of commencement of
work, quantities of which may change due to site conditions, provisions contained in sub-
conditions (i) to (v) above shall not apply to

(@) Value of any items of any individual trade which exceed by more than the
percentage maintained in Schedule 'F' of the value of that trade included in the
Contract as a whole, unless the Contractor and the Engineer-in-Charge agree to a
higher percentage for any particular item.

(b) The value of item not included in the Contract in excess of 5% of the contract sum or
Rs.40, 000/- whichever is higher.

NOTE: - Individualtrade means the sub-heads into which the Schedule of Quantities as
provided in the Contract has been divided and in the absence of any such provisions in the
contract the sub-heads as given in the Schedule of Rates.

Clause -12.1.2: For the purpose of operation of clause 12.1 (vi), the following works shall
be treated as works relating to foundation.

(a) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level
whichever is lower excluding items of flooring and D.P.C. but including base concrete
below the floors.

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs
the bed of floor level.

(c) For retaining walls where floor level is not determined, 1.2 meters above the average
ground level or bed level.

(d) For roads all items of excavation and filling including treatment of sub-base and soling
work.

Clause -12.2 :: In the case of contract items, substituted items, contract cum substituted
items or additional items which exceed the limits laid down in sub Para (vi) of Condition
12.1 above, the contractor may, within fifteen days of receipt of order or occurrence of
the excess claim revision of the rates, supported by proper analysis, for the work in
excess of the above mentioned limits, provided that if the rates so claimed are in excess of
the rates specified in the Schedule of Quantities. Engineer-in-charge shall, within sixty days
of receipt of the claims supported by analysis, after giving consideration to the analysis of
the rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined. In
the event of thecontractor failing to claim revision of rates within the stipulated period, or if
the rates determined by the Engineer-in-charge, No claims shall be entertained after the
claim of the final bills.
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Clause -12.3: The provisions of the preceding paragraph shall also apply tothe decrease in
the rates of items. for the work in excess of the limits laid down in sub Para (vi) of
Condition 12.1 in accordance with the provisions or sub-pares (i) to (iv) of Condition 12.1 and
the Engineer-in-Charge may after giving notice to the contractor within one month of the
occurrence of the excess and after taking into consideration any reply received from him
within fifteen days of receipt of the notice revise the rates for the work in question within
one months of expiry of the staid period of fifteen days having regard to the market rates.

Clause -12.4 :: The contractor shall send to the Engineer-in-Charge once every three
months an up to date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right and to have no claim
in the matter.

Clause -12.5 :: No increase or decrease of rates under clause 12.1, 12.2 and 12.3 shall be
made unless within the stipulated period after the order of variation and before the
commencement of such quantities a notice shall have been given in writing by the party
claiming increase or decrease of rates.

Clause -13:FORECLOSURE OF CONTRACT IN FULL OR IN PART

(i) The employer shall give notice in writing at any time after acceptance of the tender,
if the Employer shall decide to abandon or reduce the scope of the works for any reason
whatsoever and hence not require the whole or any part of the works to be carried out, to
that effect to the Contractor and the contractor shall act accordingly in the matter and the
Contractor shall have no claim to any payment of compensation or otherwise whatsoever,
on account of any profit or advantage which he might have derived from the execution of
the works in full but which he did not derive in consequence of the foreclosure of the whole
or part of the works.

(i) The employer may pay to the Contractor at Contract rates full amount for works
executed at Site and, in addition, a reasonable amount as certified by the Engineer-in-
Charge for the Items hereunder mentioned which could not be utilized on the work to the
full extent in view of the foreclosure and the contractor expressly agrees for such
payment without demur.

(a) Any expenditure incurred on preliminary site work, e.g., temporary access roads,
temporary labor huts, staff quarters and site office.

(b) Employer shall have the option to take over Contractor's materials or any part thereof
either brought to site or of which the Contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work). For materials taken over
or to be taken over by the Employer cost of such materials as detailed by Engineer-in-
Charge shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the Contractor.

(c) Reasonable compensation for transfer of T & P from Site to Contractor's permanent

stores or to his other Works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.
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(d) Reasonable compensation forrepatriation of Contractor’s Site staff and imported labor to
the extent necessary.

(e) The reasonable amount of items on (a), (c) and (d) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e., total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor's materials at site
taken over by the Employer as per item (b)above. Provided always that against any
payments due to the contractor on this account or otherwise, the Employer shall be
entitled to recover to be credited with any outstanding balances due from contractor
for advances paid in respect of any tool, plants and materials and any other sums which
at the date of termination were recoverable by the employer from the contractor under
the terms of the contract.

(iii) If any materials supplied by the Employer are rendered surplus, the same except normal
wastage shall be returned by the Contractor to the Employer at the rates not exceeding
those at which these were originally issued less allowance for any deterioration or damage
which may have been caused whilst the materials were in the custody of the Contractor. In
addition cost of transporting such materials from siteto the Employers stores, if so required
by the Employershall be paid.

(iv) THE Contractor shall, if required by the Employer/Engineer-in-Charge furnish to him
books of account, wage books, time sheets and other relevant documents and evidence as
may be necessary to enable him to certify the reasonable amount payable under this
Condition.

Provided always that against any payments due to the contractor on this account or
Otherwise, the Employer shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and
materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of
cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work
less the cost of work actually executed under the contract shall be payable.

Clause -14: CANCELLATION OF CONTRACT IN FULL OR PART:
i.> If contractor ::

(a) at any time makes default in proceeding with the works or any part of the work
with due diligence or poor quality of work / workmanship or non compliance of
contract specifications and continues to do so after a notice in writing of 7 days
from the Employer and or Engineer-in-Charge; or

(b) commits default in complying with any of the terms and conditions of the
Contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Employer and or
Engineer-in-Charge; or

(c) fails to complete the works or items of work with individual dates of completion, on
or before the date(s) of completion, and does not complete them within the period
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specified in a notice in writing is given to him in that behalf by the Employer and
or Engineer-in-Charge; or

c

shall offer or give or agree to give to any person in Canara bank service or to any
other person on his behalf any gift or consideration of any as an inducement or
reward for doing or for bearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other Contract for the Employer
or;

(e) shall enter into a Contract with the Bank in connection with which commission has
been paid or agreed to be paid by him or his knowledge, unless the particulars of
any such commission and the terms of payment thereof have been previously
disclosed in writing to the Employer /Engineer-in-Charge; or

(f) shall obtain a Contract with the Employer as a result of wrong tendering or other
non-bona-fide methods of competitive tendering; or
being an individual, or in a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose or amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assighment
of his effects or composition or arrangement for the benefit of his creditors or purport
so to do, or if any application be made under any Insolvency Act for the time being
in force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors; or

(g) being a company, shall pass a resolution or the Court shall make an order for the
winding up of the company or a receiver or manager on behalf of the debenture
holders or others shall be appointed or circumstances shall arise which entitle the
Court or debenture holders to appoint a receiver or manager; or

(h) shall suffer an execution being levied on his goods and allow it to be continued for
a period of 21 days; or

(i) assigns, transfers, sublets (engagement of labor on a piece-work basis or of labor
with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Accepting Authority;

(j) the Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Employer, by a notice in
writing cancel the contract as a whole or only such of items in default from the
Contractor.

The Employer / Engineer-in-Charge shall on such cancellation by the accepting authority
have powers to, for which the Contractor shall hereby unconditionally agree ::

(a) to take possession of the Site and any materials, constructional plant, implements,

stores, etc., thereon; and/or
(b) to carry out the incomplete work by any means at the risk and cost of the Contractor.
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ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall
determine what amount, if any, is recoverable from the Contractor for completion of the
works or part of the Works or in case the Works or part of the Works is not to be completed,
the loss ordamage suffered by the Employer. In determining the amount, credit shall be
given to the Contractor for the value of the work executed by him up to the time of
cancellation, the value of Contractors' materials taken over and incorporated in the work
and use of tackle and machinery belonging to the Contractor.

iii.> Any excess expenditure incurred or to be incurred by the Employer in completing
the Works or part of the Work or the excess, loss or damages suffered or may be suffered
by the Employer as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Employer in law be recovered from any money due to the
Contractor on any account, and if such moneys are not sufficient the Contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

iv.> If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge with the approval of the Employer shall have the right to sell
any or all of the Contractor's unused materials, constructional plant, implements,
temporary buildings, etc. and adjust the proceeds of sale thereof towards the satisfaction
of any sums due from the Contractor under the Contract and if thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with the
provisions of the Contract.

v.>  Any sums in excess of the amounts due to the Employer and unsold materials,
constructional plant, etc., shall be returned to the Contractor, provided always that if
cost or anticipated cost of completion by the Employer of the Works or part of the Works
is less than the amount which the Contractor would have been paid had he completed
the Works or part of the Works, such benefit shall not accrue to the Contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the
contract.

Clause -15: SUSPENSION OF WORK:

a) The Contractor shall, on receipt of the order in writing of the Employer, whose decision
shall be final and binding on the Contractor, suspend the progress of the Works or any part
thereof for such time and in such manner as the Employer may consider necessary so as
not to cause any damage or injury to the work for any of the following reasons ::

(i) on account of any default on the part of the Contractor or;

(i) for proper execution of the works or part thereof for reasons other than the
default of the Contractor; or

(iii) for safety of the Works or part thereof.

The Contractor shall, during such suspension, properly protect and secure the Works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in subPara (a) above.
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(i) the contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25%, for completion of the item or group of items of work
for which a separate period of completion is specified in the Contract and of which
the suspended work forms a part ; and

(ii) If the total period of all such suspensions in respect of an item or group of items of
work for which a separate period of completion is specified in the Contract exceeds
thirty days, the Contractor shall, in addition, be entitled to such compensation
as the Employer/Engineer-in-Charge may consider reasonable, in respect of
salaries and/or wages paid by the Contractor to his employees and labor at Site,
remaining idle during the period of suspension, adding thereto the percentage
mentioned in Schedule 'F to cover all other expenses including indirect
expenses of the Contractor, provided the Contractor submits his claim supported
by details to the Employer within fifteen days of the expiry of the period of 30 days.

c) If the Works or part thereof is suspended on the orders of the Employer for more
than three-months at a time, except when suspension is ordered for reason (i) in sub-
Para (a) above, the Contractor shall after receipt of such order serve a written notice
on the Employer requiring permission within fifteen days from receipt by the Employer of
the said notice, to proceed with the Works or part thereof in regard to which progress has
been suspended. If such permission is not granted within that time, the Contractor, if he
intends to treat the suspension, where it affects only a part of the works as an omission of
such part by the Employer or where it affects whole of the Works, as an abandonment
of the Works by the Employer shall within ten days of expiry of such period of 15 days give
notice in writing of his intention to the Employer. In the event of the Contractor treating
the suspension as an abandonment of the Contract by the Employer, he shall have no claim
to payment of any compensation on account of any profit or advantage which he might have
derived from the execution of the work in full but which he could not derive in
consequence of the abandonment. He shall, however, be entitled to such compensation,
as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages
paid by him to his employees and labor at Site, remaining idle in consequence and of
materials collected which could not be utilized on the Works, adding to the total thereof
the percentage mentioned in Schedule 'F' to cover all other expenses including indirect
expenses of the Contractor provided the contractor submits his claim supported by details to
the Employer within 30 days of the expiry of the period of 3 months ; Provided, further, that
the contractor shall not be entitled to claim any compensation from the Employer for the
loss suffered by him on account of delay by the Employer in the supply of materials in
Schedule "B’ where such delay is covered by difficulties relating to the supply of wagons,
force majeure including non-allotment of such materials by controlling authorities,
acts of God, acts of enemies of the state/country or any reasonable cause beyond the
control of the Employer.

Clause -16:INSPECTION:

(i) All works under or in course of execution or executed in pursuance of the Contract shall
be at all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge and or Employer, his authorized subordinates in charge of the work and to all his
superior officers of the Quality Control Organization of the Employer or any Consultant of
the Employer and of the Chief Technical Examiner's Office under Central Vigilance
Commission.
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(ii) The Contractor shall at all times during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions and inspections or have a
responsible agent duly accredited in writing present for that purpose. Orders given to the
contractor's agent shall be considered to have the same force as if they had been given to
the Contractor himself.

(iii)If it shall appear to the Engineer-in-Charge and or Employer or his authorized
subordinates in-charge of the work or to the Engineer in charge of Quality Control or any
Consultant of the Employer or to the Chief Technical Examiner, that any work has been
executed with unsound, imperfect, or unskillful workmanship, or with materials or
articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing, which shall be made within twelve months of the completion of
the work, from the Employer and or Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, certified
and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and
cost. In the event of the contractor failing to do so within a period specified by the
Employer / Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under the clause 2 for non-completion of the work
in time for this default.

IN such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the Employer or the
competent authority may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and without
substantially affecting the utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items
rectified, or removed and re executed at the risk and cost of the contractor. Decision of
the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and
binding on the contractor.

Clause -17: REFUND OF SECURITY DEPOSIT

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road, road curb,
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grass land, or cultivated ground contiguous to the premises on which the work or
any part is being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months after a certificate final or otherwise or its virtual completion shall
have been given by the Employer/Engineer-in-Charge as aforesaid arising out of defect
or improper materials or workmanship the contractor shall upon receipt of a notice in
writing on that behalf make the same good at his own expense or in default the
Employer/Engineer-in-Charge cause the same to be made good by other workmen and
deduct the expense from any sums that may be then or at any time thereafter may become
due to the contractor, or from his security deposit, except for the portion pertaining to
asphaltic work which is governed by sub-Para (iii) of Clause 35 or the proceeds of sale
thereof or of a sufficient portion thereof. Fifty (50) percent of the security deposit except
the portion pertaining to asphaltic work which is governed by sub-Para (iii) of Clause
35,water proofing work , anti-termite work which are governed by clause 19 of special
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conditionsmay be refunded after the expiry of six months (after the virtual
completion of the work) or after the final bill has been prepared and passed whichever is
later, and the remaining fifty (50) percent of the Security Deposit shall be refunded
fourteen (14) days after the expiry of the defect liability period of twelve months after
the completion of the work except for water proofing & anti-termite worksprovided that all
the works are carried out as per specifications and condition of contract and all the defect
and damages are rectified satisfactorily to the satisfaction of the Employer/Engineer-in-
Charge.

Clause -18:

THE contractor shall provide at his own cost all materials (except such special materials, if
any as may in accordance with the contract be supplied by the Employer), plant,
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether original, altered or substituted
and whether included in the specification or other documents forming part of the contract
or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to any
matter as to which under these conditions he is entitled to be satisfied, or which he is
entitled to require together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at doing the same may be provided by the
Engineer-in-Charge at the expense of the contractor and the expenses may be deducted,
from any money due to the contractor, under this contract or otherwise and or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

Clause -18 A:

In every case in which by virtue of the provisions sub-section of Section 12, of the
Workmen's Compensation Act, 1923, Employer is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, Employer shall be entitled
to recover from the contractor the amount of the compensation so paid; and, without
prejudice to the rights of the Employer under sub-Section 12, of the said Act, Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the Employer to the contractor whether under this
contract or otherwise. The Employer shall not be bound to contest any claim made against
it under Section 12, of the said Act, except on the written request of the contractor and
upon his giving to the Employer full security for all cost for which the Employee might
become liable in consequence of contesting such claim.

Clause -18 B:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, the Employer is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules
under Clause 19H or under the Contractors' Labour Regulations, or under the Rules
framed by the State or Central Employer from time to time for the protection of health
and sanitary arrangements for workers employed by the Contractors, the Employer
shall be entitled to recover from the contractor the amount of wages so paid or the
amount of expenditure so incurred; and without prejudice to the rights of the Employer
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under sub-Section (2) of Section 20, and sub-Section (4) of Section 21, of the Contract
Labour (Regulation and Abolition) Act, 1970, the Employer shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum
due by the Employer to the contractor whether under this contract or otherwise. The
Employer shall not be bound to contest any claim made against itunder sub-Section (1)
Section 20 and sub-Section (4) of Section 21, or any other provisions of the said Act, except
on the written request of the contractor and upon his giving to the Employer full security for
all costs for which the Employer might become liable in contesting such claim.

Clause -19:

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion of the
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

Clause -19 A:NO labor below the age of eighteen years shall be employed on the work.
Clause -19 B: PAYMENT OF WAGES:

a) The contractor shall pay to labor employed by him either directly or through sub-
contractors, wages not less than fair wages as defined as per the provisions of the Contract
Labour (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable. Such wages paidshall not less than the
wages fixed by the state and/or Central Employer under the Minimum Wages Act applicable
to the work.

b) The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labor indirectly engaged on the work, including any labor
engaged by his sub-contractors in connection with the said work, as if the labor had been
immediately employed by him.

c) In respect of all labor directly or indirectly employed in the works for performance of
the contractor's part of this contract, the contractor shall comply with or cause to be
complied with the Contractor's Labour Regulations made by Employer and or the Employer
(State and Central) from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions unauthorized made,
maintenance of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act,
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

d) (i) The Employer and/or his Engineer-in-Charge concerned shall have the right to
deduct from the moneys due to the contractor any sum required or estimated to be
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required for making good the loss suffered by a worker or workers by reason of
non-fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

(i) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to
allow to the labor directly or indirectly employed in the works one way rest for
6 days continuous work and pay wages at the same rate as for duty. In the event of
default the Employer and or Engineer-in-Charge shall have the right to deduct the
sum or sums not paid on account of wages for weekly holidays to any labor and pay
the same to the persons entitled thereto from any money due to the contractor by
the Employer

In cases where the state Government or Government of the Union of India where all inclusive
minimum daily wages are fixed and such wages are inclusive of wages for the weekly day of
rest, the question of extra payment for weekly holiday would not arise.

e) The contractor shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act,
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractors
Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws
relating thereto and the rules made there under from time to time.

f) The contractor shall indemnify and keep indemnified the Employer against payments to be
made under and for the observance of the laws aforesaid and the Contractors’ Labour
Regulations without prejudice to his right to claim indemnify from his sub-contractors.

g) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

h) Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly without
the intervention of Amador and that Amador shall not be entitled to deduct or recover any
amount from the minimum wage payable to the workmen as and by way of commission
or otherwise.

The Contractor shall ensure that no amount by way of commission or otherwise is deducted
or recovered by the Amador from the wage of workmen.

Clause -19 C ::IN respect of all labor directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per Government and Employer's safety Code
framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each
default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

Clause -19 D ::THE contractor shall submit by the 4th and 19th of every month, to the

Engineer-in-Charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively.
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(1) the number of laborers employed by him on the work.

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances.

(5) the number of female workers who have been allowed Maternity Benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to Employer a sum not exceeding Rs.200/-
for each default or materially incorrect statement. The decision of the Engineer-in-Charge
shall be final indeducting from any bill due to the contractor the amount levied as fine and
be binding on the Contractor.

Clause -19 E ::The contractor shall comply with or cause to be complied with all the rules
framed by the State and or Central Government from time to time for the protection of
health and sanitary arrangements for workers employed, in respect of all labor directly or
indirectly employed in the works for the performance of the contractor's part of this
contract.

Clause -19 F:The Contractor shall maintain appropriate records for LEAVE and pay during
leave and the same shall be regulated as follows:

1. Leave

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,

(ii) in the case of miscarriage - up to 3 weeks from the date of miscarriage.

2. Pay

(i) In the case of delivery - leave pay during maternity leave will be at the rate of the
women's average daily earnings, calculated on total wages earned on the days when full
time work was done during a period of 3 months immediately preceding the date on
which shegives notice that she expects to be confined or at the rate of Rupee one only a
day whichever is greater.

(ii) IN the case of miscarriage - leave pay at the rate of average daily earning calculated
on the total wages earned on the days when full time work was done during a
period of 3 months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed
for a total period of not less than 6 months immediately preceding the date on which she
proceeds on leave.

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as
shown below and the same shall be kept at the place of work.
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Name and address of the Contractor
Name and location of the work

Register of Maternity benefits
(Clause 19F of the Conditions of Contractor)

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed

Form:
Name of Father’s Nature of Period of Date on which
the /Husband’s | employ | actual employ | notice of confine-
Employee name -mint -mint mint given.
1. 2. 3. 4, 5.

Date on which maternity leave commenced and ended

Date of In case of delivery In case of miscarriage
delivery/
Miscarriage | Commenced | ended Commence ended
d
6. 7. 8. 9. 10.
Leave pay paid to the employee
In case of delivery In case of miscarriage Remarks
Rate of Amount Rate of Amount paid
leave pay paid leave pay
11. 12. 13. 14. 15.

< Page no. 47>

Signature of Tenderer



Tender - TECHNICAL BID for “Supply, Installation, Testing, Commissioning And Comprehensive Maintenance

Of Package Lift At CO: Manipal”

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE

CONTRACTOR’S LABOUR IN GENERAL PUBLIC WORKSEMPLOYER WORKS.

NAME OF THE WORK

NAME OF THE CONTRACTOR

1.

2.

Name of the woman and her husband's name

Designation

. Date of appointment

Date with months and years in which she is employed

5. Date of discharge/dismissal, if any.

10.

11.

12.

13.

Date of production of certificates in respect of pregnancy

Date on which the woman informs about the expected
delivery.

Date of delivery/miscarriage/death

Date of production of certificate in respect
of delivery/miscarriage. :

Date with the amount of maternity/death benefit paid
in advance of expected delivery.

Date with amount of subsequent payment of maternity
benefit.

Name of the person nominated by the woman to
receive the payment of the maternity benefit after
her death.

If the woman dies, the date of her death, the name of

the personto whom maternity benefit amount was

14.

15.

paid, the month thereof and the date of payment.

Signature of the contractor authenticating entries
in the register.

Remarks column for the use of Inspecting officer.
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Clause -19 G: DEFAULT AS TO REGULATIONS/RULES:

(i) IN the event of the contractor(s) committing a default or breach of any of the provisions
of Contractors' about Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information
or submitting or filling any statement under the provisions of the above Regulations and
Rules which is materially incorrect, the contractor shall without prejudice to any other
liability pay to the Employer a sum not exceeding Rs.100/- for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements and in the event
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced
to Rs.50/- per day for each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender. The decision of the Engineer-in-Charge /
Employer shall be final and binding on the contractor s.

(ii) Should it appear to the Engineer-in-Charge/ Employer that the contractor(s) is/are not
properly observing and complying with the provisions of the Contractor's Labour Regulations
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act
1970, and the Contract Labour (R & A) Central Rules 1971, for the protection of health
and sanitary arrangements for work-people the Engineer-in-Charge/ Employer shall have
power to give notice in writing to the contractor(s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the work-people within
a reasonable time to be specified in the notice. If the contractor(s) shall fail within the
period specified in the notice to comply with and/observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to
provide the amenities hereinbefore mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expenses and approved
standards all necessary huts and sanitary arrangements required for his/their work-people
on the site in connection with the execution of the works, and if the same shall not have
been erected or constructed, according to approved standards, the Engineer-in-Charge/
Employer shall have power to give notice in writing to the contractor(s) requiring that
the said huts and sanitary arrangements be remodeled and/or reconstructed according to
approved standards, and if the contractor(s) shall fail to remodel reconstruct such huts and
sanitary arrangements according to approved standards within the period specified in
the notice, the Engineer-in-Charge/ Employer shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the
cost of the contractor(s).

Clause -19 H:CAMP:

Facility like toilets, water supply, rest rooms shall be provided for the labors as per labors
regulations for similar works.

Clause -19-1: COMPLIANCE AS TO EMPLOYEES' SERVICE:
THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employment who may be

incompetent or misconduct himself or undesirable person and the contractorshall
forthwith comply with such requirements.
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Clause -19- K: ILLEGAL OCCUPATION:

The contractor shall undertake to see that the building under construction is not
occupied by anybody unauthorized during construction, and is handed over to the
Employer through his Engineer-in-Charge with vacant possession of complete building. If
such building though completed is occupied illegally, then the Employer shall have the
option to refuse to accept the said building/buildings in that position, and delay in
acceptance on this account will be treated as delay in completion and for such delay a
levy up to 5% of estimated cost put to tender may be imposed by the Employer whose
decision shall be final both with regard to the justification and quantum and be binding
on the Contractor.

However, the Employer may request the contractor through a notice to remove the illegal
occupation any time on or before construction and delivery.

Clause - 20: COMPLIANCE WITH STATUTE:

THE Contractor shall comply with all the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and Abolition) Act1970, EPF & MP Act 1952, ESI Act and
amendments from time to time and rules framed there under and other labor laws
affecting contract labor that may be brought into force from time to time.

Clause - 21:ASSIGNMENT:

The contract shall not be assigned or sublet without the written approval of the Employer.
And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any officer or person in the
employ of the Employer in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested in the contract,
the Employer shall have power to adopt any of the courses specified in Clause 3 hereof as he
many deem best suited to the interest of the Employer and in the event of any of these
courses being adopted the consequences specified in the said Clause 3 shall ensue.

Clause - 22: REASONABLE COMPENSATION:

All sums payable by way of compensation under any of these conditionsshall be considered as
reasonable compensation to be applied to theuse of the Employer without reference to the
actual loss or damage sustained.

Clause - 23: APPROVAL FOR CHANGE IN CONSTITUTION:

Where the contractor is a partnership firm, the previous approval in writing of the Employer
shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works hereby undertaken by the
contractor. If previous approval as aforesaid is not obtained, the contact shall be deemed to
have been assigned in contravention of Clause 21 hereof and the same action may be taken,
and the same consequences shall ensue as provided in the said Clause 21.
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Clause - 24: DIRECTIONS AS TO WORK:

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge/ Employer who shall be
entitled to direct at what point or points and in what manner are to be commenced, and
from time to time carried on.

Clause - 25: SETTLEMENT OF DISPUTES AND ARBITRATION:

(i) It shall be accepted as an inseparable part of the contract that in matters regarding
conditions & clauses of contract, quality of materials, workmanship, removal or rejection
of improper work, interpretation of the drawings and specifications, measurements of
materials and/or items of work, mode of procedure and carrying out of the work, the
decision of the Employer which shall be given in writing, shall be final, conclusive and
binding on the contractor.

ii) (A) If the contractor considers any work demanded of him to be outside the
requirements of the contract, or considers any drawings record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of work, to be unacceptable, he shall promptly within
15 days request the Accepting Authority in writing for written instruction or
decision. Thereon, the Accepting Authority shall give his written instructions or
decision within a period of two months from the receipt of the contractor's letter.

(B) Upon receipt of such written instructions or decision the contractor shall promptly
proceed without delay to comply with such instructions or decisions. If the Accepting
Authority fails to give his instructions or decision in writing within a period of two
months after being requested or if the contractor is dissatisfied with the
instructions or decision of the Accepting Authority Employer, the Contractor
may within 30 days appeal to theAppointing Authority who shall afford an
opportunity to the contractor to be heard and to offer evidence in support of his
appeal and give his decision in writing within a period of Thirty (30) days from the
receipt of the contractor’s request. If the contractor is dissatisfied with the decision
of the appointing authority , then the contractor shall within a period of Thirty (30)
days from receipt of the decision of the Appointing authority shall indicate his
intention to refer the dispute to Arbitration, failing which they said decision of the
Appointing authority shall be final and conclusive and not referable to
adjudication by the Arbitrator.

iii) All disputes or differences in respect of which decisions have not been final, binding and
conclusive as above shall be referred foradjudication by the arbitration by a Sole Arbitrator
appointed asfollows:

Within Thirty (30) days of receipt of notice from any party to the contract for
appointment of the Arbitrator the Appointing authority, in charge of the work
(Schedule F) at the time of such appointment shall send to the contractor a panel of
three names of persons who shall not presently be connected with the work.

The contractor shall withinfifteen (15) days of receipt of this list select and

communicate to theAppointing authority the name of one person from the list who shall
then be appointed as the sole arbitrator by the Appointing authority.
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If contractor fails to communicate his selection of name of the person, withinFifteen
(15) days as stipulated, the Appointing authority shall without delay select one person
from the list and appoint him as Sole Arbitrator.

If the Appointing authority fails to send such a list within Thirty (30) days as
stipulated, the contractor shall send a similar list to the Appointing authority within
fifteen (15) days. The Appointingauthority shall then select one person from the list and
appoint him as the Sole Arbitrator within Thirty (30) days of the receipt of the list. If the
Appointing authority fails to do so then the contractor shallcommunicate to the
Appointing authority the name of one person from thelist who shall then be the Sole
Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole Arbitrator shall
be appointed in the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

iv) It is term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each such dispute along with the notice for
appointment of arbitrator and giving reference to the rejection by the Appointing authority
of the appeal and a copy of his notice(s) of intention to refer the dispute to arbitration of
such disputes as mentioned in Part (ii) above failing which the notice for appointment of
the Arbitrator shall not be treated as notice for appointing the arbitrator.

v) It is also a term of this contract that no person other than a person appointed by
Appointing authority, in charge of the work as aforesaid should act as arbitrator and if for
any reason that is not possible, the matter shall not be referred to arbitration at all.

vi) It is also a term of the contract that if the contractor does not make any demand for
appointment of arbitration in respect of any claims in writing as aforesaid within 90 days
of receiving the intimation from the Appointing authority that the final bill is ready for
payment, the claim of the contractor shall be deemed to have been waived and absolutely
barred and the Employer shall be discharged and released of all liabilities under the contact
in respect of these claims. No party shall be entitled to bring any claim to arbitration if the
arbitratorhas not been appointed before the expiry of sixty days after defect liability period.

vii) The arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration and Conciliation ACT 1996 , or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

viii) The Arbitrator may from time to time with the consent of the parties enlarge the time
for making and publishing the award.

ix) It is also a term of this contract that the Arbitrator shall ad judicial on only such
disputes as are referred to him by the appointing authority and give separate award
against every dispute and claim referred to him and in all cases where the total amount of
the claims by any party exceed the amount specified in Schedule 'F' the arbitrator shall
give reasons for the award separately for every dispute.

(x) It is also a term of the contract that any fees, TA, DA and othercharges arepayable to
the Arbitrator shall be paid by both the parties equally.
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(xi)  The venue of the arbitration shall be such a place as may be fixed bythe Arbitrator in
his sole discretion.

xi) It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date of first hearing. The fees and charges of the Arbitrator shall, if
required to be paid before the award is made and published, be paid half and half by each of
the parties. The cost of the reference and of the award (including the fees, if any, of the
Arbitrator) shall be in the discretion of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

xii) The award of the Arbitrator shall be final and binding on both the parties.

Clause - 26:INDEMNITY:

The Contractor shall keep and hold the Employer indemnified and harmless from time to time
and at all times against all actions, prosecutions proceedings, claims, suits, liabilities
(including statutory liability), penalties, demands, charges, costs (including legal costs) and
expenses, damages, losses and any other expenses which may be caused to or suffered by or
made or taken against the Employer arising out of:

i) The breach, default or non-performance of undertakings, warranties, covenants or
obligations by the contractor , non-compliance of safety rules, regulations,
instructions by the contractor and mishaps occurring at the site due to faulty work
executed by the contractor

ii) Any contravention or Non compliance with any applicable laws, regulations, rules,
statutory or legal requirements by the Bidder

Further, the Contractor shall indemnify, protect and save the Employer against all claims,
losses, costs, damages, expenses, action suits and other proceedings, resulting from
infringement of any law pertaining to patent, trademarks, copyrights etc. or such other
statutory infringements in respect of the services offered by the contractor.

All Indemnities shall survive notwithstanding expiry or termination of the contract and
contractor shall continue to be liable under the indemnities.

There is no limit to claims made by the Employer / third parties in case of infringement of
Intellectual property rights or for claims relating to the loss of damage to real property and
tangible personal property and for bodily injury or death and in these cases the liability will
be unlimited”.

In Rs 200/- worth non-judicial stamp paper the Indemnity bond in the prescribed format
covering the above points shall be submitted by the successful tenderer within 14 days of the
issue of work order by the employer.

Clause - 27:ESTIMATE:

When the estimate on which a tender is made includes lump sum in respect of parts of
the work the contractor may be entitled to payment in respect of the items of work involved
or the part of the work in question at the same rates as are payable under this contract for
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge capable of measurement, the Employer may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Employer shall be
final and conclusive against the contractor with regard to any sum or sums payable to
him under the provisions of the clause.

< Page no. 53> Signature of Tenderer



Tender - TECHNICAL BID for “Supply, Installation, Testing, Commissioning And Comprehensive Maintenance
Of Package Lift At CO: Manipal”

Clause -28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturers’ specifications, if not available then as per
District Specifications. In case there are no such specifications as required above, the work
shall be carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

Clause - 29:LIEN:

(@) Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the Engineer-in-Charge or the Employer shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any deposited by the Contractor and for the purpose aforesaid, the
Engineer-in-Charge or the Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization
or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the Employer shall be entitled to withhold and have a lien to retain
to the extent of such claimed amount or amounts referred to above, from any sum or sums
found payable or which may at any time thereafter become payable to the contractor
under the same contract or any other contract with the Employer pending finalization or
adjudication of any such claim.

(b) Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withhold or retained by way of lien by the
Engineer-in-Charge or the Employer or any other contracting person or persons through
Engineer-in-Charge against any claim of the Engineer-in-Charge or the Employer or such
person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Engineer-in-Charge or the Employer or
with such other person or persons.

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or the Employer will
be kept withheld or retained as such by the Engineer-in-Charge or the Employer till
the claim arising out of or under the contract is determined by the arbitrator (if the
contracts governed by the arbitration clause) or by the competent court, as the case
may be and that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to above
and duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the
Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or
otherwise.

Clause -29 A: RIGHT TO AUDIT/TECHNICAL EXAMINATION:

The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made even after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by him
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under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over-payment and it shall be lawful for the Employer to recover
the same from him in the manner prescribed in clause 29 or in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by the Employer to the contractor, without any interest
thereon; Provided that the contractor shall not be entitled to payment of any sum paid
short where such payment has been agreed upon between the Employer and Engineer-in-
Charge on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Employer and Engineer-in-Charge.

Clause - 30: CONTROLLED AREA LABOUR:

THE contractor shall not employ coal mining or controlled area labor falling under any
category whatsoever on or in connection with thework or recruit labor from area within a
radius of 32 km (20 miles) of the controlled area Subject as above the contractor shall
employ imported labor only i.e., depot imported labor or labor imported by contractors from
area, from which import is permitted. Where ceiling price for imported labor has been fixed
by State or Regional Labour Committees not more than that ceiling price shall be paid to the
labor by the contractor.

The contractor shall immediately remove any laborer who may be pointed out by the
Engineer-in-Charge as being a coal mining or controlled area laborer. Failure to do so shall
render the contractor liable topay to Government a sum calculated at the rate of Rs.10/- per
day per labor. The certificate of the Engineer-in-Charge aboutthe number of coal mining or
controlled area laborer and the numberof days for which they worked shall be final and
binding upon all parties to this contract.

The aforesaid stipulation in this clause is one in which the publicare interested within the
meaning of the exception in Section 74 of Indian Contract Act, 1872.

Explanation:

Controlled Area” means the following areas:

i) Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-division under Santhal Paragana
Commissionery.

ii) Districts of Bankura, Birbhum, Burdwan.

iii) Districts of Bilaspur.

Any other area which may be declared a "controlled Area’ by or with the approval of the
Central Government.

Clause - 31: WATER SUPPLY

The contractor(s) shall make his/their own arrangements for waterrequired for the work and
nothing extra will be paid for the same.

This will be subject to the following conditions:

(i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.
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(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made buy the contractor(s) for
procurementof water are in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause - 32:ALTERNATE WATER SUPPLY:

(i) Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed bythe Employer, if any, charge at 1
% (one percent) of the Gross value ofthe work shall be recovered from the contractor on
that account. The contractor shall, however, draw water at such hours of the day that it
does not interfere with the normal use for which the hand pumps and wells are intended.
He will also be responsible for all damage and abnormal repairs arising out of his use, the
cost of which shall berecoverable from him. The Engineer-in-Charge shall be the
finalauthority to determine the cost recoverable from the contractor on this account and
his decision shall be binding on the contractor.

(ii) The contractor shall be allowed to construct temporary wells orbore well in on
employers land for taking water by pumping at his own cost, for construction purposes only
after he has got permission of the Engineer-in-Charge in writing. No charges shall be
recovered from the contractor on this account, but the contractor shall be required to
provide necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are dismantled on
completion of the work.

Clause - 33:TRUST:

Notwithstanding anything contained to the contrary herein , where any material for the
execution of the contract are procured with the assistance of the Employer either by issue
from Employers stocks or purchase made under orders or permits or licenses issued by
the Employer or with the assistance of the Employer the contractor shall hold the said
materials economically and solely for the purpose of the contract and not dispose of them
without the written permission of the Employer and return, if required by the Engineer-
in-Charge, all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on being paid
or credited such price as the Engineer-in-Charge shall determine having due regard to the
condition of the materials. The price allowed to the contractor however shall not exceed
the amount charged to him excluding the element of storage charges. The decision of the
Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid
condition the contractor shall in addition to throwing himself open to action for
contravention of the terms of the license or permit and/or for criminal breach of trust,
be liable to the Employer for all moneys, advantages or profits resulting or which in the
usual course would have resulted to him by reason of such breach.

Clause - 34: ARRANGEMENTS OF MACHINERY EQUIPMENT:

The contractor shall arrange at his own expense all tools, plant, machinery and equipment
required for execution of the work.

Clause - 35: UNDERTAKING BY THE CONTRACTOR&DLP:

(i) The contractor undertakes tomake arrangement for the supervision of the work by
the firm supplying the tar or bitumen used.
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(ii) The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting is started and shall
hypothecated it to the Employer. If any bitumen or tar remains unused on completion of the
work on account of lesser use of materials in actual execution for reasons other than
authorized changes of specification and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the Engineer-
in-Charge shall be made and the material returned to the contractors. Although the
materials are hypothecated to the Employer the contractor undertakes the responsibility for
their proper watch, safe custody and protection against all risks. The materials shall not be
removed from site of work without the consent of the Employer in writing.

(iii) The contractor shall be responsible for rectifying defects noticed within a year (
i.e. one year )from the date of completion of the work.

Clause - 36: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL STAFF
&EMPLOYEE:

(i) The contractor shall provide all necessary superintendence duringexecution of the work
and as long thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Employer the name,
qualifications, experience, age, address andother particulars along with certificates, of the
principal technicalrepresentative to be in charge of the work. Such qualifications
andexperience shall not be lower than specified in Schedule F. The Employer shall within 30
days of receipt of such communication intimate in writing his approval or otherwise of such a
representative to the contractor. Any such approval may at any time be withdrawn andin
case of such withdrawal the contractor shall appoint another such representative according
to the provisions of this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. The work shall be started only after such a
principal technical representative is appointed.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall disengage and appoint a responsible
agent to represent him to be present at the work whenever the Contractor is not in a
position to be so present. All the provision applicable to the Principal Technical
representative under this clause will also beapplicable in the case of contractor or his
responsible agent. The Principal Technical representative and/or the contractor shall on
receiving reasonable notice from the Engineer-in-Charge or his designated
representative(s) in charge of the work in writing or in person or otherwise, present himself
to the Engineer-in-Charge and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsibleagent shall be
deemed to have the same force as if these have been given to the contractor. The Principal
Technical Representative and/or the contractor or his responsible authorized agent shall be
actually available at site at least on two working days every week, these days shall be
determined in consultation with the Engineer-in-Charge as well as fully during important
stages of execution of work, during recording of measurement of works and whenever so
required by the Engineer-in-Charge by a notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative in the
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site order book and shall affix his signature in token of noting down the instructions and in
token of acceptance of measurements. There shall be no objection if the
representative/agent looks after more than one work and not more than three works in the
same station provided these details are disclosed to the Engineer-in-Charge and he shall be
satisfied that the provisions and the purpose of this clause are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
Contractor is convinced that no such technical representative or agent is effectively
appointed or is effectively attending or fulfilling the provision of this clause, a recovery
shall be effected from the Contractor as specified in Schedule "F' and the of the Engineer-
in-Charge as recorded in the site order book and measurements recorded in Measurement
Books shall be final and binding on the contractor.

Further if the Contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed person(s) or not effectively present or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as a suitable agent is appointed and
the Contractor shall be held responsible for the delay so caused to the work. Contractor
shall submit a certificate of employment of the technical
representative/responsible  agent along with everyone account bill/final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

(ii) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and
Supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilledlabor as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconduct himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered
by the Engineer-in-Charge to be undesirable. Such person shall not be employed again
at works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

Clause - 37:TAXES:

(i) The applicable GOODS & SERVICES TAX (GST) will be paid to the Contractor by the Canara
bank. The applicable Income tax on the billed amount will be deducted at source (TDS) by
the Bank as & when the payments are made. However including GST other taxes like
Profession tax, Purchase tax, turnover tax or any other tax on materials and/or
completed works unless otherwise specifically excluded in respect of this contract shall
be payable by the contractor and Employer shall not entertain any claim whatsoever in
this respect other than normal payment for completed item of work at the accepted rate.

(ii) The contractor shall deposit royalty and obtain necessarypermit for supply of the red
bare, stone, kantar etc. from local authorities. All the accepted rates for the work shall be
deemed to include all such charges.

(iii) If pursuant to or under any law, notification or order any royalty, cess, fee or the like

becomes payable by the Employer and does not at any time become payable by the
contractor to the State Government and/or the local authorities in respect of any
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material used by the contractor in the works then in such a case, it shall be lawful to
the Employer and the Employer will have the right and be entitled to recover the amount
paid in the circumstances as aforesaid from dues of the contractor.

Clause - 38: TENDERED RATES:

(i) All tendered rates shall be inclusive of all taxes (except GST),royalties etc as stated in
clause-37.1 and payable under respective statutes. However, pursuant to the Constitution
(Forty Sixth amendment) Act, 1982, if any further new tax royalties cess or levy is imposed
by Statute, after the date of receipt of tenders, and the contractor there upon
necessarily and properly pays such taxes/levies the contractor shall be reimbursed the
amount so paid, provided such payments, if any, is not, in the opinion of the Employer
(whose decision shall be final and binding on the contractor) attributable to delay in
execution of work within the control of the contractor.

(ii) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of the Employer and/or the Engineer-in-Charge and
further shall furnish such other information/document as the Engineer-in-Charge may
require from time to time.

(iii) The contractor shall, within a period of 30 days of the imposition of any such
further tax royalties, cess, or levy, pursuant to the constitution (Forty sixth Amendment)
Act 1982, give a written notice thereof to the Employer and Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information relating
thereto.

Clause - 39:DEATH:Without prejudice to any of the rights or remedies under this contract if
the contractor dies, the Employer shall have the option of terminating the contract without
compensation to the contractor.

Clause - 40:RELATIVES:

The contractor shall not be permitted to tender for works in the office of the BANK,
Rural Development Section (responsible for award of execution of contracts) in which his
near relative is posted as an officer in any capacity between the grades of the General
Manager and Manager (both inclusive) of Rural Development department. He shall also
intimatethe names of persons as per Annexure 05who are working with him in any capacity
or are subsequently employed by him and who are near relatives to any Officer in the
CANARA BANK or the Engineer in Charge employed by the CANARA BANK for the work. Any
breach of this condition by the Contractor would render him liable to beremoved from the
approved list of contractors of the Employer.

Note: - By the term "near relatives” is meant wife, husband, parents and grandparents,
children and grand children, brothers and sisters, direct uncles and aunts and first cousins.

Clause - 41: EX-EMPLOYEES: No Engineer or other officer employed in the CANARA BANK
shall work as a contractor or employee of a contractor for a period of two yearsafter his
retirement from the Bank's service without the previouspermission of the Employer. This
contract is liable to the canceled if either the contractor or any of his employees is found at
any time to be such person who had not obtained the permission of the Employeras
aforesaid, before submission of the tender or engagement in the contractors' service, as the
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case may be. Names of such persons employed by the Contractor shall be informed as per
Annexure17.

Clause -42: METHOD TO CALCULATE CONSUMPTION OF MATERIALS:

(i) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance, theoretical quantity of
materials issued by the Employer or the material brought by the contractor for use in the
work shall be calculated on the basis and method given hereunder :-

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of cement
and Bitumen required for different itemsof works shown in the Schedule of Rates
mentioned in Schedule ‘F'. In case any item is executed for which standard constants
for the consumption of cement or bitumen are not available in the above mentioned
schedule/statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Employer or Engineer-in-Charge.

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken
as the quantity required as per design or as authorized by Engineer-in-Charge.

c) For any other material asper actual requirement and as approved by the Engineer-in-
Charge.

(ii) Such theoretical consumption statements shall be prepared at every bill stage for the
consumption of cement, steel (diameter wise and section wise) Bitumen and any other
material specified by the Engineer-in-Charge in the same method and manner as in sub Para
(i) above even if such materials are procured by the contractor and not issued by the
Employer.

(iii) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule “F. The difference in the net quantities of material
actually issued to or procured by the contractor and the theoretical quantities including
such authorized variation, if not returned by the contractor (for materials issued by the
Employer) or if not fully reconciled to the satisfaction of the Engineer-in-Charge shall be
recovered at the rates specified in Schedule 'F, without prejudice to the provision of
the relevant conditions regarding return of materials governing the contract. In the case of
materials procured by the contractor the cost of such material used less than the theoretical
requirement shall be recovered at full market Rate plus the cartage cost to site.

(iv) The said action under this clause is without prejudice to the right of the Employer to
take action against the contractor under anyother conditions of the contract for not doing
the work according to the prescribed specifications.

Clause - 43 :: REMOVAL OF DEBRIS :: The work (whether fully constructed or not) and
all materials, machines, tools and plants, scaffolding, temporary buildings and other things
connected therewith shall be at the risk of the contractor until the work has been
delivered to the Employer and a certificate from Engineer in charge to that effect obtained.
In the event of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike operation, the
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any debris
from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking
or removal of serviceable material and for reconstruction of all works ordered by the
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Engineer-in-Charge, such payments being in addition to compensation up to the value of
the work originally executed before being damaged or destroyed and not paid for. In case
of works damaged or destroyed but not already measured and paid for, the compensation
shall be assessed by the Engineer-in-Charge up to Rs.5,000/- and by the Employer
concerned for a higher amount. The contractor shall be paid for the damages/destruction
suffered and for the restoring the material at the rate based on analysis of rates tendered for
in accordance with the provision of the contract. The certificateof the Engineer-in-Charge
regardingthe quality and quantity of materials and the purpose for which they were collected
shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war-like operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the Engineer-in-Charge (b) for any material
etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary
building and other things not intended for the work.

IN the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
employer.

Clause - 44 :: APPRENTICES ::THE contractor shall comply with the provisions of the
Apprentices Act, 1961 and the rules and orders issued there under from time to time. The
contractor shall also be liable for any pecuniary liabilityarising on account of any violation by
him of the provisions of the said Act.

Clause - 45: CLEARANCE CERTIFICATE:Security Deposit of the work shall not be refunded till
the contractor produces a clearance certificate from the Labour Officer. As soon as the
work is virtually complete the contractor shall apply for the clearance certificate to the
Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, write to the Labour Officer to this effect till six months
after the date of completion, it will be deemed to have received the clearance certificate
and the Security Deposit will be released if otherwise due.

Clause - 46 :: DAMAGES ::THE Contractor shall be responsible for all injury to the work or
workmen to persons, animals or things and for all damages to the structural and/or
decorative part of property which may arise from the operations or neglect of himself or of
any sub-contractor or of any of his or a sub-contractors employees, whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include
interlaid, any damages to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, footpaths or ways as well as damages caused to the buildings and
the works forming the subject if this contract by rain, wind or other inclemency of the
weather. The contractor shall indemnify the employer and hold harmless in respect of all and
any expenses arising from such injury or damages to persons or property as aforesaid and
also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

THE Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property or third parties.The
contractor shall affect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with a company approved by
the employer and must be effected jointly in the name of the contractor and the
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employer and the policy lodged with the latter. The scope of insurance is to include loss or
damage to the work and workmen due to carelessness, accident including fire,
earthquake, floods, etc., damage or loss to the contract itself till this is make over a
complete state. Insurance is compulsory and must be affectedfrom thevery initial stage. The
contractor shall also be responsible for anything which may be excluded from damage to any
property arising out of incidents, negligence or defective carrying out of this contract.

THE employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or in
respect of any such claim for damages from any sums due or to become due to the
contractor.

Clause - 47 :: INSURANCE :: CONTRACTOR’S ALL RISK POLICY :: The contractor shall
insure the works and keep them insured until the virtual completion of the contract
against loss or damages by fire and/or earthquake, flood by paying required premium of
the CONTRACTOR’S ALL RISK POLICY (CAR) for the entire tendered cost covering the
entire contract period. The insurance must be placed with a companyapproved by the
Employer, in the joint names of the employer and the contractor for such amount and for any
further sum if called to do so by the employer and lodge receipts of premiums paid with the
employerwithin 21 days from the date of issue of letter of acceptance unless otherwise
instructed. In default of the contract insuring as provided above, the employer on his
behalf may so insure and deduct the premiums paid from any money due or which may
become due to the contractor. The contractor shall as soon as the claim under the policy is
settled or the work reinstated by the insurance company should they elect to do so, proceed
with due diligence will the completion of the works in the same manner as though the
damages has not occurred and in all respects under the conditions of the contract. The
contractor in case of rebuilding or reinstatement after fire shall be entitled toextension of
time for completion as the employer/architect may deem fit.

0000400
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CANARA BANK

SPECIAL CONDITIONS

1 Scope:

1.1 The works to be governed by this contract shall cover Construction of
the building as specified in the schedule A &E along with all services, including all
materials, labor, delivery and transportation up to destination, safe custody at site,
insurance, erection, testing and commissioning of the entire works including obtaining
statutory permissions for the water supply, sanitary services and electrical power.

1.2The Contractor shall also be responsible to obtain all the Temporary service
connections ie Electricity Power, Water and Sewerage connections and shall bear any
incidental expenses, fees, deposits, monthly consumption charges required for the
construction work.Canara bankwill not pay any amount for getting & maintaining
temporary connections.

1.3 The works to be undertaken by the contractor shall inter alia include the following:

i. Preparation of detailed SHOP drawings and AS BUILT drawings wherever
applicable.

ii. Obtaining of Statutory permissions where-ever applicable and required.

iii. Pre-commissioning tests as per relevant standard specifications, code of practice,
Acts and Rules wherever required.

iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by the
contractor.

v. Contractor shall maintain all approved samples of all civil, plumbing and
electrical samples in a specially designated store, which shall be under lock and
key of the EIC. The contractor shall study all GFC drawings issued by the
Client/Architect and seek any necessary clarifications regarding the drawings
issued within one week of the receipt of the drawings. Any delay caused by non
seeking of clarification within the stipulated time by the contractor for which the
contractor shall be responsible.

vi. The detailed drawings shall be followed for the areas for which they have been
provided. The specific reference in the drawings and specifications to any
material by trade name, make or catalogue number shall be construed as
establishing standard, color, shade, quality and performance to be followed and
not as limited to that particular make. Contractor may offer other similar
materials as per list of approved makes mentioned in the tender document.

vii. All samples of materials shall be got approved by the contractor by the Architect
/ Canara bankwithin two weeks of the issue of the drawings. A fully furnished
temporary site office of minimum 200 sft to be provided by the contractor at the
commencement of the project for the Engineer in charge of the Architect /
Canara bank.

1.4 All the hidden items such as reinforcement steel, electrical conduits, water supply
lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design
conditions before covering and their measurements in measurement book duly test
checked shall be deposited with Engineer in charge or his authorized representative,
prior to hiding these items.
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1 Precautionary measures:

2.1 Temporary barricading shall be provided at site by the contractor at his own cost.
The barricading physically define the boundaries of the plot for restricted entry to
only those involved in the work and also to prevent any accident and also not
causing any inconvenience to the traffic. Any further barricading as required for
basement excavation at Site shall be provided by the contractor at his own cost.
The barricading should be made in suitable size, shapes and number as directed
by Engineer-in-charge without any extra cost. It shall be dismantled and taken
away by the contractor after completion of the work at his own cost with the approval
of Engineer-in-charge.

2.2 Contractor shall take all precautionary measures to avoid any damage to
adjoining property. All necessary arrangement shall be made at his own cost.

2.3 The contractor shall take all precautions to prevent his workmen and
employees from removing and damaging any Flora (tree/plant/vegetation) from the
site.

2.4 The contractor shall take all precautions to avoid accidents by exhibiting

necessary caution boards day and night, speed limit boards, red flags, red lights and
providing barriers. He shall be responsible for all damages and accidents caused to work
due to negligence on his part. No hindrances shall be caused to traffic, during the
execution of the work. In case of any accident of the laborers/ contractual staff, the
entire responsibility will rest on the contractor and any compensation under such
circumstances, if becomes payable, shall be entirely borne by the contractor.

2.5 The contractor, his authorized representative, workmen etc. shall strictly
observe orders pertaining to fire precautions prevailing in the area.

2.6 The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to
the public in general .The Contractor shall take all care, as not to damage any other
adjacent property or other services running adjacent to the plot. If any damage is done,
the same shall be made good by the Contractor at his own cost and to the entire
satisfaction of the Engineer-in-Charge. The Contractor shall use such methodology and
equipments for execution of the work, so as to cause minimum environmental pollution
of any kind during construction, to have minimum construction time and minimum
inconvenience to road users and to the occupants of the buildings on the adjacent plot
and public in general, etc. He shall make good at his own cost and to the entire
satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage works
or public or private property whatsoever caused, due to the execution of the work or by
traffic brought thereon, by the Contractor. Further, the Contractor shall take all
precautions to prevent any pollution of streams and waterways. All waste or
superfluous materials shall be carted away by the Contractor, entirely to the
satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise
level to the barest minimum so that no disturbance as far as possible is caused to the
occupants / users of adjoining buildings. No claim what so ever on account of site
constraints mentioned above or any other site constraints not specifically stated here,
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shall be entertained from the Contractor. Therefore, the Contractors are advised to
visit site and get first hand information of site constraints.Accordingly, they should
quote their tenders. Nothing extra shall be payable on this account.

3 General cleanliness of the site and Stacking & Storage of Materials:

3.1 The site of work shall be always kept clean in general strictly adhering to approved
job layout/specifications. The Contractor shall take all care to prevent any water-
logging at site. The waste water shall not be allowed to be collected at site. It may be
directly pumped into the public drainage system with prior approval of the concerned
authorities. For discharge into public drainage system, necessary permission shall be
obtained from relevant authorities after paying the necessary charges, if any, directly
to the authorities. The work shall be carried out in such a way that the area is kept
clean and tidy. All the fees/charges in this regard shall be borne by the Contractor.
Nothing extra shall be payable on this account.

3.2 The contractor shall take instructions from the Engineer-in-Charge regarding
collection and stacking of materials at any place. No excavated earth or building
rubbish shall be stacked on areas where other buildings, roads, compound wall, services
etc are to be constructed. The stacking shall be done as per stacking plan. However, if
any change is required, the same shall be done with the approval of Engineer-in-
Charge.

3.3 For construction works which are likely to generate melba / rubbish,
contractor shall dispose of melba, rubbish & other unserviceable materials and wastes
at his own cost to the dumping ground notified by local authorities and under no
circumstances these shall be stacked / dumped even temporarily, outside the
construction premises.

3.4 The contractor shall not stack building material/ melba on the road or on the land
owned by any other authority, as the case may be. In case, the Contractor is found
stacking the building material/ melba as stated above, he shall be liable to pay the
stacking charges as may be levied by local body or authority and also to face penal
action as per the rules, regulations and bye-laws of the said body or authority. The
Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the
concerned authorities on the above counts from any sums due to the contractor
including amount of the Security Deposit or Retention Money in respect of this contract
or any other contract.

3.5The contractor shall construct suitable god owns, yard at the site of work for storing
all other materials so as to be safe against damage by sun, rain, damages, fire, theft
etc. at his own cost and also employ necessary watch and ward establishment for the
purpose at his cost.

4 Laboratory Equipment:

4.1 The contractor shall provide at his own cost suitable measuring tapes, weighing,
surveying and leveling and measuring arrangements as may be necessary at site for
checking. All such equipments shall be got calibrated in advance from laboratory,
approved by the Engineer-in-Charge. Nothing extra shall be payable on this account.
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Minimum equipments as required for field tests shall be provided at site without any
extra cost to the Employer.

5. Setting Out of works

5.1 The contractor shall establish, maintain and assume responsibility for grades, lines,
levels and bench marks. Contractor shall report any errors or inconsistencies regarding
grades, lines, levels, dimensions to the Engineer-in-Charge before commencing work.
Commencement of work shall be regarded as the contractor’s acceptance of such
grades, lines, levels and dimensions and no claim shall be entertained at a later date
for any errors found.

5.2 If at any time, any error in the respect of setting out appears during the progress of
the work, the contractor shall, at his own expense rectify such error if so required, to
the satisfaction of the Engineer-in-Charge.

a) The contractor shall provide,protect and maintain temporary/ permanent
benchmarks at the site of work throughout the execution of the work. These bench
marks shall be got checked by the Engineer-in-Charge or his authorized
representatives. The work at different stages shall be checked with reference
to bench marks maintained for the said purpose. All such reference points shall
be in relation to the levels and locations, given in the Architectural and plumbing
drawings. Nothing extra shall be payable on this account.

b) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall
not relieve the contractor of any of his responsibilities and obligation to rectify the
errors/defects, if any, which may be found at any stage during the progress of the
work or after the completion of the work.

5.3 The contractor shall be entirely and exclusively responsible for the horizontal,
vertical and other alignments, the level and correctness of every part of the work and
shall rectify effectively any errors or imperfections therein. Such rectifications shall be
carried out by the contractor at his own cost to the instructions and satisfaction of the
Engineer-in-charge.

5.4  The Contractor shall carry out survey of the work area, at his own cost, setting
out the layout of building in consultation with the Engineer-in-Charge & proceed
further. Any discrepancy between the architectural drawings and actual layout at site
shall be brought to the notice of the Engineer-in-charge. It shall be responsibility of the
Contractor to ensure correct setting out of alignment. Survey instruments only shall be
used for layout, fixing boundaries, and centre lines, etc. including theodolites. Nothing
extra shall be payable on this account.

6. Architectural, Structural and integrated service drawings:

6. 1 Although tender drawings are made available with the Tender, the working &
detailed architectural drawings and structural drawings shall be issued as and when
required according to the programme chart submitted by the contractor. It is the duty
of the contractor to intimate the requirement of drawings reasonably well in advance
and no hindrance shall be allowed on this account.
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6.2 The work shall be carried out in accordance with the Architectural drawings and
Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant
architectural and structural drawings issued for the work, nomenclature of items,
specifications etc. and satisfy himself that the information available there from is
complete and unambiguous. The figures & the written dimensions of the drawing shall
supersede the measurement by scale. The discrepancy, if any, shall be brought to the
notice of the Engineer-in-Charge for immediate decision before execution of the work.
The contractor alone shall be responsible for any loss or damage occurring by the
commencement of work on the basis of any erroneous and/ or incomplete information
and no claim, whatsoever shall be entertained on this account. The delay caused on
account of non-timely action by the contractor in resolution of the differences
whatsoever shall not be considered as valid ground for extension of time unless
otherwise accepted by Engineer in charge.

6.3 The information and site data shown in the drawings and mentioned herein and also
elsewhere in the tender documents are being furnished for general information and
guidance only. The Engineer-in Charge/ Employer shall not bear responsibility for lack
of such knowledge and also the consequences thereof. The Engineer-in-charge/
Employer in no case shall be held responsible for the accuracy thereof or any
interpretation/ or conclusions drawn there from by the contractor.

6.4 Before taking up the work, the contractor shall be provided with working drawings
for various civil and electrical services showing details of lay out plan including
sectional elevations and the contractor shall plan and mobilize his resources as per the
working drawings and as per the site conditions to facilitate convenient execution,
installation as well as maintenance of these services. Nothing extra shall be payable on
this account.

7. Scaffolding&Staging:

7.1 Wherever required for the execution of work, all the scaffolding shall be provided
and suitably fixed, by the contractor. The scaffolding shall be provided strictly with
steel double scaffolding system, suitably braced for stability, with all the accessories,
gangways, etc with adjustable suitable working platforms to access the areas with ease
for working and inspection. Single scaffolding system is strictly prohibited and shall
invite necessary action. It shall be designed to take all incidental loads. It should cater
to the safety features for workmen. Nothing extra shall be payable on this account. It
shall be ensured that no damage is caused to any structure due to the scaffolding.

8. Procurement of materialsand Basicrate:
8.1All material shall only be brought at site as per program finalized with the Engineer-

in-Charge. Any pre-delivery of the material not required for immediate consumption
shall not be accepted and thus not paid for.

8.2The contractor shall procure the required materials in advance so that there is
sufficient time for testing of the materials and approval of the same before use in the
work.
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8.3 Wherever Basic rate is mentioned in the Financial Bid i.e. Schedule of quantities
(S0Q), the contractor shall provide the materials accordingly, if the rate of the selected
material other than reinforcement steel &cement is higher / lower than the basic rate
proportionate cost adjustment shall be made. For reinforcement steel &cement clause
10 CA of the chapter on clauses of contract are applicable.

8.4 Base price of the material shall be the actual price quoted by the authorized
stockiest/wholesalers/showroom Excluding GST or any other tax on material and all
other duties levied by the statutory/local authority and also excluding loading,
unloading and carriage/ transportation cost to the site of work, overheads, storage

charges at site.

9. Quoted Rates and other conditions for payment:

The rates quoted by the Contractor for the descriptions given in the Financial Bid
[Schedule of quantities (SOQ)] are deemed to be inclusive of the following apart from
other inclusions elsewhere stipulated in these documents:

9.1 Site clearance, setting out work, profile, establishment of reference bench mark(s),
taking spot levels, construction of all safety and protection devices, barriers,
barricading, signage, labor safety, welfare, preparatory works, working during
monsoon, working at all depths, height, lead, lift and location etc until / unless
specified otherwise, and any other incidental works required to complete this work.
Nothing extra shall be payable on this account.

9.2 For works below ground level the contractor shall keep that area free from water. If
dewatering or bailing out of water is required the contractor shall do it and nothing
extra shall be paid except otherwise provided in the items of Scheduleof quantities.

9.3 Any legal or financial implications resulting out of disposal of earth shall be sole
responsibility of the contractor. Nothing extra over the schedule shall be paid on this
account.

9.4 All labor, material,tools and plants, temporary water, sewerage, electricity
connection charges & works and other inputs involved/ required in the execution of the
item.

9.5 Conducting Tests of materials and works wherever stipulated.

9.6 Any cement slurry added over base surface (or) for continuation of concreting for
better bond is deemed to have been built in the items.

9.7 For completing the work in time, the Contractor might be required to work in two
or more shifts (including night shifts). No claim whatsoever shall be entertained on this
account, not with-standing the fact that the Contractor may have to pay extra amounts
for any reason, to the laborers and other staff engaged directly or indirectly on the
work according to the provisions of the labor and other statutory bodies regulations and
the agreement entered upon by the Contractor with them.

9.8 The Contractor shall arrange to give all notices as required by any statutory /
regulatory authority and obtain all requisite licenses wherever required and shall pay to
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such authority all the fees that are required to be paid for the execution of work.
Nothing extra shall be payable on these accounts.

9.9 All ancillary and incidental facilities required for execution of work like labor
camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp
required to be made for working at the basement level, temporary structure for plants
and machineries, water storage tanks, installation and consumption charges of
temporary electricity, telephone, water etc. required for execution of the work, liaison
with municipal / statutory authorities etc., protection works, barricading, testing
facilities / laboratory at site of work, facilities for all field tests and for taking samples
etc. during execution or any other activity which is necessary (for execution of work
and as directed by Engineer-inCharge), shall be deemed to be included in rates quoted
by the Contractor for various items in the Schedule of quantities. Nothing extra shall
be payable on these accounts.

9.10 Final testing of the installation:

The Contractor shall demonstrate trouble free functioning of all the Plumbing,sanitary,
electrical and E & M installations and services. The Engineer-in-Charge or his authorized
representatives shall carry out final inspection of these various Plumbing, sanitary,
electrical and E & M services and installations. Any defect(s) noticed during
demonstration shall be rectified by the Contractor at his own cost to the entire
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.

9.11 Contributions towards the EPF & ESI for the labor, employees engaged by the
contractor wherever applicable shall be paid by the Contractor, Nothing extra
shall be payable on this account.

9.12 All statutory deductions at source (TDS) as per the government rules shall be
made.

10.Local laws :

10.1 The Contractor shall keep himself fully informed of all acts and laws of the Central
& State Governments, all orders, decrees of statutory bodies, tribunals having any
jurisdiction or authority, which in any manner may affect those engaged or employed and
anything related to carrying out the work. All the rules & regulations and bye-laws lay
down by Collector / Municipal authorities etc. and any other statutory bodies shall be
adhered to, by the contractor, during the execution of work. The Contractor shall also
adhere to all traffic restrictions notified by the local authorities.

10.2 The contractor shall ensure that applicable permits mandated by the local bodies
and in case warranted for this work are obtained as required under the Applicable Laws.

10.3 The building work shall be carried out in the manner complying in all respects with
the requirements of relevant bye-laws of the local body and sanctioned plans under the
jurisdiction of which the work is to be executed or as directed by the Engineer-in-Charge
and nothing extra shall be paid on this account

< Page no. 69> Signature of Tenderer



Tender - TECHNICAL BID for “Supply, Installation, Testing, Commissioning And Comprehensive Maintenance
Of Package Lift At CO: Manipal”

11 Water Supply & Sanitary Installations & Testing:

The contractor shall give performance test of the entire installation(s) as per the STATE
PWD / CENTRAL PWD standing specifications before the work is finally accepted and
nothing extra whatsoever shall be payable to the contractor for the test.

12. Recording of Hindrances:-

12.1 Whenever any hindrance whether on part of Employer or on part of contractor,
comes to the notice of the Engineer in charge, thecontractor should at once make a
note of such hindrance in the register kept at site, and immediately make a report to
the Engineer in charge within a week.

12.2 Each hindrance should be entered in the Hindrance Register,(as per Annexure 14)
which should be authenticated by the Engineer In charge and Contractor. The
Employer shall review the Hindrance Register at least once in a month.

12.3 The hindrances on part of contractor are also to be entered in the Hindrance
Register.

12.4 The hindrance register shall be submitted at the time of payment of each
Running Account Bill.

13. Progress and monitoring of work:

13.1The contractor shall submit the progress report for the work done during previous
month to the Engineer-in charge on or before 5" day of each month. The progress
report shall contain the following, apart from whatever else may be required as
specified:-

(i) Construction schedule of the various components of the work through a bar chart
for the next three months (or as may be specified), showing the inter milestones,
targeted tasks and up to date progress. At least 3 digital photographs showing all
the parts of construction site in soft copy have to be submitted in every monthly
progress report.

(ii) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reason for
deviations, if any in a tabular format.

(iii) The Contractor shall do proper sequencing of the various activities by suitably
staggering the activities within various pockets in the plot so as to achieve early
completion.

14. Project review meetings:

The contractor, immediately on award of work shall submit details of his key personnel
to be engaged for the work at site. In addition, he shall furnish the Employer detailed
organization involved with the work.
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Monthly Review Meetings: Shall be attended by Contractor / their representativeswho
can take independent decisions along with Engineer in charge andBank’s
representatives.

15 Hardware and sanitary wares:

15.1 Engineer-in-Charge will take a decision regarding make of materials, model
numbers of equivalent Door/window hardware/ sanitary ware at the time of execution,
in case the stipulated make or model mentioned, is not available. However, in case, the
equivalent make or model so approved, is cheaper than the make or model already
mentioned in Preferred makes list, the price adjustment will be made based on the
difference in market rate.

16. Submission of Insurance policies:

No work shall be commenced by the Contractor unless he obtains the Insurance Policies
as mentioned under Clauses of contract. Also, no payment shall be made to the
Contractor / no permission for continuation of works on expiry of insurance policies
unless renewed by the Contractor. Nothing extra shall be payable on this account. No
claim of hindrance (or any other claim) shall be entertained from the contractor on
these accounts.

17. Chasing work:

The work should be planned in a systematic manner so that chase cuttings in the walls,
ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut
using chase cutting machines. Chases will not be allowed to be cut using hammer /
chisel. The electrical boxes should be fixed in walls simultaneously while raising the
brick work. The contractor shall ensure proper co-ordination of various disciplines viz.
building works, sanitary & water supply & electrical installations etc.

18. Warranty or Guarantee period for specialized works:

The warranty or Guarantee period for the works of water proofing and anti-termite shall
be Ten (10) years from the date of completion of the works. The contractor shall make
good / rectify the defects occurring during the above period. Security deposit
equivalent to 10% of the value of the item shall be retained by the Bank for a period of
warranty/guarantee. The warranty/ guarantee shall be provided by the principal
company for both material & application.

19. External Laboratory: Wherever tests are stipulated for the Materials, concrete etc
the same shall be tested at any government, semi government or NABL approved private
laboratories.

20. Licensed Agencies: The contractor shall engage licensed plumbers, electricians of
required class as per the statutory rules for the works related to plumbing, sanitary,
electrical works. Prior approval of the Employer shall be obtained by producing the copy
of the Licenses before commencing these works.
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TECHNICAL SPECIFICATION FOR ELECTRICAL ITEMS

The installation shall be carried out in accordance with the Indian Electricity Rules 1956
as amended up to date and as required by the Electrical Inspectorate of concerned Stat
Government and local Electrical Authorities and as stipulated in the National Electrical
Code and CPWD Electrical works specifications. The work shall also conform to the
Rules & Regulations stipulated by the tariff Advisory Committee in respect of Electrical
Installation Works.

The contractor should possess the valid ‘A’ class contractor’s license as issued by the
CONCERNED State Electricity Board, copy of the license to be enclosed.

The contractor should employ only licensed wiremen and supervisors and Engineers
should have the necessary ‘C’ license.

All the equipments, which are supplied by the contractor, shall have necessary test
certificates, maintenance manual, direction manual and spare parts manual.

A prior approval shall be obtained from the electrical authorities (Electrical
Inspectorate of the State Govt. as required) before commissioning. It shall be the
responsibility of the contractor to prepare necessary documentation, apply, follow up
and obtain approval from the Authorities, for all electrical designs, manufacture,
erection of materials and equipments used. The approval shall be obtained both for the
drawing stage & on completion of installation. It will also be the responsibility of the
contractor to obtain necessary approval from the Electrical Authorities for the overall
Electrical installation, including obtaining required power load for the installation. If
any defects are noticed by the Electrical Authorities, the rectification shall be carried
out by the contractor.

The items supplied by the contractor and works carried out by the contractor must be
guaranteed for a period of 12 months from the date of commissioning / handing over.
Any repair or replacement required during this period must be arranged free of cost
expeditiously.

GENERAL
Following clauses specify general Electrical requirements and standards of workmanship
for the equipment & installation.

This specification relates to the supply, installation, commissioning, testing and
maintenance for a period of 12 months of the complete electrical installation as
described in this specification, SOR and on the contract drawings.

SCOPE OF WORK

The electrical services shall comprise the following: Electrification works for proposed
office building.

Main and Sub main Switch Gears (HT LT Switch gears)

HT & L.T. Distribution, wiring & cabling

Earthing installation

Lightning Protection

Liaison with EB/CEIG authorities for Power Supply.
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Residual Design, Detailed Engineering, co-ordination with clients, Consultants
and other contractors.
Testing, commissioning & handing over to clients.

1.2 Requirement of Statutory Authorities

The electrical equipment / installations shall comply with the requirements of
Rules/Regulations as amended up to date.

e The Indian Electricity Rules, 1956.

The Indian Electricity Act.
e The Indian Electricity (supply) Act, 1948.
e The requirement of CEIG.
e The requirement of respective STATE ELECTRICITY BOARD.
e Bureau of Indian standards.
2.0 MATERIALS
2.1 MATERIALS

All materials and products shall comply with the following:
a) This specification

b) Electrical supply authority's requirements and regulations.

c) Government Rules, Local Authority's by -laws and Regulations.

d) Fire Officers requirements

e) Appropriate Indian Standard specifications and Codes of Practice.
f) I.E.E. Regulations for Electrical Installations - 16th Edition.

2.2 STANDARDISATION
The following equipments shall be standardized throughout the installation:

L.T. Switch gears

MCCB panel.

MCB, DBs

Every item of equipment in each of the above groups shall be of the same make and
type unless otherwise specified.

2.3 IS standards:

1S-5082 Bus Bars and Bus Bar Connections

IS-375&2147 Electric power switchgear & associated apparatus

1S-2208 HRC Fuses

IS-722 Direct acting electrical indicating  Instruments.

[S-732-1963 Electrical wiring installation (voltage not exceeding
650volts).

[S-2032-1969 Graphical symbol used in Electro technology part XI.

[S-1646-1961 Fire safety of buildings. (General)

1S-694-1964 PVC insulated cables.
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1S-1554-1964
1S-1087
15-2120
15-1293
1S-1753-1967
IS-3961-1967
[S-1255-1967

[S-3043-1966
[S-1653-1964
1S-2667-1964
[S-3480-1966
1S-3837-1966
IS-375

IS-722
1S-2147

1S-4247

1S5-5082

1S-600
1S-8623

1S-9224
[S-10118

IS-2516(Part 1&ll)
1S-2208

3.1 STANDARDS FOR CABLES

Of Package Lift At CO: Manipal”

PVC insulated cables (heavy duty)

6A tumbler switches.

16A tumbles switches.

3 pin plugs & sockets.

Aluminum conductors for insulated cables.

Recommended current ratings for cables.

Installations & maintenance of paper insulated power
cables.

Earthing.

Rigid steel conduits for electrical wiring.

Fittings.

Flexible steel conduits for wiring.

Accessories for rigid steel conduit insulated cables.
Switchgear, bus-bars, connections, wiring, cable markings
etc.

AC Electricity meters.

Degree of protection provided by enclosure for LV
switchgear & control gear.

IS-2705(Part I, lI&lll) Current Transformers.

- General requirements.

[I-  Measuring Current Transformers.

llI-  Protective Current Transformers.

General requirement for switchgear & control gear for
voltages not exceeding 1000 volts.

Wrought aluminum & aluminum bars, rods, tubes &
sections for Electrical purpose.

Code of practice for phosphate of iron & steel.

Factory built assembles of switchgear & control gear for
voltage up to & including 1000 volts AC.

Low voltage fuses.

Code of practice for selection insulation & maintenance of
switchgear & control gear.

Circuit breakers-requirements & test voltages not
exceeding 1000V AC.

HRC fuse links up to 650 volts.

The cables and associated materials shall comply with the following Indian Standard
Specifications, unless otherwise stated:

1) BIS - Bureau of Indian Standards

a) IS: 209 - Specification for zinc.

b) IS: 1554 - Part | - PVC insulated (heavy duty) electrical cables. Part 1 -for
working voltage up to and including 1100 volts.

c) IS: 1753 - Aluminum conductors for insulated cables.

d) IS: 2633 - Methods of testing weight, thickness and uniformity of coating on hot
dipped galvanized articles.
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e) IS: 3961 - Part Il -Recommended current ratings for cables. Part Il - PVC
insulated & PVC sheathed heavy duty cables.

f) IS: 3975 - Mild steel wires, strips and tapes for armoring of cables.
g) IS: 5831 - PVC insulation and sheath of electrical

h) IS: 7098 -Part Il -Cross linked polyethylene insulated PVC sheathed cables.
Part Il - For working voltage from 3.3KV up to and including 33KV.

i) IS: 8130 - Conductors for insulated electric cables & flexible doors.

j) IS: 9968 - Part | -Lactometer insulated cables for working voltage up to & including
1100 volts.

2) BS - British Standards Institution.

a) BS: 2872 - Part | --Methods 141 A to 141 D - British Standard methods of testing
Plastics. Part 1 - Thermal properties.

3) IEC - International Electro technical Commission

a) IEC: 502 -Extruded solid dielectric insulated power cables for rated
voltages from 1 KV up to 30 KV.

b) IEC: 540 and 540 A -Test methods for insulation and sheaths of electric
cables and cords.

c) IEC: 754 - Part | -Tests on gases evolved during combustion of electric
cables.

Part | - Determination of the amount of hydrogen acid gas evolved during the
combustion of polymeric materials taken from cables.

Cables and cable accessories shall also conform to the provisions of latest Indian
Electricity Rules/Act, Indian Electricity Supply Act, and Indian Factories Act and to

the regulations of Statutory Authorities (Chief Electrical Inspector to the State
Government).
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CANARA BANK
SAFETY CODE

i.> Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra tandoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ¥4 to 1 (%4 horizontal and 1 vertical).

ii.> Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have guard
rail properly attached bolted, braced and otherwise secured at least 90 cm (3 feet) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

iii.>Working platform, gangways, and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway
is more than 3.6m (12 feet) above ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably fastened as described in (ii)
above.

iv.> Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3 feet).

v.> Safe means of access shall be provided to all working platformsand other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m. (30
feet) in length while the width between side rails in rung ladder shall in no case be less
than 29 cm (11 %2 ") for ladder up to and including 3 m (10 feet)in length. For longer
ladders this width should be increased atleast '4" for each additional 30 cm (1 foot) of
length. Uniform step spacing shall not exceed 30 cm (12"). Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause dangeror inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from
accident, and shall be bound to bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any persons for injury sustained owning to
neglect of the above precautions and to pay any damages and cost which may be
awarded in any such suit, action or proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.

vi.> Excavation and Trenching :: All trenches, 1.2 m (four feet) or more in depth, shall at
all times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction
thereof. Ladder shall be extended from bottom of the trench to at least 90 cm (3 feet) above
the surface of the ground. The sides of the trenches which are 1.5 m (5 feet) or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing, so as
to avoid the danger of sides to collapse. The excavated material shall not be placed within
1.5 m (5 feet) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or
undercutting shall be done.
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vii.> Demolition: Before any demolition work is commenced and also during the process of
the work:-

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to personsemployed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

viii.> All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned ::-

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

b. Those engaged in white washing and mixing or stacking of cementbags orany material

which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.

Stone breakers shall be provided with protective goggles and protective clothing and

seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes, which are in use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards
to prevent accident to the public.

f. When workers are employed in sewers and manholes, which are in active use, the
contractor shall ensure that the following safety measures are adhered to :-

o0

i) Entry for workers into the line shall not be allowed except under supervision of the
Architect or any other higher officer.

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the Manholes for working inside.

iii) Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper, which changes color in the presence of such gases and gives indication of their
presence.

iv) Presence of oxygen should be verified by lowering a detector lamp into the manhole.
In case, no oxygen is found inside the sewer line, workers should be sent only with
Oxygen kit.

V) Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

vi) No smoking or open flames be allowed near the blocked manholes being cleaned.

vii) The Melba obtained on account of cleaning of blocked manholesand sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the melba.

viii)  Workers should not beallowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time up to which a
worker may be allowed to work continuously inside the manhole.

ix) Gas masks with oxygen cylinder should be kept at site for use in emergency.
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X) Air blowers should be used for flew of fresh air through the manholes. Whenever
called for, Portable air blowers are recommendedfor ventilating the manholes. The
Motors for these shall be vaporproof and of totally enclosed type. Non sparkling gas
engines alsocould be used but they should be placed at least 2 meters away fromthe
opening and on the lowered side protected from wind so that theywill not be source
of friction on any inflammable gas that might be present.

Xi) The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole.

xii) The workers shall be provided with Gumboots or non-sparkling shoes, bump helmets
and gloves, non-sparkling tools, safety lights andgas masks and portable air blowers
(when necessary). They must besupplied with barrier cream for anointing the limbs
before working inside the sewer lines.

xiii)  Workmen descending a manhole shall try each ladder step or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion
of the rung fixed to manhole wall.

xiv) If a man has received a physical injury he should be brought outof the sewer
immediately and adequate medical aid should be provided to him.

XV) The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer in charge regarding the steps in this regard to be
taken in an individual case will be final".

g. The contractor shall not employ men below the age of 18 years andwomen on the work of
painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precautions should be taken ::

i) NO paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

ii) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scrapped.

iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of work.

Whenever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

I. a. White lead, sulphaste of lead, or products containing these pigments shall not be used
in painting operation except in the form of paste or of paint ready for use.

b. Measures shall be taken in order to prevent danger arising from the application of paint in
the form of spray.

C. Measures shall be taken, whenever practicable, to prevent danger arising from dust
caused by dry rubbing down and scraping.

Il .a. Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

b. Overall shall be worn by all the working painters during the whole of the working period.

c. Suitable arrangements shall be made to prevent clothing put off during working hours
being soiled by painting materials.
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Il .a. Cases of lead poisoning and of suspected lead poisoning shall be notifiedand
subsequently verified by a medical man appointed by the competent authorities of the
Employee.

b. The Employer my require, when necessary a medical examination of workers.

c. Instructions with regard to the special hygienic precautions to be taken if the painting
work shall be distributed to working painters.

ix.>When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided andkept ready for use and all necessary steps taken for
prompt rescue of the person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

x.> Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions ::

1) a. These shall be of good mechanical construction, sound material and adequate strength
and free from patentdefects and shall be kept in good repair and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

2). Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

3). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or a means of suspension the safe working load shall be ascertained
by adequate means. Every hoisting machine andall gear referred to above shall be plainly
marked withthe safe working load. In case of a hoisting machinehaving a variable safe
working load, each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

4). In case of Employer’s machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractors’ machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

xi.> Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should
beprovided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers employed on
electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided. The workers should
not wear any rings, watches andcarry keys or other materials which are the good conductors
of electricity.

xii.>All scaffolds. ladders and other safety devices mentioned ordescribed herein shall be
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or
removedwhile it is in use. Adequate washing facilities should be provided at or near places
or work.
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xiii.>These safety provisions should be brought to the notice ofall concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

xiv.> To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer, of the Government Engineer-in-Charge of the Employer or their
representatives.

xv.> Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of India.

1222222227
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MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS EMPLOYED BY CONTRACTORS

1>. Application:

These rules shall apply to all building and construction works inwhich twenty or more workers
are ordinarily employed or are proposed to be employed on any day during the period during
which the contract work is in progress.

2>, Definition:

Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the
period during which the contract work is in progress.

3>. First Aid facilities:

(1) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for 150

contract labor or part there of ordinarily employed.

(2) The first-aid box shall be distinctly marked with a red cross on white ground and shall
contain the following equipment, namely:-

a.> For work places in which the number of contract labor employed does not exceed 50 -
Each first-aid box shall contain the following equipments:-
i 6 small sterilized dressings.

ii. 3 medium size sterilized dressings.
jii. 3 large size sterilized burn dressings.

iv. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.

V. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

vi. 1 snake-bite lancet.

Vii. 1 (30 Gms) bottle of potassium permanganate crystals.

viii. 1 pair scissors.

iX. 1 copy of the first aid leaf let issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

X. 1 bottle containing 100 tablets (each of 5 grams) of asprin.

Xi. Ointment for burns.

xii. A bottle of suitable surgical antiseptic solution.

b.> for work places in which the number of contract labor exceed 50 -
Each first-aid box shall contain the following equipments:-

i 12 small sterilized dressings.

ii. 6 medium size sterilized dressings.

iii. 6 large size sterilized dressings.

iv. 6 large size sterilized burn dressings.

V. 6 (15 gems) packets sterilized cotton wool.
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vi. 1 (60 ml.) bottle containing two percent alcoholic solution iodine.

vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of administration
indicated on the label.

viii. 1 rolls of adhesive plaster.

ix. 1 snake bite lancet.

X. 1 (30 gems.) bottle of potassium permanganate crystals.

xi. 1 pair scissors.

xii. 1 copy of the first-aid leaf-let issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin.

xiv.  Ointment for burns.

XV. A bottle of suitable surgical antiseptic solution.

(3) Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

(4) Nothing except the prescribed contents shall be kept in the First- aid box.

(5) The first Aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of work place.

(6) A person in charge of the First Aid box shall be a person trainedin First-Aid treatment,
in work places where the number of contractlabor employed is 150 or more.

(7) In work places where the number of contract labor employed is 500 or more and
hospital facilities are not available within easy distance of the works. First/Aid posts shall be
established and run by atrained compounder. The Compounder shall be on duty and shall
beavailable at all hours when the workers are at work.

(8) Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to convey injured person or person suddenly
taken ill to the nearest hospital.

4>, Drinking water:

(@) In every work place there shall be provided and maintained at suitable places, easily
accessible to labor, a sufficient supply of cold water fit for drinking.

(b) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

(c) Every water supply of storage shall be at a distance of not lessthan 50 feet from any
latrine, drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap-door which shall be dust and water-proof.

(d) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5>. Washing facilities:
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(i) In every work place adequate and suitable facilities for washingshall beprovided and
maintained for the use of contract labor employed therein.

(ii) Separate and adequate screening facilities shall be provided for the use of male and
female workers.

(iii)  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6>. Latrines and Urinals:

(i) Latrines shall be provided in every work place on the following scale, namely:-
(a) Where females are employed there shall be at least one latrine for every 25 females.
(b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or female exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females, as the case may be, up to the first 100 and
one for every 50 thereafter.

(ii)) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have proper door and fastenings.

(iii) Construction of latrines :: The inside walls shall be constructed of masonry or
some suitable heat-resisting non-absorbent materials and shall be cement washed inside and
outside at least once a year. Latrines all not are of a standard lower than bore-hole
system.

(iv) a. Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers "For Men only" or "For Women Only" as the case may be.

b. The notice shall also bear the figure of a man or of a woman as the case may be.

(v) There shall be at least one urinal for male workers up to 50 andone for female workers
up to fifty employed at a time. Provided that where the number of male or female
workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 or part thereof,
thereafter.

(vi) a. The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

b. Latrines and urinals other than those connected with a flush sewerage system shall comply
with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of a tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

(viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a
layer of night soil at the bottom of a puce tank prepared for the purpose and covering it
with a 15 cm layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn into manure).
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(ix) The contractor shall, at his own expense, carry out all instructions issued to him
by the Engineer-in-Charge to effect proper disposal of soil and other conservancy work
in respect of the contractors’ workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such work on his behalf.

7>. Provision of shelter during rest:

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labor. The height of each
shelter shall not be lessthan 3 meters from the floor level to the lowest part of the roof.
These shall be kept clean and the space provided shall be on the basis of 0.6 sq.mt. per
head.

Provided that the Engineer-in-Charge may permit, subject to his satisfaction, a portion
of the building under construction or other alternative accommodation to be used for the
purpose.

8>. Créches:

(@) AT every work place, at which 20 or more women worker are ordinarily employed,
there shall be provided two rooms of reasonable dimensions for the use of their children
under the age of six years one room shall be used as a play room for the children and the
other as their bed-room. The rooms shall be constructed with the specification as
similar to these given in Para 2 (a) of clause 19 H.

(b) The rooms shall be provided with suitable and sufficient openingsfor light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

(c) The contractor shall supply adequate number of toys and games inthe play room and
sufficient number of cots and bedding in the bed room.

(d) The contractor shall provide one Dai to look after the children in the créches when the
number of women workers does not exceed 50 and two dais when the number of women
workers exceeds 50.

(¢) The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children.

9>. Anti-Malarial precautions:

The contractor shall at his own expense, conform to all anti-malarial instructions including
the filling up of any borrow pits which may have been dug by him.

122222227
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LIST OF ELECTRICAL MAKES:

S No | NAME OF EQUIPMENTS BRAND NAMES
1 SFUs /lIsolators Siemens / L& T / Merlin Gerin
2 MCB with ELCB MDS / L&T / SCHNEIDER / ABB/ Havells
3 MCB DB L&T / MDS / SCHNEIDER /ABB / Havells
4 L.V Power / Control Cables KEI / Universal / Polycab / Finolex
5 Starters/ Contactor/ Bi metal Relay Siemens / L&T / CutlerHammer /Telemechanic
6 Push Button / Indicating Lamps L & T / Tecknic /Rass/BCH/ Vaishnavo
7 CTs Kappa /AE
Control Fuse Base with HRC Fuse GE/ L&T
9 Selector Switch Salzer / Kaycee
10 Measuring Instruments AE /Rishab / Enercon
11 Wires Polycab / Power flux / KEI/Anchor

12 MS Conduit

Supreme / BEC / Gupta

13 PVC Conduit

PRECESION/ AVON PLAST /Finolex/ AKG

14 Accessories for PVC Conduit

PRECESION/ CLIPSAL/AVON PLAST/ Finolex
/Vasavi

15 Switches & Sockets

MK - Ivory/ Crab Tree - Thames / Siemens

16 Capacitors

Epcos / Mehar /GE / L&T

17 ACB Siemens

(Sentron - WL) / L& T ( U Power) /SCHNEIDER
[Master Pact - NW(France)]

18 Relays L &T /GE /ESSEN/ABB
19 Light Fittings Philips /Crompton / Wipro / Havells
20 Fans Crompton / Khaitan /Orient

21 MCCB Siemens

(Sentron - VL) /L& T / SCHNEIDER [NS Compact
(France)]

22 Change over Switch

GE /L &T /HPL / C&S Group

23 Digital Meters

Enercon / L&T/ Electrex

24 Jointing Kits

Rey Chem / Mseal

25 Automatic Power Factor Correction
Relay (APFCR)

Enercon/Neptune/ Beluc / L& T

26 Energy Meter

L&T / Enercon

27 Cable Tray (Gl )

PROFAB / Pinnakle / PIFAB/Pearl/

28 Lightning Arrestor

IS| BRAND OR ANY EQUVALENT

29 CABLE GLANDS

MULTI / DOWELLS/ COMMET

30 CRIMPING SOCKETS

MULTI / DOWELLS/ COMMET
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31 Battery Exide / AMCO / Amar raja

32 UPS Numeric / Emerson / MG/Consul

33 Aviation Lamp Bajaj / K-Lite / Philips

34 PTs Kappa / Instrans / Silcon

35 f’gﬁg;;ght posting-Solar paneland | g\ corve  Lighting /Bajaj/M-light

36 Diesel Generator KRILOSKAR / ASHOKLEYLAND / CUMMINS

37 ELECTRONIC REGULATORS MK, ANCHOR

38 CONTACTORS L&T, SIEMENS.

39 MCCBs L&T, GE, ABB, SIMENS

40 MEASURING INSTRUMENTS A.E., IMP, MECCO,

41 C.T A.E., IMP, MECCO, SIEMENS.

42 CAPACITORS CROMPTON, ASIAN, L&T.

43 P.F. RELAY L&T, CROMPTON.

44 TELEPHONE OUTLETS: ANCHOR ROMA, NORTH WEST, MK

45 CEILING FANS CROMPTON GREAVES / KHAITHAN/ USHA Model
to be appd. By the architect.

46 EXHAUST FANS ALMONARD / CROMPTON

47 LAN SWITCHES / JACKS D - LINK , AMP, SYSCO

48 DATA SOCKETS D - LINK, AMP, SYSCO

49 NET WORKS RACK & SWITCH D - LINK, AMP, SYSCO

50 SPEAKERS AHUJA ,PHILIPS

51 SMOKE DETECTOR APOLLO / CAR - MEL OR EQUIVALENT

52 HEAT DETECTOR APOLLO / CAR - MEL OR EQUIVALENT

53 HOOTER APOLLO / CAR - MEL OR EQUIVALENT

54 FIRE ALARM PANEL APOLLO / CAR - MEL OR EQUIVALENT

LIST OF AC APPROVED MAKES:

SNo

Materials

Approved Make / Brands

Air - conditioning Works

Cassette type Air -
conditioning equipment

Carrier only, LG, Voltas, Blue star, Llyod,
Daikin, Mitsubishi

Split type Air — conditioning
equipment

Carrier only, LG, Voltas, Blue star, Llyod,
Daikin, Mitsubishi

Colour coding

RED- Phase, BLACK - Neutral, GREEN -

Earth

Note:

Any brands indicated under the items specifications in the bill of quantities will prevail
over the above indicated makes. Apart from the above makes, any further equivalent
make as approved by the Bank, can also be used with prior permission from the Bank
and Architect.
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CANARA BANK

TENDERFORM

To,

The Assistant General Manager,
General Administration Section
Circle Office, Manipal,

Canara Bank Building,

Manipal - 576104

Name of work: Supply, Installation, Testing, Commissioning and Comprehensive
Maintenance of Lift at Circle Office & CIBM, Manipal.

[/We have read and examined the notice inviting tender. Schedules A,B,C,D,E&F,
specifications applicable, Drawings and Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate and all other
documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

I/We hereby tender for the execution of the work specified for the Canara bank within the
time specified in Schedule ‘F’ at the rates specified in the attached Schedule ‘A’ viz.,
schedule of quantities and in accordance in all respects with the specifications, designs
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions
and in Clause 11 of the conditions of contract and with such materials as are provided for,
by, and in all respects in accordance with, such conditions so far as applicable.

I/we agree to keep the tender open for hundred and twenty days from the due date of
submission thereof and not to make any modifications in its terms and conditions.

A sum of Rs. is hereby forwarded in Demand Draft / BG of ......ccccceceeeeeuee.
Bank as Earnest Money Deposit. If |/We, fail to commence the work specified |/We agree
that the Canara bank shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely otherwise the said earnest money shall be retained
by it towards security deposit to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule
‘F’ and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clauses 12.2 and 12.3 of the tender form.

I/We hereby declare that I/We treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any persons other than a person to whom I/We am /are
authorized to communicate the same or use the information in any manner prejudiced to the
safety of the state.

I/We fully understand that you are not bound to accept the lowest or any tender you may
receive.

Shri. ,Partner/Proprietor/ , is the
person authorized to negotiate commercial and technical terms and conditions and sign on
behalf of the firm any Agreement, Bills and receipts for this work.
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I/We agree that should I/We fail to deposit the full amount of initial security deposit and/or
fail to commence the work specified in the above memorandum, an amount equal to the
amount of the earnest money mentioned in the form of invitation of tender shall be
absolutely forfeited to the CANARA BANK and the same ,may at the option of the CANARA
BANK be recovered without prejudice to any other right or remedy available in law, out of
the deposit in so far as the same may extend in terms of the said bond and in the event of
deficiency out of any other money due to me/us under this contract or otherwise.

I/we agree that until a formal agreement on stamp paper is prepared and signed, this
tender with your written acceptance thereof shall constitute a binding contract between
us.

Signature of Contractor
Full Postal Address
Pin Code No. & Telephone No.

Dated the: day of 2025
Witness:
Name :
Address:
Occupation:
0000000
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:ANNEXURE-1:
BIO DATA

1. (a) Name of the Applicant
Address

Telephone No. :
Office
Residence
Mobile
Fax

E-Mail

(b) Address of office

2. a) Status of the Firm(Whether company/
Partnership / proprietary) :

b)Name of the Proprietor/ Partners/ Directors
(With professional qualifications, if any):
1)
)
1)

¢) Year of establishment

3. Whether registered with Registrar of
Companies/ firm. If so, No. & Date

4 . Registration with Tax Authorities

a) Income-tax No. PAN ;
(Furnish copies of Income-tax returns)

b) Goods&Services Tax (GST) Regn Number
(Furnish the latest copies of the returns filed)

d) Electrical license number & name of associate:
If available

5. Names of the Bankers with address:

1)
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Il

6. Turnover of the Company/firm (Please attach copy of documents in support of the

details).
SI.No.| Year Turnover
1 2021-22
2 2022-23
3 2023-24

7. Registration/Empanelment with Government / Public Sector / Banks / Corporate if
any (Copy of valid registration/empanelment copy should be enclosed).

NAME OF THE NATURE OF VALUE OF WORKS DATE OF

ORGANISATION WORKS REGISTRATION

8. What are your fields of activities? Mention the fields on preference Basis

1)
2)

3)

9 Details of the works executed during the last 5 years prior to 30.08.2024 to meet
eligibility Criteria 04.

Sl Name Work executed for Nature | Location | Actual | Date of
of Work (name of the of work | of the | Value of | commenceme
organization with (in work the nt &
address, concerned brief) works | Completion.
office and telephone
number)

9. Key personnel permanently employed in your organization:
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Sl
No.

Name Qualifications Exp Particulars | Employed Any other
of work in your
done firm since

11. Furnish the names of three responsible clients/ persons to whom the major works carried
out by the applicant with address and telephone number who will be in a position to
certify about the quality as well as past performance of your organization.

NAME OF THE OFFICIAL | ORGANISATION & ADDRESS | CONTACT NUMBERS

12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your services

in projects designed/ associated

YEAR

Name of the Award | Name of the organization Name of the project for
with details from whom award was which such award was
received received

1.

2.

3.

DECLARATION

All the information furnished by me / us here above is correct to the best of my
knowledge and belief.

| / we have no objection if enquiries are made about the work listed by me / us in the
accompanying sheets / annexure.

| / We agree that the decision of Canara bank in selection will be final and binding to
me / us.

Place : SIGNATURE
Date : NAME & DESIGNATION
SEAL OF ORGANISATION
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ANNEXURE-2
CANARA BANK

ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the Canara Bank for a sum of
Rs. (Rupees )

The letters referred to below shall also form part of this contract agreement :

a)
b)
c)
For & on behalf of the CANARA BANK
Signature :
Designation:
Dated this day of 2024.

122222227
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ANNEXURE-3

CANARA BANK
( C.O. :: MANIPAL )

FORM OF AGREEMENT

This agreement made the day of the month of in the year
two thousand twenty four (2024) BETWEEN, CANARA BANK, a body corporate constituted
under the Banking Companies (Acquisition and Transfer of Undertakings)Act, 1970,
having its Head Office, at 112, J C Road, Bangalore-560002 through its office at

represented by, , its duly constituted
attorney (hereinafter referred to as Bank) of the ONE PART; and Shri/M/s

S/D/o resident of
The sole proprietor of M/s having office
at /the
partnership firm represented by its Managing/duly authorized partner, having an
administrative/principal office
at

/a company/body corporate being its registered office at

duly represented at duly represented by its constituted and
authorized Managing Director, Shri and (hereinafter called the
Contractor) of the other part WHEREAS THE BANKis desirous that certain works should be
constructed viz., and has
accepted the tender dtd. furnished by the contractor for the

constructions, completion and performance of such works.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form
and be read and construed as part of this agreement viz.,

a) Notice inviting Tender
b) The Tender form
d) General Rules and Directions to tenderers .

e) Conditions of contract and clauses of contract along with Annexure thereto andSchedules
AtoF.

f) Financial Bid [Schedule of quantities(50Q)] includes tendered rates and amounts.

g) Tender drawings.
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h) Technical Specifications for the work.

i) Safety code and Model rules for the protection of health, sanitary arrangements for
workers employed.

j) Letter of Acceptance.

k) Letters from and to the Contractor, if any, leading to and prior to acceptance letter.

3. In consideration of the payments to be made by the Canara bank to the Contractor the
Contractor hereby covenants and agrees with the Bank to construct, complete and perform
the works in conformity in all respects and subject to all terms and conditions/rules as

mentioned in the aforesaid documents which shall from part of this agreement.

In witness whereof the parties hereto have hereunto set their respective hands and
seals the day and year first above written.

Signed, sealed and delivered by the said contractor, to Canara
bank in the presence of:

Signature of Contractor (with seal)

Signature of Canara bank Official (with seal)

122 222222
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ANNEXURE-4

CANARA BANK

DETAILED LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT AVAILABLE WITH THE
CONTRACTOR FOR USE ON THIS WORK.

Sl. Name and Description of the Equipments Make & Year
No

Signature of the Contractor

12222424
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ANNEXURE-5

CANARA BANK

LIST OF RELATIVES EMPLOYED IN CANARA BANK, CANARA BANKAND WITH THE ARCHITECT

FOR THIS WORK.

L. Name Designation | Branch/ Office Relationship
No of Bank / with Contractor
Architect
1.
2.
3.
4,
5.
Signature of the Contractor
0000000
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:ANNEXURE-6:

FORMAT OF MEASUREMENT BOOK

MEASUREMENT BOOK PAGES NOS. 1 TO ....ccvueee .

Tender Item | Description | Measurement details Quantity Remarks
No. LB D/H
Site Engineer/Architect Contractor

Checking/Test checking Engineer Date of checking/Test checking

NOTE:

Checking and test checking pertains to items wherever initialed.
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:ANNEXURE-7:

FORMAT FOR RUNNING BILL

I. Running A/C Bill

i) Name of Contractor / Agency:

ii) Name of work:

iii)Sr. No. of this bill:

iv) No. and date of previous bill:

v) Reference to Agreement No:

vi) Date of written order to commence:

vii) Date of completion as per agreement:

Sr. | Item Description Unit Rate (Rs.) As per tender

No. Qty, Amount (Rs.)
1. | 2. 3. 4, 5

Up to previous R/A | Up to date (Gross) Present Bill Remark

Bill

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)

6. 7. 8. 9.

Note:

1) If part rate is allowed for any item, it should be
Indicated with reasons for allowing such a rate. Net value since

2) If adhoc payment is made, it should be mentioned previous bill specifically.

Il. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE

CONTRACTOR
No. Item Quantity Unit Amount Remarks
1. 2. 3. 4. 5. 6

Total value of materials at site.
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Secured Advance @ % of above value B

CERTIFIED (i) that the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security (ii) that the materials are of imperishable nature and are all
required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated signature of Site Engineer

Preparing the bill

Designation

Dated signature of Canara bank’s

Architects

(Name of the Architects)

Dated signature of Contractor
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CERTIFICATE

Of Package Lift At CO: Manipal”

The measurements on the basis of which the above entries for the Running Bill No.

recorded at pages to

were made have been taken jointly on
of measurement book No.

and are

The work recorded in the above mentioned measurements has been done at the site
satisfactorily as per tender drawings, conditions and specifications.

Signature of Contractor or
contractor’s representative

Signature of Architect or
Architect’s representative

Date

Date

Seal

Seal

Test Check by Canara bankauthorized representative

Signature of Canara bankOfficial

Date

Seal
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:ANNEXURE-8:
FORMAT FOR RATE ANALYSIS OF ITEMS
. MATERIAL
1. Basic Cost of Material Rs.
2. Wastage - 5% - Rs.
Il. Labour: As per Standard Rs.

Labour output and labor input required for the
Particular item using quoted labor rates.

M. Machinery / Tools Rs.

Inputs of Machinery / Tools requ1rements as per
the item and hire charges as per market.

TOTAL (I) + (1) + (1) Rs.
V. Tax Liability
[as per contractual clauses will be added] - Rs.
V. Add - V2 % for water charges - Rs.
Y2 % for Electricity - Rs.
Vi Any other Expenditure (please specify) Rs.
TOTAL
Contractor Profit & OH - 15% - Rs.
GRAND TOTAL - Rs.

TDS will be deducted as per standard norms and recovery shall be made for water and

electricity as per tender conditions.
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:ANNEXURE-9:
FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT
Certificate No. Interim / Dated
Project No. Building work / interior work
Particulars:
Contractor: Contract / Letter No. Dated:
Contractor’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your Contractors for the work
done by them and/or against materials delivered at site and/or for advance towards
contract on the above referred project.

Advance against contract Rs
Less: Advance adjusted to-date Rs.
Balance Advance Rs.

Advance against material delivered at site Rs.
Amount of work done to-date Rs.
Total Rs.

Less: Retention on work done Rs
Less: previously certified up to Rs
PRESENT CERTIFICATE (*) Rs.
RUPEES.....ccietrtrtrtrtctceececenstsssssseeessssssssssesessssssssesssssesessssssssssssenes .

The cost of cement or any other material supplied by you or payments made by you
directly, if any and not covered herein above, should be adjusted before making the
payment of the certificate amount (*).

Necessary Deduction U/5194C of the income Tax 1961 and sales tax may be made before
paying the above certified amount.

By a copy of this letter, we are intimating the Contractors to call on you for the
necessary payments.

Remarks if any:
The details of Insurance policy are given in the next page.

Signature of Architects

Enclosures : Bill
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:ANNEXURE-10:

Name of the work

Date of Commencement

Of Package Lift At CO: Manipal”

FORMAT OF SITE ORDER BOOK

Sr. | Remarks/ Dated Initials of the | Action Dated Remarks

No | Instructions | Initials of Contractor taken initials of | of the
of the site site for having with the site Architects
Engineer/ Engineer/ received the | date Engineer | PMC/C.C.
Architect Architect instructions Officials

1 2 3 4 5 6 7
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:ANNEXURE-11:

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Contractor

Name of the work as given in the Agreement

Agreement WO

Tender amount

Date of commencement of work

o U A W N

Period allowed for completion as per
agreement

~N

Date of completion as per agreement

Period for which extension of time has been
given

Date Month Year

a) | 1" extension vide Canara bankLetter
No.

b) | 2" extension vide Bank / Canara
bankLetter No.

c) | 3 extension vide Bank / Canara bank’s
Letter No.

Reasons for which extensions have been previously given (copies of the previous
applications should be attached)

10

Period for which extension is applied for and the reasons thereof including
hindrances, time for extra work assigned, if any etc.
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:ANNEXURE-12:

FORMAT OF HINDRANCE REGISTER

Name of Work : Date of state of
work
Name of Contractor | : Period of
completion
Agreement No : Date of
completion
Sr. No | Nature of | Date of Date of Period of | Signature Site | Remarks
Hindrance | occurrence | which hindrance | Engineer/
of hindrance Project
hindrance was Engineer
removed
1 2 3 4 5 6 7
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:ANNEXURE-13:Bank Guarantee Format for Earnest Money Deposit

To

WHEREAS (Name of Tenderer) (hereinafter called "the
Tenderer” has submitted its tender dated (Date) for the execution
of (Name of Contract) (hereinafter called "the Tender") in favor of

CANARA BANK,CIRCLE OFFICE , MANIPAL hereinafter called the "Beneficiary";

KNOW ALL MEN by these presents that we, (name of the issuing Bank), a body
corporate constituted under the having its Head Office at

amongst others a branch/office at (hereinafter
called "the Bank” are bound unto the Beneficiary for the sum of
Rs (Rupees only) for which

payment well and truly to be made to the said Beneficiary, the Bank binds itself, its
successors and assigns by these presents;

THE CONDITIONS of this obligation are:
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified in
the Tender; or

(b) If the Tenderer having been notified of the acceptance of his Tender by the Beneficiary
during the period of Tender validity;

(i) fails or refuses to execute the Agreement, if required; or

(ii) fails or refuses to furnish the performance security, in accordance with clause
of conditions of Contract.

We undertake to pay to the Beneficiary up to the above amount upon receipt of his first

written demand without the Beneficiary having to substantiate his demand, provided that in

his demand the Beneficiary will note that the amount claimed by him is due to him owing to

the occurrence of one or both of the two conditions, specifying the occurred condition or

conditions.

Notwithstanding anything contained herein

i) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only)

ii) This Bank Guarantee is valid up to and

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(mention period of guarantee as found under clause (ii) above

plus claim period)

Dated day of 2025.

SIGNATURE & SEAL OF THE BANK
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ANNEXURE-14:
BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT

GUATANEEE NO....eceeeeerreeeererenreneeeereessesseessessessessessessaensens .
Amount of GUAraNtEE RS.....uevveererevenrerreereenenressessesssessenaes .
Guarantee cover from Dated : .....eveereeeereereernereeneereeseeeees
To Dated: teeeestesseesesaestesseeseesreaersensaeraersessessaeraenen

Last Date for Lodgment of claim:

In consideration Of .......ccocvevenenenensenreceesessennes (hereinafter called "Beneficiary") having agreed
to exempt ...ccveveeeeenenn veeeee. LEd., having its Registered Office situated at
..................................... (hereinafter called the "the obligator(s)") from the demand of security
deposit of RS....ccoveveveereveennne (RUPEES .ueeererernrerernrenesenreessesessssesssesesssenees . only) under the terms
and conditions of an agreement dated ........cceueeuunees (Hereinafter called the "said Agreement”)
for the due fulfillment by the said obligator of the terms and conditions contained in the said
agreement, on production of the Bank Guarantee for RS...cvvenn. (Rupees
....................................... only), at the request of the obligator Bank, a body corporate
constituted under the Banking Companies (Acquisition & Transfer of undertakings) Act, 1970
having its Head Office at amongst others a branch at ...
(Hereinafter referred to as "the Bank") has agreed to give following guarantee in favor of
thee  beneficiary for an amount not exceeding Rs..... . (Rupees
....... . only) against any loss or damage caused to or suffered or
would be caused to or suffered by reason of any breach by the said Obligator(s) of any of the
terms and conditions contained in the said agreement.

1. We, the Bank to hereby undertake to pay the amount payable under this
guarantee without any demur merely on a demand from the beneficiary stating
that the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by reason or any breach of the terms and conditions
contained in the said agreement or by reason of the obligator's failure to perform
the said agreement. Any such demand in writing made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under the
guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding RS.......cccceevvvereereerervennennns

2. We, the Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all the dues of
the beneficiary under or by virtue of the said agreement have been fully paid and
its claims satisfied or till the beneficiary certifies that the terms and conditions of
the said agreement have been fully discharged this guarantee. Unless a demand
for claim under this guarantee is made on us in writing on or before
.............................. we shall be discharged from all liabilities under this guarantee
thereafter.
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3. We, the Bank further agree that the beneficiary shall have the fullest liberty,
without consent and without effecting in any manner or obligations hereunder, to
extend time of performance they said obligator(s) from time to time or to
postpone for any time any of the powers exercisable by the beneficiary against
the said obligator(s) and to forbear or enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved of our liability by
reason of any extension being granted to the said obligator(s) for any forbearance,
act or omission on the part of the beneficiary or any indulgence by the beneficiary
to the said obligator(s) or by any such matter or thing whatsoever which under the
law relating to sureties would not for this provision have effect of so relieving us.

4. We, the Bank lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the beneficiary in writing.

5. Notwithstanding anything contained herein:

(i) Our liability under this Bank Guarantee shall not exceed Rs.
(RUPEES ..eeeeeerereterenrereessessessesesessessessssassessessesassenes only)

(if) This Bank Guarantee is valid up tO ...ccecevevevceeveueneee. . and
(iii) We are liable to pay the guaranteed amount or any part thereof
under this Bank Guarantee only and only if you serve upon us a
written claim or demand on or before .......cceuuneee (mention

period of the guarantee as found under clause
(ii) above plus claim period)

PLACE:

DATE : SIGNATURE
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ANNEXURE-15:

Name of work:

Of Package Lift At CO: Manipal”

Details List of Retired Government / PSU/ Bank employees, employed by the

Tenderer:

NAME OF THE RETIRED OFFICIAL

DESIGNATION

NAME & ADDRESS OF THE
PREVIOUS EMPLOYER
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ANNEXURE-16:

INDEMNITY FORMAT

THIS DEED OF INDEMNITY executed at ... (Place) on this ... . day of
......................... .month of year two thousand and twenty  five (2025)
By reertereeresteseerestesteeerestete e setentenannes .(herein after called the Bidder) duly represented by
proprietor/one of its partners/director Sri . ereeeereenesreneenes , aged..nrvennenenn. years, son
of Sl teeteteeerererseeresre st sesaesas e saesae e s e snesasanens residing at
In favor of

Canara Bank a body corporate constituted under the Banking Companies (Acquisition and
Transfer of Undertakings)Act, 1970, having its Head Office, at 112, J C Road, Bangalore-
560002 through its office at represented by,
, its duly constituted attorney (hereinafter

referred to as Bank)

Whereas the tender submitted by the Bidder for the above mentioned work was accepted by
Canara Bank and the WOrk Of .....ccvcnennencnnencncseneneseneneseesenees has been awarded in favor of
the Bidder vide Ref NO .....ciiiicicitrscccctsnsneecccsensanaens .

And whereas for undertaking the work awarded as per the above noted reference, the Bidder
has entered into contract with Canara Bank (Bank) on ......ccccceceveervvevcncecnce .

Now this Deed Witnessed that in pursuance of the aforesaid contract dated
........................... and in consideration of Canara Bank having agreed to make payment on the
bills claimed by the Bidder herein based on the works completed in respect of the above
referred contract, the Bidder hereby indemnifies and keep harmless Canara Bank & its
Architect/consultant and its officials/staff from time to time and at all times against all
actions, prosecutions proceedings, claims, suits, liabilities (including statutory liability),
penalties, demands, charges, costs (including legal costs) and expenses, damages, losses and
any other expenses which may be caused to or suffered by or made or taken against the
Employer arising out of:

i) The breach, default or non-performance of undertakings, warranties, covenants or
obligations by the Bidder, non-compliance of safety rules, regulations, instructions by
the Bidder and mishaps occurring at the site due to faulty work executed by the
Bidder.

ii) Any contravention or Non compliance with any applicable laws, regulations, rules,
statutory or legal requirements by the Bidder.

Further, the Bidder indemnifies to protect and save Canara Bank & its Architect/consultant
and its officials / staff from against all claims, losses, costs, damages, expenses, action suits
and other proceedings, resulting from infringement of any law pertaining to patent,
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trademarks, copyrights etc. or such other statutory infringements in respect of the services
offered by the Bidder.

All Indemnities shall survive notwithstanding expiry or termination of the contract and Bidder
shall continue to be liable under the indemnities.

There is no limit to claims made by the Canara Bank /third parties in case of infringement of
Intellectual property rights or for claims relating to the loss of damage to real property and

tangible personal property and for bodily injury or death and in these cases the liability will
be unlimited ”.

Signature of Bidder with Seal
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ANNEXURE 17:

SCOPE OF COMPREHENSIVE ANNUAL MAINTAINANCE CONTRACT FOR
AIR-CONDITIONING UNITS UNDER DEFECTIVE LIABILITY PERIOD

The tenderer shall offer the following at no extra cost to the bank.

1. The tenderer shall maintain the Air Conditioning System and ensure that it works as per
the tendered parameters.

2. All the repairs and replacements of spares shall be carried out which are necessitated due
to usage of system as per tender stipulations. However, the repairs and replacements
necessitated by loss or damage due to misuse or accident, fire or natural calamities shall be
out of the scope of CAMC.

3. The tenderer shall inspect the equipment at least once in a month as a part of
preventive Maintenance. This is apart from any breakdown visits that may be required
which may emanate in between the two preventive maintenance inspections.

4. The maximum breakdown time shall be one hour from the time of receiving the complaint
over phone. If the tenderer is not in a position to set right the defect or repair and put back
the AC to working condition within three hours, a standby unit to suit the tender parameters
should be provided immediately.

5. During the Preventive Maintenance, the tenderer shall inspect/ check the equipment and
record the following in log book, which shall be verified and confirmed by the bank's
representative.

a. AC System : Any malfunctioning of the components, checking the gas pressure, and
leakage in the refrigerant pipes and drain pipes.

b. Any other remarks regarding the Electrical System:
c. Any steps to be taken by bank for working of AC system.

6. During the preventive maintenance inspection, tenderer shall carryout the following apart
from the other requirements for functioning of system as per tender parameters and same
shall be recorded in a log book which shall be verified and confirmed by bank's
representative.

AC System : i. General cleaning
ii. Loose contact,
iii. Leakages in refrigerant piping and drain piping
iv. Pressure check of the refrigerant gas

7. During the break down calls, the nature of repair carried out, parts replaced etc shall be
recorded in the log book.
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