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Canara Bank 
Technical Cell 

Estate Policy & Control Section, 
General Administration Wing, Head Office 
Dwarakanath Bhavan, No: 29, K.R Road 

Basavanagudi, Bengaluru -560004. 
Telephone- 080-26621874/ 26621873 

Email: hoepc@canarabank.com 
 

NOTICE INVITING TENDER FROM EMPANELLED CIVIL CONTRACTORS 
 

NAME OF THE WORK: TENDER FOR CIVIL WORKS AT GENERAL ADMINISTRATION 
WING AT 3RD FLOOR, DWARAKANATH BHAWAN, BENGALURU 

 

1 TENDER ISSUE DATE 27.03.2025  

2 LAST DATE FOR SUBMISSION 15.04.2025 TILL 03.00 PM 

3 DATE / TIME OF OPENING 15.04.2025 AT 03.30 PM 

4 EARNEST MONEY DEPOSIT ₹9,000/- 

5 TIME OF COMPLETION 30 days from the date of acceptance of the Tender 
by the Bank 

6 ESTIMATED AMOUNT  ₹ 8.82 Lakhs + applicable GST 

 
Sealed tenders invited on behalf of Canara Bank for the above-mentioned work. The schedule 
of quantities and terms and conditions are enclosed. 
 
The tenders with the rates duly filled in and signed in each page of the tender shall be 
submitted in sealed cover prescribing the name of work and the due date for opening. The 
sealed tender must be dropped in tender box kept at Head Office within the above stipulated 
time. The tenders shall be opened in Head Office at the above specified time. The tenderers / 
authorized representative are requested to be present at the time of opening. 
 
Canara Bank reserves the right to reject any or all the tenders without assigning any 
reason thereof.  
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PART I 
GENERAL RULES AND DIRECTIONS TO TENDERERS 

 
1. All work proposed for execution by contract will be notified in a form of Invitation to 

Tender and signed by the Bank Officer inviting tender. 
 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
Earnest money to be deposited with the tender, and the amount of the security deposit 
to be deposited by the successful tenderers and the percentage, if any, to be deducted 
from bills. Copies of the specification, tender drawings and any other documents 
required in connection with the work signed for the purpose of identification by the 
officer inviting tender shall also be open for inspection by the contractor at the office 
of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power-of-attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act 1952 by enclosing a copy of the 
partnership deed duly certified by one partner as true copy. 
 
Tender by Hindu Joint Family (HUF) firm may be signed by the Karta or Manager or any 
other duly authorized representative followed by the name and designation. 
 

3. Receipts for payments made on account of a work, when executed by a firm, shall be in 
the name of the firm by one of the partners, or by some other person having due 
authority to give effectual receipts for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form stating what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the same form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any   other conditions of any sort, 
will be liable to rejection. No single tender shall include more than one work. Tenders 
shall have the name and number of the works to which they refer, written on the 
envelopes. Modifications to specifications, item description, any clauses, conditions or 
any provisions whatsoever in the tender documents shall lead to disqualification of the 
tender.   

 
5. The rate quoted shall comply to the following :   

(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts  must be 
quoted in full rupees by ignoring fifty paise and less and considering more than fifty 
paise as rupee one. 
(b) In case of illiterate contractors the rates or the amounts should be attested by a 
witness, with a declaration that the contents of the tender documents have been 
explained to the tenderer. 
(c) The rate columns should be filled in English figures and English words. 
(d) The rate and amount columns for alternative items, if any, shall be filled up but 
amounts shall not be added in the total. The amount of alternative items of which 
quantities are not mentioned shall not be filled. 
 

6. In the case of any errors or omissions in the quoted rates, the rates given in the tender 
marked "Original" shall be taken as correct rates. 
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7. All rates shall be quoted only on the tender form. Quoted rates and units different from 

prescribed in the tender schedule will be liable for rejection. The amount for each 
item should be worked out and requisite totals given. Special care should be taken to 
write the rates in figures as well as in words and the amounts in figures only, in such a 
way that interpolation is not possible. The total amount should be written both in 
figures and in words. In case of figures, the word `Rs.' should be written before the 
figure of rupees and words `P' after the decimal figures, e.g., `Rs.2.15p' and in case of 
words, the words, `Rupees' should precede and the word `Paise' should be written at 
the end, unless the rate is in whole rupees and followed by the words `only' it should 
be invariably be up to two decimal places. While quoting the rate in Schedule of 
quantities, the word `only', should be written closely following the amount and it 
should not be written in the next line. 
 
All corrections such as cuttings, interpolations,  omissions  and over-writings  shall be 
numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow on each 
page certified at the end  of the  page  with  grand  total  at the end of the bill / 
schedule  of quantities.Use of correcting fluid, anywhere in tender document is not 
permitted. Such tender is liable for rejection. 

 
8. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a suitable form. In 
the event of a tender  being  accepted for consideration, a receipt for the earnest 
money forwarded therewith shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of the specifications and other 
documents mentioned in Rule-I. In the event of a tender being disqualified and 
rejected, the earnest money forwarded with such unaccepted tender shall thereupon 
be returned to the contractor remitting the same, without any interest. 
 

9. The Officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any one tender. 
 

10. The memorandum of work tendered for and the schedule of materials to be supplied by 
the Bank and their issue-rates, shall be filled in and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an 
intending  tenderers without  having been so filled in and completed, he shall request 
the officer to have this done before he completes and delivers his tender. 

 
11. The Tenderer shall take all necessary precautions to ensure that all confidential 

information which the Tenderer obtains in the course of participating in this Tender or 
at any time thereafter is not disclosed or used other than for the purpose of project 
execution / scope of work / deliverables. Tenderer shall suitably defend, indemnify 
Bank for any loss / damage suffered by Bank on account of and to the extent of any 
disclosure of such confidential information. Confidential information for this purpose 
refers to such information pertaining to Bank provided to Tenderer which is marked as 
confidential and which is not available in the Public Domain”. 

 
12. In the case of item rate tenders, only rates quoted shall be considered. Any tender 

containing percentage below / above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount 
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worked out by the contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does not correspond with 
the rates written either in figures or in words then the rate quoted by the contractor in 
words shall be taken as correct. Where the rates quoted by the contractor in figures 
and in words tally but the amount is not  worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount.In 
event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 
 
In case the same item appears more than once in the schedule of work under the same 
sub head or among the different sub heads of works, the lowest rate quoted for that 
item shall be taken for other items also and tender will be evaluated accordingly. 
 

13. The contractor whose tender is accepted shall be required to furnish by way of Initial 
security a sum which shall be equal to 2% (two percent) of the accepted value of the 
tender including the Earnest Money Deposit, within 14 (fourteen) days of the date of 
issue of the letter of acceptance of his tender, Demand Draft payable to the Canara 
Bank or by way of Bank Guarantee from any other Scheduled Bank other than Canara 
Bank in the prescribed format for  the  duration of the  contract period  and defect 
liability period. A further sum of 3% (three percent) of the Gross value of each 
interim/final bill shall be deducted as retention money, thereby making the total 
retention money as 5%. 

 
In case the successful tenderer fails to remit the Initial security deposit within the 
above stipulated time, the Earnest money deposit shall be forfeited as per the 
discretion of the Bank.   

 
14. In the case of any tender where unit rate of any item/items appears unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation  such  a tender is liable to be disqualified and rejected and / 
or the tenderer is liable for additional security deposit as demanded by the Employer 
in the form of Demand Draft or Bank guarantee from scheduled commercial Bank other 
than Canara Bank valid for contract period / smaller period ( as decided by the Bank ) 
in the format prescribed by the Bank. 

15. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Employer and / or 
Engineer-in-charge shall be communicated in writing to Employer. 
 

16. The rates quoted shall be all inclusive rates for the item of work described, including 
materials, labour, tools and plant, lead, lift carriage and transport supervision, 
Royalties, duties, levies, cess, entry tax, Octroi, profession tax, GST, purchase tax, 
turnover tax, or any other tax on material in respect of this contract, overheads and 
profits, mobilizing, demolishing and other charges whatsoever including any special 
difficulties any restrictions for transport etc., complete for proper execution of the 
work as per drawings and specifications and no claim whatsoever for any extra payment 
shall be maintainable. 
 
GST or any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, Profession 
Tax, Turnover Tax or any other Tax on material in respect of this contract shall be 
payable by the tenderer and the Bank will not entertain any claim whatsoever in 
respect of the same and nothing extra shall be paid / reimbursed for the same 
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subsequently. The rates quoted shall include all the above. GST on works contract on 
finished works wherever applicable shall be paid by Bank as per extant rules. All 
charges payable to local bodies for any service connections for construction purposes, 
land tax, etc., shall also be paid by the contractor and nothing extra shall be 
paid/reimbursed for the same. 
 

17. The contractor shall give a list of the Bank employees related to him with their places 
of posting and designations in prescribed Format.  
 

18. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 
 

19. Errors and omissions due to clerical, typographical or printing etc.., if any, will have to 
be got clarified and corrected before quoting the rates. The interpretation given by the 
appropriate tender accepting authority of the Bank shall be final and binding. 

 
20. Procurement of all materials, other than specifically stipulated to be issued by the 

Bank, if any, shall be at the cost and the responsibility of the contractor. 
 

21. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of India’s 
Public Procurement Policy act 2012, certain benefits will be given for MSE Units. The 
details are as under: 
 

a) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the benefits 
in case of MSE firms, shall submit relevant documents such as valid MSE registration 
Certificates and exemption certificate from relevant authorities. 
 

22. Tenderer shall fill in all the blanks and put their signature and seal on each page of the 
tender documents. The successful Tenderer will have to enter into an agreement with 
each component of the Tender document with the Bank. 

 
♦♦♦♦♦♦♦♦ 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL:  
 

These Special conditions of Contract shall be read in conjunction with the General 
Conditions of   contract, Specifications of work, Bill of quantities ,  Drawings and any other 
documents forming part of this  contract wherever the context so requires. 

 
Notwithstanding, the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and complementary of 
every other part and shall be read with and into the contract so far as it may be 
practicable to do so. 

   
      Where any portion of the General Conditions of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, then unless a different intention 
appears, the provisions of the Special Conditions of Contract, shall be deemed to over-ride 
the provisions of the General Conditions of Contract and shall to the extent of such 
repugnance, or variance, prevail. 

 
In case where the specifications in the drawings or those given in schedule of quantities 
are found wanting the latest IS specifications / CPWD shall hold good. 

 
2. WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION PERIOD IN STAGES: 
 

The works need to be carried out in stages in co-ordination with the progress of 
civil/renovation works as per instruction of the Bank. Works shall be carried out initially in 
the 25 vacant flats and subsequently the works shall be carried out in the flats handed over 
to the contractor as and when it is vacant within the overall project duration. The whole 
work including all extra and additional items if any is to be completed within the period of 
completion as stated in Appendix and the Contractor will be required, if necessary to work 
overtime to fulfill the Banks/Architect’s instruction to complete the work by the stipulated 
date. No extra payment will be allowed on the quoted rates for such overtime work. 
 
Please note that the existing passenger lifts will not be permitted for shifting of 
materials, debris etc. It is advised to erect a separate hoist machine for the purpose of 
undertaking the shifting of material, debris or use the staircases. The rate quoted 
should be inclusive of hiring such machinery and no extra claim in this regard is 
permitted.  
 

3.  STATUTORY PERMISSIONS:  
 

The Contractor will be responsible for obtaining the approval of BWSSB for any alteration in 
the connections. All the fees, deposits shall be borne by the Bank. Incidental expenses if 
any shall be borne by the Contractor. The contractor shall submit to the Bank, all 
certificates, demand notes ,final inspection reports  issued by  the concerned  authority. 

 
4.INTERPRETATION OF TERMS: 
 
(a) Whenever the words “directed”, “as required”, “selected”, or words like effect are used, 

it is to be understood that the selection, direction or requirement of the Bank are 
intended. 
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(b) The words “approved”, “satisfactory” or words of like import shall mean “approved by” or 
“satisfactory to” the bank, whose approval must first be obtained before the materials 
ordered or the works to which the words refer to are put in hand. 

 
(c) The word “allow” shall mean that the contractor shall include in his rates for the particular 

matter referred to. 
 
(d) The words “as described” shall mean the description in the trade preambles, general 

preambles, specifications, general instructions etc. 
 
5.ORDER OF WORK:  
 

The Bank reserves the right to fix the order in which the various items of work involved in 
this contract are to be executed and contractor shall comply with the same.  There shall 
be no extra claims on account of this. 

 
6.QUALITY OF MATERIALS AND WORKS:    
 

The quality of all materials proposed to be used in the works will be as per the relevant 
Indian Standard Specifications and will be in accordance with the provisions of the 
Technical Specifications.     

 
7.SAMPLES: 
 
(a) Before ordering such materials, the Contractor shall get samples of the materials approved 

from the Bank well in time.  If ordered by the Bank, the samples of materials shall be got 
tested from approved laboratories at the contractor’s cost before approval.  No claim will 
be allowed for delay to the progress of work caused by tests. If called upon by the Bank, 
the contractor shall produce proof for having arranged for the supply of materials well in 
time. 

 
(b) The contractor shall furnish well in time before work commences, at his own cost, any 

samples of materials or workmanship that may be called for by the Bank for his approval or 
rejection and any further samples in case of rejection until such samples approved. Such 
samples when approved shall be the minimum standard for the work to which they apply. 
Rates quoted shall cover for such preliminary work. 

 
8.WORKMANSHIP: 

 
The work involved calls for a high standard for workmanship combined with speed. The 
works shall be carried out as per the technical specifications and Bill of quantities. 
 

9.REJECTED WORKMANSHIP OR MATERIALS: 
 

Any workmanship or materials not complying with the specific requirements or approved 
samples or which have been damaged, contaminated or deteriorated, must be removed 
immediately from the site and replaced at the contractor's expense, as directed.      
 
All materials / or workmanship which in the opinion of the Bank are / is defective / under 
specifications or un-suitable, shall be removed immediately from the site and shall be 
substituted with proper material and / or workmanship forth with as per drawings, 
requirements and as per approval / directions of the Bank. 
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10.DISCREPANCIES: 
The several documents forming the contract are to be taken mutually explanatory of one 
another. In the event of any Errors, Omissions and Discrepancies, the same shall be dealt 
as under: 
 
 In case of errors, omissions and /or disagreement between written and scaled 

dimensions on the drawings and specifications etc., the following order of 
precedence shall apply. 

o Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken as 
authenticated. 

 
 In case of discrepancy between the schedule of quantities, the specifications and 

/or the drawings, the following order of preference will be observed. 
o Description in Schedule of Quantities. 
o Technical specifications  
o Particular Specifications. 
o CPWD specifications   
o Indian Standard Specifications of B.I.S. 
o Drawings. 
o Special condition. 
 

 In case of difference between the rates written in figures and the rate in words 
shall prevail. 

o Between the duplicate/subsequent copies of the tender and original tender, 
the original tender shall be taken as authenticated. 

 
 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 
elaboration , decision  shall be considered as authentic.  

o The contractor shall be held responsible for any error that may occur in the 
work through lack of such reference and precaution. 

 

11.QUOTED RATES: The rates shall be as per the Schedule of Quantities.  
 
(i) The rates quoted by the contractor shall be held to include for providing all materials , 

labour  and fixing all scaffolding, conveyance and delivery, unloading, carrying in storing, 
hoisting, all labour, setting, fitting and fixing in position making, setting, cutting, 
wastages,  taxes, cess, royalties, return of packing and all materials and labour and 
obtaining service connections and testing and  cleaning of  work place ,everything else 
necessary for the proper completion of each item of work including overheads and profits.  

(ii) The Contractor shall provide at his expense all labour, materials and things required by the 
Bank / Architect or his representative for testing and measuring the work, for weighing, 
testing the efficiency of any portion of the work, all planning gangways etc., necessary for 
affording access to every part of the work.  The cost of all testing shall be borne by the 
contractor. 

(iii) Contractor should note that unless otherwise stated the tender is strictly on item rate basis 
and his attention is drawn to the fact that rates for each and every item should be correct, 
workable and self supporting.  The quantities in the Bill of Quantities approximately 
indicate the total extent of work but may vary and may even be omitted.  No claim shall 
be entertained on this account except as provided in clause 35 of the General Conditions. 
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(iv) If called upon by the Bank, detailed analysis of any or of all the rates shall be submitted by 
the Contractor. The Bank is not bound to recognize Contractor’s analysis and reserves the 
right to reject abnormal high rates quoted by the contractor.  In case there are in 
consistencies in the rates for items of same such rates shall be considered as the rate for 
all such items unless Bank finds that there is justification for such inconsistent rates.  

 
(v) The rates of items of works shall include laisoning charges, supervision charges in applying 

& securing pemissions for alterations in connections for the sewerage system from BWSSB, 
applying & obtaining permissions from authorities shall also be the contractor s 
responsibility. The Bank shall bear the statutory fees, charges, any fee, development 
charges, deposits payable to the BWSSB. The Bank shall make direct payment to the 
concerned authorities in getting such permits, licenses, and service connections on demand 
& against bills, notices. All other incidental charges, laisoning & supervision charges shall 
be loaded in the item rates of the tender.   

 
(vi) The rates quoted by the contractor should cover for work at all heights and levels for all 

items of work under this contract.  Lifting of materials will not form any criteria for 
claiming extra payment. 

 
12.WATER: 
The rates quoted by the contractors shall include for providing all the water required for the 
work including that required by special tradesmen and sub-contractors and pay all charges 
required by local authority or other authorities to get connection for construction of the 
Building and related works .  Water must be clean, fresh, pure and free from earth, vegetable 
or organic matter acid or alkaline substance in solution or suspension. The contractors must 
execute any temporary plumbing work and pay all fees and charges for all the temporary 
connections. The contractor will make his own arrangements for pumping and storing water. If 
supply from the Municipality or other bodies be inadequate, the contractor should provide the 
water by his own arrangements. Bank shall only sign any application form as owner of the 
property.  
 
13.ELECTRICITY: 
The contractor shall arrange with the concerned Electric Supply Authorities for a temporary 
meter for electric supply to the site and shall provide all temporary wiring, power and lighting 
points for the whole of the works, site office and clear away when no longer required. He shall 
pay all charges for same and for electricity consumed, including the consumed by sub-
contractors. Bank shall only sign any application form as owner of the property.  
 
14. SAFETY AND HEALTH REGULATIONS:  
The contractor shall execute the works by following all safety rules, procedures including the 
SAFETY CODE detailed in Appendix. All Health regulations as per Appendix and in force shall be 
strictly complied by the contractor and pay all necessary charges. 
 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulation and Rules 
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to 
the Bank a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting , filing such materially incorrect statements and in the event of the contractor (s) 
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for 
each day of default subject to a maximum of 5 percent of the tendered value of the Work. The 
decision of the Bank shall be final and binding on the parties. 
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Should it appear to the Bank  that the contractor(s) is/ are not properly observing and 
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the 
provisions of The Building & Other Construction Workers (Regulation of Employment & 
Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of 
Employment & Condition of Service) Rules1998, AND, Contract labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of 
health and sanitary arrangements for the work-people employed by the 
contractor(s)(hereinafter referred as ”the said Rules”) the  Bank shall have power to give 
notice in writing to the contractor(s) requiring that the said Rules to be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice. If the contractor(s) shall fail within the period specified in the notice 
to comply with and/or observe the said Rules and to provide the amenities to the workpeople 
as aforesaid, the Bank shall have the power to provide the amenities herein before mentioned 
at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their 
own expense and to approved standards all necessary huts and sanitary arrangements required 
for his/their work-people on the site in connection with the execution of the works, and if the 
same shall not have been erected or constructed, according to approved Standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the said huts and sanitary arrangements be re-modeled and/ or reconstructed according 
to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
15. SECURITY  AND  PROTECTION: 
(i) All fences, trees, shrubs, grass, lawns and other surfaces about the buildings or approaches 

thereto, which are required to be maintained are to be kept free from damage due to 
operations in connection with the work, at contractor’s expense. 

 
(ii) The Contractor shall, at his expense, protect all projecting sills, jambs, copings, stone or 

concrete treads and mouldings and all concrete steps, woodwork and joinery and the like 
from injury during the progress of the work by rough timber casings securely fixed.  The 
contractor shall at his cost protect joinery and make good all damage to same from any 
cause whatsoever during the performance of the contract and leave perfect to the 
satisfaction of the Bank at completion.  Before possession, the Contractor must see that all 
doors, windows, and ventilators, etc., work easily and shall make all necessary 
adjustments. 

 
16. INDEMNITY BOND: 

Contractor shall sign an Indemnity Bond in an approved format as per Appendix 10 before 
starting the work, indemnifying the Bank and the Architect from any damages, 
prosecution, other legal suits and claims arising out of any mishaps occurring at the site 
due to faulty work, faulty construction and for violating rules and regulations for which the 
contractor shall be solely responsible.   
 

17.  INCOME TAX DEDUCTIONS/ OTHER STATUTORY DEDUCTIONS: 
Appropriate deduction as per relevant Income Tax & works contract tax Rules applicable at 
the time shall be made on the bills submitted by the contractor and such deducted 
amounts shall be remitted by the owner with the Reserve Bank of India and State Govt. on 
behalf of the Contractor as per Rules. 
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18.  WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN:  

All shavings, cuttings and other rubbish as it accumulates shall be cleaned  from time to 
time during the progress of the work and at completion, including that of sub-contractors 
and special Tradesmen to be cleared and carted away and all materials rejected by the 
Bank to be removed.  Contractor’s quoted rates shall allow for these factors. 
 

18.1 USEFUL EXCAVATED AND DISMANTLED MATERIALS: 
Should suitable sand or gravel or murum or rock be found in the excavation and the 
contractor be allowed to use the same in the work, he will be required to pay the 
Employer the full market value of the same.  Any sand, gravel, murum or rock taken from 
the Excavation will remain the property of the  Bank and in the event of it not being 
allowed to be used in the work, the Bank reserves the right to dispose it off in any way as  
it deem fit. 

 
19.  TOOLS FOR MASONS: 

Every bricklayer or plaster on the work shall be provided with suitable level battens, 
trowels, wooden floats and breaking hammers for cutting brink and templates, to enable 
him to carry out the work in a neat and workmanlike manner, and each gang of brink layers 
or plasterer not exceeding six in numbers shall be provided with a suitable measuring rule, 
a plumb bob, a spirit level and a square in addition to the above mentioned, all to be to 
the approval of the  Bank. 

 
 
20. CONTRACTOR TO ASSIST BANK AND SITE ENGINEER FOR INSPECTIONS TAKING 

MEASUREMENTS: 
 

a) The contractor or his representative shall accompany the Banks representative/ Site 
Engineer when required to do so and assist in taking the measurements and shall agree 
to the measurements recorded on the spot. 

 
b) If the Contractor fails to accompany the Banks representative/ Site engineer  or any 

other person that has been duly authorized by the Bank to take measurements then in 
such a case the measurements recorded by the Banks’s representative/ site engineer  
shall be binding on the Contractor. 

 
c) All measuring tapes shall be steel and scaffolding and ladders that may be required for 

taking measurements shall be supplied by the Contractor, at his expense.  
 

d) The contractor or his representative shall  provide all the assistance for the and 
accompany the Banks representative/ site engineer  for carrying out the inspections of 
the work .  

 
21.  SERVICE AND ADVICE BY CONTRACTOR TO EMPLOYER: 

The contractor shall place at the disposal of the Bank the services and the advice of 
himself and his staff of Engineers, Managers, suppliers/buyers of materials, foreman of 
trades or to other skilled persons employed by him for compliance of this contract. 
 
 

22. NO OVER LOADING OF SLABS: 
Floors of buildings under construction shall not be loaded by stacks or materials during 
construction without the prior approval of the Bank.  It is important that no load comes on 
the reinforced concrete floors until they are at least three weeks old and at no time must 
be load placed upon them exceed the load for which they are designed. 
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23. ALTERNATIVE ITEMS: 

In regard to alternate and 'rate only' items if any specified in the Schedule of Quantities, 
Contractor should note that the Bank reserves the right to order the principal item or its 
alternatives to any extent entirely at the Bank’s discretion. 
 

24.PROVISIONAL ITEMS: 
If ordered by the Architect, Contractor shall be required to carry out provisional sum items 
at the same conditions and rates as applicable for this contract. 

 
25. COORDINATION OF WORKS: 

CO–ORDINATION: There will be Separate Tenders for the following or any other specialized 
works / Items. The contractor is required to Co-ordinate & co-operate with all other 
agencies that are awarded with such other works during the entire project execution. Few 
such Special works/ Items are interior works, Lift installation, Fire Fighting System, 
Generator, & Transformer installation works, Air Conditioning etc.  
 
 

26. MEASUREMENTS OF ALL CONCEALED ITEMS TO BE RECORDED PRIOR TO COVERING UP: 
Measurements of all items of work including extra items, if any, such as, work in 
foundations, including excavations, plinth filling, masonry concrete etc., steel in all R.C.C. 
works, pipes to be encased etc., shall be got recorded from the authorized  banks 
representative  by the contractor before they are covered up.  Immediately the work is 
ready for measurements, contractors will give specific notice to Bank for recording the 
measurements, the Contractor will refer the matter to the Bank for instructions, but in no 
case shall cover up the work without his permission. 
 

27. OCCUPATION BY EMPLOYER: The Bank  reserves the right to occupy the building in parts 
as and when completed, as may be considered by the Bank and reasonable and without 
hindrance to the contractor’s progress. 

 
28. MINIMUM REQUIREMENTS OF THE TECHNICAL STAFF: Unless otherwise stated, contractor 

should note that irrespective of the fact whether the proprietor himself is a qualified 
Engineer or not he shall engage a qualified resident Engineer having a recognized Degree/ 
Diploma  in Civil Engineering and a minimum of 5 years’ experience at  construction site/s 
on similar works. Failing which Bank shall appoint a Civil Engineer on behalf of the 
contractor and shall deduct a salary amount of minimum Rs.20,000/-per month from his 
running bills, from the date of his non-availability of qualified Civil Engineer   at site. 

 
29. GUARANTEE FOR SPECIAL WORKS: For special works like water proofing works, guarantee 

issued by the special agencies who are engaged for such works by the contractor, shall be 
submitted to the Bank. For waterproofing a guarantee of 5 years shall be provided by the 
contractors. Such guarantees shall be submitted in the approved format of Bank and the 
contractor shall be responsible for any breach in such guarantee terms. 
  

30. APPROVED MAKE OF MATERIALS 
 
The  make of the material to be used in the works  shall be as per list  of approved makes 
detailed in Appendix 11 and as per sample got approved from the Bank . A set of specimen 
samples of all approved materials shall be kept at site  or any designated branch of the 
Bank. The cost of which shall be borne by the Contractor.  
 
All  other materials to be used  in the works  but not covered above but specified  in the  
schedule of quantities (SOQ ) including items beyond SOQ shall also be of best of its kind 
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and shall conform to the CPWD specifications and latest Indian Standard Specifications in 
every respect wherever available  and  shall have the approval of the Bank.  

 
 
31. SANITARY, DRAINAGE WORKS   

The general character and the scope of works to be carried out under this contract is 
illustrated in the Specifications attached herewith. The contractor shall carry out and 
complete the said work under this contract in every respect in conformity with the rules 
and regulations of the local authority. The contractor shall furnish all labour, supply and 
install all materials appliances, tools, equipment necessary for the complete provision and 
testing of the whole plumbing and services installation as specified herein and as per the 
relevant ISI codes and shown on the drawings. This also includes any material, appliances, 
equipment not specifically mentioned herein or noted on the drawings as being furnished 
or installed but which necessary and customary to make complete installation as shown on 
the drawings or described herein properly connected and in working order. 
 
In general the work to be performed under this contract shall comprise of the following. 

 
a) All incidental jobs connected with plumbing services installation, such as excavation 

in trenches and back filling, cutting chases in concrete and brick and making good, 
cutting/ drilling holes through walls, floors and grouting and for fixing of fixtures 
equipment etc., 

b) Furnish and install a complete workable, plumbing services installation as shown on 
the drawings and described in this specification and as per the latest ISI 
specifications including all that which is reasonably inferred. 

c) Complete installation of internal and external water supply system 
d) Complete installation of sewerage and sewerage appurtences internally as well as 

around the building 
e) Complete installation of all sanitary and plumbing fixtures 
f) Cooperation with other crafts in putting the installation in place: Any work done 

without regard or consultation with other trades, shall be removed by the contractor 
without additional cost to the owner to permit proper installation of all other work, 
as desired by the Architects. 

g) Repair all damages done to the premises as a result of this installation and remove 
all debris left by those engaged for this installation to the satisfaction of Employer. 

h) Cleaning of plumbing fixtures, showing the satisfactory performance of all the 
fixtures at the time, the building is handed over to the owners. 

i) It is the responsibility of the contractor to take care of all the fixtures fitted until 
the time of handing over to the owners. 

j) Painting of all concealed and exposed pipes as specified. 
k) Assume full responsibility of all required applications and cost, to connect to 

corporation water mains, sewers and storm water drains to the extent these are 
applicable to this installation. 

 
32.  ESCALATION:  

The rate quoted shall be firm throughout the tenure of the contract including extension of 
time, if any, granted and will not be subject to any fluctuation due to increase in cost of 
materials, labour, sales tax, VAT , works contract tax, octroi, etc. or any other tax. There 
shall be NO ESCALATION on the quoted rates.  
 
The basic rates indicated in bill of quantities for material is only to facilitate the Bank 
to select the material. Any variation in the market price shall be absorbed by the 
contractor & no extra is payable by Bank. 
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33.  CORDINATION OF WORKS  
Work involves execution in residential complex which are fully occupied, it is intended to 
undertake works with minimum disturbance to the occupants and maintaining hygienic 
conditions. Hence the execution needs to be carried out meticulously with proper co-
ordination and planning. Further the work needs to be carried out with co-ordination with 
other agencies and Bank's watch & ward / security authorities. 
 

 
 
 
 

Signature of the Tenderer/Contractor 
With name  and address 
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GENERAL CONDITIONS OF THE CONTRACT. 

 
1.  INTERPRETATION: In construing these conditions, the specifications, the schedule of 
quantities, tender and Agreement, the following words shall have the meaning herein assigned 
to them except where the subject or context otherwise requires. 
 
Employer or Bank:  The term "Employer" or "Bank" shall denote CANARA BANK with their Head 
Office at BENGALURU represented by GENERAL MANAGER, TECHNICAL CELL, E P &C SECTION, 
HEAD OFFICE ANNEXE, LOCATED AT NO.29, 3RD FLOOR, DWARAKANATH BHAVAN, K R ROAD, 
BASAVANAGUDI, BENGALURU-4 and any of its employees or representative authorised on their 
behalf. 
 
Architects: The term "Architects" shall mean the Architect appointed by Bank for the subject 
works or in the event of his/their ceasing to be the Architects for the purpose of this contract 
such other person/s the Employer shall nominate for the purpose. In absence of any external 
Architect the Bank's in-house Architect will be the authority. 
 
i) Engineer: The term "Engineer" shall mean authorised Engineer appointed by Architect or 

Bank for day-to-day supervision of works at site as per tender terms. 
 
ii) Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 

____________________________________________ (Name and address of Contractor) 
and his/their heirs, legal representatives, assigns and successors. 

 
iii) Site:  The "site" shall mean the office area mentioned in the subject where works are to 

be carried out as per tender SCHEDULE OF QUANTITIES & working drawings allotted by 
the Employer for the contractor’s use. 

  
iv) Drawings:  "Drawings" means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 
The work is to be carried out in accordance with drawings, specifications, the schedule 
of quantities and any further drawings, which may be given by the Bank’s Engineer / 
Architect during the execution of the work. 

   
All drawings relating to work given to the contractor together with copy of schedule of 
quantities are to be kept at site and the Bank’s Engineer / Architect shall be given access 
to such drawings or schedule of quantities whenever necessary. 

 
In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor shall 
prepare such detailed drawings and/or dimensioned sketches thereof and have it 
confirmed by the Bank’s Engineer / Architect prior to taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 
10 days ahead from the time when it is required for implementations so that the 
Employer may be able to give decision thereon. 

 
v)   “The Works” shall mean the work or works to be executed or done under bill of 

quantities of this contract and shall include materials, apparatus, equipment, plant, 
fittings and other things for incorporation in the works. Wherever the word "Construction" 
is referred the same may be understood as undertaking renovation of the interior, civil 
works as per Bill of quantities.    
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vi) "Contract " means the contract effected by the contractor's Tender and the Employer's 
acceptance thereof comprising (in addition to the Tender and Acceptance) the priced bill 
of Quantities and Schedules, Schedules of particulars (if any), Specifications and 
Drawings, these General Conditions of Contract, Special Conditions contained in or 
attached to any of the forgoing documents, any alterations agreed in writing between 
the parties before the formal acceptance of the Tender, all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one 
another. 

 
vii) "Specification" means the specification annexed to or issued with these conditions and 

includes Indian or British or other approved standard specifications where required by the 
specification and where such a specification is not available, the specification approved 
by the Architect and the Engineer. 

 
viii) "Approved" means approved in writing including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing including as aforesaid. 
 
ix) 'Market rate" means the rate as prevailing in the market and recommended by the 

Architect and as approved by the Employer on the basis of cost of materials, labour, 
plant etc inclusive of any tax, duty, octroi etc. at the time of execution of work. 

 
x) “The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule 

(or bill) of quantities as specified and forming part of this contract. 
 
xi)  “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE : The work consists of Civil works at the subject location in accordance with the 

“drawings” and “Schedule of Quantities”.  It includes furnishing all materials, labour, 
tools and equipment and management necessary for and incidental to the construction 
and completion of the work.  All work, during its progress and upon completion, shall 
confirm to the lines, elevations and grades as shown on the drawings furnished by the 
Employer/Architects.  Should any detail essential for efficient completion of the work be 
omitted from the drawings and specifications, it shall be the responsibility of the 
contractor to inform the Employer/Architects and to furnish and install such detail with 
Employer’s/Architects' concurrence, so that upon completion of the proposed work the 
same will be acceptable and ready for use. 
Employer/Architects may in their absolute discretion issue further drawings and/or 
written instruction, details, directions & explanations, which are, hereafter collectively 
referred to as “The Employer’s instructions” in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and/or specification. 

c) The removal from the site of any defective material brought thereon by the contractor and 
the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (retention period). 
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The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s/Architects’ instructions, provided always that verbal instructions, directions and 
explanations given to the contractors or his representative upon the works by the 
Employer/Architects shall if involves a variation, be confirmed in writing to the contractor/s 
within seven days.  No works, for which rates are not specifically mentioned in the priced 
schedule of quantities, shall be taken up without written permission of the 
Employer/Architects. Rates of items not mentioned in the priced schedule of quantities shall 
be fixed by the employer in consultation with the Architects as provided in Clause “variation”. 

Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE: Intending tenderer shall visit the site and make them 
selves thoroughly acquainted with the local site condition, nature and requirements of the 
works, facilities of transport condition, effective labour and materials, access and storage for 
materials and removal of rubbish.  The tenderer shall provide in their tender for cost of 
carriage, freight and other charges as also for any special difficulties, including police 
restriction for transport etc., for proper execution of work as indicated in the drawings.  The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or 
losses incurred on account of any site condition which existed before the commencement of 
the work or which in the opinion of the Employer/Architects might be deemed to have 
reasonably been inferred to be so existing before commencement of work.      
 

4. TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed at appropriate places as detailed in the Instructions to Tenderers. No 
modifications, writings or corrections can be made in the tender papers by the tenderer, but 
may at his option offer his comments or modifications in a separate sheet of paper attached to 
the original tender papers. The Employer reserves the right to reject the lowest or any tender 
and also to discharge any or all of the tenders for each section or to split up and distribute any 
item of work to any specialist firm or firms, without assigning any reason. 
 

The tenderers should note that the tender is strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and 
self-supporting.  If called upon by the Employer/Architects detailed analysis of any or all the 
rates shall be submitted.  The Employer/Architects shall not be bound to recognize the 
contractor’s analysis. The works will be paid for as “measured work” on the basis of actual 
work done on item rate basis and not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly, related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection.  In the case of 
lump-sum charges in the tender in respect of any item of works, the payment of such items of 
work will be made for the actual work done on the basis of lump-sum rates as will be assessed 
to be payable by the Employer/Architects. 

The tenderer shall note that his tender shall remain open for consideration for a period of 
Ninety days (90 Days) from the date of opening of the tender. 

 

5. AGREEMENT: The successful contractor will be required to sign a Contract Agreement as 
per enclosed Proforma shall pay for all stamps and legal expenses, incidental thereto. The 
contractor shall submit Indemnity Bond, Guarantee Certificates for specialized works in stamp 
papers as per Bank’s approved Proforma. 
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6. PERMITS AND LICENCES: Permits and Licenses for release of materials, which are under 
Government control, shall be arranged by the contractor. The Employer may render necessary 
assistance, sign any forms or applications that may be necessary but shall not be responsible 
for actual procurement or for any delay in procurement. It may be clearly understood that no 
compensation or additional charges can be claimed by the contractor for non receipt of any 
controlled materials in due time on this account or according to his own requirements. The 
contractor shall at his own cost arrange for storage for taking delivery and storing of the 
quantity of controlled materials released by the authorities or supplied by the Employer.  The 
costs of storing, transporting, etc., of all materials including those under Government control 
are to be included by the tenderer in his quoted rates. The Employer/Architects shall be 
indemnified against all legal actions for theft or misuse of controlled materials in the custody 
of the contractor.  

7. GOVERNMENT AND LOCAL RULES: The contractor shall confirm to the provisions of all local 
Bye-laws and Acts relating to the work and to the Regulations etc., of the Government and 
Local Authorities and of any company with whose system the structure is proposed to be 
connected.  The contractor shall give all notices required by said Act, Rules, Regulations and 
Bye-laws etc., and pay all fees payable to such authority/authorities for execution of the work 
involved.  The cost, if any, shall be deemed to have been included in his quoted rates, taking 
into account all liabilities for licenses, fees for footpath encroachment and restorations etc., 
and shall indemnify the Employer against such liabilities and shall defend all actions arising 
from such claims or liabilities. 

8. TAXES AND DUTIES: The tenderers must include in their tender prices quoted for all duties 
royalties, cess and sales tax or any other taxes or local charges if applicable. No claim on this 
account will in any case be entertained. 

9.PROVISIONAL SUMS (P S): All provisional sums described in the schedule of quantities as P S 
shall be exclusively allotted to the purchase of materials and not for any handling and fixing to 
be done by the contractor.  Such costs of handling and fixing with profit (including transport 
charges if required) shall be separately included in the contract price as described in the 
schedule of quantities. The disposal of the amounts covered under this head will be absolutely 
at the discretion of the Employer. Contractor is to make payment for these materials to the 
suppliers on certificate or order issued by the Employer/ Architects and realizes them through 
his bills from the Employer. 

10. Final Acceptance/ Completion Certificate:  The Work shall be considered as complete 
when Bank's Engineer In charge has certified in writing on recommendation of 
Architect/Engineering Consultant subject to the following.  

a. Only after the demonstration of the integrated operation, trial run and approval 
by the Local Authority, satisfactory performance tests and necessary 
documentation and information furnished as per the Contract, shall the 
Engineer in charge / Architect issue the Completion Certificate to the 
contractor certifying completion of Work as per the terms of this Contract 
("Completion Certificate"). 

b. Minor defects, which do not affect the safe operation of the equipment at the 
rated capacity, if accepted by the Project Manager, shall not be considered as 
reason for the installation being not ready for handing over. These defects will 
be notified to the Contractor and will be rectified by the Contractor in a 
mutually agreed schedule. 

 
c. All equipment, tools and tackles and any special instruments required, for 

conducting pre-commissioning and performance tests shall be provided by the 
Contractor at their cost.  
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d. If by reason of any default on the part of the Contractor, a Completion 
Certificate has not been issued in respect of every portion of the Work within 
one week after the Completion Date or extended time as the case may be, the 
Bank shall be at liberty to use the Work or any portion thereof, in respect of 
which a Completion Certificate has not been issued, provided that Work or the 
portion so used as aforesaid shall be reasonably capable of being used and that 
the Contractor shall be afforded the earliest opportunity of taking such steps as 
may be necessary to permit the issue of the Completion Certificate.  

 
e. The Bank shall be at liberty from time to time or at any time before the 

completion of the Work to take possession of and use any part of the Site or 
uncompleted Work and in such case the Contractor shall completely finish the 
said incomplete parts or a part of the Work as and when the Engineer in charge 
/ Architect shall direct whether before or after the respective prescribed time 
or extended time (if any) for the completion of the Work and if required by the  
Engineer in charge / Architect while the  Bank  is in possession of the said part 
or parts of the Site or Work.   

The Defect Liability Period shall commence from the date of issuance of such certificate. 
Should the Bank decide to occupy any portion of the building or use any part of any 
equipment, before the Contract is completed, same shall not constitute an acceptance of any 
part of the Work unless so stated in writing by the Bank. 
 

11. OTHER PERSONS ENGAGED BY THE EMPLOYER: The Employer reserves the right to 
execute any part of the work included in this contract or any work, which is not included in 
this contract by other Agency or persons, and contractor shall allow all reasonable facilities 
and use of his scaffolding for the execution of such work.  The main contractor shall extend all 
cooperation in this regard. 

12. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY:  

Initial Security Deposit / Perfomance Guarantee : The Bidder whose tender is accepted shall be 
required to furnish by way of Initial security a sum which shall be equal to 2.0% ( percent) of the 
accepted value of the tender, within 14 (fourteen) days of the date of issue of the letter of 
acceptance of his tender and the instrument shall remain valid for a period of 60 (sixty) days beyond 
the date of completion of all contractual obligations of the contractor, including Defect Liability 
Period (DLP). 
 
Performance security may be furnished in the form of Insurance Surety Bond, account payee 
demand draft, fixed deposit receipt from a commercial bank, bank guarantee issued/ confirmed 
from any of the commercial bank in India or online payment in an acceptable form, safeguarding the 
Procuring Entity's interest in all respects. 
 
The performance security will be forfeited and credited to the Bnk’s account in the event of a 
breach of contract by the contractor.  
 
Security Deposit / Retention Money :  A further sum of 3% (Three percent) of the Gross value (excl 
GST) of each interim/final bill shall be deducted as retention money. The initial security deposit 
instead of being released may form part of the security deposit. The retention money (total of 5% 
of actual cost of works) shall be released upon expiration of DLP of the works or 365 days after 
final payment, whichever is earlier, on certification by the engineer. 
 
The contractor may, at his option, replace the retention amount with an unconditional BG from a 
bank acceptable to the procuring entity at the following stages: 
 

i) After the amount reaches half the value of the limit of retention money; and 
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ii) After the amount reaches the maximum limit of retention money. One-half of the retention 
money (or BG, which replaced retention money) shall be released on the issue of the taking-over 
certificate; if the Taking Over Certificates (TOCs) are issued in parts, then in such proportions as the 
engineer shall determine, having regard to the value of such part or section. The other half of the 
retention money (or BG, which replaced the retention money) shall be released upon expiration of 
DLP of the works or 365 days after final payment, whichever is earlier, on certification by the 
engineer.  

 

13.CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: The contractor shall provide 
everything necessary for the proper execution of the work according to the intent and meaning 
of the drawings, schedule of quantities and specifications taken together whether the same 
may or may not be particularly shown or described therein provided that the same can 
reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing, refer the same to the Employer/ Architects whose decision shall be 
final and binding.  The contractor shall provide himself everything necessary for carrying out of 
the works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the contractor for obtaining any resources from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract, and beyond the unit price no 
extra payment will be allowed for incidental or contingent work, labour and/or materials 
inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the 
tender documents. 

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, 
all tools, tackle, machineries and equipments and all the necessary centering, scaffolding, 
staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and 
lighting by night as well as by day required not only for the proper execution and protection of 
the said work but also for the protection of the public and safety of any adjacent roads, 
streets, walls, houses, building, all other erections, matters and things and the contractor 
shall take down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shorting etc., as  occasion shall be required or when ordered so to do, and shall fully 
reinstate and make good all matters and things disturbed during the execution of works to the 
satisfaction of the Employer/ Architects. 

The contractor shall also provide such temporary partitions / works on the site as may be 
necessary for the proper performance of the contract and for his own convenience but not 
otherwise.  Upon completion, such temporary materials shall be cleared unless the Employer 
shall otherwise direct. 

The contractor shall at all times give access to workers employed by the Employer or any men 
employed on the buildings and to provide such parties with proper sufficient and if required, 
special scaffolding, hoists and ladders and provide them with water and lighting and leave or 
make any holes, grooves etc., in any work, where directed by the employer as may be 
required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The 
quoted rates of the tenderers shall accordingly include all these above-mentioned contingent 
works. 

 

14. TIME OF COMPLETION, EXTENSION OF TIME: The time allowed for carrying out the Work as 
per the terms of this Contract shall be strictly observed by the Contractor and shall be deemed to 
be of the essence of the Contract and shall be reckoned from the date of award of the Contract.  
The Work shall proceed with due diligence until final completion of the Work. The date of 
commencement of the Work shall be within 7 days from the date of issue of letter of intent / 
work order   and completion of project within the allotted time as per notice inviting tenders. In 
case the Contractor fails to meet the above-stipulated Completion Date, Contractor shall be 
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liable to pay to the bank Liquidated Damages as specified in this Contract under clause 18. In 
addition to the overall time period, the Contractor shall provide access to sub-contractors to 
undertake their portion of works, employed directly by the Bank. 
 
Causes of delay for which claims for extension of time may be considered; 
The Contractor shall be entitled to claim for extension of time, subject to the conditions herein, 
should he be delayed or impeded in the execution of the Work by reason of the following: 
a. Force Majeure;  
b. Any change orders directed by the Bank, which in the opinion of the Project minimize the 

effect of such delays. Bank entails the requirement of additional time for completion of the 
Work. 

 
In respect of items (a) and (b) above, the Contractor shall submit in writing to the Bank his 
intention to claim for an extension of time within seven (7) working days of any of the above 
mentioned reasons or events causing a delay. Any claim of extension of time in respect of item 
(b) shall be notified by the Contractor before such change order is actually issued. The 
Contractor shall thereafter detail and submit his claim for the extension of time within fourteen 
(7) working days of such delay having occurred.  If the Contractor does not comply with both 
these conditions for each and every delay caused by any of the above mentioned reasons or 
events then he shall not be entitled to any extension of time. 
 
The Bank shall study and verify the particulars of the claim for extension of time submitted by 
the Contractor and shall then reject or amend or accept the claim.  Bank will extend the time by 
notifying the Contractor in writing for completion of the Work by such period as it shall think 
adequate with the prior approval of the appropriate authority of the bank and the time for 
completion of the Work so extended shall for all purposes of the Contract be deemed the time 
specified for completion of the Work. The decision of the Bank in this regard shall be final and 
binding on the Contractor. No extension of time shall be granted separately for any concurrent 
or parallel activities, and only a delay, caused by any of the above mentioned reasons or events, 
in a critical activity which has a direct effect on the overall completion of the Work, shall form a 
basis for granting extension of time. 
 
Should any deletions or changes in the scope of the Work reduce the time required to complete 
the Work under the Contract, then the time savings accruing from such deletions may be 
considered by the Bank  in off-setting the durations awarded for an extension of time. 

The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or in executing or in completing the Work, whatever 
might be the cause of the delay if such delay is on account of the Contractor.   
 
Protective Measures:  The contractor from the time of being placed in possession of the site 
must make suitable arrangements for protecting the work, the site and surrounding property 
and no extra will be paid by Bank for such services. Contractor shall indemnify the Employer 
against any possible damage to the building, vehicles parked in the premises, roads or 
members of the public in course of execution of the work. The contractor shall provide 
necessary temporary enclosures etc., for the protection of the work and materials and for 
altering and adopting the same as may be required and removing on completion of the works 
and making good all works disturbed. 

 
15. Storage of materials:  The contractor shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc., and other work that may be 
executed on the site including the tools and materials of sub-contractors and remove the same 
on completion.  Sheds for storage of cement should have pucca floor raised above the ground. 
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Tools:  Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary for the works shall be provided by the contractor for 
the due performance of this contract as instructed by the Site Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 
for safely taking measurement and shall be supplied by the contractor. 
 
The mistries and the supervisor on the works shall carry with them necessary instruments like 
a steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall 
check the work to ensure that the work is being done according to the drawing and 
specifications.  The Site Engineer will use any or all measuring instruments or tools belonging 
to the contractors as he chooses for checking the works executed or being executed on the 
contract. 
 
The contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools & plant etc. by subcontractors for their work. 
 
16.NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS : The contractor shall 
conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-laws of any authorities, and /or any water, lighting and other companies, 
and/or authorities with whose systems the structures were proposed to have connection and 
shall before making any variations from the drawings or specification that may be associated 
to so conform, give the Employer/Architects written notices specifying the variations proposed 
to be made and the reasons for making them and apply for instruction thereon.  The 
Employer/Architects on receipt of such intimation shall give a decision within a reasonable 
time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members of public in course of execution of work and 
shall defend all actions arising from such claims and shall keep the Employer saved harmless 
and indemnified in all respects from such actions, costs and expenses. 
 
17.CLEARING SITE AND SETTING OUT WORKS: The site shown on the plan shall be cleared of 
all obstructions, loose stone, and materials rubbish of all kinds.  All holed or hollows whether 
originally existing or produced by removal of loose stone or materials shall be carefully filled 
up with earth well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of 
all parts thereof.  If at any time, any error shall appear during the progress of any part of the 
work, the contractor shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Employer. The contractor shall further set out the works to the alternative 
positions at the site until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 
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18. LIQUIDATED DAMAGES : If the Contractor fails to complete the works within the time for 
completion stated in the Appendix/elsewhere or within any extended time under Clause 14 
hereof, the Contractor shall pay the Employer the sum at the rate of 1%(one per cent) of 
the Contract Value per week of delay subject to a limit of 10%(ten percent) of the Contract 
Value as "Liquidated damages" for the period during which the said works shall so remain 
incomplete or the Employer may deduct aforesaid sum towards such damages from any monies 
due to the Contractor. 

 

19. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: All soil, filth or other 
matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 
shall not be deposited on the surface but shall be at once carted away by the contractor to the 
place provided by him. The contractor shall keep the foundations and works free from water 
and shall provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Employer for the purpose, until the building is 
handed over to the Employer.  The contractor shall arrange for the disposal of the water so 
accumulated to the satisfaction of the Employer and local authority and no claims will be 
entertained afterwards if he does not include in his rates for the purpose. 
 
20.ACCESS TO INSPECTION AUTHORITIES: Any authorized representative of the Employer 
shall at all reasonable times have free access to the works and/or to the workshop, factories 
or other places where materials are being prepared or constructed for the work and also to 
any place where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the bank or their representatives necessary for 
inspection and examination and test of the materials and workmanship.   
 
Contractor shall cooperate with the Bank's inspection authorities and external inspection 
agencies like central vigilance Commission (CVC) in inspecting the works executed / being 
executed and shall provide the required information as sought by such authorities.   
 
21.MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All the works specified 
and provided for in the specifications or which may be required to be done in order to perform 
and complete any part thereof shall be executed in the best and approved quality of the 
respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the Employer/Architects 
during the execution of the work, and to his entire satisfaction. 
 
Whenever required by the Employer /Architects the contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories as prescribed by the 
Employer/Architects to prove that the materials etc., under test conform to the relevant I.S. 
Standards or as specified in the specifications.  The necessary charges for preparation of 
mould (in case of concrete cube) and test samples transporting, testing etc., shall have to be 
borne by the contractor  but the actual cost of testing will be paid / reimbursed by Bank. 
However when test certificates from the original manufacturer / supplier of the materials are 
called no payment for the testing etc would be payable nor entertained.  

All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charge for import duties, sales tax, octroi and other charges and must be the 
best of their kind available and the contractor/s must be entirely responsible for the proper 
and efficient carrying out of the work.  The work must be done in the best workman like 
manner. Samples of all materials to be used must be submitted to the Employer/Architects 
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when so directed by the Engineer/ Architects and written approval from Employer/Architects 
must be obtained prior to placement of order. 

During the inclement weather the contractor shall suspend concreting and plastering for such 
time as the Employer/Architects may direct and shall protect from injury all work when in 
course of execution. Any damage during constructions, to any part of the work, for any 
reasons, due to rain, storm, or neglect of contractor, shall be rectified by the contractor, in an 
approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all end work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or subcontractor and any 
damage caused must be made good by the contractor at his own expenses. 

22. REMOVAL OF IMPROPER WORK : The Employer shall during the progress of the work have 
power to order in writing from time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the 
Employer/Architects are not in accordance with specifications of instruction, the substitution 
or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instructions.  In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified by the 
Employer/ Architects shall be borne by the contractor or may be deducted from any money 
due to or that may become due to the contractor.  No certificate, which may be given by the 
Architects, shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 

23. SITE ENGINEER: The term ‘Site Engineer’ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site Engineer 
every facility and assistance for examining the works and materials and for checking and 
measuring work and materials.  The Site Engineer shall have no power to revoke, alter, enlarge 
or relax any requirements of the contract or to sanction any day work, additions, alterations, 
deviations or omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Employer is obtained.  The work will 
from time to time be examined by the Architects, Engineer from the Premises Department of 
the Employer and the Site Engineer.  But such examination shall not in any way exonerate the 
contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of the work or after the same is complete.  Subject to the limitations of this clause the 
contractor shall take instructions only from the Architects/Employer. 

 

23. OFFICE ACCOMMODATION FOR THE CONTRACTOR: The contractor shall not be provided 
with site office for accommodation of their Site Engineer/ personnel's / workers within the 
site.  Facilities within the available work area can be used with due concurrence of the 
employer whose decision will be final. 
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25. CONTRACTOR’S EMPLOYEES: The contractor shall employ technically qualified and 
competent supervisors for the work who shall be available (by turn) throughout the working 
hours to receive and comply with instructions of the Employer/Architects. The contractor shall 
engage at least one experienced Engineer with Diploma in relevant field as site-in charge for 
execution of the work.  The contractor shall employ in connection with the work, persons 
having the appropriate skill or ability to perform their job efficiently. No laborer below the 
age of Eighteen years and who is not an Indian National shall be employed on the work. 
Any labourer supplied by the contractor to be engaged on the work on day-work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall 
be deemed to be a person employed by the contractor. The contractor shall comply with the 
provisions of all labour legislation including the requirements of 

a) The Payment of Wages Act 
b) Employer’s Liability Act 
c) Workmen’s Compensation Act 
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
e) Apprentices Act 1981 
f) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
g) Indian Electricity Act (IE Act) and follow the rules. 
The contractor shall keep the Employer saved harmless and indemnified against claims if any 
of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the contractor’s labourers are 
accommodated, for the prevention of contagious diseases. Adequate precautions shall be 
taken by the contractor to prevent nuisance of any kind on the works or the place adjoining 
the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the 
works.  He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the Employer and also to the 
competent authority where such report is required by law. 

26.DISMISSAL OF WORKMAN: The contractor shall on the request of the Employer immediately 
dismiss from works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitable or incompetent or who may misconduct himself.  Such discharges shall 
not be the basis of any claim for compensation or damages against the employer or any of 
their officer or employee. 

27. ASSIGNMENT: The whole of the works included in the contract shall be executed by the 
contractor and the contractor shall not directly or indirectly transfer, assign or sublet the 
contract or any a part, share or interest therein nor, shall take a new partner, without written 
consent of the Employer and no such consent shall relieve the contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during their 
progress. 

28. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.: The contractor shall be 
responsible for all injury to the work or workmen, persons, animals or things and for all 
damages to the structural and/or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract.  The clause 
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shall be held to include inter-alia, any damage to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to 
the buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather.  The contractor shall indemnify the Employer and hold harmless in 
respect of all and any expenses arising from any such injury or damages to persons or property 
as aforesaid and also in respect of any claim made in respect of injury or damages under any 
acts of compensation or damage consequent upon such claim.  

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect.  The insurance must be placed with a company approved by 
the Employer and must be effected jointly in the name of the contractor and the Employer and 
the policy lodged with the latter.  The scope of insurance is to include damage or loss to the 
works itself till this is made over in a complete state.  Insurance is compulsory and must be 
effected from the very initial stage.  The contractor shall also be responsible for anything, 
which may be excluded from damage to any property arising out of incidents, negligence or 
defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due or to become due to the contractor. 

 

29. INSURANCE: The Contractor shall be responsible for all injury or damage to persons, 
employees, labourers, animals or things and for all damage to property, which may arise from 
any factor/omission on the part of the Contractor or any Sub-Contractor or any of their 
employees. The liabilities under this Clause shall cover also, interalia any damage to roads, 
streets, footpaths, and bridges as well as damage caused to the building and other structures 
and works forming the subject matter of this contract. The Contractor shall also be responsible 
for any damage caused to the Buildings and other structures and works forming the subject 
matter of this contract due to rain, wind, fire, flood or high tide or other inclemency of 
weather. The Contractor shall indemnify and keep indemnified the Employer and hold him 
harmless in respect of all and any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made in respect of injury or 
damage, whether under any statute or otherwise and also in respect of any award or 
compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till the Defects Liability Period 
is over, with an insurance company approved by the Employer,  

Contractors All Risks Policy for Insurance for the full amount of the contract including 
earthquake risk in the joint names of the Employer and the Contractor (the name of the 
former being placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the Employer 
with seven days of issuing the work order. 

The Contractor shall reinstate all damage of every sort mentioned in this clause so as to do 
delivery of the whole of the works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to property or third parties. 

The Contractor shall also indemnify and keep indemnified the Employer/Architect against all 
claims which may be made against the Employer by any persons in respect of the works or in 
consequence thereof and shall at his own expense, effect and maintain until the virtual 
completion of the Contract, with an Insurance Company approved by the Employer a third 
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party insurance policy in the joint names of the Employer and the Contractor (name of the 
former being placed first in the policy) against such risks and deposit such policy or policies 
before commencement of the works. The minimum limit of the coverage under the policy shall 
be Rs.5.0lakhs per person for any one accident or occurrence and Rs.20.0lakhs in respect of 
damage to property for any one accident or occurrence. The Contractor shall also indemnify 
the Employer against all claims which may be made upon the Employer, whether under the 
Workmen's Compensation Act or any other statue in force, during the currency of this contract 
or at Common Law in respect of any employee of the Contractor or of sub-Contractor and shall 
be at his own expense effect and maintain until the virtual completion of the Contract, with 
an Insurance Company, approved by the Employer, a policy of Insurance against such risks and 
deposit such policy or policies with the Employer from time to time during the currency of this 
contract. 

In default of the Contractor insuring as provided above, the Employer may also insure and 
may deduct the premiums paid plus the administrative fees of 15% of the sum payable to 
insuring agency as departmental charges from any money due or which may become due to 
the contractor. 

The Contractor shall be responsible for any liability which may not be covered by the Insurance 
Policies referred to above and also for all other damages to any person, animal or defective 
carrying out of this contract, whatever, maybe the reasons due to which the damage shall 
have been caused. 

The Contractor shall be also indemnify and keep indemnified the Employer against all and any 
costs, charges expenses arising out of any claim or proceedings relating to the works and also 
in respect of any award of damage or compensation arising there from. 

Without prejudice to the other rights of the Employer against Contractors in respect of such 
default, the Employer shall be entitled to deduct the sum paid to the Insurance Company with 
15% extra as departmental charges from any sums payable to the Contractor the amount of 
any damages, compensation costs, charges and other expenses paid by the Employer and which 
are payable by the Contractor under this clause. 

The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the Contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

The Contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Architect may deem fit, but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid 
by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Employer such policies. The Contractor shall not permit a sub-Contractor to commence work 
at the site unless the said insurance policies are submitted. In the event of failure of the sub-
contractor to commence work at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-Contractor. 

 

30. ACCOUNTS RECEIPTS & VOUCHERS: The contractor shall, upon the request of the 
Employer furnish them with all the invoices, accounts, receipts and other vouchers that they 
may require in connection with the works under this contract, if the contractor shall use 
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materials less than what he is required under the contract, the value of the difference in the 
quantity of the materials he was required to use and that he actually used shall be deducted 
from his dues.  The decision of the Employer shall be final and binding on the contractor as to 
the amount of materials the contractor is required to use for any work under this contract. 
 
 
31. MEASUREMENTS: Before taking any measurement of any work the Site Engineer or a 
subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 
fails to attend at the measurements after such notice or fails to counter sign or to record the 
difference within a week from the date of measurement in the manner required by the Site 
Engineer then in any such event the measurements taken by the Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
32. PAYMENTS:  
Running Bill payments: All bills shall be prepared by the contractor in the form prescribed by 
the Employer/ Architects. Normally interim bills shall be considered subject to minimum value 
as stated in the Appendix. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and must show 
deductions for all previous payments, retention money, etc. 

The Architect/ Bank Engineer shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificate stated in the Appendix. 

The amount stated in an interim certificate shall be the value of work properly executed and 
material advance upto 75% of invoiced value of materials brought to site for permanent 
incorporation into the work after preparation of the previous bill less the amount to be 
retained by the Employer as retention money vide clause 12 of these conditions. Advance paid 
for materials already incorporated in the work shall be recovered. 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall it conclude, determine or affect in anyway the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract.   

33. FINAL PAYMENT: The final bill shall be submitted by the contractor to the Architect / 
Bank Engineer at the earliest but not later than one month from the date of completion of the 
works as certified by the Architect/ Bank Engineer and payment shall be made within the 
specified period as in Appendix for such of those items and quantities that in the opinion of 
the Employer, are undisputed. 
The Final Bill shall be accompanied by a "Certificate of Completion" from the Employer/ 
Architects. Payments of final bill shall be made after deduction of Retention Money as 
specified in clause 12 of these conditions which sum shall be refunded as stipulated in 
Clause12. The acceptance of payment of the final bill by the contractor would indicate that he 
will have no further claim in respect of the work executed. 

34. VARIATION / DEVIATION: The quantities shown in the schedule of quantities are only 
approximate and are intended to cover the entire new structure indicated in the drawings but 
the Employer reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore. 
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The Employer shall have powers to order additional /non-tendered items to modify the 
tendered items, to vary the quantities of tendered items and not to execute certain items. All 
such orders shall be in writing. The rate or price of all such additional items/non-
tendered/modified items will be worked out on the basis of rates quoted for similar items in 
the contract wherever existing or on engineering rate analysis based on prevalent fair price of 
labour, material and other components as required.  The tender rates shall hold good for any 
increase or decrease in the tendered quantities upto an excess of 75%.  For quantities beyond 
75% excess, the rate may be reviewed based on prevalent fair price of labour, materials and 
other components as per the rate analysis format given in Appendix-2 The contractor shall 
submit detailed analysis of rates and supporting documents to the Employer/Architect within 
14 days of being directed to execute such items/quantities and the Employer/Architect shall 
assess the analysis and approve reasonable and justified rate. No such additional or modified 
items or variation in quantities (except variation in quantities as per approved drawings) shall 
be executed by the Contractor without prior written approval of the Employer/ Architect. 

35.SUBSTITUTION: Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Employer/Architects in writing for any such 
substitution well in advance. For materials designated in the Schedule of Quantities and 
specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” etc. 
specific approval of the Employer/Architects shall be obtained in writing. All such substitution 
may be subject to suitable price adjustment if considered necessary by the 
Architect/Employer. 

36.COMPLETION OF WORK: On completion of the work the contractor shall clean all windows, 
doors, fittings, fixtures etc of all paint/polish/distemper splashes/dirt/dust etc, if necessary 
all hardware, clean inside and outside, all floor, stair-cases, and every part of the building 
and the surroundings. The whole of the work will be thoroughly inspected by the contractor 
and deficiencies and defects set right.             On completion of such inspection the 
contractor shall inform the Employer in writing that he has completed the work and it is 
ready for inspection. 

On receipt of such written intimation from the contractor, the Employer/Architect shall 
arrange to inspect the work and certify completion if the work has been completed 
satisfactorily. If not, the Employer/Architect shall inform the Contractor the 
deficiencies/defects in the work and the contractor shall attend to them properly and again 
intimate the Employer/Architect for further inspection. The work shall not be considered as 
complete until the Employer/Architects have certified in writing that it has been completed 
satisfactorily without any apparent defects and the Defects Liability Period shall commence 
from the date of such certificate 

No such certificates shall be issued until the contractor clears away and removes from the site 
all constructional plant, surplus materials, rubbish temporary works of every kind and leaves 
the whole of the site and the works clean and in a workman like condition to the satisfaction 
of the Employer/Architects. 

37.DEFECTS AFTER COMPLETION: The contractor shall make good at his own cost and to the 
satisfaction of the Employer all defects, shrinkage, settlements or other faults, which may 
appear within 12 months after completion of the work.  In default the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the contractor and 
such damages, loss and expenses shall be recoverable from him by the Employer or may be 
deducted by the employer, in lieu of such amending and making good by the contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient, recover that balance from the contractor form the amount retained under clause 
No.12 together with any expenses the Employer may have incurred in connection therewith. 
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38. CONCEALED WORK: The contractor shall give due notice to the Employer/Architects 
whenever any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of the 
Employer/Architect be either opened up for measurement at the contractor’s expense or no 
payment may be made for such materials.  Should any dispute or differences arise after the 
execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Employer/Architects shall be accepted as 
correct and binding on the contractor. 

39. IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be entertained under 
any circumstances. 

40. SUSPENSION : If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall neglect or fail 
to proceed with due diligence in the performance of his part of the contract or if he shall more 
than once make default, the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with reasonable 
dispatch, such notice purport to be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with.  If the 
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 
works as therein prescribe, the Employer may proceed as provided in clause 41 (Termination of 
Contract by Employer). 

41.TERMINATION OF CONTRACT BY EMPLOYER : If the contractor being a company go into 
liquidation whether voluntary or compulsory or being a firm shall be dissolved or being an 
individual shall be adjudicated insolvent or shall make an assignment or a composition for the 
benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor’s  firm  
appointed  by  the  court  shall  be  unable,  within  fourteen  days after notice to him 
requiring him  to do so, to show to  the  reasonable  satisfaction of the employer that he is 
able to carry out and  fulfill the contract, and if so required by the employer to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 
suffer any  payment  under this contract to be attached by or on behalf of any of the creditors 
of  the contractor, or shall assign, charge or  encumber  this contract or  any payments due or 
which may become due to the contractor there under, or shall neglect or  fail  to observe and  
perform  all or any of the acts, matters or  things  by this contract to be observed and 
performed by the contractor within three clear days after the notice shall have been given to 
the contractor in manner hereinafter mentioned requiring the contractor to observe or 
perform the same or shall use improper materials or workmanship in carrying on the works, or 
shall in the  opinion of the employer not exercise such due diligence and make such due 
progress as would enable the work to be completed within due time agreed upon, and shall fail 
to proceed to the satisfaction of the employer after three clear days notice requiring the 
contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall  
abandon  the  contract,  then and in any of the said cases, the bank may not withstanding 
previous waiver, determine the contract by a notice in writing to the  effect as  hereinafter  
mentioned, but without thereby effecting the powers of the contract the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the contractor (without thereby 
creating any trust in favor of the contractor).Further the employer or his agent, or servants, 
may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, 
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machinery, steam and other power, utensils and materials lying upon premises or the adjoining 
lands or roads and sell the same as his own property or, may employ the same by means of his 
own servants and workmen in carrying on and completing the works or by employing any other 
contractors or other persons or person to complete the works, and the contractor shall not in 
any way interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons or person employed from completing and finishing the works. When the works 
shall be completed, or as soon thereafter as conveniently may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and, should the 
contractor fail to do so within a period of 14 days after receipt by him, the employer may sell 
the same by Public Auction and shall give credit to the contractor for the amount so realized.  
Any expenses or losses incurred by the employer in getting the works carried out by other 
persons or agencies / contractors, the same shall be at the cost of contractor and adjusted 
against the amount payable to the contractor including by way of selling his tools and plants or 
due on account of work carried out by the contractor prior to engaging other persons or 
contractors or against the Security Deposit. This is without prejudice to any other legal 
recourse / claims if bank / employer be subject to greater financial loss and difficulties. 

 

42.ARBITRATION : All disputes or differences of any kind whatsoever which shall at any time 
arise between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the works or the 
execution of maintenance thereof of this contract or the construction remaining operation or 
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 
whether during or after determination foreclosure or breach of the contract (other than those 
in respect of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of them and to 
the Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 
appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Employer/Architect 
will send within thirty days of receipt of the notice, to the contractor a panel of three names 
of persons who shall be presently unconnected with the organization for which the work is 
executed. 

The contractor shall on receipt of the names of aforesaid, select any one of the persons named 
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 
days of receipt of the names. The Employer shall thereupon without any delay appoint the said 
person as the Sole Arbitrator.  If the contractor fails to communicate such selection as 
provided above within the period specified, the competent authority shall make the selection 
and appoint the selected person as the Sole Arbitrator. 

If the Employer/Architect fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of three names 
of persons who shall all be unconnected with either party.  The Employer shall on receipt of 
the named as aforesaid select anyone of the persons name and appoint him as the Sole 
Arbitrator.  If the Employer fails to select the person and appoint him as the Sole Arbitrator 
within 30 days of receipt of the panel and inform the contractor accordingly, the contractor 
shall be entitled to appoint one of the persons from the panel as the Sole Arbitrator and 
communicate his name to the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as 
aforesaid. The work under the Contract shall, however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld on account of 
such proceedings. The Arbitrator shall give a separate reasoned award in respect of each 
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dispute or difference referred to him. The venue of arbitration shall be such place as may be 
fixed by the Arbitrator in his sole discretion. 

The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the award 
is made and published, be paid half and half by each of the parties.  The Arbitrator may direct 
to and by whom and in what manner the cost of the reference and of the award including the 
fees and expenses or any part thereof shall be paid and may fix or settle the amount of costs 
to be so paid. 

The award of the Arbitrator shall be final and binding on both the parties. Subject to the 
aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made hereunder, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 The seat of arbitration will be at BENGALURU subject to BENGALURU Jurisdiction. 

 

43.ABNORMALLY HIGH AND LOW RATED ITEMS : For item rate tenders if, the rates quoted by 
the lowest bidder for certain items of the Bill of Quantities of the tender are found to be 
abnormally high or low in comparison to the market rate analysis of the item done by the 
Architects/Bank and or in comparison to Architect/Bank’s method of working out market rate 
justification for the items, the same shall be governed as under in order to avoid financial loss 
to the Bank in the event of default of contractors. 
i) For abnormally high rated items (AHR), the progressive payment shall be 80% (eighty 

percent) of the payment due to the contractor against execution of the AHR item. The 
balance withheld 20% payment shall be released after 75% of total value of the original 
contract is complete in financial terms or this 20% withheld payment can be released to 
the contractor on submission of an unconditional bank guarantee of equivalent amount in 
the proforma of Bank. Further deviation limit for AHR items shall be nil on plus side and 
Bank reserves the right to restrict, substitute or not execute the AHR items during 
execution. The decision of the Architect/Bank’s Engineer in this regard shall be final and 
binding on the contractor. 

ii) For abnormally low rated (ALR) items the contractor shall submit Bank Guarantee of 
difference in total of amount of ALR item(s) and the total amount of corresponding items 
at market rate of the Architect/Bank. This bank guarantee shall be valid till completion of 
the project. In exceptional circumstances, the amount of Bank Guarantees (BG) may be 
reduced or BG released earlier than completion period if, in view of Architect/Bank’s 
Engineer, all ALR items as provided in the contract are executed as per terms of contract 
and/or not required to be executed. 

 
 Notwithstanding what is contained in para i) & ii) above, the provisions of para i) and ii) 

shall not be applicable on tenders invited on percentage rate basis. 
  

The decision of the Architects on identification/ marking of AHR and ALR item is final and 
binding on the contractor. In case the contractor do not agree for furnishing of Bank 
Guarantee as above towards ALR items, at the time of award of works, the 
EMD/Performance guarantee of the contractor shall be forfeited and decision of Architect 
in this regard shall be final and binding on the contractor. 

 
 44. ESCALATION: The rates quoted shall be firm throughout the tenure of the contract 
(including extension of time, if any, granted) and will not be subject to any fluctuation due to 
increase in cost of materials, labour, all types of taxes etc.  
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S A F E T Y   C O D E 

Scaffolds 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except in the case of short duration work, 
which can be done safely from ladders.  When a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel.  The steps shall have a minimum 
width of 450 mm and a maximum rise of 300 mm.  Suitable hand holds of good quality 
wood or steel shall be provided and the ladder shall be given an inclination not steeper 
than ¼ to 1 (¼ horizontal and 1 vertical).  

ii) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an 
overhead support or erected with sanitary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m. above the floor or platform of such scaffolding 
or staging shall be so fastened as to prevent it from swaying from the building or structure. 

iii) Working platforms, gangways and stairways shall be so constructed that they do no sag 
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 
m. above ground level or floor level, they shall be closely boarded and shall have adequate 
width and be suitably fenced as described in (ii) above. 

iv) Every opening in the floor of a building or in a working platform with suitable means to 
prevent the fall of persons or materials or railing whose minimum height shall be 1.00m.  
Whenever there are open excavations in ground, they shall be fenced off by suitable railing 
and danger signals installed at night so as to prevent persons slipping into he excavations. 

v) Safe means of access shall be provided to all working places.  Every ladder shall be 
securely fixed.  No portable single ladder shall be over 9 m. in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3 m. in length.  For longer ladders this width shall be increased at least 20 
mm for each additional metre of length. 

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 
of the Engineer obtained prior to construction. 

Other Safety Measures  
vii) All personnel of the contractor working within the plant site shall be provided with safety 

helmets.  All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves.  Persons employed on metal cutting and 
grinding shall wear safety glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

Demolition 

ix) Before any demolition work is commenced and also during the process of the work. 
a) All roads open areas adjacent to the work site shall either be closed or protected. 
b) No electric cable or apparatus, which is liable to be a source of danger over a cable or 

apparatus used by the operator, shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from the risk 

so over loaded with debris or materials as to render it unsafe. 
Personal Safety EquipmentsAll necessary personal safety equipment as considered adequate 
by the Engineer should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
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b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

d) Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years. Women of any age 
shall not be engaged for the work of painting with products containing lead in any 
form.  Whenever men above the age of 18 years are employed on the work of lead 
painting the following precautions should be taken. 

g) No paint containing lead or lead products shall be used except in the form of paste or 
ready-made paint. 

h) Suitable facemasks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scraped. 

i) Overalls shall be supplied by the contractor to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of work. 

j) When the work is done near any public place where there is risk of accidents all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in   danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
 
 
 
 
 
Witness                                Signature of Contractor 

                                                                     Address:     
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APPENDIX 1: TIME SCHEDULE 

 
1 Period of Completion 

 
:
  

30 DAYS INCLUDING HOLIDAYS, SUNDAYS 
FROM THE DATE OF ACCEPTANCE OF 
TENDER BY THE BANK.  

2 Defects Liability Period (DLP)  : 12 (Twelve) months from the date of   
Completion of work 

3 Date of Commencement      
                     

: From the date of acceptance of tender by 
the Bank 

4 Liquidated Damages for Delay  : As mentioned in the Clause no.18 
5 Period of final measurement : 25(Twenty Five) days. 
6 Value of work for Interim Certificate 

(Clause 32) 
: Minimum of Rs. 5.00 (Five) lakhs  

7 Period of honoring interim Certificate 
(Clause 32) 
 
 

: Total 15 working days. 7 working days for 
Architect to certify and another 7 working 
days for Bank to make payment. For any 
delayed payment an interest not 
exceeding 6% will be paid. 
 

8 Period of honouring Final Certificate 
(Clause 33) 
 

: 30(Thirty) working Days. 
 

9 Retention Money (Clause 12) 
 

: 5% of Interim Bill amount subject to the 
ceiling of the total security deposit  

10 Total Security Deposit (Maximum) : As per clause no. 12 of general conditions 
of contract 

11 Initial Security Deposit  : 2% of Contract sum  
12 Earnest Money : ₹ 9,000/- 
13 Tender validity period                                       : 120 days 
                                         

 

                                                     

SIGNATURE OF THE TENDERER WITH SEAL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

TENDER FOR CIVIL WORKS AT GA WING AT 3RD FLOOR, DWARAKANATH BHAWAN, BENGALURU 

 
36 

SIGNATURE OF THE TENDERER WITH SEAL                                             
 

 

 
APPENDIX-2 

 
FORMAT FOR RATE ANALYSIS OF EXTRA / NON TENDERED ITEMS 

 
I. MATERIAL 

 
1. Basic Cost of Material    - Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard    - Rs._______________ 
 Labour output and labour input required for the       
 Particular item using quoted labour rates. 
 
    III. Machinery / Tools     - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)     __________________ 
 

Tax Liability 
[as per contractual clauses will be added] - Rs. ______________ 

 
 
    V. Add – ½ % for water charges - Rs._______________ 
             
                             ½ % for Electricity - Rs. ______________ 
 
   VI          Any other Expenditure (please specify) 
 
     __________________  
  TOTAL      
 
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
 
Note: Rate analysis for items 1) R.C.C. (2) Masonry (3) Flooring is mandatory for contractors 
(Tenderer) to submit along with Tender. 
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DRAFT COPY OF AGREEMENT 

(TO BE ENTERED WITH SUCCESSFUL CONTRACTOR/ AGENCY IN STAMP PAPER) 

This agreement made on this ……day of the month of …….. in  the  year 2019 BETWEEN, Canara 
Bank a  body  corporate  constituted  under  the Banking Companies (Acquisition and  Transfer  
of  Undertakings)  Act,  1970, having its Head Office, at 112, J C Road, BENGALURU- 560 002,  
represented  by General Manager, its duly constituted attorney (hereinafter referred to as 
Bank)  of the ONE PART; 

AND 
M/s.  -------------------------------- duly represented by one of its Partner  Sri. ------------------- 
AGE:  … YEARS, S/O, ….. having their office at -------------------------------------------------, 
BENGALURU (hereinafter called the   Contractor) of the other part.  

 

WHEREAS  THE  Bank  is  desirous  of   undertaking 
…………………………………………………………………………………… as fully detailed in bill of quantities of the 
tender document  and has accepted the tender opened on --------- furnished  by  the 
contractor & the contractor has agreed to perform the services  as  set  out and subject to the 
terms &  conditions  set  forth  in  the  said  documents mentioned herein under. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to form and 
be read and construed as part of this agreement viz, 

a) Notice inviting Tender 
 
b) The Tender Document comprising; Tender Notice, instruction to tenderers, General 

Conditions of the Contract, Special Conditions of Contract, Technical Specifications, 
preferred makes of materials, Schedule of quantities, Tender Drawings / Sketches. 

c) Safety code and Model rules for the protection of health, sanitary arrangements for workers 
employed. 

d) Letter of Acceptance. 

e) Letters from and to the Contractor, if any, leading to and prior to acceptance letter. 

3. In consideration of the payments to be made by the Bank to the Contractor the Contractor 
hereby covenants and agrees with the Bank to construct, complete and perform the works in 
conformity in all respects and subject to all terms and conditions/rules as mentioned in the 
aforesaid documents which shall from part of this agreement. 

In witness whereof, the parties hereunto have set their respective hands and seals the day and 
year first above written. 

 
For & on behalf of the                    For & on behalf of the 
 
 
 
 
Contractor with seal               Canara bank with seal 
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DRAFT FORMAT OF INDEMNITY BOND 
(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

 
THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of year two 
thousand twenty five (--.--.2025) By M/s --------------------- duly represented by one of  its 
partners --------------------------------, aged -- years, son of  Sri  --------------------------- , 
residing at -------------------------------------------------------------------------------------, 
BENGALURU.  
  
Where I am the authorised partner of M/s ---------------------------), and had applied for 
……………………………………………………………………………………………………………………………………………. 

 
Whereas My Company was shortlisted for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of------
-----------------------------------------------------------------------------------------, has been 
awarded in favour of my Firm/ company by Canara Bank, Head Office, Technical Cell, 
Estate Policy & Control Section, GA Wing, NO.29, 3RD FLOOR, Dwarakanath Bhavan, K R 
Road, Basavanagudi, BENGALURU. 

             
And whereas for undertaking the civil works, my company has entered into contract 
agreement on --.--.2021. 

 
 Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt.--.--
.2021and in consideration of  Canara Bank having agreed to make payments  on the 
running bills claimed by my company  based on the works completed by my company  in 
respect of  …………………………………………………………………………………………………………………………… 
and referred to above,  I hereby undertake to indemnify and keep harmless the Canara 
Bank & its project Architect  from  any damages, prosecution, other legal suits and 
claims arising out of any mishaps occurring at the site due to faulty work, faulty 
construction and for violating rules and regulations for which I shall be solely 
responsible.  

 
 
 
 
 (SRI. -------------------------------------------------) 
 FOR M/S ------------------------------------------- 
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PERFORMANCE GUARANTEE FORMAT 

 
AGREEMENT TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN  RESPECT OF WATER PROOFING WORKS    
 
This Agreement made on this ------- day of the month of  ----------year  Two thousand  Nineteen 
(--.--.2021)  between       M/s.---------------- represented by Mr  -------------  (hereinafter  called  
the CONTRACTOR of the one part) and the Canara Bank, having its Head  Office  a No.112, J.C. 
Road, BENGALURU,  represented  by  its  Manager (hereinafter called the CANARA BANK on the 
other part) , WHEREAS, this Agreement is supplementary to a Contract  (hereinafter  called 
the CONTRACT) dated --.--.2019- and made between the  Contractor  of  the  one  part and the 
Canara Bank on the other part, whereby  the  Contractor,  interalia, undertook to render the  
works  executed  in  -------------------------------- in the said Contract recited completely water 
and leak-proof, AND WHEREAS, the Contractor agreed to give a guarantee to the effect that 
the said water proofed areas will remain water and  leak-proof  for  FIVE  YEARS from the date 
of giving water proofing treatment as certified  by  Engineer- in-charge of Canara Bank i.e., 
from --.--.2019, 
 
NOW, the contractor hereby guarantees that water proofing treatment given by them will 
render the structures completely leak-proof and the minimum life of such water proofing 
treatment shall be five years to be reckoned from the date of giving water proofing treatment, 
mentioned herein above. 

Provided that the contractor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 

(a)  misuse of  roof  shall  mean  any  operation  which  will  damage proofing treatment, 
like chopping of fire wood and things of  the same  nature which might cause damage to 
the roof; 

(b)  alteration shall mean  construction  of  an  additional  storey a part of the roof  or  
construction  adjoining  to  existing  roof whereby water proofing treatment is removed in 
parts; 

c)  Alteration shall also mean construction of   basement     by adjoining building owners; 

(a) The decision of Bank with regard to the cause of leakage shall be final. 
 
During this period of guarantee, the Contractor shall make good all  defects and in case of any 
defect being found, render the building  water  proof  to the satisfaction of the Bank at their 
cost and shall commence the  work  for such rectification within seven days from the date of 
issue  of  the  notice from the Engineer-in-charge  calling  upon  them  to  rectify  the  defects, 
failing which the work shall be got done by the  Department  by  some  other party at the 
contractor’s cost and risk. The decision of the Bank as to the cost payable by the contractor 
shall be final and binding. 

AND   WHEREAS, the contractor has agreed to deposit an amount Rs ------- being 5% of the 
actual cost of Rs --------- of such water proof works, with Canara Bank. On successful 
completion of Guarantee Period, the deposited amount, along with accrued interest, shall be 
paid by Canara Bank to the contractor. 

That if contractor fails to execute the water  proofing  or  commits  breach there under, the 
contractor  will  indemnify  the  Bank  and  its  successors against all loss, damage, cost, 
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expense or otherwise which may  be  incurred by the Bank by reason of any default  on  the  
part  of  the  contractor  in performance and observance of  this  Supplementary  Agreement,  
Canara  Bank shall forfeit deposit amount if contractor fails to execute the defects,  if any, 
and may claim damages. As to the amount of loss  and/or  damage  and/or cost incurred by 
the Bank, the decision  of  the  Bank  will  be  final  and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the contractor  M/s -------------- 
and by Assistant General Manager, Estate Policy & Control  Section,  Head Office for and on 
behalf of Canara Bank on the day,  month  and  year  first  above written. 

 

 

 

SIGNED, Sealed and Delivered by CONTRACTOR. 

 

 

 

 
SIGNED for and on behalf of CANARA BANK by 
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LIST OF APPROVED MAKE: 

1 Commercial/BWR/BWP plywood and blockboards

2 Sal Wood/ Teak wood

3 Laminations

4 Prelaminated particle Board 

5 Glass

6 Polish  

7 Adhesive

8 Aluminium Sections

9 Paints

10 Cement Bonded Particle board

11 Construction Chemicals/Waterproofing admixtures

12 cPVC / uPVC pipes

13 Wall/floor tiles

14 Sanitary fittings / hardwares

15 Cement

16 Steel TMT bars

17 Kitchen Sink

18 Hardwares - Locks

19 Hardwares - Handles

20 Hardwares - Hinges

21 Hardwares - Ball bearing slides / channels

22 PVC Skirting

23 Tandem Units for Modular Kitchem

24 Furniture fittings (Door stoppers, magnet catch)

25 Tandem Units for Modular Kitchem

26 MCB / MCCB

27 Isolator

28 DB Board

29 Cables

30 Cable Glands & Lugs

31 Wires

32 Switches

33 Modular Box

34 Light fittings

35 Exhaust fan

36 Casing & capping

37 PVC Conduits

38 Electronic Regulators

BISON 

Fosroc, Sika, Cera, Asian, Pidilite 

Light house, Sheenlac

Fevicol – commercial grade 

Jindal, Indal, Hindal

APPROVED MAKES OF MATERIALS TO BE USED IN THE WORKS

Formica, Greenlam, Sundek, Merino, Sunmica, Century 

Godrej, Ebco, Everite, Kaff

Hafele, Hettich, Kaff, Godrej, Ozone

Prince, Finolex, Ashirwad, Supreme

Somany, Kajaria, Johnson, Orient, Bell, RAK, Naveen

Asian, British, Duco, Berger, Nerolac 

Century Ply, Green Ply, Anchor Board, Trojan, Frontier Ply, 
ASIS, ArchidPly.

Best quality, well seasoned, free from sap, knots, cracks and 
uniform in colour

Anchor Roma, Havells, Lisha, Legrand

Ebco, Hettich

Asian Sleek, Hacker, Hettich, Hafelle, Grass, Godrej

Godrej, Ebco, Everite

Asian Sleek, Hacker, Hettich, Hafelle, Grass

Novopan, Duratuff, Bhutan ,kitlam 

Triveni, Modi, Saint Gobain, ASAHI 

Anchor Roma, Havells, Lisha, Legrand

Finolex, RR, Polycab

Jaquar, Cera, Hindware 

UltraTech, L&T, Ambuja, Corromandel

SAIL, TATA

Nirali, Parryware

Godrej, Ebco, Ozone

Hafele, Hettich, Dorma, Ozone

Philips, Wipro, Crompton Greaves, Jaquar

Havells, Bajaj, Usha, Cromton

Good quality with ISI mark

Good quality with ISI mark

Anchor Roma, Havells, Lisha

Legrand / L&T

Legrand, Schneider

Legrand, Schneider

Havells, Polycab, V Guard

Siemens

 
 
NOTE: Any brands indicated under the items specifications in the bill of quantities will 
prevail over the above indicated makes. Apart from the above makes, any further equivalent 
make as approved by the Bank, can also be used with prior permission from the Bank and 
Architect.  
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