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NOTICE INVITING THE TENDER  

 
 
To,  
 
M/s -------------------------- 
--------------------------------- 
---------------------------------- 
 
 
 
Sealed tenders on item rate basis are invited from Empanelled Electrical Contractors of 
Canara Bank, Bhubaneswar Circle of Appropriate Category for the Electrical work of 
NUAPARA BICHANA Branch. 
 
Tender Documents may be obtained at free of cost from the General Administration 
Section, Circle office, Canara Bank, Jagamara, Bhubaneswar during working hours from 
29/07/2025 till 05/08/2025. 
 
Name of the work    : Electrical Installation work of  

NUAPARA BICHANA Branch of Canara 
Bank  

 
Earnest Money Deposit   : Bid Securing Declaration form as per  

enclosed format to be submitted along 
with Tender Paper. 

 
Period of Completion   : 30 days 
 
Last Date, time and Place for   : On or before 3.00 P.M. 05/08/2025 
Submission of Tender     The Asst. General Manager, 
       General Administration Section, 
       Canara Bank, Circle Office, 
       Jagamara,  
       Bhubaneswar – 751030 
 
Time and date of opening of Tender : 4.00 P.M. on 05/08/2025 
 
The Bank will not be bound to accept the lowest tender and reserves the right to accept 
or reject any or all the tenders without assigning any reason whatsoever. 
 

 
The Asst. General Manager, 

       General Administration Section, 
       Canara Bank, Circle Office, 
       Jagamara,  
       Bhubaneswar – 751030 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

 
1) The completed Tender documents comprising of Notice Inviting the Tender (NIT), 

General rules & Instructions, General conditions of tender, Special conditions, Offer 
Letter, Appendices and Schedule of quantities, drawings, should be submitted to the 
Manager at the address given in the Tender Notice. The Tender document should be 
sealed in an envelope super scribed as “Tender for Electrical works of Canara Bank, 
NUAPARA BICHANA Branch. The Tenderer's name and address should also be put on 
the envelope. 
 

2) Last date for receipt of tenders:  As stated in the tender notice. 
 

3) The Tenderer are advised to  inspect and  examine the site  and  its surroundings and 
satisfy themselves before submitting their tenders as to  the nature of the site and 
dimensions, the means of access to  the site, availability of materials  and obtain all 
necessary information’s as to risks, contingencies and other circumstances which 
may influence or affect their tender. 

 
4) Tenderer should ensure that their tenders are submitted before the date and time 

specified above. 
 
5) Tenderer are requested to put their firm’s signature on each page of the tender 

documents as a token of acceptance. 
 
6) Tenderer should fill in all the relevant blanks and put their signature in the relevant 

places indicated in the documents. 
 

7) It will be obligatory on the part of the Tenderer to tender and sign the tendered 
documents for all the component parts and that, after the work is awarded, he / 
they will have to enter into an agreement for each component with the competent 
authority of the Employer. 
 

8) The Tenderer should quote in figures as well as in words the rate, and amount 
tendered by them. The amount for each item should be worked out and the 
requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  
work  described,  including materials, labour, tools & plant, carriage & transport,  
supervision, overheads & profits, taxes, GST, cess, fees, mobilizing and other charges 
whatsoever including any  anticipated  or  un-anticipated difficulties, etc. complete 
for proper execution of the work as per drawings and specifications and no claim 
whatsoever for any extra payment shall be maintainable. 
 

9) When a Tenderer signs a tender in an Indian language, the tendered amount and 
the total amount tendered should also be written in the same language. In the case 
of illiterate Tenderer the rates or the amounts tendered should be attested by a 
witness. 

 
10) The Schedule of Quantities should be filled as follows: 
 

a. The “Rate’’ Column to be legibly filled in ink in both figures and words. 
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b. ‘Amount’ column to be filled for each item and the total amount for each trade to 
be given. 

c. All corrections/ over writings are to be initialed. Failing which the tender shall be 
rejected. 

d. All the items of the schedule of quantities shall be filled, failing which the tender 
shall be rejected. 

e. Tenderer’s signature to be put on each page of the Schedule of quantities and in 
the “Abstract Sheet”. 

f. The “Amount” column for alternative items for which the quantities are mentioned 
should be filled up. 

g. The “Rate” column for "Rate only" items should be filled up. 
 

Special care should be taken to write the rates in figures as well as in words and 
the amounts in figures only, in such a way that interpolation is not possible. The 
total amount should be written both in figures and in words. 

 
11) No alterations or additions are to be made by the Tenderer in the tender document.  

Violation of this instruction will attract rejection of the tender at the discretion of 
Architect/Bank.  
 

12) Tender shall be quoted on prescribed Form only and quoting in any other form will 
be rejected.   All rates shall be quoted on the proper form of the tender alone. 
Quoted rates and units different from prescribed in the tender schedule will be liable 
for rejection. 

 
13) Bid Securing Declaration form as per enclosed format to be submitted along with 

Tender paper. Any tender, which is not accompanied by Bid Securing Declaration 
form, shall be summarily rejected. 
 

14) The Sealed Envelopes shall be opened at the specified time in the presence of the 
tenderer or their authorized representatives if they desire to attend. Bank shall open 
the tenders on the specified date & time even if the tenderer or their authorized 
representatives are not present.   
 

15) The tender for the work shall not be witnessed by a tenderer or tenderers’s who 
himself / themselves has / have tendered or who may and had/have tendered for 
the same work. Failure to observe this condition would render tenders of the 
tenderers tendering as well as witnessing the tender liable to summary rejection. 

 
16) The Tenderer is required to check the numbers of the pages and should any be 

found missing or in duplicate, or the figure or writing indistinct, he must inform the 
Architect/ Bank at once and have the same rectified.  Should the tenderer be in 
doubt about the precise meaning of any item or any provision or if he wants any 
clarification, he must inform the Architect/Bank in writing at least one week before 
the scheduled date of opening. No claim will be allowed in respect of errors in the 
Tenderers tender due to any mistake in the Schedule of Quantities, which should 
have been but was not rectified in the manner described above. 

 
17) The articles of Agreement should not be filled. It is only a format for information. The 

agreement shall execute on this format with the successful tenderer only. 
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18) Rate in words will be taken in correct over rate in figures. If the amount of an item 
does not tally with the rate quoted in words, the rate quoted in words shall be taken 
as correct. 

 
        Contractors are forewarned that no errors whatsoever arithmetical or otherwise will 

be permitted in their tenders. Tenders containing many errors are liable to be 
rejected at the discretion of Bank. 

 
19) Tenderers should note that their tenders should remain open for consideration for a 

minimum period of 90 days from the date of the opening of tenders.  
 
20) If any tenderer withdraws his tender before the said period or makes any 

modifications in the terms and conditions of the tender, or quoted rates then the 
Employer shall, without prejudice to any other right or remedy, be at liberty to forfeit 
full value of the earnest money as aforesaid. 
 

21) A tenderer shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charges consequent on any misunderstanding or otherwise shall 
be allowed. Submission of a tender by  a  Tenderer implies that he  has read this 
notice  and  all  other  Tender/ contract  documents  and  has  made himself aware  
of  the  scope  and specifications  of the work to be done and local conditions and  
other factors bearing on the execution of the work. 
 

22) All the parts of this tender document shall form a part of the contract document.  
 

23) The Tenderer shall agree that until a formal agreement on stamp paper is prepared 
and signed, this tender shall constitute a binding contract between the Tenderer 
and the Employer. 

 
24) On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  

of  the  Tenderer  who would  be  responsible  for taking  instructions  from the 
Employer shall be communicated  to  the Employer. 

 
25) The Bank reserves the right to accept any tender or accept tenders in part or to 

reject any or all tenders without assigning any reasons thereof and will not be liable 
to offer any explanation whatsoever.  
 

26) Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the Tenderer who resort to canvassing will be liable for rejection. 

 
27) Tenderers are requested to note that non-compliance of the above instructions is 

liable to render rejection of their Tender.  
 
 

 
 
 

ASSISTANT GENERAL MANAGER 
                                                                                       General Administration Section   

Canara Bank, Circle Office,  
Jagamara, Bhubaneswar 
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GENERAL CONDITIONS OF CONTRACT 
 
1.  INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires.  
 
Employer or Bank: The term “Employer " or "Bank" shall denote CANARA BANK with their 
Head Office at BANGALORE represented by Assistant General Manager, General 
Administration Section, Canara Bank, Circle Office, Jagamara, Bhubaneswar  and any of 
its employees or representative authorized on their behalf. 
 
Architects: The term "Architects" shall mean Techno Arch or in the event of his/their 
ceasing to be the Architects for the purpose of this contract such other person/s the 
Employer shall nominate for the purpose. 
 
Site Engineer: The term “Site Engineer" shall mean authorized Engineer appointed by 
Architect or Bank for day-to-day supervision of works at site as per tender terms. 
 
Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean _______________ 
(Name and address of Contractor) and his/their heirs, legal representatives, assigns and 
successors. 
 
Site: The "site" shall mean the premises of Canara Bank, NUAPARA BICHANA Branch 
where the works are to be carried out. 

 
Drawings:  "Drawings" means the drawings referred to in the Specification and any 
modification of such drawings approved in writing by the Architect/ Bank and such other 
drawings as may from time to time be furnished or approved in writing by the Architect/ 
Bank.  
 
Work / Works shall mean the work or works to be executed or done under this contract 
and shall include materials, apparatus, equipment, plant, fittings and other things for 
incorporation in the works. 
 
Contract  means the contract effected by the contractor's Tender and the Employer's 
acceptance thereof comprising (in addition to the Tender and Acceptance) the priced 
Schedule  of Quantities and Schedules, Schedules of particulars (if any), Specifications 
and Drawings, these General Conditions of Contract, Special Conditions contained in, 
Appendices, Annexure  or attached to any of the forgoing documents, any alterations 
agreed in writing between the parties before the formal acceptance of the Tender, all 
these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 
 
"Technical Specification" means the specification annexed to or issued with this tender or   
detailed in the schedule of quantities.  
 
"Approved" means approved in writing including subsequent written confirmation of 
previous verbal approval and "approval" means approval in writing including as 
aforesaid. 
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'Market rate" means the rate as prevailing in the market and recommended by the 
Architect and as approved by the Employer on the basis of cost of materials, labour, 
plant etc inclusive of any tax, duty, octroi etc. at the time of execution of work. 
 
“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule 
(or bill) of quantities with specifications as specified and forming part of this contract. 
 
 “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS  
 
The work consists of Electrical work of Canara Bank, NUAPARA BICHANA Branch in 
accordance with the “Schedule of Quantities”.  Employer/Architects may in their 
absolute discretion issue further and/or written instruction, details, directions & 
explanations, which are, hereafter collectively referred to as “The Employer’s instructions” 
in regard to: 
 
a) The variation or modification of the design quality or quantity of works or the addition 

or omission or substitution of any work. 
 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 
 
c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 
 
d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 
 
The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings, which may be given by the Architect/ Bank during 
the execution of the work. 
 
In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor shall 
prepare such detailed drawings and/or dimensioned sketches thereof and get approved 
by the Bank / Architect prior to taking up such work. 

 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings for additional instructions at least 10 days ahead from the time when it is 
required for implementations so that the Employer may be able to give decision thereon. 
No works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer/Architects. Rates 
of items not mentioned in the priced schedule of quantities shall be fixed by the 
employer in consultation with the Architects as provided in Clause “variation”. 
 

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Electrical Works of Canara Bank, NUAPARA BICHANA Branch  
 
 

 

       Signature of the Tenderer 

Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 
 
The whole work including all extra and additional items if any is to be completed within 
the period of completion as stated in Notice Inviting the Tender and the Contractor will 
be required, if necessary to work overtime to fulfill the  Banks/Architect’s instruction to 
complete the work by the stipulated date. No extra payment will be allowed on the 
quoted rates for such overtime work. 

 
The existing passenger lifts will not be permitted for shifting of materials, debris etc.  
 
3. TENDER 
 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting.  
 
The works will be paid for as “measured work” on the basis of actual work done on item 
rate basis and not as “lump sum” contract as per the rate quoted in the Schedule of 
quantities. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed in 
this connection.   
 
In the case of items of  lump-sum charges in the tender in respect of any item of works, 
the payment of such items of work will be made for the actual work done on the basis of 
lump-sum rates as will be assessed to be payable by the Employer/Architects. 
 
4. AGREEMENT, INDEMNITY BOND 
 
The successful contractor shall sign a Contract Agreement as per format enclosed as 
Appendix 5 and shall pay for all stamps paper charges and legal expenses, incidental 
thereto. The contractor shall submit Indemnity Bond as per format enclosed as Appendix 
6. 
 
The contract agreement and Indemnity bond shall be executed within 7 days from the 
from the date of receipt of letter of acceptance of tender, failing which the Employer at 
his discretion, without prejudice to any other rights/remedies available under the terms of 
this Contract may revoke the letter of acceptance and forfeit the Earnest money deposit 
furnished along with the tender. 
 
5. PERMITS AND LICENCES 
 
Permits and Licenses for release of materials, which are under Government control, shall 
be arranged by the contractor. The Employer may render necessary assistance, sign any 
forms or applications that may be necessary but shall not be responsible for actual 
procurement or for any delay in procurement.   
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It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non receipt of any controlled materials in due time on this 
account or according to his own requirements. 
 
The Employer/Architects shall be indemnified against all Government or legal actions for 
theft or misuse of controlled materials in the custody of the contractor.  
 
6. GOVERNMENT AND LOCAL RULES 
 
The contractor shall confirm to the provisions of all local laws and Acts relating to the 
work and to the Regulations etc., of the Government and Local Authorities. The cost, if 
any, shall be deemed to have been included in quoted rates, taking into account all 
liabilities for licenses, fees. The tenderer shall indemnify the Employer against   any such 
liabilities in compliance of the local acts, rules. 
 
7. QUOTED RATES   
 
The rates shall be as per the Schedule of Quantities and include the following:  
(i) The rates quoted by the contractor shall be held to include for providing all materials, 

testing of materials, labour and fixing all scaffolding, conveyance and delivery, 
unloading, carrying in storing, hoisting, all labour, setting, fitting and fixing in position 
making, cutting, wastages, return of packing and all materials and labour and 
cleaning of work place, everything else necessary for the proper completion of each 
item of work including overheads and profits.  

 
 (ii) The rates must include in their tender rates quoted for all duties royalties, cess, r any 

other taxes or local charges if applicable excluding GST. Any variations in the above 
shall not be paid. No extra claim on this account will in any case be entertained.  

 
(iii) The rates quoted by the contractor should cover for work at all heights and levels for 

all items of work under this contract.  Lifting of materials will not form any criteria for 
claiming extra payment. 

 
FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis   
 
Wherever the works are carried out in functioning branch or office the timings of work 
shall be beyond the office hours as fixed by the Employer.  
 
The works, all cuttings, waste materials, rejected materials and other rubbish as it 
accumulates shall be cleaned from time to time during the progress of the work and at 
completion of each day work and to be cleared and carted away from the branch 
premises / site.   
 
Contractor’s quoted rates shall allow for the above factors also. 
 
8. QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire work but the Employer reserves the right to execute only a 
part or the whole or any excess thereof without assigning any reason therefore. In case of 
increase it shall be as per the variation clause. 
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9. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this contract 
or any work, which is not included in this contract by other Agency or persons, and 
contractor shall allow all reasonable facilities and use of his scaffolding for the execution 
of such work.  The main contractor shall extend all cooperation in this regard. 
 
10. SECURITY DEPOSIT & RETENTION MONEY 
 
The successful tenderer to whom the contract is awarded will have to deposit as Initial 
security deposit a sum equal to 2% of the value of the accepted tender.  The initial 
Security Deposit will have to be made within 7 days from the date of receipt of letter of 
acceptance of tender, failing which the Employer at his discretion, without prejudice to 
any other rights/remedies available under the terms of this Contract may revoke the 
letter of acceptance and forfeit the Earnest money deposit furnished along with the 
tender.  No interest shall be paid on the Initial security deposit.  
 
A further sum of 3% (threepercent) of the Gross value of each interim/final bill shall be 
deducted as retention money. 
 
The total security deposit amount will be refunded to the contractor, after deducting any 
sum due from the contractor on any account under this contract, 14 (fourteen) days 
after the end of defects liability period provided he has satisfactorily rectified all  the 
defects in accordance with the conditions of the contract. No interest is allowed on 
retention money & total security deposit. 
 
11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if 
the contractor finds any discrepancies therein he shall immediately and in writing, refer 
the same to the Employer/ Architects whose decisionshall be final and binding.   
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and beyond 
the unit price no extra payment will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties whatsoever except for specific items, if 
any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any 
work, all tools, tackle, machineries and equipments and all the necessary centering, 
scaffolding, staging, planking, timbering, watching and lighting by night as well as by day 
required not only for the proper execution and protection of the said work but also for the 
protection of the public and safety of any adjacent walls, houses, building, all other 
erections, matters and things and the contractor shall take down and remove any or all 
such centering, scaffolding, planking, timbering, strutting, shorting etc., as  occasion shall 
be required or when ordered so to do, and shall fully reinstate and make good all matters 

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Electrical Works of Canara Bank, NUAPARA BICHANA Branch  
 
 

 

       Signature of the Tenderer 

and things disturbed during the execution of works to the satisfaction of the Employer/ 
Architects. 
 
The contractor shall at all times give access to workers employed by the Employer or any 
men employed on the premises and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders etc. in any work, where directed by the 
employer as may be required to enable such workmen to lay or fix pipes, electrical 
wiring, special fittings etc. The quoted rates of the tenderers shall accordingly include all 
these above-mentioned contingent works. 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
Time of completion:  The entire work is to be completed in all respects within the 
stipulated period stated in the Notice Inviting the tender.  
 
The order to commence the works shall be given by the Bank only after depositing the 
Initial security deposit, signing of agreement, submission of Indemnity bond, submission of 
Insurance. 
 
Time is the essence of the contract and shall be strictly observed by the contractor. 
 
Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for 
reasons beyond control of the contractor, the Bank may grant a fair and reasonable 
extension of time for completion of the contract works.  
 
Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay to 
the Architect/ Bank. The Contractor shall also, if practicable, indicate in such a request 
the total period for which extension is desired, overlapping period, if any, with earlier 
events causing delays, net extension required. 
In such case, the Employer may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor by the 
Employer in writing, within 15 days of the date of such request.  
 
While granting extension, the Employer shall notify the contractor the period of time 
which will not qualify for levy of liquidated damages. 
 
For the period in excess of original stipulated time period and authorised extension of 
time (i.e. period not qualifying for levy of liquidated damages), granted by the Employer, 
the provision of liquidated damages as stated under Clause 13 hereof will become 
applicable. 
 
However, the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 
 
Progress of work: The contractor shall maintain proportionate progress on the basis of a 
Programme Chart submitted by the contractor immediately before commencement of 
work and agreed to by the Employer/ Architects. Contractor should also include 
planning for procurement of scarce material well in advance and reflect the same in the 
programme chart so that there is no delay in completion of the project. 
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13. LIQUIDATED DAMAGES 
 
Time is the essence of the contract. The completion of the works is essential to comply 
with various requirements of the bank. Thus the contractor shall  be  aware  and  take  
note  that  non-completion of the works will affect the Banks committed programs and 
thus the loss by way  delayed  completion  of related works etc,  are  invaluable  and  
cannot  be  easily  assessed. Therefore, it is part of the agreed terms that  in  the  event  of  
any delay in completion of the work, the  Bank  is  liable  to  charge  the Contractor  
without the necessity of providing for  any  details  of  such losses suffered by the Bank.  
 
Thus if the Contractor fails to complete the works within the time for completion stated in 
the  Notice Inviting the Tender or within any extended time under Clause 12hereof, the 
Contractor shall pay the Employer the sum at the rate of 1% (one per cent) of the 
Contract Value per week  of delay subject to a limit of 10% (ten percent) of the Contract 
Value as "Liquidated damages" for the period during which the said works shall so remain 
incomplete or the Employer may deduct aforesaid sum towards such damages from any 
monies due to the Contractor.  
 
For this purpose the term `Contract Value' shall be value at the contract rates of the work 
as ordered / accepted. 
 
The Employer shall have the right to adjust / set-off against any sum payable to the 
contractor under this or any other contract with the Employer anywhere in India/outside 
India. 
 
14. PROTECTION TO WORKS, STORAGE   
 
Protective Measures: The contractor shall make suitable arrangements for watching and 
protecting the works and surrounding property by day, by night, on Sundays and other 
holidays, on round the clock basis and no extra will be paid by Bank for such services. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads or members of the public in course of execution of the work. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
 
Storage of materials:  The contractor shall provide adequate protection of the materials, 
work etc., and also other work that may be executed on the site.  
 
All offensive, inflammable materials shall not be stored in the premises.  
 
 
 
15.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-laws of any authorities, and /or any water, lighting 
and other companies, and/or authorities with whose systems the structures were 
proposed to have connection and shall before making any variations from the drawings 
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or specification that may be associated to so conform, give the Employer/Architects 
written notices specifying the variations proposed to be made and the reasons for 
making them and apply for instruction thereon.  The Employer/Architects on receipt of 
such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations 
or Bye-laws to be given to any authority, and to pay to such authority or to any public 
officer all fees that may be properly chargeable in respect of the work and lodge the 
receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members of public in course of execution of 
work and shall defend all actions arising from such claims and shall keep the Employer 
saved harmless and indemnified in all respects from such actions, costs and expenses. 
 
16. SETTING OUT WORKS 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof.  If at any time, any error shall appear during the progress of 
any part of the work, the contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Employer. The contractor shall further set out the works to 
the alternative positions at the site until one is finally approved and the rates quoted in his 
tender should include for this and no extra on this account will be entertained. 
 
17.   MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales tax, octroi, GST and other 
charges and must be the best of their kind available and the contractor/s must be 
entirely responsible for the proper and efficient carrying out of the work.   
 
The work must be done in the best workman like manner.  
Samples of all materials to be used must be submitted to the Employer/Architects when 
so directed by the Engineer/ Architects and written approval from Employer/Architects 
must be obtained prior to placement of order for the material. 
Before ordering any material, the Contractor shall get samples of the materials approved 
from the Bank/ Architect well in time.  The samples of materials shall be got tested from 
approved laboratories at the contractor’s cost before approval if ordered by the Bank/ 
Architect.  No claim will be allowed for delay to the progress of work caused by tests. If 
called upon by the Bank, the contractor shall produce proof for having arranged for the 
supply of materials well in time. 
 
18.     REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS  
 
The Employer shall during the progress of the work have power to order for removal of 
work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer/Architects are not in accordance with 
specifications or drawings or instructions.  
 
All materials / or workmanship which in the opinion of the Bank are / is defective / not  
confirming to specifications /  drawings  or un-suitable, shall be removed immediately 
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from the site and shall be substituted/ reworked  with proper material and / or 
workmanship forth with as per drawings, specifications  at the  cost of the contractors . 
 
In case the contractor refuses to comply with the orders of the Employer/ Architect, then 
the Employer shall have the power to employ and pay other agencies to carry out the 
work and all expenses consequent thereon or incidental thereto as certified by the 
Employer/ Architects shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor under this contract or any 
other contract.  No certificate, which may be given by the Architects/ employer, shall 
relieve the contractor from his liability in respect of unsound work or bad materials. 
 
19   ACCESS 
 
Any authorized representative of the Employer/ architect shall at all reasonable times 
have free access to the works and/or to the workshop, factories or other places where 
materials are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the contractor shall 
give every facility to the Employer or their representatives necessary for inspection and 
examination and test of the materials and workmanship.  Except the representatives of 
the Employer no person shall be allowed at any time without the written permission of the 
Employer. 
 
20. SITE ENGINEER 
 
The term ‘Site Engineer’ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site Engineer 
every facility and assistance for examining the works and materials and for checking and 
measuring work and materials.   
 
The work will from time to time be examined by the Architects, Engineer from the General 
Administration Department of the Employer and the Site Engineer.  But such examination 
shall not in any way exonerate the contractor from the obligation to remedy any defects, 
which may be found to exist at any stage of the work or after the same is complete.  
Subject to the limitations of this clause the contractor shall take instructions only from the 
Architects/Employer. 
 
21. CONTRACTOR’S EMPLOYEES 
 
The contractor shall employ technically qualified staff and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer/Architects.  The contractor shall employ in 
connection with the work, persons having the appropriate skill or ability to perform their 
job efficiently. 
 
No labourer below the age of Eighteen years shall be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
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The contractor shall comply with the provisions of all labour legislation including the 
requirements of 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer’s Liability Act 
d) Workmen’s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from time 

to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
 
The contractor shall keep the Employer saved harmless and indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of proper environmental sanitation of the area where the contractor’s labourers are 
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain and keep 
in good sanitary accommodation and provide facilities for pure drinking water at all 
times of the use of men engaged on the works and shall remove and clear away the 
same on completion of the works.  Adequate precautions shall be taken by the 
contractor to prevent nuisance of any kind on the works or the lands adjoining the same. 
 
The contractor shall arrange to provide first aid treatment to the labourers engaged on 
the works.  He shall within 24 hours of the occurrence of any accident at or about the site 
or in connection with execution of the works, report such accident to the Employer and 
also to the competent authority where such report is required by law. 

 
The contractor shall pay rates of Wages and observe hours of work and conditions or 
employment according to existing rules under Minimum Wages Act.  Further, it shall be 
contractor’s responsibility to ensure that he pays his workmen wages which are not lower 
than the minimum prescribed by the Union Government and State Government in which 
area this contract is being operated. 
 
22. DISMISSAL OF WORKMAN 
 
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who may in the opinion of the Employer be unsuitable 
or incompetent or who may misconduct himself.  Such discharges shall not be the basis 
of any claim for compensation or damages against the employer or any of their officer or 
employee. 
 
23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
 
Thecontractor shall be responsible for all injury to the work or workmen, persons, animals 
or things and for all damages to the structural and/or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of 
his or a sub-contractor’s employees, whether such injury or damage arise from 
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carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract.  The clause shall be held to include inter-alia, any damage 
to buildings whether immediately adjacent or otherwise, and any damage to roads, 
streets, foot paths or ways as well as damages caused to the buildings and the works 
forming the subject of this contract by rain, wind or other inclemency of the weather.  The 
contractor shall indemnify the Employer and hold harmless in respect of all and any 
expenses arising from any such injury or damages to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damages under any acts of 
compensation or damage consequent upon such claim. The contractor shall submit an 
indemnity bond in Bank’s approved proforma (enclosed under Appendix-6) in a stamp 
paper. Indemnify the Bank / Architect from any damages, prosecution, other legal suits 
and claims arising out of any mishaps occurring at the site due to faulty work, faulty 
construction and for violating rules and regulations for which the contractor shall be solely 
responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property or third parties. 
 
The contractor shall affect the necessary insurance and indemnify the Employer / 
Architect entirely from all responsibility in this respect.  The insurance must be placed with 
a company approved by the Employer and must be effected jointly in the name of the 
contractor and the Employer and the policy lodged with the latter.  The scope of 
insurance is to include damage or loss to the works itself till this is made over in a 
complete state and also the workmen/ labours / supervisors employed in the work.  
Insurance is compulsory and must be affected from the very initial stage before 
commencement of the work. .  
 
 The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due or to become due to the 
contractor. 
 
24. INSURANCE 
 
The Contractor shall, at his own expense insure the works , effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an 
insurance company approved by the Employer, for the full amount of the contract .The 
scope of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing 
water or other fighting measures, flood, inundation , rain, windstorm of any kind, 
earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence , 
malicious acts or human error, additional cover for third party liability and surrounding 
properties. The CAR shall be held in the joint names of the Employer and the Contractor 
(the name of the former being placed first in the policy.) with Employer as beneficiary 
against all risk as per the standard all risk policy for Contractors and deposit such policy or 
policies with the Employer with 7(seven) days from the date of receipt of the letter of 
acceptance of tender.  
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The Contractor shall also indemnify the Employer against all claims which may be made 
upon the Employer, whether under the Workmen's Compensation Act or any other statue 
in force, during the currency of this contract or at Common Law in respect of any 
employee of the Contractor or of sub-Contractor and shall be at his own expense obtain, 
effect and maintain until the completion of the Contract a policy of Insurance against 
such risk in respect of employees of contractor or sub-contractor with an Insurance 
Company approved by the Employer,a comprehensive policy of Insurance and deposit 
such policy or policies with the Employer from time to time during the currency of this 
contract. 
 
In default of the Contractor insuring as provided above, the Employer on his behalf may 
so insure and may deduct the premiums paid from any money due, or which may 
become due to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 
repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the Contractor and the Contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Architect may deem fit, but shall, however, 
not be entitled to reimbursement by the Employer of any shortfall or deficiency in the 
amount paid by the insurer in settlement of any claim arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance 
in accordance with the provisions of this clause and shall produce or cause to produce 
to the Employer such policies. The Contractor shall not permit a sub-Contractor to 
commence work at the site unless the said insurance policies are submitted. In the event 
of failure of the sub-contractor to commence work at the site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-Contractor. 
 
25. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the 
works under this contract, if the contractor shall use materials less than what he is required 
under the contract, the value of the difference in the quantity of the materials he was 
required to use and that he actually used shall be deducted from his dues.  The decision 
of the Employer shall be final and binding on the contractor as to the amount of 
materials the contractor is required to use for any work under this contract. 
 
26. MEASUREMENTS  
 
All measurements shall be carried out as per relevant  IS code  unless otherwise stated 
elsewhere in this document.  Before taking any measurement of any work the Site 
Engineer/ Architect/ employer or a subordinate deputed by him shall give reasonable 
notice to the contractor. If the contractor fails to attend at the measurements after such 
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notice or fails to counter sign or to record the difference within a week from the date of 
measurement in the manner required by the Site Engineer then in any such event the 
measurements taken by the Site Engineer or by the subordinate deputed by him as the 
case may be is final and binding on the contractor and the contractor shall have no right 
to dispute the same. 
 
 
27. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Architects whenever any work is to 
be concealed or otherwise becoming inaccessible later on, in order that the work may 
be inspected and correct dimensions taken before such burial, in default whereof the 
same shall, at the opinion of the Employer/Architect be either opened up for 
measurement at the contractor’s expense or no payment may be made for such 
materials.  Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer/Architects shall be accepted as correct and binding on the 
contractor. 
 
28. INITIAL  &  INTERIUM  PAYMENTS 
 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form prescribed 
by the Employer/Architects. Normally one interim bill shall be prepared each month 
subject to minimum value for interim certificate as stated in the Appendix-1. The bills in 
proper forms must be duly accompanied by detailed measurements & test certificate in 
support of the quantities of work done and must show deductions for all previous 
payments, retention money, etc.  
 
The Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the 
value of the work executed , amount due to the contractor from the Employer and the 
contractor shall be entitled to payment thereof, within the period of honoring certificate 
stated in the Appendix-1 subject to its  correctness and  verification by  Employer . 
 
The amount stated in an interim certificate shall be the value of work properly executed 
and material advance upto 75% of invoiced value of materials brought to site for 
permanent incorporation into the work after preparation of the previous bill less the 
amount to be retained by the Employer as retention money vide clause 10 of these 
conditions. Advance paid for materials already incorporated in the work shall be 
recovered. 
 
The material advance shall be admissible only on materials, which in the opinion of the 
Architect/ employer are imperishable in nature, are genuinely required for use in the work 
in the near future, are of the required quality and are adequately protected against 
damage, theft, loss etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 
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All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and 
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall it conclude, determine or affect in anyway the power 
of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
In all the above the Appendix 2, 3 & 4, shall be followed. 
 
29. FINAL PAYMENT  
 
The final bill shall be submitted by the contractor to the Architect within one month of the 
date of completion of the work certified by the Architect and payment shall be made 
within one month for such of those items and quantities that in the opinion of the 
Employer are undisputed. 
 
Payments of final bill shall be made after deduction of Retention Money as specified in 
Clause 10 of these conditions, which sum shall be refunded as stipulated in Clause10. The 
acceptance of payment of the final bill by the contractor would indicate that he will 
have no further claim in respect of the work executed.  
 
30.  VARIATION / DEVIATION 
 
The Employer shall have powers to order additional /non-tendered items or to modify the 
tendered items, to vary the quantities of tendered items and not to execute certain 
items. All such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be worked 
out on the basis of rates quoted for similar items in the contract wherever existing or on 
engineering rate analysis based on prevalent fair price of labour, material and other 
components as required.  The tender rates shall hold good for any increase or decrease 
in the tendered quantities up-to variation of 25%.   
 
For variation beyond 25%, the rate may be reviewed based on prevalent fair price of 
labour, materials and other components as per the rate analysis format given in 
Appendix-7. The contractor shall submit detailed analysis of rates and supporting 
documents to the Employer/Architect within 7 days of being directed to execute such 
items/quantities and the Employer/Architect shall assess the analysis and approve 
reasonable and justified rate.  
 
No such additional or modified items or variation in quantities (except variation in 
quantities as per approved drawings) shall be executed by the Contractor without prior 
written approval of the Employer / Architect.   
 
31.  SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/Architects in writing for any such substitution well in 
advance. Materials designated in the Schedule of Quantities and specification 
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indefinitely by such term as “Equal”, "Equivalent" or “Other approved” etc. specific 
approval of the Employer/Architects has to be obtained in writing.  
 
32. COMPLETION OF WORK  
 
On completion of the work the contractor shall clean all windows, doors, fittings, fixtures, 
furniture etc of all paint/polish/distemper splashes/dirt/dust / adhesives etc, if necessary 
all hardware, clean inside and outside, all floor, stair-cases, and every part of the building 
and the surroundings.  
 
On receipt of such written intimation from the contractor on completion of the work, the 
Architect/ Employer shall arrange to inspect the work and certify completion if the work 
has been completed satisfactorily. If not, the Architect/ Employer shall inform the 
Contractor the deficiencies/defects in the work and the contractor shall attend to them 
properly and again intimate the Employer/Architect for further inspection. 
 
The work shall not be considered as complete until the Employer/Architects have 
certified in writing that it has been completed satisfactorily without any apparent defects 
and the Defects Liability Period shall commence from the date of such certificate 
 
No such certificates shall be issued until the contractor clears away and removes from 
the site all constructional plant, surplus materials, rubbish temporary works of every kind 
and leaves the whole of the site and the works clean and in a workman like condition to 
the satisfaction of the Employer/Architects. 
 
33. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects which may appear during the defect liability period of one year from the date of 
completion of the works. 
 
In default the Employer may employ and pay other persons to amend and make good 
such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient, recover 
that balance from the contractor form the amount retained under clause No.10 under 
this contract or any other contract together with any expenses the Employer may have 
incurred in connection therewith. 
 
 
34. IDLE LABOUR 
 
Whatever the reasons may be no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 
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35. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or sublet the contract or any 
a part, share or interest therein nor, shall take a new partner, without written consent of 
the Employer and no subletting shall relieve the contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 
 
36. ESCALATION 
 
The rate quoted shall be firm throughout the tenure of the contract including extension of 
time, if any, granted and will not be subject to any fluctuation due to increase in cost of 
materials, labour, sales tax, GST, works contract tax, octroi, service tax etc. or any other 
tax. There shall be NO ESCALATION on the quoted rates.  
 
37. SUSPENSION OF WORK 
 
If the Contractor: 
 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or replace any 

defective work or that the work is being performed in an inefficient or otherwise 
improper or unworkman like manner, shall omit to comply with the requirements of 
such notice for a period of seven days thereafter;   or, 

(ii) has without reasonable cause suspended the progress of the work or has failed to 
proceed with the work so that in the opinion of the bank (which shall be final and 
binding) that he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days from the 
bank; or 

(iii) persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the bank  or 

(iv) fails to complete the work within the stipulated date or items of work with  individual 
date of completion, if any, stipulated on or before such date(s)of  completion and  
does not complete them within the period specified in the notice given in writing in 
that behalf by the Bank  ; or 

(v)  being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitles the court to make a 
winding up order; or 

 
 (vi) If the contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default,  

 
In all the above , the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause. 
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After such notice shall have been given the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials to 
subsist from the date of such notice being given until the notice shall have been 
compiled with.  If the contractor shall fail for 7 (seven) days after such notice has been 
given to proceed with the works as therein prescribe, the Employer may proceed as 
provided in clause 38 (Termination of Contract by Employer). 
 
 
38. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in number 
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if 
the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall 
repudiate the contract, or if a Receiver of the contractor’s  firm  appointed  by  the  court  
shall  be  unable,  within  fourteen  days after notice to him requiring him  to do so, to 
show to  the  reasonable  satisfaction of the employer that he is able to carry out and  
fulfill the contract, and if so required by the employer to give reasonable security 
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any  
payment  under this contract to be attached by or on behalf of any of the creditors of  
the contractor, or shall assign, charge or  encumber  this contract or  any payments due 
or which may become due to the contractor there under, or shall neglect or  fail  to 
observe and  perform  all or any of the acts, matters or  things  by this contract to be 
observed and performed by the contractor within three clear days after the notice shall 
have been given to the contractor in manner hereinafter mentioned requiring the 
contractor to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shall in the  opinion of the employer not exercise 
such due diligence and make such due progress as would enable the work to be 
completed within due time agreed upon, and shall fail to proceed to the satisfaction of 
the employer after three clear days notice requiring the contractor so to do shall have 
been given to the contractor as hereinafter mentioned, or shall  abandon  the  contract,  
then and in any of the said cases, the bank may notwithstanding previous waiver, 
determine the contract by a notice in writing to the  effect as  hereinafter  mentioned, 
but without thereby effecting the powers of the contract the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the contractor 
(without thereby creating any trust in favor of the contractor).Further the employer or his 
agent, or servants, may enter upon and take possession of the work and all plants, tools, 
scaffolding, sheds, machinery, steam and other power, utensils and materials lying upon 
premises or the adjoining lands or roads and sell the same as his own property or, may 
employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other contractors or other persons or person 
to complete the works, and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons or person 
employed from completing and finishing the works. When the works shall be completed, 
or as soon thereafter as conveniently may be, the employer shall give notice in writing to 
the contractor to remove his surplus materials and plants and, should the contractor fail 
to do so within a period of 14 days after receipt by him, the employer may sell the same 
by Public Auction and shall give credit to the contractor for the amount so realized.  Any 
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expenses or losses incurred by the employer in getting the works carried out by other 
persons or contractors shall be adjusted against the amount payable to the contractor 
by way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other persons or contractors or against the Security Deposit. 
 
Without prejudice to any of the rights or remedies under this contract if the contractor 
dies, the Bank shall have the option of terminating the contract without compensation to 
the contractor. 
 
39. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise between 
the parties hereto touching or concerning the works or the execution or maintenance 
thereof of this contract or the rights touching or concerning the works or the execution of 
maintenance thereof of this contract or the construction remaining operation or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 
whether during or after determination foreclosure or breach of the contract (other than 
those in respect of which the decision of any person is by the contract expressed to be 
final and binding) shall after written notice by either party to the contract to the other of 
them and to the Employer hereinafter mentioned be referred for adjudication to a sole 
Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will 
send within thirty days of receipt of the notice, to the contractor a panel of three names 
of persons who shall be presently unconnected with the organization for which the work is 
executed. 
 
The contractor shall on receipt of the names of aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his name to the Employer 
within thirty days of receipt of the names. The Employer shall thereupon without any delay 
appoint the said person as the Sole Arbitrator.  If the contractor fails to communicate 
such selection as provided above within the period specified, the competent authority 
shall make the selection and appoint the selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of three 
names of persons who shall all be unconnected with either party.  The Employer shall on 
receipt of the named as aforesaid select anyone of the person’s name and appoint him 
as the Sole Arbitrator.  If the Employer fails to select the person and appoint him as the 
Sole Arbitrator within 30 days of receipt of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the 
panel as the Sole Arbitrator and communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. The work under the Contract shall, however, continue during the 
arbitration proceedings and no payment due or payable to the contractor shall be 
withheld on account of such proceedings. The Arbitrator shall give a separate reasoned 
award in respect of each dispute or difference referred to him. The venue of arbitration 
shall be such place as may be fixed by the Arbitrator in his sole discretion. 
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The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties.  The 
Arbitrator may direct to and by whom and in what manner the cost of the reference and 
of the award including the fees and expenses or any part thereof shall be paid and may 
fix or settle the amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. Subject to the 
aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made hereunder, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 
 
40. CLOSE RELATIVES  
 
The contractor shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him or himself and who are near relative to 
any Employee of the Canara bank. Any breach of these conditions by the Company or 
Firm or any other person/ contractor, the tender/work is liable to be cancelled and 
Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. 
The Bank will not pay any damages to the company or Firm or the concerned person. 
The Company or Firm or the person is also liable to be debarred for further participation in 
the tenders in the concerned circle of the Bank. The details shall be furnished in Appendix 
8. 
 
41. RETIRED EMPLOYEES 
 
No Employee of the  employer  or employed in  any department of the Government of 
India, PSU , Nationalized/ state  bank shall work as a contractor or employee of a 
contractor for a period of two years after his retirement from service without the previous 
permission of their employer in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who had not 
obtained the permission of their employer as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. The details shall be 
furnished in Appendix 8. 
 
 

 Signature of the Tenderer 
    With Name and Address 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL:  
 
These Special conditions of Contract shall be read in conjunction with the General 
Conditions of contract, Schedule of quantities, Drawings and any other documents 
forming part of this  contract wherever the context so requires. 
 
Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, then unless a different intention 
appears, the provisions of the Special Conditions of Contract, shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall to the extent of such 
repugnance, or variance, prevail. 
In case where the specifications in the drawings or those given in schedule of quantities 
are found wanting the latest IS specifications then CPWD shall hold good. 
 
2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK: 
 
The Bank reserves the right to fix the order in which the various items of work involved in 
this contract are to be executed and contractor shall comply with the same.  There shall 
be no extra claims on account of this. 
 
3.  DISCREPANCIES IN DOCUMENTS: 
 
The several documents forming the contract are to be taken mutually explanatory of one 
another. In the event of any Errors, Omissions and Discrepancies, the same shall be dealt 
as under: 

 
 In case of errors, omissions and /or disagreement between written and scaled 

dimensions on the drawings and specifications etc., the following order of 
precedence shall apply. 

o Between scaled and written dimension (or description) on a drawing, 
the latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken as 
authenticated. 

 
 In case of discrepancy between the schedule of quantities, the specifications and 

/or the drawings, the following order of preference will be observed. 
o Description in Schedule of Quantities. 
o Drawings. 
o Indian Standard Specifications of B.I.S. 
o CPWD specifications   
 

 In case of difference between the rates written in figures and the rate in words 
shall prevail. 

 
 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 
elaboration, decision shall be considered as authentic.  

 

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Electrical Works of Canara Bank, NUAPARA BICHANA Branch  
 
 

 

       Signature of the Tenderer 

4. DEDUCTIONS AT SOURCE FOR Income tax, GST (works contact) and other applicable 
Statutory deductions: 
 
Appropriate deduction as per relevant Income Tax & GST (works contract tax) Rules 
applicable at the time of payment shall be made on the bills submitted by the contractor 
and such deducted amounts shall be remitted by the Employer   to the respective 
central/ state government authorities on behalf of the Contractor as per Rules. 
 
5.  USEFUL DISMANTLED MATERIALS: 
 
Before dismantling any item prior permission of the Architect/ Employer shall be obtained 
and seek instructions for measurement, storage of the materials which shall become the 
property of the Bank unless otherwise stated in these documents / schedule of quantities.  
 
6.  NO OVER LOADING OF SLABS: 
 
Floors of buildings shall not be over loaded by stacks or materials during execution of the 
works without the prior approval of the Bank.   

 
7. APPROVED MAKE OF MATERIALS: 

 
The make of the material to be used in the works shall be as per list of approved makes 
detailed in Appendix 9 and as per sample got approved from the Bank. A set of 
specimen samples of all approved materials shall be kept at site or any designated 
branch of the Bank. The cost of which shall be borne by the Contractor.  

 
All other materials to be used in the works but not covered above but specified in the 
schedule of quantities (SOQ) including items beyond SOQ shall also be of best of its kind 
and shall conform to latest Indian Standard Specifications.  
 
8.  CORDINATION OF WORKS  
 
Work involves execution in   functioning branch of a Bank; it is intended to undertake 
works with minimum disturbance to the occupants & customers.  Hence the execution 
needs to be carried out meticulously with proper co-ordination and planning. Further the 
work needs to be carried out with co-ordination with other agencies. 

 
 
 
 

Signature of the Tenderer/Contractor 
With Name and Address 
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OFFER LETTER  
 
The Assistant General Manager, 
General Administration section  
Canara Bank, Circle office  
Jagamara,  
Bhubaneswar  
 
Name of work: "Electrical Work of Canara Bank, NUAPARA BICHANA Branch. 
 
Dear Sir, 
 
I/We  have  read and examined the Notice Inviting the Tender ( NIT ), Offer Letter, 
General rules & Instructions to tenderers, General conditions of tender, Special conditions, 
Appendices, Schedule of quantities, drawings, and all other  documents referred  to in 
this Documents and all other  contents in the tender document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Employer  within  the  
time specified at the rates  specified  in  the attached  Priced Schedule of quantities  viz., 
schedule of quantities and in accordance  in all   respects   with  the   tender documents 
and in all  respects  in accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 90 days from the due date of submission thereof 
and undertake not to make any modifications in its terms and conditions. A sum of 
Rs...............is hereby forwarded as earnest money in form of Demand Draft of. ................... 
(Name of the issuing Schedule Bank) bearing no. .......... and date . ........ 
 
In the event of the acceptance of my tender , I   agree that the earnest money shall be 
retained by Employer towards security deposit to execute all the works referred  to  in the  
tender  documents  as per the terms  and  conditions  contained  or referred to therein. 
 
I/We agree that should I/We fail to deposit the full amount of Initial security  deposit 
and/or fail to commence the work specified and/or execute the agreement  and/or 
execute the Indemnity bond and/ or  submit the Insurance as per  the above tender 
documents,  an amount equal to the amount of the earnest  money deposit mentioned  
tender documents   shall  be  absolutely forfeited  to  the  Employer and the same may at  
the  option  of  the Employer  be recovered without prejudice to any other right or  
remedy available in law, out of the deposit in so far as the same may  extend in  terms of 
the said bond and in the event of deficiency out  of  any other money due to me/us 
under this contract or otherwise. 
 
I/We hereby declare that I/We treat these tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person to 
whom I/We am /are authorized to communicate the same or use the information in any 
manner prejudiced to the safety of the State / the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you 
may receive.  
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Shri ________________________, Partner / Proprietor / Authorized representative of the 
Company, is the person authorized to negotiate commercial, technical terms & 
conditions &sign on behalf of the firm any Agreement, Bills & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this 
tender with your written acceptance thereof shall constitute a binding contract between 
us. 
 
Dated the: ..........day of 2025 
 
 

Signature of Contractor 
 
 
Witness:  

    Name &Address:                                                                                           
Full Postal Address including     

Pin Code No. & Telephone No. 
 
 
1). 
 
 
 
2). 
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APPENDIX-1  
 

IMPORTANT TERMS  
 
1 Period of Completion 

 
:
  

30  days 
 

2 Defects Liability Period (DLP)  :  12 months from the date of   
Completion of work unless otherwise 
specified.   
 

3 Date of Commencement      
 

: Third day from the date of  signing of 
agreement, submission of Indemnity 
bond, submission of Insurance , 
depositing of  Initial security deposit  OR     
order to commence the works 
whichever is later. 

4 Liquidated Damages for Delay  : As mentioned in the Clause no.13 
 

5 Period of final measurement 
 

: 45(Forty Five) days. 

6 Value of work for claiming the  
Interim Bills  

: Minimum of Rs. 7 lakh( Seven Lakhs) 
based on the accepted 
measurements 

7 Period of honoring interim 
Certificate 

: 15 days from the date of receipt ofbill. 
 

8 Period of honoring Final Certificate
  
 

:  One month. 
 

9 Retention Money  
 

: 3% of Interim Bill amount subject to the 
ceiling of the total security deposit  
 

10 Total Security Deposit (Maximum) 
 

: As per clause no. 10 of   
 General  conditions   
 

11
E 

Initial Security Deposit 
 

: 2% of the Actual tender cost. 
 

 
 
 
 
 
 

SIGNATURE OF THE TENDERER  

   

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Electrical Works of Canara Bank, NUAPARA BICHANA Branch  
 
 

 

       Signature of the Tenderer 

APPENDIX-2 
 

 RUNNING A/C BILL FORMAT 
 
1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion              : 

6. Actual date of completion              : 

7. Extension, if any                : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor’s all risk Comprehensive  

10. Labour license no. and date & valid upto : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Earnest money deposit               : 

15. Total retention money excluding  : 
      E.M.D as per contract 
 
16. Total retention money excluding  : 
which this bill has been prepared 
       (Date to be mentioned) 
 
 
Note:i) if part rate is allowed for any item, it should be indicated with reasons  
  
 ii) if ad-hoc payment is made, it should be mentioned specially.   
 

 
 
 
 

Signature of the Contractor 
 
 
 
 
 
 
 

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Electrical Works of Canara Bank, NUAPARA BICHANA Branch  
 
 

 

       Signature of the Tenderer 

 

      APPENDIX -3  
 

CERTIFICATE  FOR  PAYMENT 
 
RUNNING BILL NO. __________________ date …………. 
 

Total value of the works executed   so far Rs…..       (A) 

Total value of the works till the previous bill Rs….       (B) 

Total amount due since previous bill Rs.____________  (A) -  ( B )  

 
DEDUCTIONS 
 
Retention money on value of work as per accepted tenders   

upto date  Rs. ______________ 

 Less:     Already recovered   (-) Rs. _______________ 

 Balance to be   recovered Rs. ______________ 

Total Deduction as per contract Rs. __________________ 

Any other recovery as per contract (-) Rs …………. 

Net amount payable as per contract Rs. ____________________ 

  
(Rupees ___________________________________________________) in words. 
 

 

 

Signature of Architect 
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APPENDIX- 4 

 
MEASUREMENT CERTIFICATE 

 
1. The measurements on the basis of which the above entries the Running Bill no. 

_____________ were made have been taken jointly on ____________________ and 

are recorded at pages _____________ to ____________of measurements book no. 

____________ 

 

2. The work recorded in the above-mentioned measurements been done at the site 

satisfactorily as per tender conditions, drawings and specifications. 

 
  
 
  
 ________________          _________________         __________________ 

Signature of Contractor  Signature of              Signature of Architect 
      Site Engineer.   

 
 

 Date: 
 
 Place: 
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APPENDIX-5 
 

CONTRACT AGREEMENT FORMAT 
 

This agreement made on this ________ day of the month of ____ in the year two thousand 
Twenty Five(_____. 2025) BETWEEN, Canara Bank a body corporate constituted under the 
Banking & Companies (Acquisition and Transfer of Undertakings)Act, 1970, having its 
Head Office, at 112, J C Road, Bangalore- 560 002, amongst  others The Assistant General 
Manager, General Administration Section, Canara Bank, Circle Office, 1stFloor, Jagamara, 
Bhubaneswar represented by its  duly  constituted  attorney (hereinafter referred to as 
Bank) of the ONE PART ; 
 

AND  
 
M/s.__________________ duly represented by one of its Proprietor/Partner ____________, 
aged _____ years, S/o Shri ______________, residing at ________________________ and having 
their office at ________________________________________ (hereinafter called the   
Contractor) of the Other part.  
 
WHEREAS THE Bank  is  desirous  of   undertaking   the  …………………….and has accepted 
the tender opened on _______.2025 submitted  by  the contractor & the contractor has 
agreed to perform as  set  out and subject to the terms &  conditions  set  forth  in  the  
said  documents mentioned herein under. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this agreement viz., 
 

a) The Tender Document comprising Notice inviting the tender  , General rules & 
Instruction to tenderers, General Conditions of the Contract, Special; conditions , 
Appendix 1 to .. , Priced schedule of quantities, Tender Drawings. 

 
b) Corrigendum to tender document if any. 
 
c) Letter from contractor dt. ___________ in response to the negotiation meeting 

discussions held on _________  
 
d) Letter of Acceptance issued to contractor by Bank – letter No._______dt….. 
e) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 
 
 
 
3. In consideration of the payments to be made by the Bank to the Contractor the 

Contractor hereby covenants and agrees with the Bank to execute, complete and 
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perform the works in conformity in all respects with the Tender document as 
mentioned in the aforesaid documents which shall form part of this agreement. 

 
In witness whereof, the parties hereunto have set their respective hands and seals the 
day and year first above written. 
 
 
 
 
For & on behalf of the                  For & on behalf of the 
Contractor with seal      Canara Bank with seal 
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APPENDIX -6   
 

INDEMNITY BOND FORMAT 
 

THIS DEED OF INDEMNITY BOND executed  at Bangalore on this _________ day of  ________ 
month of year two thousand twenty Five (2025) By M/s __________________ duly 
represented by proprietor / one of  its partners Sri _____________, aged _____ years, son of  
Sri  ______________, residing at ____________________________________..  
 
 In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies (Acquisition 
and Transfer of undertakings) Act, 1970, having its Head Office, at 112, J.C.Road, 
Bangalore – 560002. 
 
Whereas I am the authorised partner of M/s _______________________, and had applied for 
prequalification of contractors for ………………….. 
 
Whereas as my company was shortlisted for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of 
……………………….. has been awarded in our favour by Canara Bank, Head office vide 
their letter …….. 
 
 And whereas for undertaking the …………………work, my company has entered into 
contract agreement  with Canara Bank on ___________. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. 
__________ and in consideration of  Canara Bank having agreed to make payments  on 
the bills claimed by me/my company  based on the works completed by me/my 
company  in respect of  …………………………………and referred to above,  
 
I hereby undertake to indemnify and keep harmless the Canara Bank & its Architect and 
its officials/ staff   from any damages, prosecution, other legal suits and claims arising out 
of any mishaps occurring at the site due to faulty work, faulty construction and for 
violating rules and regulations, any possible damage to the building and members of 
public in course of execution of the work for which I shall be solely responsible. 
 
 
 
 
Signature of Contractor with seal 
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APPENDIX-7 
FORMAT FOR RATE ANALYSIS OF ITEMS 

 
I. MATERIAL 

 
1. Basic Cost of Material    Rs. ______________ 
2. Wastage      - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the    
 Particular item using quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs._______________ 
  ½ % for Electricity - Rs. 
 
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
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APPROVED LIST OF MATERIALS FOR ELECTRICAL WORK 
( To be attached with every tender and signed by the contractor ) 

1 
MCB,MCCB,ELCB,RCCB, 
Isolator,MCB,DB'S Legrand / L & T  

2 
Power Factor Panel (automatic 
correction ) 

Siemens / Neptune 

3 Contactor  O/L Relay  L&T/ Legrand  
4 Indicating Lamps & Push Button  L&T / AE 
5 AMP/ Volt Meters  L&T / AE 

6 
Changeover/ selector ( Rotary ) 
Switches L&T/ HPL 

7 CTS L&T/ AE 
8 Terminal Blocks  ELEMEX /Connectwell 
9 Wires - copper /aluminum  Finolex / Polycab FRLS 
10 MS Conduit  BEC/ AKG 

11 P.V.C Conduits  
1st Class Pipe (ISI Mark) 
Heavy Type- Finolex/ polycab 

12 Switches & Sockets  Philips (Modular ) / Legrand / Snider 
13 Lighting & Fixtures & Luminaries Philips / Osram/Wipro 
14 Ceiling Fan / Wall Bracket Fan Crompton / Havells / Almonard / Usha 
15 Exhaust Fan Bajaj / Havells / Almonard 
16 Cables  Finolex / Polycab 
17 Cables Trays  Pilco / Steelco 
18 GI Pipes  BST / Jindal  
19 Telephone Wires  Finolex / Polycab 
20 TAG Block  ITI / Krone 
21 A / C Box L&T/ Legrand  
22 PA system accessories Ahuja / Philips  
23 Lead Acid Batteries  Exide / Panasonic 
24 Battery chargers Logicstat/ V-Guard / Kiranotics 
25 Voltage Stabilizer  Logicstat / Usha Rectifier /Kiranotics 
26 Cable Management Runner  LK INDIA / Pilco 
27 HRC Fuses  HPL  / L& T  
28 MCB BOX /Distribution board  L & T / Legrand / MDS 
 
 
NOTE: Any brands indicated under the items specifications in the bill of quantities will 
prevail over the above indicated makes. Apart from the above makes, any further 
equivalent make as approved by the Bank, can also be used with prior permission from 
the Bank and Architect.   
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APPENDIX-8 
 

1.  Details List of relatives  working in Canara bank;  
 
 

NAME OF THE OFFICIAL  DESIGNATION      ADDRESS OF THE OFFICE / 
BRANCH  

  
 

 

  
 

 

  
 

 

 
 

2. Detailed List of retired Government/PSU/Bank employees employed by the  tenderer / 
contractor  : 

 
 

NAME OF THE RETIRED  OFFICIAL  DESIGNATION      NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 
 

 Name & Signature of Tenderer   
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Bid Securing Declaration Form 
Date:___________________                                                                                      
Tender No._________________ 
 
To, 
 
ASSISTANT GENERAL MANAGER  
CIRCLE OFFICE,  
CANARA BANK, JAGAMARA 
BHUBANESWAR-751030 
 
Reg: Bid Securing Declaration Form for the tender of Electrical Works of Canara Bank, 
NUAPARA BICHANA Branch. 
 
I/We, the undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with Canara 
Bank for a period of three year from the date of notification if I am /We are in a breach of 
any obligation under the bid conditions, because I/We  
 
A) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or  
 
B) Having been notified of the acceptance of our Bid by the purchaser during the period 
of bid validity and  
 
(i) Fails or refuse to execute the contract, if required, or  
 

(ii) Fails or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 
the successful Bidder, upon the earlier of 
 

(i) The receipt of your notification of the name of the successful Bidder; or 
 

(ii)Thirty days after the expiration of the validity of my/our Bid.  
 
 
 
 

Name of the Company duly signed  
by Authorized person with Company Seal: 

 
Dated on _____________ day of ___________________  
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ELECTRICAL INSTALLATION WORK OF CANARA BANK, NUAPARA BICHANA BRANCH  
 

 
 

SL.NO. DESCRIPTION OF ITEMS AMOUNT (Rs) 
Total Electrical Work of Branch  

GST @18% 
Total with GST 

Salvage Value of Old Furniture items  
(list to be provided by the Bank)  
(Buy Back amount – Rs.5,000/-) 

Final amount after buyback of old furniture 
Final Amount (in words) Electrical Work of Branch after buyback: 
 

  
 
The bidder quoting lowest amount for the renovation work & highest amount for buyback 
of existing old furniture items, list to be provided by the Bank will be declared as the L-1 
bidder. 
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