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NOTICE INVITING THE TENDER  
 
 
To,  
 
M/s -------------------------- 
--------------------------------- 
---------------------------------- 
 
 
 
Sealed tenders on item rate basis are invited from Empanelled Interior Contractors 
of Canara Bank, Bhubaneswar Circle of Appropriate Category for the Interior 
Furnishing work of NUAPARA BICHANA Branch. 
 
Tender Documents may be obtained at free of cost from the General Administration 
Section, Circle office, Canara Bank, Jagamara, Bhubaneswar during working hours 
from 29/07/2025 till 05/08/2025. 
 
Name of the work    : Interior furnishing work of  

NUAPARA BICHANA Branch of 
Canara Bank  
 

Earnest Money Deposit   : Bid Securing Declaration form as per  
enclosed format to be submitted 
along with Tender Paper. 

 
Period of Completion   : 30 days 
 
Last Date, time and Place for   : On or before 3.00 P.M. 05/08/2025 
Submission of Tender     The Asst. General Manager, 
       General Administration Section, 
       Canara Bank, Circle Office, 
       Jagamara,  
       Bhubaneswar – 751030 
 
Time and date of opening of Tender : 4.00 P.M. on 05/08/2025 
 
The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reason whatsoever. 
 

 
The Asst. General Manager, 

       General Administration Section, 
       Canara Bank, Circle Office, 
       Jagamara,  
       Bhubaneswar – 751030 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

 
1) The completed Tender documents comprising of Notice Inviting the Tender 

(NIT), General rules & Instructions, General conditions of tender, Special 
conditions, Offer Letter, Appendices and Schedule of quantities, drawings, 
should be submitted to the Manager at the address given in the Tender Notice. 
The Tender document should be sealed in an envelope super scribed as 
“Tender for Interior Furnishing Work of NUAPARA BICHANA Branch. The 
Tenderer's name and address should also be put on the envelope. 
 

2) Last date for receipt of tenders:  As stated in the tender notice. 
 

3) The Tenderer are advised to inspect and  examine the site  and  its surroundings 
and satisfy themselves before submitting their tenders as to  the nature of the 
site and dimensions, the means of access to  the site, availability of materials  
and obtain all necessary information’s as to risks, contingencies and other 
circumstances which may influence or affect their tender. 

 
4) Tenderer should ensure that their tenders are submitted before the date and 

time specified above. 
 
5) Tenderer are requested to put their firm’s signature on each page of the tender 

documents as a token of acceptance. 
 
6) Tenderer should fill in all the relevant blanks and put their signature in the 

relevant places indicated in the documents. 
 

7) It will be obligatory on the part of the Tenderer to tender and sign the tendered 
documents for all the component parts and that, after the work is awarded, he 
/ they will have to enter into an agreement for each component with the 
competent authority of the Employer. 
 

8) The Tenderer should quote in figures as well as in words the rate, and amount 
tendered by them. The amount for each item should be worked out and the 
requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  
of work described, including materials, labour, tools & plant, carriage & 
transport, supervision, overheads & profits, taxes, GST, cess, fees, mobilizing and 
other charges whatsoever including any  anticipated  or  un-anticipated 
difficulties, etc. complete for proper execution of the work as per drawings and 
specifications and no claim whatsoever for any extra payment shall be 
maintainable. 
 

9) When a Tenderer signs a tender in an Indian language, the tendered amount 
and the total amount tendered should also be written in the same language. In 
the case of illiterate Tenderer the rates or the amounts tendered should be 
attested by a witness. 

 
10) The Schedule of Quantities should be filled as follows: 
 

a. The “Rate’’ Column to be legibly filled in ink in both figures and words. 
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b. ‘Amount’ column to be filled for each item and the total amount for each 
trade to be given. 

 
c. All corrections/ over writings are to be initialed. Failing which the tender shall 

be rejected. 
 
d. All the items of the schedule of quantities shall be filled, failing which the 

tender shall be rejected. 
 
e. Tenderer’s signature to be put on each page of the Schedule of quantities 

and in the “Abstract Sheet”. 
 
f. The “Amount” column for alternative items for which the quantities are 

mentioned should be filled up. 
 

g. The “Rate” column for "Rate only" items should be filled up. 
 

Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. 

 
11) No alterations or additions are to be made by the Tenderer in the tender 

document.  Violation of this instruction will attract rejection of the tender at the 
discretion of Architect/Bank.  
 

12) Tender shall be quoted on prescribed Form only and quoting in any other form 
will be rejected.   All rates shall be quoted on the proper form of the tender 
alone. Quoted rates and units different from prescribed in the tender schedule 
will be liable for rejection. 

 
13) Bid Securing Declaration form as per enclosed format to be submitted along 

with Tender paper. Any tender, which is not accompanied by Bid Securing 
Declaration form, shall be summarily rejected. 
 

14) The Sealed Envelopes shall be opened at the specified time in the presence of 
the tenderer or their authorized representatives if they desire to attend. Bank 
shall open the tenders on the specified date & time even if the tenderer or their 
authorized representatives are not present.   
 

15) The tender for the work shall not be witnessed by a tenderer or tenderers’s who 
himself / themselves has / have tendered or who may and had/have tendered 
for the same work. Failure to observe this condition would render tenders of the 
tenderers tendering as well as witnessing the tender liable to summary rejection. 

 
16) The Tenderer is required to check the numbers of the pages and should any be 

found missing or in duplicate, or the figure or writing indistinct, he must inform 
the Architect/ Bank at once and have the same rectified.  Should the tenderer 
be in doubt about the precise meaning of any item or any provision or if he 
wants any clarification, he must inform the Architect/Bank in writing at least one 
week before the scheduled date of opening. No claim will be allowed in 
respect of errors in the Tenderers tender due to any mistake in the Schedule of 
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Quantities, which should have been but was not rectified in the manner 
described above. 

 
17) The articles of Agreement should not be filled. It is only a format for information. 

The agreement shall execute on this format with the successful tenderer only. 
 
18) Rate in words will be taken in correct over rate in figures. If the amount of an 

item does not tally with the rate quoted in words, the rate quoted in words shall 
be taken as correct. 

 
        Contractors are forewarned that no errors whatsoever arithmetical or otherwise 

will be permitted in their tenders. Tenders containing many errors are liable to 
be rejected at the discretion of Bank. 

 
19) Tenderers should note that their tenders should remain open for consideration 

for a minimum period of 90 days from the date of the opening of tenders.  
 
20) If any tenderer withdraws his tender before the said period or makes any 

modifications in the terms and conditions of the tender, or quoted rates then 
the Employer shall, without prejudice to any other right or remedy, be at liberty 
to forfeit full value of the earnest money as aforesaid. 
 

21) A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. Submission of a tender by  a  Tenderer implies that 
he  has read this notice  and  all  other  Tender/ contract  documents  and  has  
made himself aware  of  the  scope  and specifications  of the work to be done 
and local conditions and  other factors bearing on the execution of the work. 
 

22) All the parts of this tender document shall form a part of the contract 
document.  
 

23) The Tenderer shall agree that until a formal agreement on stamp paper is 
prepared and signed, this tender shall constitute a binding contract between 
the Tenderer and the Employer. 

 
24) On acceptance of the tender, the name of the   accredited representative(s)  

of the Tenderer who would be responsible  for taking  instructions  from the 
Employer shall be communicated to  the Employer. 

 
25) The Bank reserves the right to accept any tender or accept tenders in part or to 

reject any or all tenders without assigning any reasons thereof and will not be 
liable to offer any explanation whatsoever.  
 

26) Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the Tenderer who resort to canvassing will be liable for rejection. 
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27) Tenderers are requested to note that non-compliance of the above instructions 
is liable to render rejection of their Tender.  

 
 

 
 
 

ASSISTANT GENERAL MANAGER 
 General Administration Section   

Canara Bank, Circle Office,  
Jagamara, Bhubaneswar 
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GENERAL CONDITIONS OF CONTRACT 
 
1.  INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise requires. 
 
Employer or Bank:  The term “Employer " or "Bank" shall denote CANARA BANK with 
their Head Office at BANGALORE represented by Assistant General Manager, 
General Administration Section, Canara Bank, Circle Office, Jagamara, 
Bhubaneswar and any of its employees or representative authorized on their behalf. 
 
Architects: The term "Architects" shall mean Techno Arch, Bhubaneswar or in the 
event of his/their ceasing to be the Architects for the purpose of this contract such 
other person/s the Employer shall nominate for the purpose. 
 
Site Engineer: The term “Site Engineer" shall mean authorized Engineer appointed by 
Architect or Bank for day-to-day supervision of works at site as per tender terms. 
 
Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean _______________ 
(Name and address of Contractor) and his/their heirs, legal representatives, assigns 
and successors. 
 
Site:  The "site" shall mean the premises of Canara Bank, NUAPARA BICHANA Branch 
where the works are to be carried out. 

 
Drawings:  "Drawings" means the drawings referred to in the Specification and any 
modification of such drawings approved in writing by the Architect/ Bank and such 
other drawings as may from time to time be furnished or approved in writing by the 
Architect/ Bank.  
 
Work / Works shall mean the work or works to be executed or done under this 
contract and shall include materials, apparatus, equipment, plant, fittings and other 
things for incorporation in the works. 
 
Contract  means the contract effected by the contractor's Tender and the 
Employer's acceptance thereof comprising (in addition to the Tender and 
Acceptance) the priced Schedule  of Quantities and Schedules, Schedules of 
particulars (if any), Specifications and Drawings, these General Conditions of 
Contract, Special Conditions contained in, Appendices, Annexure  or attached to 
any of the forgoing documents, any alterations agreed in writing between the 
parties before the formal acceptance of the Tender, all these documents taken 
together, shall be deemed to form one contract and shall be complementary to 
one another. 
 
"Technical Specification" means the specification annexed to or issued with this 
tender or   detailed in the schedule of quantities.  
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"Approved" means approved in writing including subsequent written confirmation of 
previous verbal approval and "approval" means approval in writing including as 
aforesaid. 
 
'Market rate" means the rate as prevailing in the market and recommended by the 
Architect and as approved by the Employer on the basis of cost of materials, labour, 
plant etc inclusive of any tax, duty, octroi etc. at the time of execution of work. 
 
“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the 
schedule (or bill) of quantities with specifications as specified and forming part of 
this contract. 
 
 “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS  
 
The work consists of Interior furnishing work of Canara Bank, NUAPARA BICHANA 
Branch in accordance with the “Schedule of Quantities”.  Employer/Architects may 
in their absolute discretion issue further and/or written instruction, details, directions & 
explanations, which are, hereafter collectively referred to as “The Employer’s 
instructions” in regard to: 
 
a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 
 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 
 
c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 
 
d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 
 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 
 
The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings, which may be given by the 
Architect/ Bank during the execution of the work. 
 
In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor 
shall prepare such detailed drawings and/or dimensioned sketches thereof and get 
approved by the Bank / Architect prior to taking up such work. 

 
The contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings for additional instructions at least 10 days ahead from the time when it is 
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required for implementations so that the Employer may be able to give decision 
thereon. 
 
No works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer/Architects. 
Rates of items not mentioned in the priced schedule of quantities shall be fixed by 
the employer in consultation with the Architects as provided in Clause “variation”. 
 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 
 
The whole work including all extra and additional items if any is to be completed 
within the period of completion as stated in Notice Inviting the Tender and the 
Contractor will be required, if necessary to work overtime to fulfill the  
Banks/Architect’s instruction to complete the work by the stipulated date. No extra 
payment will be allowed on the quoted rates for such overtime work. 

 
The existing passenger lifts will not be permitted for shifting of materials, debris etc.  
 
3. TENDER 
 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be 
correct, workable and self-supporting.  
 
The works will be paid for as “measured work” on the basis of actual work done on 
item rate basis and not as “lump sum” contract as per the rate quoted in the 
Schedule of quantities. 
 
All items of work described in the schedule of quantities are to be deemed and 
paid as complete works in all respects and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges will 
be allowed in this connection.   
 
In the case of items of  lump-sum charges in the tender in respect of any item of 
works, the payment of such items of work will be made for the actual work done on 
the basis of lump-sum rates as will be assessed to be payable by the 
Employer/Architects. 
 
4. AGREEMENT, INDEMNITY BOND 
 
The successful contractor shall sign a Contract Agreement as per format enclosed 
as Appendix 5 and shall pay for all stamps paper charges and legal expenses, 
incidental thereto. The contractor shall submit Indemnity Bond as per format 
enclosed as Appendix 6. 
 
The contract agreement and Indemnity bond shall be executed within 7 days from 
the from the date of receipt of letter of acceptance of tender, failing which the 
Employer at his discretion, without prejudice to any other rights/remedies available 
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under the terms of this Contract may revoke the letter of acceptance and forfeit 
the Earnest money deposit furnished along with the tender. 
 
5. PERMITS AND LICENCES 
 
Permits and Licenses for release of materials, which are under Government control, 
shall be arranged by the contractor. The Employer may render necessary 
assistance, sign any forms or applications that may be necessary but shall not be 
responsible for actual procurement or for any delay in procurement.   
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non receipt of any controlled materials in due time on 
this account or according to his own requirements. 
 
The Employer/Architects shall be indemnified against all Government or legal 
actions for theft or misuse of controlled materials in the custody of the contractor.  
 
6. GOVERNMENT AND LOCAL RULES 
 
The contractor shall confirm to the provisions of all local laws and Acts relating to the 
work and to the Regulations etc., of the Government and Local Authorities. The 
cost, if any, shall be deemed to have been included in quoted rates, taking into 
account all liabilities for licenses, fees. The tenderer shall indemnify the Employer 
against   any such liabilities in compliance of the local acts, rules. 
 
7. QUOTED RATES   
 
The rates shall be as per the Schedule of Quantities and include the following:  
 
(i) The rates quoted by the contractor shall be held to include for providing all 

materials, testing of materials, labour and fixing all scaffolding, conveyance and 
delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting and 
fixing in position making, cutting, wastages, return of packing and all materials 
and labour and cleaning of work place, everything else necessary for the proper 
completion of each item of work including overheads and profits.  

 
 (ii) The rates must include in their tender rates quoted for all duties royalties, cess, or 

any other taxes or local charges if applicable but excluding GST. Any variations 
in the above shall not be paid. No extra claim on this account will in any case be 
entertained.  

 
(iii) The rates quoted by the contractor should cover for work at all heights and levels 

for all items of work under this contract.  Lifting of materials will not form any 
criteria for claiming extra payment. 

 
FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis   
 
Wherever the works are carried out in functioning branch or office the timings of 
work shall be beyond the office hours as fixed by the Employer.  
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 The works, all cuttings, waste materials, rejected materials and other rubbish as it 
accumulates shall be cleaned from time to time during the progress of the work and 
at completion of each day work and to be cleared and carted away from the 
branch premises / site.   
Contractor’s quoted rates shall allow for the above factors also. 
 
8. QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire work but the Employer reserves the right to execute 
only a part or the whole or any excess thereof without assigning any reason 
therefore. In case of increase it shall be as per the variation clause. 
 
9. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by other Agency or 
persons, and contractor shall allow all reasonable facilities and use of his scaffolding 
for the execution of such work.  The main contractor shall extend all cooperation in 
this regard. 
 
10. SECURITY DEPOSIT & RETENTION MONEY 
 
The successful tenderer to whom the contract is awarded will have to deposit as 
Initial security deposit a sum equal to 2% of the value of the accepted tender.  The 
initial Security Deposit will have to be made within 7 days from the date of receipt of 
letter of acceptance of tender, failing which the Employer at his discretion, without 
prejudice to any other rights/remedies available under the terms of this Contract 
may revoke the letter of acceptance and forfeit the Earnest money deposit 
furnished along with the tender.  No interest shall be paid on the Initial security 
deposit.  
 
A further sum of 3% (three percent) of the Gross value of each interim/final bill shall 
be deducted as retention money. 
 
The total security deposit amount will be refunded to the contractor, after 
deducting any sum due from the contractor on any account under this contract, 14 
(fourteen) days after the end of defects liability period provided he has satisfactorily 
rectified all the defects in accordance with the conditions of the contract. No 
interest is allowed on retention money & total security deposit. 
 
 
11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide everything necessary for the proper execution of the 
work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be particularly 
shown or described therein provided that the same can reasonably be inferred 
there from and if the contractor finds any discrepancies therein he shall immediately 
and in writing, refer the same to the Employer/ Architects whose decision shall be 
final and binding.   
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The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and 
beyond the unit price no extra payment will be allowed for incidental or contingent 
work, labour and/or materials inclusive of all taxes and duties whatsoever except for 
specific items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any 
work, all tools, tackle, machineries and equipments and all the necessary centering, 
scaffolding, staging, planking, timbering, watching and lighting by night as well as 
by day required not only for the proper execution and protection of the said work 
but also for the protection of the public and safety of any adjacent walls, houses, 
building, all other erections, matters and things and the contractor shall take down 
and remove any or all such centering, scaffolding, planking, timbering, strutting, 
shorting etc., as  occasion shall be required or when ordered so to do, and shall fully 
reinstate and make good all matters and things disturbed during the execution of 
works to the satisfaction of the Employer/ Architects. 
 
The contractor shall at all times give access to workers employed by the Employer 
or any men employed on the premises and to provide such parties with proper 
sufficient and if required, special scaffolding, hoists and ladders etc. in any work, 
where directed by the employer as may be required to enable such workmen to lay 
or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers 
shall accordingly include all these above-mentioned contingent works. 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
Time of completion:  The entire work is to be completed in all respects within the 
stipulated period stated in the Notice Inviting the tender.  
 
The order to commence the works shall be given by the Bank only after depositing 
the Initial security deposit, signing of agreement, submission of Indemnity bond, 
submission of Insurance. 
 
Time is the essence of the contract and shall be strictly observed by the contractor. 
 
Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for 
reasons beyond control of the contractor, the Bank may grant a fair and 
reasonable extension of time for completion of the contract works.  
 
Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing 
delay to the Architect/ Bank. The Contractor shall also, if practicable, indicate in 
such a request the total period for which extension is desired, overlapping period, if 
any, with earlier events causing delays, net extension required. 
 
In such case, the Employer may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor by 
the Employer in writing, within 15 days of the date of such request.  
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While granting extension, the Employer shall notify the contractor the period of time 
which will not qualify for levy of liquidated damages. 
 
For the period in excess of original stipulated time period and authorised extension 
of time (i.e. period not qualifying for levy of liquidated damages), granted by the 
Employer, the provision of liquidated damages as stated under Clause 13 hereof will 
become applicable. 
 
However, the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 
 
Progress of work: The contractor shall maintain proportionate progress on the basis 
of a Programme Chart submitted by the contractor immediately before 
commencement of work and agreed to by the Employer/ Architects. Contractor 
should also include planning for procurement of scarce material well in advance 
and reflect the same in the programme chart so that there is no delay in completion 
of the project. 
 
13. LIQUIDATED DAMAGES 
 
Time is the essence of the contract. The completion of the works is essential to 
comply with various requirements of the bank. Thus the contractor shall  be  aware  
and  take  note  that  non-completion of the works will affect the Banks committed 
programs and thus the loss by way  delayed  completion  of related works etc,  are  
invaluable  and  cannot  be  easily  assessed. Therefore, it is part of the agreed terms 
that  in  the  event  of  any delay in completion of the work, the  Bank  is  liable  to  
charge  the Contractor  without the necessity of providing for  any  details  of  such 
losses suffered by the Bank.  
 
Thus if the Contractor fails to complete the works within the time for completion 
stated in the  Notice Inviting the Tender or within any extended time under Clause 
12 hereof, the Contractor shall pay the Employer the sum at the rate of 1% (one per 
cent) of the Contract Value per week  of delay subject to a limit of 10% (ten 
percent) of the Contract Value as "Liquidated damages" for the period during which 
the said works shall so remain incomplete or the Employer may deduct aforesaid 
sum towards such damages from any monies due to the Contractor.  
 
For this purpose the term `Contract Value' shall be value at the contract rates of the 
work as ordered / accepted. 
 
The Employer shall have the right to adjust / set-off against any sum payable to the 
contractor under this or any other contract with the Employer anywhere in 
India/outside India. 
 
14. PROTECTION TO WORKS, STORAGE   
 
Protective Measures: The contractor shall make suitable arrangements for watching 
and protecting the works and surrounding property by day, by night, on Sundays 
and other holidays, on round the clock basis and no extra will be paid by Bank for 
such services. 
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Contractor shall indemnify the Employer against any possible damage to the 
building, roads or members of the public in course of execution of the work. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at 
his own expenses shall make good any damage arising from any of these causes. 
 
Storage of materials:  The contractor shall provide adequate protection of the 
materials, work etc., and also other work that may be executed on the site.  
 
All offensive, inflammable materials shall not be stored in the premises.  
 
15.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye-laws of any authorities, and /or any 
water, lighting and other companies, and/or authorities with whose systems the 
structures were proposed to have connection and shall before making any 
variations from the drawings or specification that may be associated to so conform, 
give the Employer/Architects written notices specifying the variations proposed to 
be made and the reasons for making them and apply for instruction thereon.  The 
Employer/Architects on receipt of such intimation shall give a decision within a 
reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or 
to any public officer all fees that may be properly chargeable in respect of the work 
and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall 
keep the Employer saved harmless and indemnified in all respects from such 
actions, costs and expenses. 
 
16. SETTING OUT WORKS 
 
The contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the work and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof.  If at any time, any error shall appear 
during the progress of any part of the work, the contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the Employer. The contractor 
shall further set out the works to the alternative positions at the site until one is finally 
approved and the rates quoted in his tender should include for this and no extra on 
this account will be entertained. 
 
17.   MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax, octroi, GST 
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and other charges and must be the best of their kind available and the contractor/s 
must be entirely responsible for the proper and efficient carrying out of the work.   
 
The work must be done in the best workman like manner.  
 
Samples of all materials to be used must be submitted to the Employer/Architects 
when so directed by the Engineer/ Architects and written approval from 
Employer/Architects must be obtained prior to placement of order for the material. 
Before ordering any material, the Contractor shall get samples of the materials 
approved from the Bank/ Architect well in time.  The samples of materials shall be 
got tested from approved laboratories at the contractor’s cost before approval if 
ordered by the Bank/ Architect.  No claim will be allowed for delay to the progress 
of work caused by tests. If called upon by the Bank, the contractor shall produce 
proof for having arranged for the supply of materials well in time. 
 
18.     REMOVAL OF IMPROPER WORK, RECTIFICATION, REJECTED MATERIALS  
 
The Employer shall during the progress of the work have power to order for removal 
of work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer/Architects are not in accordance 
with specifications or drawings or instructions.  
 
All materials / or workmanship which in the opinion of the Bank are / is defective / 
not  confirming to specifications /  drawings  or un-suitable, shall be removed 
immediately from the site and shall be substituted/ reworked  with proper material 
and / or workmanship forth with as per drawings, specifications  at the  cost of the 
contractors . 
 
In case the contractor refuses to comply with the orders of the Employer/ Architect, 
then the Employer shall have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer/ Architects shall be borne by the contractor or may be deducted 
from any money due to or that may become due to the contractor under this 
contract or any other contract.  No certificate, which may be given by the 
Architects/ employer, shall relieve the contractor from his liability in respect of 
unsound work or bad materials. 
 
19   ACCESS 
 
Any authorized representative of the Employer/ architect shall at all reasonable 
times have free access to the works and/or to the workshop, factories or other 
places where materials are being prepared or constructed for the work and also to 
any place where the materials are lying or from where they are being obtained, 
and the contractor shall give every facility to the Employer or their representatives 
necessary for inspection and examination and test of the materials and 
workmanship.  Except the representatives of the Employer no person shall be 
allowed at any time without the written permission of the Employer. 
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20. SITE ENGINEER 
 
The term ‘Site Engineer’ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site 
Engineer every facility and assistance for examining the works and materials and for 
checking and measuring work and materials.   
 
 The work will from time to time be examined by the Architects, Engineer from the 
General Administration Department of the Employer and the Site Engineer.  But such 
examination shall not in any way exonerate the contractor from the obligation to 
remedy any defects, which may be found to exist at any stage of the work or after 
the same is complete.  Subject to the limitations of this clause the contractor shall 
take instructions only from the Architects/Employer. 
 
21. CONTRACTOR’S EMPLOYEES 
 
The contractor shall employ technically qualified staff and competent supervisors for 
the work who shall be available (by turn) throughout the working hours to receive 
and comply with instructions of the Employer/Architects.  The contractor shall 
employ in connection with the work, persons having the appropriate skill or ability to 
perform their job efficiently. 
 
No labourer below the age of Eighteen years shall be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work 
basis either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including the 
requirements of 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer’s Liability Act 
d) Workmen’s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
 
The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the contractor’s 
labourers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary accommodation and provide facilities 
for pure drinking water at all times of the use of men engaged on the works and 
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shall remove and clear away the same on completion of the works.  Adequate 
precautions shall be taken by the contractor to prevent nuisance of any kind on the 
works or the lands adjoining the same. 
 
The contractor shall arrange to provide first aid treatment to the labourers engaged 
on the works.  He shall within 24 hours of the occurrence of any accident at or about 
the site or in connection with execution of the works, report such accident to the 
Employer and also to the competent authority where such report is required by law. 

 
The contractor shall pay rates of Wages and observe hours of work and conditions 
or employment according to existing rules under Minimum Wages Act.  Further, it 
shall be contractor’s responsibility to ensure that he pays his workmen wages which 
are not lower than the minimum prescribed by the Union Government and State 
Government in which area this contract is being operated. 
 
22. DISMISSAL OF WORKMAN 
 
The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who may in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct himself.  Such discharges shall 
not be the basis of any claim for compensation or damages against the employer 
or any of their officer or employee. 
 
23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
 
The contractor shall be responsible for all injury to the work or workmen, persons, 
animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract.  The clause shall be held to 
include inter-alia, any damage to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract 
by rain, wind or other inclemency of the weather.  The contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damages under any acts of compensation or 
damage consequent upon such claim. The contractor shall submit an indemnity 
bond in Bank’s approved proforma (enclosed under Appendix-6) in a stamp paper. 
Indemnify the Bank / Architect from any damages, prosecution, other legal suits and 
claims arising out of any mishaps occurring at the site due to faulty work, faulty 
construction and for violating rules and regulations for which the contractor shall be 
solely responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver the whole of the contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damages to the property 
or third parties. 
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The contractor shall affect the necessary insurance and indemnify the Employer / 
Architect entirely from all responsibility in this respect.  The insurance must be placed 
with a company approved by the Employer and must be effected jointly in the 
name of the contractor and the Employer and the policy lodged with the latter.  The 
scope of insurance is to include damage or loss to the works itself till this is made 
over in a complete state and also the workmen/ labours / supervisors employed in 
the work.  Insurance is compulsory and must be affected from the very initial stage 
before commencement of the work. .  
 
 The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing 
from or in respect of any such claim or damages from any sums due or to become 
due to the contractor. 
 
24. INSURANCE 
 
The Contractor shall, at his own expense insure the works , effect and maintain till 
the completion of the contract a Contractors All Risks Policy (CAR)for Insurance, 
with an insurance company approved by the Employer, for the full amount of the 
contract .The scope of the cover shall include fire, lightning, explosion, crashing, 
aircraft, extinguishing water or other fighting measures, flood, inundation , rain, 
windstorm of any kind, earthquake, subsidence, landslide, rockslide, bad 
workmanship, lack of skill, negligence , malicious acts or human error, additional 
cover for third party liability and surrounding properties. The CAR shall be held in the 
joint names of the Employer and the Contractor (the name of the former being 
placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the 
Employer with 7(seven) days from the date of receipt of the letter of acceptance of 
tender.  
 
The Contractor shall also indemnify the Employer against all claims which may be 
made upon the Employer, whether under the Workmen's Compensation Act or any 
other statue in force, during the currency of this contract or at Common Law in 
respect of any employee of the Contractor or of sub-Contractor and shall be at his 
own expense obtain, effect and maintain until the completion of the Contract a 
policy of Insurance against such risk in respect of employees of contractor or sub-
contractor with an Insurance Company approved by the Employer,a 
comprehensive policy of Insurance and deposit such policy or policies with the 
Employer from time to time during the currency of this contract. 
 
In default of the Contractor insuring as provided above, the Employer on his behalf 
may so insure and may deduct the premiums paid from any money due, or which 
may become due to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 

Internal



 
 
 
GA Section Circle Office, Bhubaneswar         
Tender for Interior furnishing Works of Canara Bank, NUAPARA BICHANA Branch  

 
 

 

Signature of the Tenderer 

received from the Insurer in respect of such damage shall be paid to the Contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be 
entitled to such extension of time for completion as the Architect may deem fit, but 
shall, however, not be entitled to reimbursement by the Employer of any shortfall or 
deficiency in the amount paid by the insurer in settlement of any claim arising as set 
out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all 
sub-Contractors to effect for their respective portions of the works, similar policies of 
insurance in accordance with the provisions of this clause and shall produce or 
cause to produce to the Employer such policies. The Contractor shall not permit a 
sub-Contractor to commence work at the site unless the said insurance policies are 
submitted. In the event of failure of the sub-contractor to commence work at the 
site, the contractor shall be responsible for any claim or damage attributable to the 
said sub-Contractor. 
 
25. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract, if the contractor shall use materials 
less than what he is required under the contract, the value of the difference in the 
quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues.  The decision of the Employer shall be final and binding on 
the contractor as to the amount of materials the contractor is required to use for 
any work under this contract. 
 
26. MEASUREMENTS  
 
All measurements shall be carried out as per relevant  IS code  unless otherwise 
stated elsewhere in this document.  Before taking any measurement of any work the 
Site Engineer/ Architect/ employer or a subordinate deputed by him shall give 
reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to counter sign or to record the difference 
within a week from the date of measurement in the manner required by the Site 
Engineer then in any such event the measurements taken by the Site Engineer or by 
the subordinate deputed by him as the case may be is final and binding on the 
contractor and the contractor shall have no right to dispute the same. 
 
 
27. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Architects whenever any work 
is to be concealed or otherwise becoming inaccessible later on, in order that the 
work may be inspected and correct dimensions taken before such burial, in default 
whereof the same shall, at the opinion of the Employer/Architect be either opened 
up for measurement at the contractor’s expense or no payment may be made for 
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such materials.  Should any dispute or differences arise after the execution of any 
work as to measurements etc., or other matters which cannot be conveniently 
tested or checked, the notes of the Employer/Architects shall be accepted as 
correct and binding on the contractor. 
 
28. INITIAL  &INTERIUM  PAYMENTS 
 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form 
prescribed by the Employer/Architects. Normally one interim bill shall be prepared 
each month subject to minimum value for interim certificate as stated in the 
Appendix-1. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and must 
show deductions for all previous payments, retention money, etc.  
 
The Architects shall issue a certificate after due scrutiny of the contractor’s bill 
stating the value of the work executed , amount due to the contractor from the 
Employer and the contractor shall be entitled to payment thereof, within the period 
of honoring certificate stated in the Appendix-1 subject to its  correctness   and  
verification by  Employer . 
 
The amount stated in an interim certificate shall be the value of work properly 
executed and material advance upto 75% of invoiced value of materials brought to 
site for permanent incorporation into the work after preparation of the previous bill 
less the amount to be retained by the Employer as retention money vide clause 10 
of these conditions. Advance paid for materials already incorporated in the work 
shall be recovered. 
 
The material advance shall be admissible only on materials, which in the opinion of 
the Architect/ employer are imperishable in nature, are genuinely required for use in 
the work in the near future, are of the required quality and are adequately 
protected against damage, theft, loss etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed, 
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled 
work to be removed and taken away and reconstructed, or re-erected or be 
considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall it conclude, determine 
or affect in anyway the power of the Employer under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in 
any other way vary or affect the contract. In all the above the Appendix 2, 3 & 4, 
shall be followed. 
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29. FINAL PAYMENT  
 
The final bill shall be submitted by the contractor to the Architect within one month 
of the date of completion of the work certified by the Architect and payment shall 
be made within one month for such of those items and quantities that in the opinion 
of the Employer are undisputed. 
 
Payments of final bill shall be made after deduction of Retention Money as specified 
in Clause 10 of these conditions, which sum shall be refunded as stipulated in 
Clause10. The acceptance of payment of the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed.  
 
30.  VARIATION / DEVIATION 
 
The Employer shall have powers to order additional /non-tendered items or to 
modify the tendered items, to vary the quantities of tendered items and not to 
execute certain items. All such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be 
worked out on the basis of rates quoted for similar items in the contract wherever 
existing or on engineering rate analysis based on prevalent fair price of labour, 
material and other components as required.  The tender rates shall hold good for 
any increase or decrease in the tendered quantities up-to variation of 25%.   
 
For variation beyond 25%, the rate may be reviewed based on prevalent fair price 
of labour, materials and other components as per the rate analysis format given in 
Appendix-7. The contractor shall submit detailed analysis of rates and supporting 
documents to the Employer/Architect within 7 days of being directed to execute 
such items/quantities and the Employer/Architect shall assess the analysis and 
approve reasonable and justified rate.  
 
No such additional or modified items or variation in quantities (except variation in 
quantities as per approved drawings) shall be executed by the Contractor without 
prior written approval of the Employer / Architect.   
 
31.  SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer/Architects in writing for any such 
substitution well in advance. Materials designated in the Schedule of Quantities and 
specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” 
etc. specific approval of the Employer/Architects has to be obtained in writing.  
 
32. COMPLETION OF WORK  
 
On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures, furniture etc of all paint/polish/distemper splashes/dirt/dust / adhesives etc, 
if necessary all hardware, clean inside and outside, all floor, stair-cases, and every 
part of the building and the surroundings.  
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On receipt of such written intimation from the contractor on completion of the work, 
the Architect/ Employer shall arrange to inspect the work and certify completion if 
the work has been completed satisfactorily. If not, the Architect/ Employer shall 
inform the Contractor the deficiencies/defects in the work and the contractor shall 
attend to them properly and again intimate the Employer/Architect for further 
inspection. 
 
The work shall not be considered as complete until the Employer/Architects have 
certified in writing that it has been completed satisfactorily without any apparent 
defects and the Defects Liability Period shall commence from the date of such 
certificate 
 
No such certificates shall be issued until the contractor clears away and removes 
from the site all constructional plant, surplus materials, rubbish temporary works of 
every kind and leaves the whole of the site and the works clean and in a workman 
like condition to the satisfaction of the Employer/Architects. 
 
33. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects which may appear during the defect liability period of one 
year from the date of completion of the works. 
 
In default the Employer may employ and pay other persons to amend and make 
good such damages, losses and expenses consequent thereon or incidental thereto 
shall be made good and borne by the contractor and such damages, loss and 
expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor a sum 
equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the contractor form the 
amount retained under clause No.10 under this contract or any other contract 
together with any expenses the Employer may have incurred in connection 
therewith. 
 
34. IDLE LABOUR 
 
Whatever the reasons may be no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances. 
 
35. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or indirectly transfer, assign or sublet the 
contract or any a part, share or interest therein nor, shall take a new partner, without 
written consent of the Employer and no subletting shall relieve the contractor from 
the full and entire responsibility of the contract or from active superintendence of 
the work during their progress. 
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36. ESCALATION 
 
The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation due to 
increase in cost of materials, labour, sales tax, GST, works contract tax, octroi, service 
tax etc. or any other tax. There shall be NO ESCALATION on the quoted rates.  
 
37. SUSPENSION OF WORK 
 
If the Contractor: 
 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner, shall omit to comply with the 
requirements of such notice for a period of seven days thereafter;   or, 

(ii) has without reasonable cause suspended the progress of the work or has failed 
to proceed with the work so that in the opinion of the bank (which shall be final 
and binding) that he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of seven days from 
the bank; or 

(iii) persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the bank  or 

(iv) fails to complete the work within the stipulated date or items of work with  
individual date of completion, if any, stipulated on or before such date(s)of  
completion and  does not complete them within the period specified in the 
notice given in writing in that behalf by the Bank  ; or 

(v)  being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitles the court to 
make a winding up order; or 

 
 (vi) If the contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of 
the contract or if he shall more than once make default,  

 
In all the above , the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause. 
 
After such notice shall have been given the contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant 
or materials to subsist from the date of such notice being given until the notice shall 
have been compiled with.  If the contractor shall fail for 7 (seven) days after such 
notice has been given to proceed with the works as therein prescribe, the Employer 
may proceed as provided in clause 38 (Termination of Contract by Employer). 
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38. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor’s  firm  appointed  by  the  court  shall  be  unable,  within  
fourteen  days after notice to him requiring him  to do so, to show to  the  
reasonable  satisfaction of the employer that he is able to carry out and  fulfill the 
contract, and if so required by the employer to give reasonable security therefore, 
or if the contractor shall suffer execution to be issued, or shall suffer any  payment  
under this contract to be attached by or on behalf of any of the creditors of  the 
contractor, or shall assign, charge or  encumber  this contract or  any payments due 
or which may become due to the contractor there under, or shall neglect or  fail  to 
observe and  perform  all or any of the acts, matters or  things  by this contract to be 
observed and performed by the contractor within three clear days after the notice 
shall have been given to the contractor in manner hereinafter mentioned requiring 
the contractor to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shall in the  opinion of the employer not 
exercise such due diligence and make such due progress as would enable the work 
to be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the employer after three clear days notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned, or shall  
abandon  the  contract,  then and in any of the said cases, the bank may 
notwithstanding previous waiver, determine the contract by a notice in writing to 
the  effect as  hereinafter  mentioned, but without thereby effecting the powers of 
the contract the whole of which shall continue in force as fully as if the contract had 
not been so determined and as if the works subsequently executed had been 
executed by or on behalf of the contractor (without thereby creating any trust in 
favor of the contractor).Further the employer or his agent, or servants, may enter 
upon and take possession of the work and all plants, tools, scaffolding, sheds, 
machinery, steam and other power, utensils and materials lying upon premises or 
the adjoining lands or roads and sell the same as his own property or, may employ 
the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to 
complete the works, and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons or person 
employed from completing and finishing the works. When the works shall be 
completed, or as soon thereafter as conveniently may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and, 
should the contractor fail to do so within a period of 14 days after receipt by him, 
the employer may sell the same by Public Auction and shall give credit to the 
contractor for the amount so realized.  Any expenses or losses incurred by the 
employer in getting the works carried out by other persons or contractors shall be 
adjusted against the amount payable to the contractor by way of selling his tools 
and plants or due on account of work carried out by the contractor prior to 
engaging other persons or contractors or against the Security Deposit. 
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Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Bank shall have the option of terminating the contract without 
compensation to the contractor. 
 
39. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the works 
or the execution of maintenance thereof of this contract or the construction 
remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination foreclosure 
or breach of the contract (other than those in respect of which the decision of any 
person is by the contract expressed to be final and binding) shall after written notice 
by either party to the contract to the other of them and to the Employer hereinafter 
mentioned be referred for adjudication to a sole Arbitrator to be appointed as 
hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will 
send within thirty days of receipt of the notice, to the contractor a panel of three 
names of persons who shall be presently unconnected with the organization for 
which the work is executed. 
 
The contractor shall on receipt of the names of aforesaid, select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to 
the Employer within thirty days of receipt of the names. The Employer shall 
thereupon without any delay appoint the said person as the Sole Arbitrator.  If the 
contractor fails to communicate such selection as provided above within the period 
specified, the competent authority shall make the selection and appoint the 
selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of 
three names of persons who shall all be unconnected with either party.  The 
Employer shall on receipt of the named as aforesaid select anyone of the person’s 
name and appoint him as the Sole Arbitrator.  If the Employer fails to select the 
person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel 
and inform the contractor accordingly, the contractor shall be entitled to appoint 
one of the persons from the panel as the Sole Arbitrator and communicate his name 
to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. The work under the Contract shall, however, continue 
during the arbitration proceedings and no payment due or payable to the 
contractor shall be withheld on account of such proceedings. The Arbitrator shall 
give a separate reasoned award in respect of each dispute or difference referred 
to him. The venue of arbitration shall be such place as may be fixed by the 
Arbitrator in his sole discretion. 
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The fees and expenses, if any, of the Arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties.  The 
Arbitrator may direct to and by whom and in what manner the cost of the reference 
and of the award including the fees and expenses or any part thereof shall be paid 
and may fix or settle the amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. Subject to 
the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made hereunder, and 
for the time being in force, shall apply to the arbitration proceeding under this 
clause. 
 
40. CLOSE RELATIVES  
 
The contractor shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him or himself and who are near 
relative to any Employee of the Canara bank. Any breach of these conditions by 
the Company or Firm or any other person/ contractor, the tender/work is liable to be 
cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, 
whenever it is so noticed. The Bank will not pay any damages to the company or 
Firm or the concerned person. The Company or Firm or the person is also liable to be 
debarred for further participation in the tenders in the concerned circle of the Bank. 
The details shall be furnished in Appendix 8. 
 
41. RETIRED EMPLOYEES 
 
No Employee of the  employer  or employed in  any department of the Government 
of India, PSU , Nationalized/ state  bank shall work as a contractor or employee of a 
contractor for a period of two years after his retirement from service without the 
previous permission of their employer in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of their employer as aforesaid, 
before submission of the tender or engagement in the contractor’s service, as the 
case may be. The details shall be furnished in Appendix 8. 
 
 

 Signature of the Tenderer 
    With Name and Address 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL:  
 
These Special conditions of Contract shall be read in conjunction with the General 
Conditions of contract, Schedule of quantities, Drawings and any other documents 
forming part of this  contract wherever the context so requires. 
 
Where any portion of the General Conditions of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then unless a 
different intention appears, the provisions of the Special Conditions of Contract, shall 
be deemed to over-ride the provisions of the General Conditions of Contract and 
shall to the extent of such repugnance, or variance, prevail. 
 
In case where the specifications in the drawings or those given in schedule of 
quantities are found wanting the latest IS specifications then CPWD shall hold good. 
 
2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK: 
 
The Bank reserves the right to fix the order in which the various items of work involved 
in this contract are to be executed and contractor shall comply with the same.  
There shall be no extra claims on account of this. 
 
3.  DISCREPANCIES IN DOCUMENTS: 
 
The several documents forming the contract are to be taken mutually explanatory 
of one another. In the event of any Errors, Omissions and Discrepancies, the same 
shall be dealt as under: 

 
 In case of errors, omissions and /or disagreement between written and scaled 

dimensions on the drawings and specifications etc., the following order of 
precedence shall apply. 

o Between scaled and written dimension (or description) on a 
drawing, the latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken as 
authenticated. 

 
 In case of discrepancy between the schedule of quantities, the specifications 

and /or the drawings, the following order of preference will be observed. 
o Description in Schedule of Quantities. 
o Drawings. 
o Indian Standard Specifications of B.I.S. 
o CPWD specifications   
 

 In case of difference between the rates written in figures and the rate in 
words shall prevail. 

 
 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 
elaboration, decision shall be considered as authentic.  
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4. DEDUCTIONS AT SOURCE FOR Income tax, GST (works contact) and other 
applicable Statutory deductions: 
 
Appropriate deduction as per relevant Income Tax & GST (works contract tax) Rules 
applicable at the time of payment shall be made on the bills submitted by the 
contractor and such deducted amounts shall be remitted by the Employer   to the 
respective central/ state government authorities on behalf of the Contractor as per 
Rules. 
 
5.  USEFUL DISMANTLED MATERIALS: 
 
Before dismantling any item prior permission of the Architect/ Employer shall be 
obtained and seek instructions for measurement, storage of the materials which 
shall become the property of the Bank unless otherwise stated in these documents / 
schedule of quantities.  
 
6.  NO OVER LOADING OF SLABS: 
 
Floors of buildings shall not be over loaded by stacks or materials during execution of 
the works without the prior approval of the Bank.   

 
7. APPROVED MAKE OF MATERIALS: 

 
The make of the material to be used in the works shall be as per list of approved 
makes detailed in Appendix 9 and as per sample got approved from the Bank. A set 
of specimen samples of all approved materials shall be kept at site or any 
designated branch of the Bank. The cost of which shall be borne by the Contractor.  

 
All other materials to be used in the works but not covered above but specified in 
the schedule of quantities (SOQ) including items beyond SOQ shall also be of best of 
its kind and shall conform to latest Indian Standard Specifications.  
 
8.  CORDINATION OF WORKS  
 
Work involves execution in   functioning branch of a Bank; it is intended to undertake 
works with minimum disturbance to the occupants & customers.  Hence the 
execution needs to be carried out meticulously with proper co-ordination and 
planning. Further the work needs to be carried out with co-ordination with other 
agencies. 

 
 
 
 

Signature of the Tenderer/Contractor 
With Name and Address 
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OFFER LETTER  
 
The Assistant General Manager, 
General Administration section  
Canara Bank, Circle office  
Jagamara,  
Bhubaneswar  
 
Name of work: "Interior Furnishing Work of Canara Bank, NUAPARA BICHANA 

Branch. 
 
Dear Sir, 
 
I/We  have  read and examined the Notice Inviting the Tender ( NIT ), Offer Letter, 
General rules & Instructions to tenderers, General conditions of tender, Special 
conditions, Appendices, Schedule of quantities, drawings, and all other  documents 
referred  to in this Documents and all other  contents in the tender document for the 
work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Employer  
within  the  time specified at the rates  specified  in  the attached  Priced Schedule 
of quantities  viz., schedule of quantities and in accordance  in all   respects   with  
the   tender documents and in all  respects  in accordance with, such conditions so 
far as applicable. 
 
I/We agree to keep the tender open for 90 days from the due date of submission 
thereof and undertake not to make any modifications in its terms and conditions. A 
sum of Rs...............is hereby forwarded as earnest money in form of Demand Draft of. 
................... (Name of the issuing Schedule Bank) bearing no. .......... and date . ........ 
 
In the event of the acceptance of my tender , I   agree that the earnest money shall 
be retained by Employer towards security deposit to execute all the works referred  
to  in the  tender  documents  as per the terms  and  conditions  contained  or 
referred to therein. 
 
I/We agree that should I/We fail to deposit the full amount of Initial security  deposit 
and/or fail to commence the work specified and/or execute the agreement  
and/or execute the Indemnity bond and/ or  submit the Insurance as per  the 
above tender documents,  an amount equal to the amount of the earnest  money 
deposit mentioned  tender documents   shall  be  absolutely forfeited  to  the  
Employer and the same may at  the  option  of  the Employer  be recovered without 
prejudice to any other right or  remedy available in law, out of the deposit in so far 
as the same may  extend in  terms of the said bond and in the event of deficiency 
out  of  any other money due to me/us under this contract or otherwise. 
 
I/We hereby declare that I/We treat these tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person to 
whom I/We am /are authorized to communicate the same or use the information in 
any manner prejudiced to the safety of the State / the Employer. 
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I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive.  
 
Shri ________________________, Partner / Proprietor / Authorized representative of the 
Company, is the person authorized to negotiate commercial, technical terms & 
conditions &sign on behalf of the firm any Agreement, Bills & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding contract 
between us. 
 
Dated the: ..........day of 2025 
 
 

Signature of Contractor 
 
 
Witness:  

     Name & Address:                                                                                           
Full Postal Address including     

Pin Code No. & Telephone No. 
 
 
1). 
 
 
 
2). 
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APPENDIX-1  
 

IMPORTANT TERMS  
 
1 Period of Completion 

 
:
  

30  days 
 

2 Defects Liability Period (DLP)  :  12 months from the date of   
Completion of work unless otherwise 
specified.   
 

3 Date of Commencement      
 

: Third day from the date of  signing of 
agreement, submission of Indemnity 
bond, submission of Insurance , 
depositing of  Initial security deposit  OR     
order to commence the works 
whichever is later. 

4 Liquidated Damages for Delay  : As mentioned in the Clause no.13 
 

5 Period of final measurement 
 

: 45(forty five) days. 

6 Value of work for claiming the  
Interim Bills  
 

: Minimum of Rs. 7 lakh( Seven Lakhs) 
based on the accepted 
measurements. 
 

7 Period of honoring interim 
Certificate 
 

: 15 days from the date of receipt ofbill. 
 

8 Period of honoring Final Certificate
  
 

:  One month. 
 

9 Retention Money  
 

: 3% of work executed deducted from 
bills 
 

10 Total Security Deposit (Maximum) 
 

: As per clause no. 10 of   
 General  conditions   
 

11 Initial Security Deposit 
 

: 2% of the Actual tender cost. 
 

 
 
 

SIGNATURE OF THE TENDERER  
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APPENDIX-2 
 

 RUNNING A/C BILL FORMAT 
 
1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion              : 

6. Actual date of completion              : 

7. Extension, if any                : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor’s all risk Comprehensive  

10. Labour license no. and date & valid upto : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Earnest money deposit               : 

15. Total retention money excluding  : 
E.M.D as per contract 
 
16. Total retention money excluding  : 
which this bill has been prepared 
       (Date to be mentioned) 
 
 
Note:i) if part rate is allowed for any item, it should be indicated with reasons 
   
 ii) if ad-hoc payment is made, it should be mentioned specially.   
 

 
 
 
 

Signature of the Contractor 
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      APPENDIX -3  
 

CERTIFICATE FOR PAYMENT 
 
RUNNING BILL NO. __________________ date …………. 
 

Total value of the works executed   so far Rs…..       (A) 

Total value of the works till the previous bill Rs….       (B) 

Total amount due since previous bill Rs.____________  (A) -  ( B )  

 
DEDUCTIONS 
 
Retention money on value of work as per accepted tenders   

upto date  Rs. ______________ 

 Less:     Already recovered   (-) Rs. _______________ 

 Balance to be   recovered Rs. ______________ 

Total Deduction as per contract Rs. __________________ 

Any other recovery as per contract (-) Rs …………. 

Net amount payable as per contract Rs. ____________________ 

  
(Rupees ___________________________________________________) in words. 
 

 

 

Signature of Architect 
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APPENDIX- 4 

 
MEASUREMENT CERTIFICATE 

 
1. The measurements on the basis of which the above entries the Running Bill 

no. _____________ were made have been taken jointly on 

____________________ and are recorded at pages _____________ to 

____________of measurements book no. ____________ 

 

2. The work recorded in the above-mentioned measurements been done at the 

site satisfactorily as per tender conditions, drawings and specifications. 

 
  
 
  
 ________________          _________________         __________________ 

Signature of Contractor  Signature of              Signature of Architect 
      Site Engineer   

 
 

 Date: 
 
 Place: 
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APPENDIX-5 
 

CONTRACT AGREEMENT FORMAT 
 

This agreement made on this ________ day of the month of ____ in the year two 
thousand Twenty Five (_____. 2025) BETWEEN, Canara Bank a body corporate 
constituted under the Banking & Companies (Acquisition and Transfer of 
Undertakings)Act, 1970, having its Head Office, at 112, J C Road, Bangalore- 560 
002, amongst  others The Assistant General Manager, General Administration 
Section, Canara Bank, Circle Office, 1stFloor, Jagamara, Bhubaneswar represented 
by its  duly  constituted  attorney (hereinafter referred to as Bank) of the ONE PART ; 
 

AND  
 
M/s.__________________ duly represented by one of its Proprietor/Partner 
____________, aged _____ years, S/o Shri ______________, residing at 
________________________ and having their office at ________________________________ 
(hereinafter called the   Contractor) of the Other part.  
 
WHEREAS THE Bank  is  desirous  of   undertaking   the  …………………….and has 
accepted the tender opened on _______.2025 submitted  by  the contractor & the 
contractor has agreed to perform as  set  out and subject to the terms &  conditions  
set  forth  in  the  said  documents mentioned herein under. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz., 
 

a) The Tender Document comprising Notice inviting the tender  , General rules & 
Instruction to tenderers, General Conditions of the Contract, Special; 
conditions , Appendix 1 to .. , Priced schedule of quantities, Tender Drawings. 

 
b) Corrigendum to tender document if any. 
 
c) Letter from contractor dt. ___________ in response to the negotiation meeting 

discussions held on _________  
 
d) Letter of Acceptance issued to contractor by Bank – letter No._______dt….. 
e) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 
 
 
 
 
3. In consideration of the payments to be made by the Bank to the Contractor the 

Contractor hereby covenants and agrees with the Bank to execute, complete 
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and perform the works in conformity in all respects with the Tender document as 
mentioned in the aforesaid documents which shall from part of this agreement. 

 
In witness whereof, the parties hereunto have set their respective hands and seals 
the day and year first above written. 
 
 
 
 
For & on behalf of the                  For & on behalf of the 
Contractor with seal      Canara Bank with seal 
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APPENDIX -6   
 

INDEMNITY BOND FORMAT 
 

THIS DEED OF INDEMNITY BOND executed  at Bhubaneswar on this _________ day of  
________ month of year two thousand twenty five (2025) By M/s __________________ 
duly represented by proprietor / one of  its partners Sri _____________, aged _____ 
years, son of  Sri  ______________, residing at ____________________________________..  
 
 In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies 
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 112, 
J.C.Road, Bangalore – 560002. 
 
Whereas I am the authorised partner of M/s _______________________, and had 
applied for prequalification of contractors for ………………….. 
 
Whereas as my company was shortlisted for issue of tenders and my company 
became successful in securing the subject work through competitive tendering and 
the work of ……………………….. has been awarded in our favour by Canara Bank, 
Head office vide their letter …….. 
 
 And whereas for undertaking the …………………work, my company has entered 
into contract agreement  with Canara Bank on ___________. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. 
__________ and in consideration of  Canara Bank having agreed to make payments  
on the bills claimed by me/my company  based on the works completed by me/my 
company  in respect of  …………………………………and referred to above,  
 
I hereby undertake to indemnify and keep harmless the Canara Bank & its Architect 
and its officials/ staff   from any damages, prosecution, other legal suits and claims 
arising out of any mishaps occurring at the site due to faulty work, faulty 
construction and for violating rules and regulations, any possible damage to the 
building and members of public in course of execution of the work for which I shall 
be solely responsible. 
 
 
 
 
Signature of Contractor with seal 
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APPENDIX-7 
FORMAT FOR RATE ANALYSIS OF ITEMS 

 
I. MATERIAL 

 
1. Basic Cost of Material    Rs. ______________ 
2. Wastage      - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the    
 Particular item using quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)     Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs._______________ 
  ½ % for Electricity - Rs. 
 
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water 
and electricity as per tender conditions. 
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APPENDIX-8 
 

1.  Details List of relatives  working in Canara bank;  
 
 

NAME OF THE OFFICIAL  DESIGNATION      ADDRESS OF THE OFFICE / 
BRANCH  

  
 

 

  
 

 

  
 

 

 
 

2. Detailed List of retired Government/PSU/Bank employees employed by the  
tenderer / contractor  : 

 
 

NAME OF THE RETIRED  OFFICIAL  DESIGNATION      NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 
 

 Name & Signature of Tenderer   
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PART III: LIST OF APPROVED MAKES 
 

1 Ply wood / Boards 
ArchidPly/Century / Green – Ecotech  
(BWR grade product) 

2 Laminates Sun Mica/ Archid  (High Gloss) 
3 Adhesives Fevicol 
4 Locks Godrej 
5 Hardware’s Godrej / Ebco 
6 Door Closers Godrej / Hardwin / Dorma 
7 Nails Screws G.K.W./ Nettle Fold 
8 Anti-termite Chemical Premises / Syngenta 
9 Glass Modi / Saint Gobin 
10 Teak Wood CP Teak 
11 Paints ICI Dulux / Asian paints / Berger 
12 Venetian Blinds Vista /Mac 
13 Polish Melamine 
14 Beading C.P.Teak Wood / Cedar 
15 Wood preservatives Bison by British paints / Termiseal by PCI 
16 False Ceiling Armstrong / AMF/ Saint gobin 
17 Night latch Godrej 
18 Aluminum door frames Jindal / Hindalco 
19 Aluminum Cladding Virgo ACP/ Timex bond/Alto bond / Aluk bond 
20 keyboard drawer EBCO / Godrej 
21 telescopic CPU stand EBCO 
22 Cable Organizer ( Wire Manager ) EBCO 
23 Vitrified tiles JOHNSON / KAJARIA 

24 
Fire Retardants (Cement Fiber 
Board) 

Everest / Hilux / Birla Aerocon 

 
 
 

NOTE: Any brands indicated under the items specifications in the bill of quantities will 
prevail over the above indicated makes. Apart from the above makes, any further 
equivalent make as approved by the Bank, can also be used with prior permission 
from the Bank and Architect.   
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Bid Securing Declaration Form 
Date:___________________                                                                                      
Tender No._________________ 
 
To, 
 
ASSISTANT GENERAL MANAGER  
CIRCLE OFFICE,  
CANARA BANK, JAGAMARA 
BHUBANESWAR-751030 
 
Reg: Bid Securing Declaration Form for the tender of Interior Furnishing Works 
of Canara Bank, NUAPARA BICHANA Branch. 
 
I/We, the undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported 
by a Bid Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract 
with Canara Bank for a period of three year from the date of notification if I 
am /We are in a breach of any obligation under the bid conditions, because 
I/We  
 
A) have withdrawn/modified/amended,impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the form of 
Bid; or  
 
B) Having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity and  
 

(i) Fails or refuse to execute the contract, if required, or  
 

(ii) Fails or refuse to furnish the Performance Security, in accordance with 
the Instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of 
 

(i) The receipt of your notification of the name of the successful Bidder; or 
 

(ii)Thirty days after the expiration of the validity of my/our Bid.  
 

Name of the Company duly signed  
by Authorized person with Company 
Seal: 

 
Dated on _____________ day of ___________________  
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INTERIOR FURNISHING WORK OF CANARA BANK, NUAPARA BICHANA BRANCH 
 

 
 

SL.NO. DESCRIPTION OF ITEMS AMOUNT (Rs) 
Total Interior Furnishing Work  

GST @18% 
Total with GST 

Salvage Value of Old Furniture items  
(list to be provided by the Bank)  

(Minimum Buy Back amount – Rs.18,000/-) 
Final amount after buyback of old furniture 

Final Amount (in word ) Interior Furnishing Work after buyback: 
 

  
 
The bidder quoting lowest amount for the renovation work & highest amount for 
buyback of existing old furniture items, list to be provided by the Bank will be 
declared as the L-1 bidder. 
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