CANARA BANK
P&E SECTION, 2" FLOOR, CIRCLE OFFICE, KOLKATA.
21 Camac Street, Bell House, Kolkata-700016, Phone No. -22831501

TENDER NOTICE NO: Canara - Circle/ Tender - 04/21-22
Date: 01.07.2021

DETAILED NOTICE INVITING TENDERS

1. Sealed tenders in the prescribed form are invited by the Divisional Manager , CANARA BANK, CIRCLE OFFICE |
KOLKATA , from the enlisted contractors of CANARA BANK (Category C & above, IV & above ) on item rate basis for
Furnishing works at Kechuadanga Branch, Dist. - Nadia.

2. Tender documents with all relevant papers consisting of this Notice, Conditions of Tendering, Tender Form,
Schedule of Quantities and Specifications, will be available online in Banks website till 17.07.2021. (till 3 p.m on

17.07.2021).

3. Tenders should always be placed in sealed covers with the name of work written on the envelope shall be received
up to 3 p.m on 17.07.2021 at the office of the Divisional Manager, P&E Section, Circle office, Kolkata, and will be
opened on the same day 17.07.2021 at 3.15 p.m at the above office in presence of attending tenders or their
authorized representative (not more than two at a time). Tender documents will not be issued by post.

4. The Bank does not bind itself to accept the lowest tender and reserve the right to split up the order as and when
necessary and accept or reject any or all Tenders without assigning any reason whatsoever

5. There will be a defect liability period of 06 months from date of completion of work. Retention money equal to 3%
of the job value will be deducted and the same will be retained by us till defect liability period. The retention deposit
will be released subject to NIL defect certificates.

6. Income tax and other taxes as per govt. norms shall be deducted at source of payment as applicable.
7. The total quoted cost of the Furnishing works should be Inclusive of all taxes.

8. Payment will be made after completion of works and actual measurement / bill certified by the architect / branch for
having completed the works satisfactorily and as per measurement. Please note that no advance payment

/running payment will be made.

9. The job to be completed within 21 days from the date mentioned in this work order letter. Delay in completion will
attract penalty @ 1% of the job value per week. In case the work gets delayed by more than 21 days, you are liable to
be depanelled.

NAGER
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CANARA BANK

INVITATION TO TENDER

ONLY FOR EMPANEL CONTRACTORS

OF

CIRCLE OFFICE KOLKATA

CANARABANK (CLASS - C & above) /
E-SYNDICATE (CLASS — 1V & above )

TENDER FROM ANY OTHER CONTRACTOR WILL BE SUMMARILY REJECTED

INSTRUCTION TO BIDERS
AND
GENERAL CONDITIONS OF CONTRACT
FOR
INTERIOR FURNISHING WORKS

AT

CANARA BANK - KECHUADANGA BRANCH,

DIST. - NADIA

TENDER NO.: 04/21-22/LH

NAME OF THE CONTRACTOR:
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NOTICE INVITING THE TENDER

Sealed fenders on item rate basis are invited from panel Contractors for
Furnishing Works at Kechuadanga Branch, Dist. - Nadia.
Tender Documents may be obtained at free of cost from Banks website till 17-

07-2021.

Earnest Money Deposit : NIL

Period of completion : 21 days

Last date, time and place for : On or before 12.00 PM, 17-07-2021 to
Submission of tender The Divisional Manager,

Premises & Estate section

Canara Bank, Circle Office

Kolkata

Time and date of opening of tender  : 12.15 PM on 17-07-2021

The Bank will not be bound to accept the lowest tender and reserves the right
to accept or reject any or all the tenders without assigning any reason
whatsoever.

DIVISIONAL MANAGER
Premises & Estate Section
Canara Bank, Circle Office
Kolkata

------------------------

Date: 01-07-2021

SIGNATURE OF TENDERER
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4)

5)

6)

?)

GENERAL RULES & INSTRUCTIONS TO TENDERERS

The completed Tender documents comprising of Notice Inviting the Tender
[ NIT ), General rules & Instructions, , General conditions of tender, Specidal
conditions, Offer Letter, Appendices and Schedule of quantities,

drawings, should be submitted to the Manager at the address given in the
Tender Notice. The Tender document should be sealed in an envelope
super scribed as "_FURNISHING WORKS AT KECHUADANGA BRANCH, DIST. -
NADIA". The Tenderers name and address should also be put on the

envelope.

Last date for receipt of tenders: As stated in the tender notice.

Tenderer should ensure that their tenders are submitted before the date
and time specified above.

Tenderer are requested to put their firm's signature on each page of the
tender documents as a token of acceptance.

Tenderer should fill in all the relevant blanks and put their signature in the
relevant places indicated in the documents.

It will be obligatory on the part of the Tenderer to tender and sign the
tendered documents for all the component parts and that, after the work
is awarded, he / they will have to enter info an agreement for each
component with the competent authority of the Employer.

The Tenderer should quote in figures as well as in words the rate, and
amount tendered by them. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive
rates for the item of work described, including materials, labour, tools
& plant, carrioge & transport, supervision, overheads & profits, taxes , fees
., mobilizing and other charges whatsoever including any anticipated or
un-anficipated difficulties, etc. complete for proper execution of the work
as per drawings and specifications and no claim whatsoever for any extra
payment shall be maintainable. ONLY GST WILL BE PAID EXTRA AS PER

PREVAILING GOVT NORMS.
When a Tenderer signs a tender in an Indian language, the tendered

amount and the total amount tendered should also be written in the same
language. In the case of iliterate Tenderer the rates or the amounts

tendered should be attested by a witness.
The Schedule of Quantities should be filled as follows:
a. The "Rate’" Column to be legibly filled in ink in both figures and words.

b. 'Amount’ column to be filled for each item and the total amount for
each trade to be given.

SIGNATURE OF TENDERER
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12)

13)

14)

c. All corrections/ over writings are to be initialed. Failing which the tender
shall be rejected.

d. All the items of the schedule of quantities shall be filled, failing which the
tender shall be rejected.

e. Tenderer's signature to be put on each page of the Schedule of
qguantities and in the “Abstract Sheet”.

f. The "Amount” column for alternative items for which the quantities are

mentioned should be filled up.
g. The "Rate” column for "Rate only" items should be filled up.

Special care should be taken to write the rates in figures as well as in
words and the amounts in figures only, in such a way that interpolation is
not possible. The total amount should be written both in figures and in

words.

No alterations or additions are to be made by the Tenderer in the tender
document. Violation of this instruction will attract rejection of the tender at

the discretion of Architect/Bank.

Tender shall be quoted on prescribed Form only and quoting in any other
form will be rejected. All rates shall be quoted on the proper form of the
tender alone. Quoted rates and units different from prescribed in the
tender schedule will be liable for rejection.

The Sealed Envelopes shall be opened at the specified time in the
presence of the tenderer or their authorized representatives if they desire
fo attend. Bank shall open the tenders on the specified date & time even if
the tenderer or their authorized representatives are not present.

The tender for the work shall not be witnessed by a tenderer or tenderers’ s
who himself / themselves has / have tendered or who may and had/hove
tendered for the same work. Failure to observe this condition would
render tenders of the tenderers tendering as well as witnessing the tender
liable to summary rejection.

The Tenderer is required to check the numbers of the pages and should
any be found missing or in duplicate, or the figure or writing indistinct, he
must inform the Architect/ Bank at once and have the same rectified.
Should the tenderer be in doubt about the precise meaning of any item or
any provision or if he wants any clarification, he must inform the
Architect/Bank in writing at least one week before the scheduled date of
opening. No claim will be allowed in respect of errors in the Tenderers
tender due to any mistake in the Schedule of Quantities, which should
have been but was not rectified in the manner described above.

SIGNATURE OF TENDERER
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15)

16)

19)

20)

21)

22)

23)

24)

The articles of Agreement should not be filled. It is only a format for
information.  The agreement shall execute on this format with the

successful tenderer only.

Rate in words will be taken in correct over rate in figures. If the amount of
an item does not tally with the rate quoted in words, the rate quoted in
words shall be taken as correct.

Contractors are forewarned that no errors whatsoever arithmetical or
otherwise will be permitted in their tenders. Tenders containing many errors
are liable to be rejected at the discretion of Bank.

Tenderers should note that their tenders should remain open for
consideration for a minimum period of 90 days from the date of the
opening of tenders.

A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. Submission of a tender by
a Tenderer implies that he has read this notice and all other Tender/
confract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other
factors bearing on the execution of the work.

All the parts of this tender document shall form a part of the contract
document.

The Tenderer shall agree that until a formal agreement on stamp paper is
prepared .and signed, this tender shall constitute a binding contract
between the Tenderer and the Employer.

On acceptance of the tender, the name of the accredited
representative(s) of the Tenderer who would be responsible for taking
instructions from the Employer shall be communicated to the Employer.

The Bank reserves the right fo accept any tender or accept tenders in part
or to reject any or all tenders without assigning any reasons thereof and will
not be liable to offer any explanation whatsoever.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the Tenderer who resort to canvassing will be liable for
rejection.

Tenderers are requested to note that non-compliance of the above
instructions is liable to render rejection of their Tender.

DIVISIONAL MANAGER
Premises & Estate Section
Circle Office, Canara Bank, Kolkata

SIGNATURE OF TENDERER
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities,
tender and Agreement, the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires.

Employer or Bank: The term " Employer " or "Bank" shall denote CANARA BANK
with their Circle Office at KOLKATA represented by Divisional Manager,
Premises & Estate Section , Canara Bank , Circle office , Kolkata and any of its
employees or representative authorised on their behalf.

Site Engineer: The. term “Site Engineer’ shall mean authorised Engineer
appointed by Architect or Bank or Technical Field Officer of Bank for day-to-
day supervision of works at site as per tender terms.

Contfractors:  The term "Contractor',” Bidder' or 'Tenderer' shall mean
(Name and address of

Contractor) and his/their heirs, legal representatives, assigns and successors.

Site: The "site" shallmean the .....ooocvvveeieieieeiniinnn, where the where works are to
be carried out.

Drawings: "Drawings' means the drawings referred to in the Specification and
any modification of such drawings approved in writing by the Architect/ Bank
and such other drawings as may from time to time be furnished or approved in
writing by the Architect/ Bank.

Work / Works shall mean the work or works to be executed or done under this
contract and shall include materials, apparatus, equipment, plant, fittings and
other things for incorporation in the works.

Contract means the contract effected by the contractor's Tender and the
Employer's acceptance thereof comprising (in addition to the Tender and
Acceptance) the priced Schedule of Quantities and Schedules, Schedules of
particulars (if any), Specifications and Drawings, these General Conditions of
Contract, Special Conditions contained in, Appendices, Annexure or attached
to any of the forgoing documents, any alterations agreed in writing between
the parties before the formal acceptance of the Tender, all these documents
taken together, shall be deemed to form one contract and shall be
complementary to one another.

"Technical Specification” means the specification annexed to or issued with this
tender or detailed in the schedule of quantities.

"Approved” means approved in writing including subsequent written

confirmation of previous verbal approval and "approval' means approval in
writing including as aforesaid.

SIGNATURE OF TENDERER
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'Market rate” means the rate as prevailing in the market and recommended by
the Architect and as approved by the Employer on the basis of cost of
materials, labour, plant etc inclusive of any tax, duty, GST etc. at the time of
execution of work.

“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the
schedule (or bill) of quantities with specifications as specified and forming part
of this contract.

“Act of Insolvency” shall mean any act such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency Act or any amending statutes.

2. SCOPE OF WORKS :
The work consists of Furnishing works in accordance with the “Schedule of

Quantities". Employer/Architects may in their absolute discretion issue further
and/or written instruction, details, directions & explanations, which are,
hereafter collectively referred to as “The Employer's instructions” in regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities
and/or drawings and/or specification.

c) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof.

d) The demolition removal and/or re-execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons employed there upon.

f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the defect liability period.

The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings, which may be given by the
Architect/ Bank during the execution of the work.

In case any detailed Working/Fabrication/Shop Drawings are necessary,
conftractor shall prepare such detailed drawings and/or dimensioned sketches
thereof and get approved by the Bank / Architect prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings for additional instructions at least 10 days ahead from
the time when it is required for implementations so that the Employer may be
able to give decision thereon.

No works, for which rates are not specifically mentioned in the priced schedule

of quantities, shall be taken up without written permission of the
Employer/Architects. Rates of items not mentioned in the priced schedule of

SIGNATURE OF TENDERER
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quantities shall be fixed by the employer in consultation with the Architects as
provided in Clause "variation”.

Regarding all factory made products for which ISI marked products are
available, only products bearing ISI marking shall be used in the work.

The whole work including all extra and additional items if any is to be
completed within the period of completion as stated in Notice Inviting the
Tender and the Confractor will be required, if necessary to work overtime to
fulfill the Banks/Architect’s instruction to complete the work by the stipulated
date. No extra payment will be allowed on the quoted rates for such overtime
work.

The existing passenger lifts will not be permitted for shifting of materials, debris
etc.

3. TENDER
The tenderers should note that the tender is strictly on the item rate basis and
their attention is drawn to the fact that the rates for each and every item

should be correct, workable and self-supporting.

The works will be paid for as "measured work” on the basis of actual work done
on item rate basis and not as “lump sum” contfract as per the rate quoted in
the Schedule of quantities.

All items of work described in the schedule of quantities are to be deemed and
paid as complete works in all respects and details including preparatory and
finishing works involved, directly, related to and reasonably detectable from
the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection.

In the case of items of lump-sum charges in the tender in respect of any item
of works, the payment of such items of work will be made for the actual work
done on the basis of lump-sum rates as will be assessed to be payable by the
Employer/Architects.

4. AGREEMENT , INDEMNITY BOND

The successful confractor shall sign a Contract Agreement as per format
enclosed as Appendix § and shall pay for all stamps paper charges and legal
expenses, incidental thereto. The confractor shall submit Indemnity Bond as per

format enclosed as Appendix 6.

The contract agreement and Indemnity bond shall be executed within 7 days
from the from the date of receipt of letter of acceptance of tender, failing
which the Employer at his discretion, without prejudice to any other
rights/remedies available under the terms of this Contract may revoke the letter
of acceptance and forfeit the Earnest money deposit furnished along with the
tender. e

SIGNATURE OF TENDERER
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5. PERMITS AND LICENCES
Permits and Licenses for release of materials, which are under Government

control, shall be arranged by the confractor. The Employer may render
necessary assistance, sign any forms or applications that may be necessary but
shall not be responsible for actual procurement or for any delay in
procurement.

It may be clearly understood that no compensation or additional charges can
be claimed by the contractor for non receipt of any controlled materials in due
time on this account or according to his own requirements.

The Employer/Architects shall be indemnified against all Government or legal
actions for theft or misuse of confrolled materials in the custody of the

contractor.

6. GOVERNMENT AND LOCAL RULES

The contractor shall confirm fo the provisions of all local laws and Acts relating
to the work and to the Regulations etc., of the Government and Local
Authorities. The cost, if any, shall be deemed to have been included in quoted
rates, taking into account all liabilities for licenses, fees. The tenderer shall
indemnify the Employer against any such liabilities in compliance of the local

acts, rules.

7. QUOTED RATES
The rates shall be as per the Schedule of Quantities and include the following:

(i) The rates quoted by the contractor shall be held to include for providing all
materials, testing of materials, labour and fixing all scaffolding, conveyance
and delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting
and fixing in position making, cutting, wastages, return of packing and all
materials and labour and cleaning of work place, everything else necessary
for the proper completion of each item of work including overneads and

profits.

(i) The rates must include in their tender rates quoted for all duties royalties,
cess, or any other taxes or local charges if applicable. Any variations in the
above shall not be paid. No extra claim on this account will in any case be
entertained. ONLY GST WILL BE PAID EXTRA AS PER GOVT. NORMS.

(iii) The rates quoted by the contractor should cover for work at all heights and
levels for all items of work under this contract. Lifting of materials will not
form any criteria for claiming extra payment.

OCCUPIED QUARTERS/PREMISES - Timings of work - Cleaning of site on daily

basis
Wherever the works are carried out in occupied quaters or office the timings of

work shall be beyond the office hours as fixed by the Employer.

The works, all cuttings, waste materials, rejected materials and other rubbish as
it accumulates shall be cleaned from time to time during the progress of the

SIGNATURE OF TENDERER
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work and at completion of each days work and to be cleared and carted
away from the branch premises / site.

Contractor's quoted rates shall allow for the above factors also.,

8. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are only approximate and
are intended to cover the entire work but the Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any
reason therefore. In case of increase it shall be as per the variation clause.

9. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in this contract by other Agency or
persons, and contractor shall allow all reasonable facilities and use of his
scaffolding for the execution of such work. The main contractor shall extend all
cooperation in this regard.

10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY

As mentioned in the Notice Inviting The tender EMD amount fo be submitted
along with tender document by mode of dd/ payorder in favour of Canara
bank Payable at Kolkata. (NIL for this tender)

Apart from the initial security deposit made as above, retention money shall be
deducted from progressive running bills @ 3% of the gross value of each running
pill till the total security deposit ,( i.e., the initial Security Deposit plus the
retention money) equals the amount mentioned below :

a) 3% on the first rupees one lakh of the estimated cost of work.
b) 3% on the next rupees one lakh of the estimated cost of work

c) 3% on the remaining amount of the estimated cost of work.

The total security deposit amount will be refunded to the contractor, after
deducting any sum due from the contractor on any account under this
contract, 14 (fourteen) days after the end of defects liability period provided
he has satisfactorily rectified all the defects in accordance with the conditions
of the contract. No interest is allowed on retenfion money & total security

deposit.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The confractor shall provide everything necessary for the proper execution of
the work according to the intent and meaning of the drawings, schedule of
quantities and specifications taken together whether the same may or may not
be particularly shown or described therein provided that the same can
reasonably be inferred there from and if the contractor finds any discrepancies
therein he shall immediately and in writing, refer the same to the Employer/
Architects whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything
necessary to complete the said items of work within the contemplation of the
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contract, and beyond the unit price no exitra payment will be allowed for
incidental or contingent work, labour and/or materials.inclusive of all taxes and
duties whatsoever except for specific items, if any, stipulated in the tender
documents.

The contractor shall supply, fix and maintain at his own cost, for the execution
of any work, all tools, tackle, machineries and equipments and all the
necessary centering, scaffolding, staging, planking, timbering, watching and
lighting by night as well as by day required not only for the proper execution
and protfection of the said work but also for the protection of the public and
safety of any adjacent walls, houses, building, all other erections, matters and
things and the contractor shall take down and remove any or all such
centering, scaffolding, planking, timbering, strutting, shorting etc., as occasion
shall be required or when ordered so to do, and shall fully reinstate and make
good all matters and things disturbed during the execution of works to the
safisfaction of the Employer/ Architects.

The confractor shall at all times give access to workers employed by the
Employer or any men employed on the premises and to provide such parties
with proper sufficient and if required, special scaffolding, hoists and ladders
efc..in any work, where directed by the employer as may be required to
enable such workmen fo lay or fix pipes, electrical wiring, special fittings etc.
The quoted rates of the tenderers shall accordingly include all these above-
mentioned contingent works.

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

Time of completion: The entire work is to be completed in all respects within the
stipulated period stated which will be informed before execution of work.

Time is the essence of the confract and shall be strictly observed by the
contractor.

Extension of Time: If in the opinion of the Employer/ Bank the works were
delayed for reasons beyond control of the contractor, the Bank may grant a
fair and reasonable extension of time for completion of the contract works.

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay to the Architect/ Bank. The Contractor shall also, if practicable,
indicate in such a request the total period for which extension is desired,
overlapping period, if any, with earlier events causing delays, net extension

required.

In such case, the Employer may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the contractor
by the Employer in writing, within 15 days of the date of such request.

While granting extension, the Employer shall notify ’rhe'con’rracfor the period of
time which will not qualify for levy of liquidated damages.

SIGNATURE OF TENDERER
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For the period in excess of original stipulated time period and authorised
extension of fime (i.e. period not qudlifying for levy of liquidated damages),
granted by the Employer, the provision of liquidated damages as stated under
Clause 13 hereof will become applicable.

However, the contract shall remain in force even for the period bevond the
due date of completion irrespective whether the extension is granted or not.

Progress of work: The contractor shall maintain proportionate progress on the
basis of a Programme Chart submitted by the contractor immediately before
commencement of work and agreed to by the Employer/ Architects.
Contractor should also include planning for procurement of scarce material
well in advance and reflect the same in the programme chart so that there is
no delay in completion of the project.

13. LIQUIDATED DAMAGES

Time is the essence of the contract. The completion of the works is essential to
comply with various requirements of the bank. Thus the contractor shall be
aware and take: note that non-completion of the works will affect the Banks
committed programs and thus the loss by way delayed completion of related
works etc, are invaluable and cannot be easily assessed. Therefore, it is part
of the agreed ferms that in the event of any delay in completion of the
work, the Bank is liable to charge the Contractor without the necessity of
providing for any details of such losses suffered by the Bank.

Thus if the Conftractor fails to complete the works within the time for completion
stated in the Noftice Inviting the Tender or within any extended time under
Clause 12 hereof, the Contractor shall pay the Employer the sum at the rate of
17%(one per cent) of the Contract Value per week of delay subject to a limit of
10%(ten percent) of the Contract Value as "Liquidated damages" for the period
during which the said works shall so remain incomplete or the Employer may
deduct aforesaid sum towards such damages from any monies due to the
Contractor. ' '

For this purpose the term “Contract Value' shall be value at the contract rates
of the work as ordered / accepted.

The Employer shall have the right to adjust, / set-off against any sum payable to
the contractor under this or any other contract with the Employer anywhere in

India/outside India.
14. PROTECTION TO WORKS, STORAGE
Protective Measures: The contractor shall make suitable arrangements for

watching and protecting the works and surrounding property by day, by night,
on Sundays and other holidays, on round the clock basis and no extra will be

paid by Bank for such services.

Contractor shall indemnify the Employer against any possible damage to the
building, roads or members of the public in course of execution of the work.
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Should the work be suspended by reason of rain, strike, lockouts or any other
cause, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any
of these causes.

Storage of materials: The contractor shall provide adequate protection of the
materials, work etc., and also other work that may be executed on the site.
Safety of materials stored at site is the sole responsibility of the contractor.

All offensive, inflammable materials shall not be stored in the premises.

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-laws of any authorities,
and /or any water, lighting and other companies, and/or authorities with whose
systems the structures were proposed to have connection and shall before
making any variations from the drawings or specification that may be
associated to so conform, give the Employer/Architects written notices
specifying the variations proposed to be made and the reasons for making
them and apply for instruction thereon. The Employer/Architects on receipt of
such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such
authority or to any public officer all fees that may be properly chargeable in
respect of the work and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of
patent rights, royalties, damages to buildings, roads or members of public in
course of execution of work and shall defend all actions arising from such
claims and shall keep the Employer saved harmless and indemnified in all
respects from such actions, costs and expenses.

16. SETTING OUT WORKS

The confractor shall set out the works and shall be responsible for the true and
perfect setting out of the work and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall
appear during the progress of any part of the work, the contractor shall at his
own expenses rectify such error, if called upon to the satisfaction of the
Employer. The contractor shall further set out the works to the alternative
positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be entertained.

17. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS

All the materials (except where otherwise described) stores and equipment
required for the full performance of the work under the contract must be
provided through normal channels and must include charge for import duties,
sales tax, GST and other charges and must be the best of their kind available
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and the contractor/s must be entirely responsible for the proper and efficient
carrying out of the work.

The work must be done in the best workman like manner.

Samples of all materials to be used must be submitted to the
Employer/Architects when so directed by the Engineer/ Architects and written
approval from Employer/Architects must be obtained prior to placement of
order for the material.

Before ordering any material, the Contractor shall get samples of the materials
approved from the Bank/ Architect well in time. The samples of materials shall
be got fested from approved laboratories at the contractor's cost before
approvdal if ordered by the Bank/ Architect. No claim will be allowed for delay
to the progress of work caused by tests. If called upon by the Bank, the
contractor shall produce proof for having arranged for the supply of materials
well in time.

18. REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS

The Employer shall. during the progress of the work have power to order for
removal of work within such reasonable time or times as may be specified in
the order of any materials which in the opinion of the Employer/Architects are
not in accordance with specifications or drawings or instructions.

All materials / or workmanship which in the opinion of the Bank are / is
defective / not confirming to specifications / drawings or un-suitable, shall be
removed immediately from the site and shall be substituted/ reworked with
proper material and / or workmanship forth with as per drawings, specifications
at the cost of the contractors .

In case the contractor refuses to comply with the orders of the Employer/
Architect, then the Employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or
incidental thereto as certified by the Employer/ Architects shall be borne by the
confractor or may be deducted from any money due to or that may become
due to the contractor under this contract or any other contract. No certificate,
which may be given by the Architects/ employer, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

19 ACCESS

Any authorized representative of the Employer/ architect shall at all reasonable
times have free access to the works and/or to the workshop, factories or other
places where materials are being prepared or constructed for the work and
also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the Employer or their
representatives necessary for inspection and examination and test of the
materials and workmanship. Except the representatives of the Employer no
person shall be allowed at any time without the written permission of the

Employer.
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20. SITE ENGINEER

The term ‘Site Engineer' shall mean the person appointed and paid by the
Employer/Architect fo superintend the work. The contractor shall afford the Site
Engineer every facility and assistance for examining the works and materials
and for checking and measuring work and materials.

The work will from time fo time be examined by the Architects, Engineer from
the Premises Department of the Employer and the Site Engineer. But such
examination shall not in any way exonerate the contractor from the obligation
to remedy any defects, which may be found to exist at any stage of the work
or after the same is complete. Subject to the limitations of this clause the
contractor shall fake instructions only from the Architects/Employer.

21. CONTRACTOR'S EMPLOYEES

The contractor shall employ technically qudlified staff and competent
supervisors for the work who shall be available (by turn) throughout the working
hours to receive and comply with instructions of the Employer/Architects. The
confractor shall employ in connection with the work, persons having the
appropriate skill or ability fo perform their job efficiently.

No labourer below the age of Eighteen years shall be employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the
Employer or his representative shall be deemed to be.a person employed by
the contractor.

The contractor shall comply with the provisions of all labour legislation including

the requirements of

a) The Payment of Wages Act

b) Minimum wages Act

c) Employer’s Liability Act

d) Workmen's Compensation Act

e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971

f) Apprentices Act 1981

g) Any other Act or enactment relating thereto and rules framed there under
from time to time.

h) Indian Electricity Act (IE Act) and follow the rules.

The confractor shall keep the Employer saved harmless and indemnified
against claims if any of the workmen and all costs and expenses as may be
incurred by the Employer in connection with any claim that may be made by
any workmen.

The confractor shall comply at his own cost with the ‘order of requirement of
any Health Officer of the State or any local authority or of the Employer
regarding the maintenance of proper environmental sanitation of the area
where the contractor's labourers are housed or accommodated, for the
prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The confractor shall provide, maintain and keep in good
sanitary accommodation and provide facilities for pure drinking water at all
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times of the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be
taken by the contfractor to prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers
engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works,
report such accident to the Employer and also to the competent authority

where such report is required by law.

The contractor shall pay rates of Wages and observe hours of work and
conditions or employment according to existing rules under Minimum Wages
Act. Further, it shall be contractor’s responsibility to ensure that he pays his
workmen wages which are not lower than the minimum prescribed by the
Union Government and State Government in which area this contract is being

operated.

22, DISMISSAL OF WORKMAN

The contractor shali on the request of the Employer immediately dismiss from
works any person employed thereon by him, who may in the opinion of the
Employer be unsuitable or incompetent or who may misconduct himself. Such
discharges shall not be the basis of any claim for compensation or damages
against the employer or any of their officer or employee.

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen,
persons, animals or things and for all damages to the structural and/or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contractor or of any of his or a sub-contractor's
employees, whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include inter-alia, any damage to
buildings whether immediately adjacent or otherwise, and any damage to
roads, streets, foot paths or ways as well as damages caused to the buildings
and the works forming the subject of this contfract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the Employer and
hold harmless in respect of all and any expenses arising from any such injury or
damages to persons or property as aforesaid and also in respect of any claim
made in respect of injury or damages under any acts of compensation or
damage consequent upon such claim. The contractor shall _submit _an
indemnity bond in Bank's approved proforma ( enclosed under Appendix-4é ) in
a stamp paper. Indemnify the Bank / Architect from any damages, prosecution,
other legal suits and claims arising out of any mishaps occurring at the site due
to faulty work, faulty construction and for violating rules and regulations for

which the contractor shall be solely responsible.

The contractor shall reinstate all damage of every sort mentioned in this clause,
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property or third parties.
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The contractor shall affect the necessary insurance and indemnify the
Employer / Architect entirely from all responsibility in this respect. The insurance
must be placed with a company approved by the Employer and must be
effected jointly in the name of the contractor and the Employer and the policy
lodged with the latter. The scope of insurance is to include damage or loss to
the works itself till this is made over in a complete state and also the workmen/
labours / supervisors employed in the work. Insurance is compulsory and must
be affected from the very initial stage before commencement of the work. .

The contractor shall also be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective
carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensations, costs, charges and expenses arising
or accruing from or in respect of any such claim or damages from any sums
due or to become due to the contractor.

24, INSURANCE
The Conftractor shall, at his own expense insure the works , effect and maintain

till the completion of the contract a Contractors All Risks Policy (CAR)for
Insurance, with an insurance company approved by the Employer, for the full
amount of the contract .The scope of the cover shall include fire, lightning,
explosion, crashing, aircraft, extinguishing water or other fighting measures,
flood, inundation , rain, windstorm of any kind, earthquake, subsidence,
landslide, rockslide, bad workmanship, lack of skill, negligence , malicious acts
or human error, additional cover for third party liability and surrounding
properties. The CAR shall be held in the joint names of the Employer and the
Contractor (the name of the former being placed first in the policy.) with
Employer as beneficiary against all risk as per the standard all risk policy for
Contractors and deposit such policy or policies with the Employer with
7( seven) days from the date of receipt of the letter of acceptance of tender .

The Contractor shall also indemnify the Employer against all claims which may
be made upon the Employer, whether under the Workmen's Compensation Act
or any other statue in force, during the currency of this contract or at Common
Law in respect of any employee of the Contractor or of sub-Contractor and
shall be at his own expense obtain, effect and maintain until the completion of
the Contract a policy of Insurance against such risk in respect of employees of
contractor or sub-contractor with an Insurance Company approved by the
Employer, a comprehensive policy of Insurance and deposit such policy or
policies with the Employer from time tfo time during the currency of this

contract.

In default of the Contractor insuring as provided above, the Employer on his
behalf may so insure and may deduct the premiums paid from any money
due, or which may become due to the contractor.

The Contractor shall upon settlement by the Insurer of any claim made against
the insurer pursuant to a policy taken under this clause, proceed with due
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diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Architect may deem fit,
but shall, however, not be entitied to reimbursement by the Employer of any
shortfall or deficiency in the amount paid by the insurer in settlement of any
claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also
cause all sub-Contractors to effect for their respective portions of the works,
similar policies of insurance in accordance with the provisions of this clause and
shall produce or cause fo produce to the Employer such policies. The
Contractor shall not permit a sub-Contractor to commence work at the site
unless the said insurance policies are submitted. In the event of failure of the
sub-contfractor to commence work at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub-Contractor.

25 ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in
connection with the works under this contract, if the contractor shall use
materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he
actually used shall be deducted from his dues. The decision of the Employer
shall be final and binding on the contractor as to the amount of materials the
contractor is required to use for any work under this contract.

26 . MEASUREMENTS

All measurements shall be carried out as per relevant IS code unless otherwise
stated elsewhere in this document. Before taking any measurement of any
work the Site Engineer/ Architect/ employer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contractor fails to attend
at the measurements after such notice or fails to counter sign or to record the
difference within a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurements taken
by the Site Engineer or by the subordinate deputed by him as the case may be
is final and binding on the contractor and the contractor shall have no right to
dispute the same.

27. CONCEALED WORK

The contractor shall give due nofice to the Employer/Architects whenever any
work is to be concealed or otherwise becoming inaccessible later on, in order
that the work may be inspected and correct dimensions taken before such
burial, in default whereof the same shall, at the opinion of the

SIGNATURE OF TENDERER




PREMISES & ESTATE SECTION, CIRCLE OFFICE, KOLKATA PAGE NO. 20
TENDER FOR FURNISHING WORK AT KECHUADANGA BRANCH, DIST. NADIA,

Employer/Architect be either opened up for measurement at the contractor's
expense or no payment may be made for such materials. Should any dispute
or differences arise after the execution of any work as to measurements etc., or
other matters which cannot be conveniently tested or checked, the notes of
the Employer/Architects shall be accepted as comect and binding on the
contractor.

28. INITIAL & INTERIUM PAYMENTS
Initial Mobilization Advance: No mobilization advance will be considered by

Bank.

Running Bill payments: NO RUNNING/ INTERIM PAYMENT WILL BE MADE/
CONSIDERED BY THE BANK.

29. FINAL PAYMENT
The final bill shall be submitted by the contractor to the Architect within one

month of the date of completion of the work certified by the Architect and
payment shall be made within one month for such of those items and quantities
that in the opinion of the Employer are undisputed.

Payments of final bill shall be made after deduction of Retention Money as
specified in clause 10 of these conditions, which sum shall be refunded as
stipulated in Clause10. The acceptance of payment of the final bill by the
confractor would indicate that he will have no further claim in respect of the

work executed.

30. VARIATION / DEVIATION
The Employer shall have powers to order additional /non-tendered items or to

modify the tendered items, to vary the quantities of tendered items and not to
execute certain items. All such orders shall be in writing.

The rate or price of all such additional items/non-tendered/modified items will
be worked out on the basis of rates quoted for similar items in the contract
wherever existing or on engineering rate analysis based on prevalent fair price
of labour, material and other components as required. The tender rates shall
hold good for any increase or decrease in the tendered quantities up-to
variation of 25%.

For variation beyond 25%, the rate may be reviewed based on prevalent fair
price of labour, materials and other components as per the rate analysis format
given in Appendix- 7. The contractor shall submit detailed analysis of rates and
supporting documents to the Employer/Architect within 7 days of being
directed to execute such items/quantities and the Employer/Architect shall
assess the analysis and approve reasonable and justified rate.

No such additional or modified items or variation in quantities (except variation

in quantities as per approved drawings) shall be executed by the Contractor
without prior written approval of the Employer / Architect.
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31. SUBSTITUTION

Should the confractor desire to substitute any materials and workmanship,
he/they must obtain the approval of the Employer/Architects in writing for any
such substitution well in advance. Materials designated in the Schedule of
Quantities and specification indefinitely by such term as "Equal”, "Equivalent" or
"Other approved” etc. specific approval of the Employer/Architects has to be

obtained in writing.

32. COMPLETION OF WORK

On completion of the work the contractor shall clean all windows, doors,
fittings, fixtures, furnitures etc of all paint/polish/distemper splashes/dirt/dust /
adhesives etc, if necessary all hardware, clean inside and outside, all floor, stair-
cases, and every part of the building and the surroundings.

On receipt of such written intimation from the contractor on completion of the
work, the Architect/ Employer shall arrange to inspect the work and certify
completion if the work has been completed satisfactorily. If not, the Architect/
Employer shall inform the Contractor the deficiencies/defects in the work and
the confractor shall aftend to them properly and again intimate the
Employer/Architect for further inspection.

The work shall not be considered as complete until the Employer/Architects
have certified in writing that it has been completed satisfactorily without any
apparent defects and the Defects Liability Period shall commence from the
date of such certificate

No such certfificates shall be issued until the contractor clears away and
removes from the site all constructional plant, surplus materials, rubbish
temporary works of every kind and leaves the whole of the site and the works
clean and in a workman like condition to the satisfaction of the
Employer/Architects.

33. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects which may appear during the defect liability period of six
month from the date of completion of the works.

In default the Employer may employ and pay other persons to amend and
make good such: damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the confractor and such
damages, loss and expenses shall be recoverable from him by the Employer or
may be deducted by the employer, in lieu of such amending and making
good by the confractor a sum equivalent to the cost of amending such work
and in the event of the amount retained being insufficient, recover that
balance from the contractor form the amount retained under clause No.10
under this contract or any other contract together with any expenses the
Employer may have incurred in connection therewith.
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34. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional establishment
cost of hire and labour charges of tools and plants would be entertained under
any circumstances. .

35. ASSIGNMENT

The whole of the works included in the contract shall be executed by the
contractor and the contractor shall not directly or indirectly transfer, assign or
sublet the confract or any a part, share or interest therein nor, shall take a new
partner, without written consent of the Employer and no subletting shall relieve
the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

36. ESCALATION:

The rate quoted shall be firm throughout the tenure of the contract including
extension of time, if any, granted and will not be subject to any fluctuation due
to increase in cost of materials, labour, sales tax, VAT, works contract tax, octroi,
service tax etc. or any other tax. There shall be NO ESCALATION on the quoted
rafes.

The basic rates indicated in Schedule of gquantities for material is only to
facilitate the Bank to select the material.

37. SUSPENSION OF WORK
If the Contractor:

(i) Having been given by the Bank a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner, shall omit to
comply with the requirements of such nofice for a period of seven days
thereafter; or,

(i) has without reasonable cause suspended the progress of the work or has
failed to proceed with the work so that in the opinion of the bank (which
shall be final and binding) that he will be unable to secure completion of the
work by the date for completion and continues to do so after a notice in
writing of seven days from the bank; or

(i) persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the
contfract and does not remedly it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the bank or

(iv) fails to complete the work within the stipulated date or items of work with
individual date of completion, if any, stipulated on or before such date(s)of
completion and does not complete them within the period specified in the
notice given in writing in that behalf by the Bank ; or

(v) being a company shall pass a resolution or the court shall make an order

that the company shall be wound up or if a receiver or a manager on
behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor fo appoint a receiver or a manager or
which entitles the court to make a winding up order; or
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(vi) If the contractor except on account of any legal restraint upon the
Employer preventing the contfinuance of the work or in the opinion of the
Employer shall neglect or fail to proceed with due diligence in the
performance of his part of the contract or if he shall more than once
make default,

In all the above , the Employer shall have the power to give notice in writing to
the contractor requiring the work be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this
clause.

After such notice shall have been given the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any
plant or materials to subsist from the date of such notice being given until the
notice shall have been compiled with. If the contractor shall fail for 7 (seven)
days after such notice has been given to proceed with the works as therein
prescribe, the Employer may proceed as provided in clause 38 (Termination of
Conftract by Employer).

38. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter
into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the
contract, or if a Receiver of the contractor's firm appointed by the court
shall be unable, within fourteen days after notice to him requiring him to do
so, to show to the reasonable satisfaction of the employer that he is able to
carry out and fulfill the contract, and if so required by the employer to give
reasonable security therefore, or if the contractor shall suffer execution to be
issued, or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor, or shall assign, charge or
encumber this confract or any payments due or which may become due to
the contractor there under, or shall neglect or fail to observe and perform all
or any of the acts, matters or things by this contract to be observed and
performed by the contractor within three clear days after the notice shall have
been given to the contractor in manner hereinafter mentioned requiring the
confractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the employer
not exercise such due diligence and make such due progress as would enable
the work to be completed within due time agreed upon, and shall fail to
proceed to the safisfaction of the employer after three clear days nofice
requiring the confractor so to do shall have been given to the contractor as
hereinafter mentioned, or shall abandon the contract, then and in any of the
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said cases, the bank may notwithstanding previous waiver, determine the
confract by a notice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the contract the whole of which shall
continue in force as fully as if the confract had not been so determined and as
if the works subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favor of the contractor).Further
the employer or his agent, or servants, may enter upon and take possession of
the work and all plants, tools, scaffolding, sheds, machinery, steam and other
power, utensils and materials lying upon premises or the adjoining lands or
roads and sell the same as his own property or, may employ the same by
means of his own servants and workmen in carrying on and completing the
works or by employing any other contractors or other persons or person to
complete the works, and the contractor shall not in any way interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons
or person employed from completing and finishing the works. When the works
shall be completed, or as soon thereafter as conveniently may be, the
employer shall give noftice in writing fo the contractor to remove his surplus
materials and plants and, should the contractor fail o do so within a period of
14 days after receipt by him, the employer may sell the same by Public Auction
and shall give credit to the confractor for the amount so realized. Any
expenses or losses incurred by the employer in getting the works carried out by
other persons or contractors shall be adjusted against the amount payable to
the confractor by way of selling his tools and plants or due on account of work
caried out by the contractor prior to engaging other persons or contractors or
against the Security Deposit.

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Bank shall have the option of terminating the contract
without compensation to the contractor.

39. ARBITRATION
All disputes or differences of any kind whatsoever which shall at any time arise

between the parties hereto touching or concerning the works or the execution
or maintenance thereof of this contract or the rights touching or concerning
the works or the execution of maintenance thereof of this contract or the
construction remaining operation or effect thereof or to the rights or liabilities of
the parties or arising out of or in relation thereto whether during or after
determination foreclosure or breach of the contract (other than those in
respect of which the decision of any person is by the contract expressed to be
final and binding) shall after written notice by either party to the contract to the
other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Employer will send within thirty days of receipt of the notice, to the contractor a
panel of three names of persons who shall be presently unconnected with the
organization for which the work is executed.
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The contractor shall on receipt of the names of aforesaid, select any one of the
persons named to be appointed as a sole Arbitrator and communicate his
name to the Employer within thirty days of receipt of the names. The Employer
shall thereupon without any delay appoint the said person as the Sole
Arbitrator. If the contractor fails to communicate such selection as provided
above within the period specified, the competent authority shall make the
selection and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as
aforesaid within the period specified, the contractor shall send to the Employer
a panel of three names of persons who shall all be unconnected with either
party. The Employer shall on receipt of the named as aforesaid select anyone
of the persons name and appoint him as the Sole Arbitrator. If the Employer
fails to select the person and appoint him as the Sole Arbitrator within 30 days
of receipt of the panel and inform the contractor accordingly, the contractor
shall be entitled to appoint one of the persons from the panel as the Sole
Arbitrator and communicate his name to the Employer.

If the Arbifrator so appointed is unable or unwiling to act or resigns his
appointment or vacates his office due to ‘any reason whatsoever another Sole
Arbitrator shall be appointed as aforesaid. The work under the Contract shall,
however, continue during the arbitration proceedings and no payment due or
payable to the confractor shall be withheld on account of such proceedings.
The Arbitrator shall give a separate reasoned award in respect of each dispute
or difference referred to him. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his sole discretion.

The fees and expenses, if any, of the Arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the
parties. The Arbitrator may direct to and by whom and in what manner the
cost of the reference and of the award including the fees and expenses or any
part thereof shall be paid and may fix or settle the amount of costs to be so

paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act,
1996 or any statutory modification or re-enactment thereof and the rules made
hereunder, and for the tfime being in force, shall apply to the arbitration
proceeding under this clause.

40. CLOSE RELATIVES
The contractor shall also infimate the names of persons who are working with

him in any capacity or are subsequently employed by him or himself and who
are near relative to any Employee of the Canara bank. Any breach of these
conditions by the Company or Firm or any other person/ contractor, the
tender/work is liable to be cancelled and Earnest Money/ Security Deposit will
be forfeited at any stage, whenever it is so noticed. The Bank will not pay any
damages to the company or Firm or the concerned person. The Company or
Firm or the person is also liable to be debarred for further participation in the
tenders in the concerned circle of the Bank. The details shall be furnished in

Appendix 8,

SIGNATURE OF TENDERER
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41. RETIRED EMPLOYEES

No Employee of the employer or employed in any department of the
Government of India, PSU , Nationalized/ state bank shall work as a contractor
or employee of a confractor for a period of two years after his retirement from
service without the previous permission of their employer in writing. This contract
is liable to be cancelled if either the contractor or any of his employees is found
at any time to be such a person who had not obtained the permission of their
employer as aforesaid, before submission of the tender or engagement in the
confractor's service, as the case may be. The details shall be furnished in

Appendix 8.

Signature of the Tenderer
With name and address

SIGNATURE OF TENDERER
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL:

These Special conditions of Contract shall be read in conjunction with the
General Conditions of contract, Schedule of quantities, Drawings and any
other documents forming part of this contract wherever the context so

requires.

Where any portion of the General Conditions of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then unless
a different intention appears, the provisions of the Special Conditions of
Confract, shall be deemed to overwide the provisions of the General
Conditions of Contract and shall to the extent of such repugnance, or
variance, prevail.

In case where the specifications in the drawings or those given in schedule of
quantities are found wanting the latest IS specifications then CPWD shall hold

good.

2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK:

The Bank reserves the right to fix the order in which the various items of work
involved in this contract are to be executed and contractor shall comply with
the same. There shall be no extra claims on account of this.

3. DISCREPANCIES IN DOCUMENTS:

The several documents forming the confract are to be taken mutually
explanatory of one another. In the event of any Emrors, Omissions and
Discrepancies, the same shall be dealt as under:

> In case of errors, omissions and /or disagreement between written
and scaled dimensions on the drawings and specifications etc., the
following order of precedence shall apply.
o Between scaled and written dimension (or description) on o
drawing, the latter shall be adopted.
o Between the written or shown dimensions in the drawings and
the corresponding one in the specification, the former shall be
taken as authenticated.

In case. of discrepancy between the schedule of quantities, the
specifications and /or the drawings, the following order of preference
will be observed.

o Description in Schedule of Quantities.

o Drawings.

o Indian Standard Specifications of B.I.S.

o CPWD specifications

o In case of difference between the rates written in figures and the rate
in words shall prevail.

X In case of omissions and/or doubts or discrepancies in any of the
items or specifications, a reference shall be made to the Bank whose
Elucidation, elaboration, decision shall be considered as authentic.

SIGNATURE OF TENDERER
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4. DEDUCTIONS AT SOURCE FOR Income tax, GST (works contact) and other
applicable Statutory deductions:

Appropriate deduction as per relevant Income Tax & VAT (works contract tax)
Rules applicable at the time of payment shall be made on the bills submitted
by the contractor and such deducted amounts shall be remitted by the
Employer to the respective central/ state government authorities on behalf of
the Contractor as per Rules.

5. USEFUL DISMANTLED MATERIALS:

Before dismantling any item prior permission of the Architect/ Employer shall be
obtfained and seek instructions for measurement, storage of the materials which
shall become the property of the Bank unless otherwise stated in these
documents / schedule of quantities.

6. NO OVER LOADING OF SLABS:
Floors of buildings shall not be over loaded by s’rccks or materials during
execution of the works without the prior approval of the Bank.

7. APPROVED MAKE OF MATERIALS

The make of the material o be used in the works shall be as per list of approved
makes detailed in Appendix 9 and as per sample got approved from the Bank.
A set of specimen samples of all approved materials shall be kept at site or any
designated branch of the Bank. The cost of which shall be borne by the

Contractor.

All other materials to be used in the works but not covered above but specified
in the schedule of quantities (SOQ) including items beyond SOQ shall also be of
best of its kind and shall conform to Iatest Indian Standard Specifications.

8. CORDINATION OF WORKS

Work involves execution in  functioning branch of a Bank; it is infended to
undertake works with minimum disturbance to the occupants & customers.
Hence the execution needs to be carried out meticulously with proper co-
ordination and planning. Further the work needs to be carried out with co-
ordination with other agencies.

Signature of the Tenderer/Contractor
With name and address

SIGNATURE OF TENDERER
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OFFER LETTER

The Divisional Manager,
Premises Estate section
Canara Bank, Circle office

ooooooooooooooooooo

.................

NAME Of WOTK: ™ .eeeiiiiiiiiieiiieeeaeaeeeeneeeeneneasnns
Dear Sir,

I/We have read and examined the Notice Inviting the Tender | NIT ), Offer
Letter, General rules & Instructions to tenderers, General conditions of tender,
Special conditions, Appendices , Schedule of quantities, drawings, and all other
documents referred to in this Documents and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the Employer
within the time specified at the rates specified in the attached Priced
Schedule of quantities viz., schedule of quantities and in accordance in all
respects with the tender documents andin all respects in accordance with,
such conditions so far as applicable.

I/We agree to keep the tender open for 90 days from the due date of
submission thereof and undertake not to make any modifications in its terms

and conditions. A sum of Rs...............Is hereby forwarded as earnest money in
form of Demand Draft of. ......ccceeuuee.. (Name of the issuing Schedule Bank)
bearing no. ........and date . ........

In the event of the acceptance of my tender, | agree that the earnest money
shall be retained by Employer towards security deposit to execute all the works
referred to in the tender documents as per the terms and conditions
contained or referred to therein.

I/We agree that should I/We fail to deposit the full amount of Initial security
deposit and/or fail to commence the work specified and/or execute the
agreement and/or execute the Indemnity bond and/ or submit the Insurance
as per the above tender documents, an amount equal to the amount of the
earnest money deposit mentioned tender documents shall be absolutely
forfeited to the Employer and the same may at the option of the Employer
e recovered without prejudice to any other right or remedy available in law,
out of the deposit in so far as the same may extend in terms of the said bond
and in the event of deficiency out of any other money due to me/us under
this contract or otherwise.

SIGNATURE OF TENDERER
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I/We hereby declare that I/We treat these tender documents, drawings and
other records connected with the work as secret/confidential documents and
shall not communicate information/derived there from to any persons other
than a person to whom I/We am /are authorised to communicate the same or
use the information in any manner prejudiced to the safety of the State / the

Employer.

I/We fully understand that you are not bound to accept the lowest or any
tender you may receive.

Shri. . Partner / Proprietor / Authorised representative of
the Company, is the person authorised to negotiate commercial, technical
terms & conditions &sign on behalf of the firm any Agreement, Bills & receipts
for this work.

I/We agree that until a formal agreement on stamp paper is prepared and
signed, this tender with your written acceptance thereof shall constitute a

binding contract between us.

Dafed the: ..........day of 2019

Signature of Contractor
Withess, Name & address:

Full Postal Address including
Pin Code NO. & Telephone NO.

1).

2).

SIGNATURE OF TENDERER
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PAGE NO. 31

APPENDIX-1

IMPORTANT TERMS

Period of Completion

Defects Liability Period (DLP)

Date of Commencement

Liquidated Damages for Delay
Period of final measurement
Value of work for claiming the
Interim Bills

Period of honoring Final Certificate
Retention Money

Total Security Deposit (Maximum)

Initial Security Deposit

: Six  month

21 days

from the date of
Completion of work unless otherwise
specified.

Third day from the date of signing of
agreement, submission of Indemnity
bond, submission of Insurance ,
depositing of Initial security deposit OR
order to commence the works
whichever is later.

: As mentioned in the Clause no.13

: 30(Thirty) days.

NO INTERIM PAYMENT WILL BE MADE

One month.

: 3% of Interim Bill amount subject to the

ceiling of the total security deposit

: As per clause no. 10 of

General conditions

NIL

SIGNATURE OF THE TENDERER

SIGNATURE OF TENDERER
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APPENDIX-2

RUNNING A/C BILL FORMAT

Name of work

—_—

Name of Contractor
Accepted contract amount
Date of commencement
Stipulated date of completion
Actual date of completion

Extension, if any

N kN

Insurance valid upto

a) Workmen Compensation Act

b) Confractor's all risk Comprehensive
10. Labour license no. and date & valid upto
11. Serial no. of this bill

12. No. & date of this bill

13. Ref. to agreement no.

14, Earnest money deposit

15. Total retention money excluding

E.M.D as per contract

16. Total retention money excluding
which this bill has been prepared
(Date to be mentioned)

Note: i) if part rate is allowed for any item,it should be indicated with reasons

ii) if ad-hoc payment is made, it should be mentioned specially.

Signature of the Contractor

SIGNATURE OF TENDERER
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APPENDIX -3

CERTIFICATE FOR PAYMENT

RUNNING BILL NO. AATS ormnnsfos

Total value of the works executed so far Rs..... (A)

Total value of the works till the previous bill Rs.... (B)

Total amount due since previous bill Rs. i (A)-(B)
DEDUCTIONS

Retention money on value of work as per aceepted tenders

upto date Rs.

Less: Already recovered (<) Rs. __

Balance to be recovered Rs.

Total Deduction as per confract Rs.

Any other recovery as per contract (-) Rs .............
Net amount payable as per contract Rs. __

(Rupees ) in words.

o Signature of Architect

SIGNATURE OF TENDERER
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APPENDIX- 4

MEASUREMENT CERTIFICATE

1. The measuremenis on the basis of which the above entries the Running

Bill no. were made have been taken jointly on

and are recorded at pages to

of measurements book no.

2. The work recorded in the above-mentioned measurements been done

at the site satisfactorily as per tender conditions, drawings and

specifications.
Signature of Contractor ' Signature of Signature of Architect
Site Engineer.
Date:
Place:

SIGNATURE OF TENDERER
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APPENDIX-5

CONTRACT AGREEMENT FORMAT

This agreement made on this day of the month of ____in the year two
thousand Twenty One ( . 2021) BETWEEN, Canara Bank a body corporate
constituted under the Banking & Companies (Acquisition and Transfer of
Undertakings) Act, 1970, having its Head Office, at 112, J C Road, Bangalore-
560 002, amongst others a Circle office at ..........cccceevvninnnn. represented by its
duly constituted attorney (hereinafter referred to as Bank) of the ONE PART ;

AND

M/s. duly represented by one of its Proprietor/Partner
aged years, S/o S , residing at
and having their office at
(’-hereinoﬂer called the Contractor)

of the Other part.
WHEREAS THE Bank is desirous of undertaking the .......ccieeas and has
accepted the tender opened on 2021 submitted by the contractor &

the contractor has agreed to perform as set out and subject to the terms &
conditions set forth in the said documents mentioned herein under.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter
referred to.

2. The following documents not inconsistent with these presents shall be
deemed to form and be read and construed as part of this agreement viz.,

a) The Tender Document comprising Notice inviting the tender , General
rules & Instruction to tenderers, General Conditions of the Contract,
Special; conditions , Appendix 1 fo .. , Priced schedule of quantities,
Tender Drawings.

b) Corrigendum to tender document if any.

c) Letter from contractor dt. in response to the negotiation
meeting discussions held on

d) Letter of Acceptance issued to contractor by Bank - letter

No. () SRR
e) Letters from and to the Confractor, if any, leading to and prior to

acceptance letter.

SIGNATURE OF TENDERER
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3. In consideration of the payments to be made by the Bank to the Contractor
the Contractor hereby covenants and agrees with the Bank to execute,
complete and perform the works in conformity in all respects with the
Tender document as mentioned in the aforesaid documents which shall
from part of this agreement.

In witness whereof, the parties hereunto have set their respective hands and
seals the day and year first above written.

For & on behalf of the For & on behdalf of the
Contractor with seal Canara Bank with seal

SIGNATURE OF TENDERER
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APPENDIX -6

INDEMNITY BOND FORMAT

THIS DEED OF INDEMNITY BOND executed at Bangalore on this day of

month of year two thousand and fwenty one (2021) By M/s
duly represented by proprietor / one of its partners Sri
, aged years, son of  Sri , residing at

In favour of

Canara Bank, a body corporate constituted under the Banking companies
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at
112, J.C.Road, Bangalore - 560002 & Circle Office at Bells House,21 Camac

Street, Kolkata,.

Where as | am the authorised partner of M/s , and had
applied for prequdalification of contractors for .......................

Whereas as my company was shortlisted for issue of tenders and my company
became successful in securing the subject work through competitive tendering
And The WOrK Of .. couvmesssorsssssrsmnsssmmes has been awarded in our favour by

Canara Bank, Circle office Kolkata vide their letter ........

And where as for undertaking the .........coceveneen. work, my company has
entered intfo contract agreement with Canara Bank on :

Now this Deed Witnessed that in pursuance of the aforesaid contract

agreement dt. - and in consideration of Canara Bank having agreed
to make payments on the bills claimed by me/my company based on the
works completed by me/my company in respect of

....................................... and referred to above,

| hereby undertake to indemnify and keep harmless the Canara Bank & its
Architect and its officials/ staff from any damages, prosecution, other legal
suits and claims arising out of any mishaps occurring at the site due to faulty
work, faulty construction and for violating rules and regulations, any possible
damage to the building and members of public in course of execution of the
work for which | shall be solely responsible.

Signature of Contractor with seal

SIGNATURE OF TENDERER
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APPENDIX-7
FORMAT FOR RATE ANALYSIS OF ITEMS
MATERIAL
1. Basic Cost of Material Rs.
2. Wasstage - Rs.
Il. Labour: As per Standard - Rs.

Labour output and labour input required for the
Parficular item using quoted labour rates.

Il. Machinery / Tools - Rs.
Inputs of Machinery / Tools requirements as per
the item and hire charges as per market.

TOTAL (1) + (1) + (i) Rs.

V. Tax Liability

[as per contractual clauses will be added] - Rs.

V. Add - 2 % for water charges - Rs.

Y2 % for Electricity B Rs.

\ Any other Expenditure (please specify) Rs.
TOTAL

Contractor Profit & OH - 15% - Rs.

GRAND TOTAL - Rs.

TDS will be deducted as per standard norms and recovery shall be made for
water and electricity as per tender conditions.

SIGNATURE OF TENDERER
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APPENDIX-8

1. Details List of relatives working in Canara bank;

PAGE NO. 39

NAME OF THE OFFICIAL

DESIGNATION

ADDRESS OF THE OFFICE /
BRANCH

f

2. Details List of retired Government / PSU/ Bank employees |,
employed by the tenderer / contractor :

NAME OF THE RETIRED OFFICIAL

DESIGNATION

NAME & ADDRESS OF THE
PREVIOUS EMPLOYER

Name & Signature of Tenderer

SIGNATURE OF TENDERER
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APPENDIX -9

PAGE NO. 40

LIST OF APPROVED MAKES
1 False Ceiling / Channels India Gypsum / Armstrong / Saint Gobain
2 Wood Frame Work / Wood Section : All Wood,Must be well | Malaysian Sal / Kapoor
seasoned, free from knots, other defects decay and defects
due to handling and Transportation. Wherever necessary,
provide with anti — termite Treatment.
o Wood Skirting / Moulding / Lipping / Bidding White Beach / White Ceader/ CP Teak i
4 Wood Preservative STP Pentaphene Pale / Termiseal by PCI /
Bison by British Paint
5 | Fire Reterdant Paint Industrial grads of Noble / Viper
6 BWR Ply (IS : 710) Century / Green Panel/ Sylvan
7| Flush Door / BWP Block board (IS : 1659) Century / Green Panel /Sylvan
8 Laminate (1.0 mm thk.) (IS : 2046) Green lam / Century mica / Sunmica /
Airolam
9 Door Closure ( Heavy Duty ) Godrej / Archi / Sterling ( DC 2000)
10 | Fioor Spring ( Heavy Duty ) Godrej / Archi / Sterling ( FS 3000 )
11 Godrej / Hafele /Hettich / Kich / Doorset /
Door Lock ( Dead ) Yale
12| poor Handles Godrej / Hafele /Hettich / Kich / Doorset
13 | Drawer/ Storage Handle Godrej / Hafele /Hettich / Kich / Doorset
14 | Drawer / Storage Lock ( Multipurpose ) Ebco / Hafele /Hettich /Doorset
15 | Night latch Godrej / 4C Acme |
16 | Screws GKW / Nettle fold
17 Hinges CIEF
18 Sliding Telescopic Drawer Channel Ebco / Earl Behari / Efficient Gadjets/Innofitt
19 | caple Organiser Ebco / Innofitt Systems ( CM 63.C )
20 | Adhesive Fevicol SH / Fevimate TL
21 Soft Board Jolly Board ;
22 | Vertical Blinds Mac / Annums / Window Fashion '
23 | Glass Modi /AIS / Saint Gobain
24 | paints (Synthetic Enamel / Acrylic Emulsion) Asain Paints / Berger / ICI
25 | pvC Flooring Krishna Vinyl / Armstrong / Birla
26 | Texture Paint Spectrum
27 | Glass Modi / AlS / Saint Gobain
28 European WC / Washbasin Hindware /Parryware
29 Sanitary Fittings Jaquar / Essco Delux
30 | G.I. Pipe Tata ( Medium )
31 | cement Ultratech / Laferge / ACC
32 Footmat Birla 3M / Approved Equivalent
33 | vitrified Tiles Johnson / Kajaria
34 | Cceramic Tiles Johnson / Kajaria
35 | Chairs Godrej/Featherlite/ Nilkamal
36 As per sample approved By Bank/

All other items not covered above

Consultant
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NOTE:

Any brands indicated under the items specifications in the schedule of
quantities will prevail over the above indicated makes.

Apart from the above makes, any further equivalent make as approved by the
Bank, can also be used with prior permission from the Bank.

SIGNATURE OF THE TENDERER

SIGNATURE OF TENDERER
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CANARA BANK KOLKATA CIRCLE

B O Q FOR INTERIOR FURNISHING WORK

ITEM
NO.

DESCRIPTION

QNTY.

UNIT RATE
RS.

AMOUNT
RS. P,

FULL HEIGHT PARTLY GLAZED WOODEN PARTITIONS

Supplying and erecting full height partlyglazed partition (varying from
8'6" to 10ft high) as per drawing and conforming to the following
specifications :

Basic Framework : Well seasoned Malayasian sal wood

sections, treated with two coats of wood preservatives, 50mm

x 50mm (minimum) at maximum 600 mm horizontal or

vertical spacing as per site conditions.

Skin Membrane : (Opaque portion upte $00mm from floor

level with 1xé6 mm thick BWR grade plywood on each face

with 4x4mm grooves formed at the top layer as per drawings/instructions.
Glazing : 8 mm thick clear float glass fixed with continious

White or Steam Beech wood glazing beads of approved shape

( finished 35x25 mm) all around, polished & coated with NC

lacquer finish. The rate should also include cost of decorative

etching on one side of the glass.

Finishing : 1.0mm thick laminate sheet of same or combination shades
on both sides as per instructions.

|Edge Moulds : All free top/end surfaces shall have polished

white or steam beech wood moulds of apprived shape ( from

80x 25mm sections) with LC lacquer in mat finish,

Skirting: 100mm high x 12 mm thick polished white or steam

beech wood skirting on both faces with NC lacquer in Matt

finish.

Quoted rates shall include all necessary materials, accessories

and also allow provisions for electrical/telephone/computer

wiring conduits and switch boxes, etc ( Materials of wiring

conduits and switch boxes shall be separately paid for.)

LOW HEIGHT SOLID WOODEN PARTITIONS

Supplying and erectinglow height opaque partitions ( from 3'-00"

4'. high) as per drawing and conforming to the following specifications :
Basic Framework : Well seasoned Malayasian sal wood

sections, treated with two coats of wood preservatives, 50mm

x 50mm (minimum) at maximum 600 mm horizontal or

vertical spacing as per site conditions. Vertical Members shall

1be suitably anchored and at ceiling level to ensure rigidity.

Skin Membrane : 6 mm thick BWR grade plywood on each

face with 4 mm grooves formed as per drawings/instructions.
Finishing : 1.0mm thick laminate sheet of combination shades as per
instructions on both sides.

Skirting: 100mm high plywood skirting finished in 1mm thk. Laminate
of combination shades as per instruction and drawing.

Quoted rates shall include all necessary materials,accessorles

and also allow provisions for electrical/telephone/computer

wiring conduits and switch boxes, etc ( Materials of wiring

conduits and switch boxes shall be separately paid for.)

FULL HEIGHT SOLID PARTITION ON BOTH SIDE LAMINATE
Supplying and erecting full height opaque partitions ( from 8'-6"

Basic Framework : Well seasoned Malayasian sal wood
sections, treated with two coats of wood preservatives, 50mm
x 50mm (minimum) at maximum 600 mm horizontal or
vertical spacing as per site conditions.Vertical Members shall
|be suitably anchored and at ceiling level to ensure rigidity.
Skin Membrane : 6 mm thick BWR grade plywood on each
face with 4 mm grooves formed as per drawings/instructions.

10ft. high) as per drawing and conforming to the following specifications :

220

70

Sq.Ft.

sqft.




Finishing : 1.0mm thick laminate sheet of combination shades as per
instructions on both sides.

Skirting: 100mm high plywood skirting finished in Tmm thk. Laminate
of combination shades as per instruction and drawing.

Quoted rates shall include all necessary materials,accessories

and also allow provisions for electrical/telephone/computer

wiring conduits and switch boxes, etc ( Materlals of wiring

conduits and switch boxes shall be separately paid for.)

220

sqft.

A)

WORKSTATIONS

Providing, fixing and fitting in position free standing work station

made of 19 mm thk. BWP Ply + 1.0 mm. Laminate of

approved make and colour for the table top, sides & front apron

The table is supported on the left side by a 1'-4" wide &

2'-0" deep drawer unit consisting of a tea tray, one drawer

& a shuttered cabinet all in 1.0 mm thk. laminate finish and Ply partition
on the right side . The table is provided with a readymade metallic CPU
Holder with swivel facility, (CPU HL SW / INNOFITT systems or similar)

& readymade key board drawer of engineering Plastics (KD 575 P MT/
INNOFIT System or similar) shall be suspended below the table top and foot rest
to be provided. Quoted rates shall also include cost of polished white or steam
beech wood moulding ( finished 40x20 mm section ) to edges of table top; I
polished white or steam beech wood lipping (6mm thick) to free edges of block
board/ plywood surfaces; approved drawer - slides, concealed type
auto-closing shutter hinges and locks with keys in duplicate; other
necessary hardware and accessories including satin finish $.5. handles,
knobs and wire - managers etc. of approved quality & the table top

is finished with 5mm thick glass.

Approx. size of 1800 x900 x 750 mm

Approx. size of 1500 x 750 x 750 mm

SIDE CREDENZO

The side unit is of size 3' (L) X 1'-6" (W) X 2'-6" (H)

consisting of a top row of two sets of 4" high drawers with
cabinets below with sliding shutters, made of 19mm thick
BWR grade block boards all finished in 1.0mm thk.laminate.
Exposed block board surfaces shall be finished with 1.00mm
laminate sheet of approved shade and make. Inner faces of
sliding shutters shall be polished in approved color.

Free edges of block board shall have polished white or steam
beech wood half round moulds ( out of 20 x 20 mm sections).
Inner faces of cabinet units shall be polished in approved shade
quoted rates shall include cost of necessary hardware , Viz
handles, locks with keys in duplicate, etc.

No.

Nos.

6A

Providing, fitting & fixing the cash counters & cabin

along with partitions all complete:internal Size of the

cash cabin :4'-6" (w) x 7°-0"() x 7'-0"(h)

Providing fixing & fixing 2'-6" wide & 2'-6" high staff working top

made of 18mm thick BWP block board of approved make

finished with 1.0 mm laminate of approved make & shade.

The customer transaction top shall be 1'-6" wide projecting 6"

on the customer side at a height of 1' above the staff working

counter thus making a total height of 3'-4" The customer top is

made of 3/4" thk.Granite top(Black galaxy) placed on 18mm thick BWP
blockboard which is cut & shaped with edges round polished.

Below the working top/counter will be 1'-4" wide drawer

cum shuttered cabinet unit on one side & metfallic CPU trolley

on the other side with key board tray with slide channels &

|foot rest in between for each of the cash counters specs same as Banking
Counters. All the specification of the drawer unit/CPU

trolley is same as that of Work station in item no 6.

Below the Transaction top the portion which is overlapping with

the working counter of 10" deep will be covered by 2 sets of

sliding shutters with a intermediate shelf with




all locking arrangement for keeping currency notes.

Both the staff working top & the transaction top is rested &
supported together by a front Apron or Double skin partition
which is similar in design and specification as that of Banking counters.
There will be neccesary grooves between the two different
decorative laminates as shown in the detail drawing & as
directed. The counter will be provided with wire manager.
The front portion of cash cage above the transaction top
(from 3'-6" to 7°-0" helght) will be provided with 2 nos. of 12
mm thick float glass leaving a gap of 2" between the two
glass panes so as to allow conversation between the
customer & the cashier & a cut out of 8" x 4" at the central
boftom part of each of the transaction top.

Rft.

4B

Cash Cage Side, Intermediate & rear Partitions with door

The intermediate/side/rear pariition with doors between

Cash Cabins as Partly glazed Wooden Partition upto 7°-0" height
with the following specification:

Basic Framework : Well seasoned Malayasian sal wood

sections, treated with two coats of wood preservatives, 50 mm

% 50mm (minimum) at maximum 600 mm horizontal or

vertical spacing as per site conditions.Vertical Members shall

be suitably anchored at floor level to ensure rigidity.

Exposed frame members in the glazed portions shall have

wider spacing ( approx. 1800 mm clear ) as per instructions.
Exposed members shall be finished with 1.0mm thick laminate
sheet of same or combination shades, over $ mm BWR grade
plywood including 4 mm grooves at locations as per instruction.
Skin Membrane : (Opaque portion upto 1050 mm(3'-6") from floor
level with 6 mm thick BWR grade plywood on each face

with 4xdmm grooves formed as per drawings/ instructions.
Finishing : 1.0mm thick laminate sheet of combination shades

as per instruction and drawing.

Skiting: 100mm high plywood skirting finished in 1mm thk, Laminate
of combination shades as per instruction and drawing.

Glazing : Strips of 12 mm thick clear float glass fixed with continious
White or Steam Beech wood glazing beads of approved shape

with NC lacquer finish. The rate should alse include cost

of decorative etching on one side of the glass.

Quoted rates shall include all necessary materials,accessories

and also allow provisions for electrical/telephone/computer wiring
conduits and switch boxes, etc ( Materials of wiring conduits and switch
boxes shall be separately paid for.)

All exposed edges of the BWP ply & blockboard are to be finished with
12 mm thk. Rubber wood lipping which are to be polished as directed.
Provision for extra wooden frame work of same section

for intermediate glazing to be included in the rate.

There will be provision for small frays/windows for transfering

of small copy either from the banking area to the cash cabins

or between the cash cabins as directed by the architect.

The cost of all fittings of the door :handle locks,aldrop handles, hydraulic
door closer, night latch all of appoved make of the doors

wherever required in the cash section to be included.

(finished 35x25 mm) at front & 833 thick glass at other sides, polished & coated

300

SQFT.

P/F/F Low height filing cabinet/Over head Cabinet 1'-4" deep/ upto
3'-0" ht. made of 18mm BWP blockboard with intermediate shelves.The
back of the cabinet to be made of 6mm thk.BWP ply fixed on the wall.
There will be one horizontal division and vertical dividers of

same block board at approx. 3ft.apart with sliding shutters.

All exposed surfaces & the shutters are finished with1.0 mm thk.

decorative laminate of approved make & shade. Cost of all fittings
like brass hinges, godre]j locks,magnetic hinges, godrej locks,
magnetic catches, steel matt finish "D" type handles shall be inclusive.

100

Sqft




FLUSH DOOR

Supplying and fixing in position overall 37mm thick solid core hot pressed
phenol formaldehyde bonded approved flush door shutter finished

door shutter finished with 1.0mm thick laminate sheet of approved

shade and quality on both sides of the door shutter including cost of
hardware fittings e.g. mortice locks, brass hinges, hydrulic door closer,
door handles etc. of approved make and quality.

Average size of shutter (D1) : 2' §"x 7°-0"

Average size of shulter (D2) : 2' 6"x 4'-0"(swing door)

PARTLY GLAZED DOOR SHUTTER

Providing, fixing & fitting in position Door shutters made of

specification similar to that of item (2) hinged on 3 nos.

brass hinges as required with the exception that the wooden

frame Is of section 2" x 1.5". The cost of dll fittings:handle

locks, aldrop handles door closer, night latch all of appoved

make to be included.The glazed portion will be between

3'-0"to 6'-8" of 6 mm thk. glasspanes of approved quality.

Average size of shutter (D3) : 3'-0"x 7'-0" (B.M." SCABIN & UPS BATTERY RM)

No.

Nos.

10

11

12

Door Frames:

P/F/F Door frames made out of 4" x 3" /3" x 1.5" clear Steam Beech wood
free of knots and proper rebates and grooves be made before fixing to the
wall & finished with melamine polish with necessary approved M.S holdfast
with split ends fixed with G.S.screws including grouting with 1:2:4 concrete
in brick work and/or with rawl plug in RCC construction and/or properly
screwed and fixed in Partition as directed etc complete.

PIN-UP NOTICE BOARD

Providing, fitting in position pin-up board made of soft
cork board finished with the fabric as approved,matching
with the colour scheme of the banking hall with a R.W.
moulding all around the edges.

WRITING LEDGE CUM CHEQUE DROP BOX

Providing & fixing in position writing ledge of size: 3'(l) x 1'(w) fabricated
out of 19mm thk BWP blockboard,1mm laminate finished and 12mm

& 10mm bevelled, machine polished glass as indicated fixed

to the pillar. Writing ledge will be having glass divider made out

of 10mm thk glass for keeping deposit slips.White beach / white cedar
lipping with natural polish is to be provided as directed.

Below the shelf after a " gap is place a cheque drop box of size :2'x 2'x 6"
with 1" wide slit for inserting cheques made of 19mm thk BWP blockboard,
1mm laminate finished. (At the branch and ATM 1no. each)

ltem is to be completed in all respects as per design, direction / approval
of the Architect.

WINDOW SCREEN
Providing, fitting in position 100mm Vertical blinds made of

best quality PVC coated polyester fabric of approved make
& shade & to be tailored to the size of the window.

0.50

10

100

CumT

Sqft.

NO.

SQft




14

15

FULL HEIGHT DRY WALL PARTITION (RECORD ROOM & PASSAGE)

Providing and fixing partition upto ceiling height consisting of G.l. frame and
required board, including providing and fixing of frame work made of special
section power pressed/ roll form G.l. sheet with zinc coating of 120
gms/sam(both side inclusive), consisting of floor and ceiling channel 50mm
wide having equal flanges of 32 mm and 0.50 mm thick, fixed to the floor and
ceiling at the spacing of 610 mm centre to centre with dash fastener of 12.5 mm
dia meter 50 mm length or suitable anchor fastener or metal screws with nylon
plugs and the studs 48 mm wide having one flange of 34 mm and other flange
36 mm and 0.50 mm thick fixed vertically within flanges of floor and ceiling
channel and placed at a spacing of 610 mm centre to centre by 6 mm dia bolts
and nuts, including fixing of studs along both ends of partition fixed flush to
wall with suitable anchor fastener or metal screws with nylon plugs at spacing
of 450 mm centre to centre, and fixing of boards to both side of frame work by
25 mm long dry wall screws on studs, floor and ceiling channels at the spacing
of 300 mm centre to centre. The boards are to be fixed to the frame work with
joints staggered to avoid through cracks, Galvanised M.S. fixing channel of 99
mm width (0.9 mm thick having two flanges of 9.5 mm each with zinc coating of
120 gms/sqm(both side inclusive)) to be provided at the horizontal joints of two
hoards, fixed to the studs using metal to metal flat head screws, including
jointing and finishing to a flush finish with recommended jointing compound,
jointing tape, angle beads at corners (25 mm x 25 mm x 0.5 mm), joint finisher
and two coats of primer suitable for board as per manufacture's specification
and direction of engineer in charge all complete.

75mm overall thickness partition with 12.5 mm thick double skin tapered edged
plain Gypsum plaster board conforming to IS: 2095: (part 1) 2011 (Board with
|BIS Certification marks)

POST CONSTRUCTIONAL ANTI TERMITE TREATMENT ON WALLS AND FLOORS &

COLUMNS

Pest Control: Providing Pest Control / Anti Termite treatment by appointing
specialized agency as per specification mentioned by Bureau of Indian Standard &
Agencies. Stage 1: Treatment to wall and floor junction: Holes of 12mm dia 30 cms
apart to be drilled along the inner junction of the wall and floor in the floor
premises.Chemical emulsion will injected under pressure into these holes to create a
|barrier against the termites.If the building is on stilts , holes will be drilled along the
coloumn sides at each floor level & ground level exterior periphery of the building.
Stage 2: Treatment to soil under floor: If the cracks are noticed on the floor because
of construction joints, expansion joints, or shrinkage, the soil below floor shall be
treated.Holes of 12mm dia 30 cms apart will be drilled along the cracks only and
chemical emulsion will be injected. Stage-3:After preparation of muckup before
pasting of laminate in all furnitures partitios, panelings spray should be done.

SHIFTING OF OLD FULL HEIGHT CABINETS FROM THE EXISTING POSITIONS TO NEW
POSITIONS WITHIN THE PREMISES AND PLACING THEM IN POSITION AS DIRECTED.

270

1900

SQFT

sqft

JOB

TOTAL
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