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CANARA BANK
( H.O. :: BANGALORE)

NOTICE INVITING TENDERS

Canara Bank, Circle Office, Bhopal invites sealed bids from eligible &
experienced contractors ina “TWO BID CONCEPT” system for the work of
“ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF NEW CIRCLE OFFICE
BUILDING AT BHOPAL ” comprising of Electrical Work, LAN Work, EPABX Work,
PA System and conference room sound system.

1) Details of the Tender :

Rs. 79.55 Lakhs

Rs.80000/- (Eighty Thousand Only)
03 months

05/12/2020 at 12:30 PM

Rs 1000/ - if collected from Office
21/11/2020 to 14/12/2020

also available in bank’s web site
www.canarabank.com

14/12/2020 upto 5.00 PM

Estimated cost of works
Earnest Money deposit
Period of completion
Date of Pre bid meeting
Cost of Tender documents
Issue of Tender documents

Last date and time for submission of
the tender

Date and time of Opening of the
Tenders - Technical bids

14/12/2020 at 5.30 PM

2) Eligibility Criteria : Contractors who fulfill the following requirements
shall be eligible to apply :

Sl Criteria
No

Documents Required

1

The contractor should be a registered
Class-... Electrical contractor with PWD,
CPWD, MES, Railways and such other
Government organizations. Contractors
registered/empanelled in Public sector
units and public sector Bank’s and
financial institutions of category
equivalent to class-A of PWD/CPWD is
also eligible.

a) A copy of valid registration
certificate from respective
authorities.

Sl Criteria Documents Required
No
2 The Contractor should have minimum of | Works Completion/work order

05 years experience in the field.

copies from the customer prior
to 31.10.2020. Copy of the
registration of firm/
company/agency with
competent authority.
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The contractor should have executed
construction projects during the last
Seven (7) years ending with 31.10.2020
for at least,

One (1) similar work costing Rs. 90.00
lakh

Order copies and satisfactory
completion certificates clearly
indicating the cost & nature of
work handled, date of
commencement & completion
issued by the officer not less
the rank of executive engineer.

OR
Two (2) similar works each costing
Rs. 45.00 lakh

Note: The amount of works
executed during previous years
shall be increased by 5 % every
year from the date of actual
completion to bring it to the
present value.

OR.
Three (3) similar works each costing Rs.
30.00 lakh

Out of the above works at least one work
shall be for Government department/
organization/PSUs/PSBs/Autonomous
bodies.

Similar work means Interior Electrical
work of office / residential
complex/institutional buildings covering
Interior electrical and other allied
activities related to the buildings Interior.

4 Bidder should have a minimum of | 1. Audited balance sheet and
Rs.100.00 Lakhs annual average turnover | P&L  account  for  years
per year during last three financial | mentioned.

years. 2. Certificate from chartered
i.e 2017-18, 2018-19 & 2019-20 from the | accountant certifying the turn

Interior related business. over for years mentioned
Interior related business. .
5 The contractor must have GST | Copies of the registration

registration, PAN number. certificate and PAN copy shall

be enclosed.

3) Tenders documents can be collected on payment of stipulated cost between
the dates mentioned in the Notice Inviting Offer (NIO) during the working hours
every day except on Sundays and Public Holidays, at Premises & Estate section,
Circle Office, Canara Bank, Paryawas Bhawan, Arera Hills, Jail Road, Bhopal-
462011, M.P. OR Alternatively tender documents can be downloaded free of cost
from the banks web site- www.canarabank.com.

4) The cost of tender documents shall be paid by way of Demand Draft for
Rs 1,000/- ( One Thousand only ) of a Scheduled Bank issued in favour of
Canara Bank, Circle Office payable at Bhopal. Tenderers who down load the
tender documents from the web site shall not submit the cost of the Tender
documents as above.

5) Tenders documents consists of Notice Inviting the Offer ( NIO ) , Eligibility
criteria, General rules and Directions to Tenderers, Schedules A to F, Conditions
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of contract, Clauses of Contract, Special conditions, Technical specifications,
Safety code, Model rules for protection of Health & sanitary arrangements, List
of preferred makes, Annexures 1 to 18, Tender Drawings, Schedule of Quantity

(50Q)

6) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank
/ hosted by the Bank in web site .

7) The time allowed for carrying out of the work will be 03 months from the,
fifteenth day after the date of written orders to commence the work or from the
first date of handing over of the site, whichever is later.

8) The site for the work is available.

9) Nature of the document: TWO BID CONCEPT. This Tender document comprises
of the following :

A. TECHNICAL BID: (first envelope) consisting of following should be
hardbound/spiral bound and submitted as in Sl. No. 10 below in a separate
envelope-

a) EMD - Earnest Money Deposit

b) Notice inviting tender (NIT).

c) General Rules & directions to contractor.

d) Schedules.

e) Conditions of contract.

f) Clauses of contract.

g) Special conditions

h) Safety code.

i) Model rules for protection of health and sanitary arrangements for
workers employed by contractors.

j) Technical specifications for electrical works.

k) Preferred makes/brand of materials

) Annexures.

m) Integrity pact.

n) Tender Drawings.

B.FINANCIAL BID (second envelope): Schedule of quantity (S0Q).
Financial bid should be hardbound /spiral bound and submitted in separate
envelop as in Sl. No. 10 below.

10) Submission and opening of Tenders :

a) Tenders on prescribed form should be placed in two envelops one sealed
envelop consisting of “Technical bid” duly superscribed as “Technical
bid” and other sealed envelope consisting “Financial bid” duly
superscribed as “Financial Bid” and both envelopes shall be kept in one
bigger sealed single envelope, with the name of work, Name of Tenderer
and due date written on the envelopes.
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b) Sealed Tenders shall be addressed to
Assistant General Manager,
Premises & Estate section, Canara Bank, Circle Office, Paryawas Bhawan
Building, Jail Road, Arera Hills, Bhopal-462011, M.P.

c) Sealed Tenders shall be dropped in the TENDER BOX kept at the above
said address up to 05.00 P.M. on 14/12/2020.

d) The first part of tenders i.e Technical bid will be opened on the same
day and at the same location at 05.30 PM. If last day of submission of
tender is declared a holiday under NI Act by the Government subsequent
to issuance of tender the next working day will be deemed to be the last
day for submission of the tender.

e) The Financial bid of only the qualified /shortlisted applicants will be
opened on a pre-notified time & date, under intimation to such qualified /
shortlisted applicants.

11)The tender shall be accompanied by earnest money deposit of Rs 80,000/- by
way of Demand Draft of a Scheduled Bank issued in favour of Canara Bank,
Circle Office, Bhopal payable at Bhopal. EMD can also be submitted by way of
irrevocable Bank guarantee from scheduled commercial Bank other than Canara
Bank valid for 90 days in the format prescribed by the Bank.

No interest shall be allowed on the Earnest Money. Tenders without Earnest
Money shall be summarily rejected. However MSEs are exempted from paying
Tender/RFP fee/cost, EMDs as per MSME Act 2012. For getting the benefits in
case of MSE firms, contractors /agencies should submit exemption certificate
issued from the relevant authorities.

12)Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above mentioned Office of the
Bank /Architect.

13) Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the means of access
to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. A tenderer
shall be deemed to have full knowledge of the site whether he inspects it or not
and not extra charges consequent on any misunderstanding or otherwise shall be
allowed. Submission of a tender by a tenderers implies that he has read this
notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done, site details and local conditions
and other factors bearing on the execution of the work.

14)The tenderer shall be responsible for arranging and maintaining at his own
cost all materials, labour, tools and plants, water, electricity, access,
facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents.
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15)Canara Bank reserves to itself the right of accepting the whole or any part of the
tender and the tenderer shall be bound to perform the same at the rate
quoted.

16)The tender for the works shall remain open for acceptance for a period of
90 days from the date of opening of tenders. If any tenderer withdraws his
tender before the said period or makes any modifications in the terms and
conditions of the tender which are not acceptable to the Bank, then the Bank
shall, without prejudice to any other right or remedy, be at liberty to forfeit
full value of the earnest money as aforesaid.

17)This Notice Inviting Tender shall form a part of the contract document. The
successful Tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, enter in to an agreement within 15 days from the date of
acceptance letter.

18)Canara Bank does not bind itself to accept the lowest or any other tender, and
reserves to itself the authority to reject any or all of the tenders received
without the assighment of a reason. All tenders in which any of the prescribed
conditions are not fulfilled or new conditions are stipulated by the tenderer or
are incomplete in any respect are liable to be rejected.

19)Canvassing whether directly or indirectly, in connection with tenders is
strictly prohibited and the tenders submitted by the contractors who resort to
canvassing will be liable to rejection.

20) Pre bid querries and clarification to Tender :
The tenderer should carefully examine and understand the specifications, terms
and conditions of the Tender and may seek clarifications, if required. The
tenderer in all such cases seek clarification in writing in a word document (.doc)
in the same serial order of that of the Tender by mentioning the relevant page
number and clause number of the Tender. The soft copy of the pre-bid queries
should be sent by E Mail to premcobpl®@canarabank.com The pre-bid query
should be in the following format.

Sl | Page Tender Tender Clause Query
No | No Clause No

All communications regarding points requiring clarifications and any doubts
shall be given in writing to the Premises & Estate section, Circle Office,
Canara Bank, Paryawas Bhawan, Arera Hills, Jail Road, Bhopal-462011, M.P by
the intending tenderers before 5:00 PM on 04.12.2020. No oral or
individual consultation shall be entertained.

No queries will be entertained from the tenderers after the pre-bid meeting.
Pre-Bid meeting:

A pre-bid meeting of the intending tenderer will be held as scheduled below
to clarify any point/doubt raised by them in respect of this Tender document

Date Time Venue

05.12.2020 | 12.30 PM | Premises & Estate section, Circle Office,
Canara Bank, Paryawas Bhawan, Arera
Hills, Jail Road, Bhopal-462011, M.P
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No separate communication will be sent for this meeting. If the meeting date
is declared as a holiday under NI Act by the Government subsequent to
issuance of RFP, the next working day will be deemed to be the pre-bid
meeting day. Authorized representatives of interested tenderers shall be
present during the scheduled time.

Bank has the discretion to consider any other queries raised by the bidder’s
representative during the pre-bid meeting.

The Bank will consolidate all the written queries and any queries raised
during the pre-bid meeting and the consolidated replies for the queries shall
be made available in the Bank’s website and no individual correspondence
shall be made. The replies/clarification of the Bank in response to the queries
raised by the bidder/s, and any other clarification/amendments/corrigendum
furnished hereof will become part and parcel of the Tender document and it
will be binding on the tenderers.

Non-reply to the queries raised by any of the Tenderer shall not be accepted
as a valid reason for non-submission of the Tender. In addition, non-reply to
any query may not be deemed the version of the Tenderer as reflected in the
query has been accepted by the Bank.

20. Amendment to Tender document :

At any time prior to deadline for submission of Tender, the Bank, for any
reason, whether, at its own initiative or in response to a clarification
requested by prospective bidder may modify the Tender document by
amendment.

Notification of amendments will be made available on the Bank’s website
(www.canarabank.com) and will be binding on all tenderers and no separate
communication will be issued in this regard.

In order to allow prospective tenderers reasonable time in which to take the
amendment into account in preparing their tender, the Bank, at its
discretion, may extend the deadline for a reasonable period as decided by
the Bank for the submission of tender.

21. Brief details of the work : ELECTRICAL WORKS INCLUDING PA SYSTEM AND
EPABX
for & on behalf of the Canara Bank

Deputy General Manager,
Canara Bank Circle Office ,
Bhopal
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CANARA BANK
(H.O. :: BANGALORE )

GENERAL RULES AND DIRECTIONS TO TENDERERS

1. All work proposed for execution by contract will be notified in a form of Invitation
to Tender and signed by the Bank Officer inviting tender.

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the work,
also the amount of Earnest money to be deposited with the tender, and the
amount of the security deposit to be deposited by the successful tenderers and
the percentage, if any, to be deducted from bills. Copies of the specification,
drawings and any other documents required in connection with the work signed
for the purpose of identification by the officer inviting tender shall also be open
for inspection by the contractor at the office of officer inviting tender or the
Architect during office hours.

2. In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a power-of-attorney
authorising him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act 1952 by enclosing a copy of the partnership deed duly certified
by one partner as true copy.

Tender by Hindu Joint Family ( HUF) firm may be signed by the Kartha or
Manager or any other duly authorized representative followed by the name and
designation.

3. Receipts for payments made on account of a work, when executed by a firm,
shall be in the name of the firm by one of the partners, or by some other person
having due authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating what
rate he is willing to undertake each item of the work. Tenders, which propose any
alteration in the work specified in the same form of invitation to tender, or in
the time allowed for carrying out the work, or which contain any other
conditions of any sort, will be liable to rejection. No single tender shall include
more than one work. Tenders shall have the name and number of the works to
which they refer, written on the envelopes. Modifications to specifications, item
description, any clauses, conditions or any provisions whatsoever in the tender
documents shall lead to disqualification of the tender. The tenderer may, if it is
a must for any specific reason, give his comments or modifications in a separate
sheet of paper attached to the tender.
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In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors may be asked to submit sealed revised offer quoting rate of each item
of the schedule of quantity for all sub-sections/sub heads as the case may be, but
the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate quoted
already at the time of submission of tender. The lowest tender shall be decided
on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots. In case of any such lowest contractor in his revised offer
quotes rate of any item more than their respective original rate quoted already at
the time of submission of tender, then such revised offer shall be treated invalid.
Such case of revised offer of the lowest contractor or case of refusal to submit
revised offer by the lowest contractor shall be treated as withdrawal of his tender
before acceptance and 50% of his earnest money shall be forfeited. In case all the
lowest contractors those have same tendered amount (as a result of their quoted
rate of individual items), refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each lowest contractors. Contractor,
whose earnest money is forfeited because of non-submission of revised offer, or
quoting higher revised rate(s) of any item(s) than their respective original rate
quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

(@) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts
must be quoted in full rupees by ignoring fifty paise and less and considering
more than fifty paise as rupee one.

(b) In case of illiterate contractors the rates or the amounts should be attested
by a witness, with a declaration that the contents of the tender documents
have been explained to the tenderer.

(c) The rate columns should be filled in English figures and English words.

(d) The rate and amount columns for alternative items, if any, shall be filled up
but amounts shall not be added in the total. The amount of alternative items
of which quantities are not mentioned shall not be filled.

. The officer inviting tender or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted for consideration, a receipt for
the earnest money forwarded therewith shall thereupon be given to the
contractor who shall thereupon for the purpose of identification sign copies of
the specifications and other documents mentioned in Rule-l. In the event of a
tender being disqualified and rejected, the earnest money forwarded with such
unaccepted tender shall thereupon be returned to the contractor remitting the
same, without any interest.
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The Officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any one tender.

The memorandum of work tendered for and the schedule of materials to be
supplied by the Bank and their issue-rates, shall be filled in and completed in the
office of the officer inviting tender before the tender form is issued. If a form is
issued to an intending tenderers without having been so filled in and completed,
he shall request the officer to have this done before he completes and delivers
his tender.

. The Tenderer shall take all necessary precautions to ensure that all

confidential information which the Tenderer obtains in the course of participating
in this Tender or at any time thereafter is not disclosed or used other than for
the purpose of project execution /scope of work/ deliverables. Tenderer shall
suitably defend, indemnify Bank for any loss/damage suffered by Bank on
account of and to the extent of any disclosure of such confidential
information. Confidential information for this purpose refers to such information
pertaining to Bank provided to Tenderer which is marked as confidential and
which is not available in the Public Domain”.

In the case of item rate tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be
rejected. Rates quoted by the contractor in item rate tender in figures and words
shall be accurately filled in so that there is no discrepancy in the rates written
in figures and words. However, if a discrepancy is found, the rates which
correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rates written either in
figures or in words then the rate quoted by the contractor in words shall be
taken as correct. Where the rates quoted by the contractor in figures and in
words tally but the amount is not worked out correctly, the rates quoted by
the contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor has
included the cost of this/these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed accordingly.

In case the same item appears more than once in the schedule of work under the
same sub head or among the different sub heads of works, the lowest rate quoted
for that item shall be taken for other items also and tender will be evaluated
accordingly.

In the case of any tender where unit rate of any item/items appears unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable
to provide satisfactory explanation such a tender is liable to be disqualified and
rejected.
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In the case of any errors or omissions in the quoted rates, the rates given in the
tender marked "Original” shall be taken as correct rates.

All rates shall be quoted only on the tender form. Quoted rates and units
different from prescribed in the tender schedule will be liable for rejection.
The amount for each item should be worked out and requisite totals given.
Special care should be taken to write the rates in figures as well as in words and
the amounts in figures only, in such a way that interpolation is not possible.
The total amount should be written both in figures and in words. In case of
figures, the word "Rs.' should be written before the figure of rupees and words
"P' after the decimal figures, e.g., Rs.2.15p" and in case of words, the words,
"Rupees’ should precede and the word "Paise' should be written at the end,
unless the rate is in whole rupees and followed by the words “only' it should be
invariably be up to two decimal places. While quoting the rate in Schedule of
quantities, the word “only', should be written closely following the amount and it
should not be written in the next line.

All corrections such as cuttings, interpolations, omissions and over-writings shall
be numbered as ‘c’, 'i’, "0’ and 'ow' and initialed and total of such c, |, o and
ow on each page certified at the end of the page with grand total at the end
of the bill/schedule of quantities. Use of correcting fluid, anywhere in tender
document is not permitted. Such tender is liable for rejection.

The contractor whose tender is accepted shall be required to furnish by way
of Initial security a sum which shall be equal to 2% (two percent) of the
accepted value of the tender including the Earnest Money Deposit , within 14
(fourteen) days of the date of issue of the letter of acceptance of his tender,
Demand Draft payable to the Canara Bank or by way of Fixed Deposit Account
with the Canara Bank for the duration of the contract period and defect
liability period. A further sum of 8% (eight percent) of the Gross value of each
interim/final bill shall be deducted as retention money to make up, together
with the Initial Security Deposit, a total Security Deposit equal to 10% on the
first Rs. One lakh, 7.5 % on the next Rs. One Lakh and 5% of the remaining amount
of the accepted value of the tender, subject to a maximum of Rs.25 lakhs. The
Security amount will also be accepted in Fixed Deposit Receipt of Canara Bank for
the full period of contract or in form of Bank Guarantee from any other Scheduled
Bank in the prescribed format.

On acceptance of the tender, the name of the accredited representative(s)
of the contractor who would be responsible for taking instructions from the
Engineer-in-charge shall be communicated in writing to Engineer-in-Charge.

The rates quoted shall be all inclusive rates for the item of work described,
including materials, labour, tools and plant, lead, lift carriage and transport
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax,
Sales Tax, purchase tax, turnover tax, or any other tax on material or finished
work in respect of this contract, overheads and profits, mobilizing, demolishing
and other charges whatsoever including any special difficulties any restrictions
for transport etc. complete for proper execution of the work as per drawings and
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specifications and no claim whatsoever for any extra payment shall be
maintainable.

Royalties, duties, levies, cess, entry tax, Octroi, profession tax, Sales Tax,
purchase tax, turnover tax, or any other tax on material or finished work in
respect of this contract shall be payable by the contractor and the Bank will not
entertain any claim whatsoever in respect of the same. All charges payable to
local bodies for any service connections for construction purposes, land tax etc.
shall also be paid by the contractor and nothing extra shall be
paid/reimbursed for the same.

GST should be quoted over and above the final amount as per latest GST norms
for composite work contracts issued by Government of India.

The contractor shall give a list of the Bank employees related to him with their
places of posting and designations in prescribed Format as per the Annexure-05.

17.The tender for the work shall not be witnessed by a contractor or contractors

18.

19.

20.

21.

who himself/themselves has/have tendered or who may and has/have tendered
for the same work. Failure to observe this condition would render tenders of
the contractors tendering, as well as witnessing the tender, liable to summary
rejection.

The tender for composite work includes in addition to building work all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being an approved Civil Engineering contractor (Building & Road ) or in the
panel of Nationalised Banks must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply
drainage, electrical and horticulture works in the composite tender. The names
and details of such agencies shall be got approved by the Bank.

Errors and omissions due to clerical, typographical or printing etc.., if any, will
have to be got clarified and corrected before quoting the rates. The
interpretation given by the appropriate tender accepting authority of the Bank
shall be final and binding.

Procurement of all materials, other than specifically stipulated to be issued by
the Bank, if any, shall be at the cost and the responsibility of the
contractor.

PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of
India’s Public Procurement Policy act 2012, certain benefits will be given for MSE
Units. The details are as under:

a) The Public Procurement Policy shall apply to MSEs registered with District

Industries Centres or Khadi Village Industries Commission or Khadi &
Village Industries Board or Coir Board or National Small Industries
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Corporation or Directorate of Handicrafts & Handloom or any other body
specified by Ministry of Micro, Small & Medium Enterprises.

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting
the benefits in case of MSE firms, shall submit relevant documents such as
valid MSE registration Certificates and exemption certificate from
relevant authorities.

22. INTEGRITY PACT: Integrity Pact format is enclosed as Annexure - 16. The same
to be duly filled in a non-judicial stamp paper of Rs 200/- and submitted along
with offer.

Only those tenderers, who commit themselves to the above pact with the Bank,
shall be considered eligible for participate in the tendering process. Those bids/
tenders which are not containing the above pact are liable for rejection.

23. GST: GST on the value of works will be paid by the Bank as per the GST
regulations notified from time to time.

24.Tenderer shall fill in all the blanks and put their signature and seal on each page
of the tender documents. The successful Tenderer will have to enter into an
agreement with each component of the Tender document with the Bank

25.The tender drawing under this NIT are only indicative to broadly understand the
scope of the works. The contractor shall carry out the works according to the
workings drawings/ construction drawings issued by the Engineer in charge
during the course of work from time to time.
¢ 4000000
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CANARA BANK
( H.O. :: BANGALORE)

n2SCHEDULEsS::

SCHEDULE "A'::

Schedule of Quantities (Specified in detail and attached)
(Should be submitted in a separate envelope as financial bid)

SCHEDULE "B'::

Schedule of materials to be issued to the contractor.

SL. Description of items  Quantity Rates in figures Place of
No & words @which Delivery
the materials
will be charged
to the
contractor

NITL----

SCHEDULE - ‘C’ ::

Tools and Plants to be hired to the contractor under headings.

SL. Description Hire Charges per
No day

SN L----

SCHEDULE ‘D’ ::

Extra schedule for any work
i. Special conditions

ii. Technical specifications for civil,
supply, plumbing, Electrical works

iii. Safety code

water

iv. Model rules for protection of Health &

sanitary
v. List of preferred makes
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SCHEDULE "E’ ::

Name of work

Proposed ELECTRICAL WORKS INCLUDING PA

SYSTEM AND EPABX of Office Building at Plot No 4,
PSP Area Near AlIMS Bagsewania Bhopal (MP)

SCHEDULE "F'::

Reference to Conditions of contract.

Definitions ::

2(a) work

: Proposed ELECTRICAL WORKS INCLUDING PA SYSTEM

AND EPABX of Office Building at Plot No 4, PSP
Area Near AIIMS Bagsewania Bhopal (MP)

2(b) Site

PLOT NO 4, PSP Area Near AlIMS

Bagsewania Bhopal

2(c) Contractor

2(d) Bank or Employer

2(e) Engineer-in-Charge /Architect
Associates

2(h) Accepting Authority

2(j) Percentage on cost of materials
and labour to cover all overheads
and profits.

2(k) Standard Schedule of Rates

9.1 (d) Standard specification to be
followed

10 (b) Standard Contract Form

<Pageno. 16 >

Successful tenderer to whom the
work is awarded

CANARA BANK,
Premises & Estate section
Circle Office, Bhopal .

M/s Shailendra Sharma and

:: The Assistant General Manager,

Canara Bank, Circle Office, Bhopal.

15.00 %

CPWD or ..... schedule of Rates

As the case may be

CPWD

;. ltem rate Tender form

of Canara Bank as modified &
corrected up to date of tender.
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Reference to CLAUSES OF CONTRACT

Clause 1 :

Estimated cost of work

Earnest Money Deposit

Rs. 79.55 Lakhs

Rs. 80,000.00

a) 2% initial security deposit (including EMD) within 14 days.

b) Security Deposit :: (Rule 12 of General Rules and Directions)
8% of the work executed deducted from bills ::Maximum of Rs. 25 lacs.

C) Maximum percentage for quantity of items
of work to be executed beyond which
rates are to be determined in accordance
with clause 12.2 & 12.3

Clause 2 ::

Clause 5

Clause 5.4

Clause 10 B

Authority for fixing
compensation under
clause 2.

Time allowed for execution of
work from date of
commencement

Authority to give fair and
reasonable extension of time for
completion of work

Mobilisation Advance Max.

percentage of accepted
tendered cost (contract amount)
Plant & Machinery Advance
Maximum percentage of
contract amount.

Rate of interest per cent per
annum on mobilization Advance
and Plant and machinery
Advance

<Pageno. 17>

:: Same as given below

against clause 12 &
its subclasses

General Manager,

Canara Bank, Circle Office

03 months

General Manager,
Canara Bank, Circle
Office,Bhopal

-- NIL-- % per annum

-- NIL-- % per annum
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Clause 10 CA ::

Base price:
Rs. /- per tons
Cement  (Ordinary  Portland
Cement 53 grade
Steel reinforcement Rs. /- per tons
Structural steel. Rs. /- per tons
Other items (Specify) if any -- NIL--
Clause 10 CC :: Component expressed as
(Sub Clause 3) percent of total cost of work on
which escalation is payable
{clause 10 cc (2)}
of Material X 75 %
Of Labour Y 25.%
Of P.O.L. 'z NIL
Clause 12 :: Schedule of Rates for CPWD or ....
12.1 (iii) determining. Rates for Schedule of Rates
additional, altered or as the case may be
substituted items that cannot be
determined under 12.1
(b) ()& (i)
12.1(vi)A(a) Limit for value of any contract 25 %
item, substituted item or
contract- cum-substituted item
beyond which sub-clauses (i) to
(v) shall not apply and clauses
12.2 & 12.3 shall apply.
12.1(B)(vi)A(b) (for lumpsum contracts) Limit Not applicable.
for deviations ordered on any
individual trade beyond which
provisions of sub-clauses (i) to
(v) shall not apply and clauses
12.2 and 12.3 shall apply.
12.1(vi)B(a) Limit for value of any item of 10 %

any individual trade beyond
which sub-clauses (i) to (v) shall
not apply and clauses 12.2 and
12.3 shall apply.

< Page no. 18 > Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4
PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

Clause 15 ::

(b) (1)

Clause 16 ::

Clause 19 ::

Clause 25

Clause 36 (i) (a)

Percentage payable to cover
contractor’s indirect
expenses for suspension of
work exceeding 30 days and not
exceeding 3 months.

Percentage payable to cover
contractor’s indirect
expenses for suspension
exceeding 3 months.

Competent Authority for
deciding reduced rates.

Submission of Labour License

i) Amount of claim by any party
beyond which Arbitrator shall
give reasons for award.

ii) Appointing Authority

Minimum Qualifications &
experience required for
Principal Technical
Representative to tender more
than Rs.10 lakhs.

b) For works with estimated
cost put to tender more than
Rs.5 lakhs but less than Rs.10
lakh

c) Discipline to which the
Principal Technical
representative should belong

d) Minimum experience of works
e) Recovery to be effected from
the contractor in the event of

not fulfilling provision of clause
36(i).

< Page no. 19 >

Nil

Nil

Assistant General Manager,
Canara Bank, Circle Office

Within 14 days from the
date of receipt of
Acceptance letter

All Claim

The General Manager,
Canara Bank, P & E Section
Circle Office Bhopal

GRADUATE ENGINEER with 3
years Experience or Diploma
holder 5 years Or Retired
A. E. from Govt.

Department with ... years
experience as A. E

Not Applicable.

Civil/Architect.

3 years for Graduates and 5

years for Diploma.

Rs 30,000/-p.m.
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Clause 42 ::
(1) (@)

(i).

Schedule/Statement for
determining theoretical quantity
of cement and bitumen.

Variations permissible  on
theoretical quantities ::

a) Cement :: for works with
estimated cost put to tender not
more than Rs.5 lakhs.

Rs.5 lakhs

Cement - For  works with
estimated cost put to tender more
than Rs. 5 lakhs

b) Bitumen :: All works

c) Steel :: Reinforcement and
structural steel sections for each
diameter section and category

d) All other materials

L2 L 2 2 2 R BN
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on the basis Of Schedule
of Rates printed
by CPWD
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CANARA BANK
( H.O. :: BANGALORE)

CONDITIONS OF CONTRACT

Definitions ::-

1. The “Contract’ means the tender documents and acceptance thereof and
the agreement duly executed between the Canara Bank and the Contractor,
together with the documents referred to therein including these
conditions,NIT, specifications, schedule of quantities, agreement, designs,
drawings and instructions issued from time to time by the Engineer-in-Charge
and all these documents taken together, shall be deemed to form one contract
and shall be complementary to one another.

2. In the contract, the following expressions shall, unless the context
otherwise requires, have the meanings, hereby respectively assigned to them.

a) The expression ‘works' or “work' shall, unless there be something either
in the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

b) The 'Site’ shall mean the land/or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of
carrying out the contract.

c) The "Contractor' shall mean the individual Kartha, or Manager of HUF, firm or
Company, whether incorporated or not, undertaking the works and shall
include the legal heirs/representatives of such individual or the partners
composing firm and theirs legal heirs and successors, or company's authorised
and constituted attorneys/agents and permitted assigns of such firm or
company.

d) The "Employer/Bank/Canara Bank means any officer of the Bank, who is
specifically authorised to enter into contracts in respect of the premises and
estate matters of Bank at HO/CO/RO.

e) The "Engineer-in-Charge' means the Officer, Engineer and/or Site Engineer as
mentioned in Schedule "F' hereunder who shall supervise and be incharge of the
work or any other person specifically deputed by the Employer.

f) “Contract Price' shall mean the final accepted rates in the Schedule A
hereto.
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g) Date of Contract’ means the "Calendar date on which the Employer and
Contractor have signed the Agreement on the Stamp Paper.

h) "Accepting Authority” shall mean the authority mentioned in Schedule "F'.

i) "Excepted Risk" are risks due to riots (other than those on account of
contractor's employees or agents or persons worked under or at the instance of
the contractor) or civil commotion (in so far as both these are uninsurable),
war (Whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped
power, any acts of Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over
which the contractor has no control and accepted as such by the Accepting
Authority.

j) "Market Rate" shall be the rate as decided by the Engineer-in-Charge on the
basis of the cost of materials and labour and the site where the work is to be
executed plus the percentage mentioned in Schedule "F' to cover all overheads
and profits.

k) "Schedule(s)” referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the C.P.W.D. or state P.W.D. mentioned, if any, in Schedule 'F
hereunder, with the amendments thereto issued upto the date of receipt of
the tender.

) “Approved' or "Approval' wherever used in the specifications or schedule of
Quantities shall mean, respectively, ‘approved by or approval of the "Accepting
Authority' in writing.

m) Notice in writing' or “written notice’ shall mean a notice in writing typed or
printed characters delivered to or sent by registered post to the last known
address private or business address or registered office address, and shall be
deemed to have been received when in ordinary course of post it would have
been delivered, and/or delivered personally, or otherwise proved to have been
received.

n) ‘virtual completion' shall mean that the work/building is complete in all
respects in the opinion of the Employer/Bank

o) Drawings' shall mean all drawings and/or sketches duly signed by the
authorised Engineer-in-charge or Site Engineer or the Architect on behalf of the
Employer before commencement or during the progress of the work.

p) Letter of Acceptance shall mean an intimation by a letter issued by the

Accepting Authority of the Employer/Bank to tenderers that his tender has been
accepted in accordance with the provisions in the said letter.
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q) Basic rate (for clause 10 CC) shall be the actual price quoted by the authorised
stockist/wholesalers including excise duty, sales tax and all other duties levied
by the statutory/local authority but excluding loading, unloading and carriage
cost to the site of work, overheads, storage charges at site.

r) "Defect Liability Period" shall mean a period of twelve months from the
certified date of virtual completion issued by the Employer/Bank. However, in
the case of specialist contracts like for anti-termite treatment, water proofing
treatment and the like the period of warranty in such contracts shall
supersede the defect liability period, and the defect liability period of
twelve months shall stand extended to be equal to the warranty period.

3. Scope and Performance :: Where the context so requires, words imparting the
singular only also include the plural and vice versa. Any reference to masculine
gender shall whenever required include feminine gender and vice versa.

4, Headings to these Conditions of Contract, Clauses of contract, special
conditions, Technical specifications shall not be deemed to form part thereof or
be taken into consideration in the inter-pretation or construction thereof or of
the contract.

5. The contractor shall be furnished, free of cost one certified copy of the
contract documents (except standard specifications, Schedule of Rates) together
with all drawings as may be forming part of the tender papers. None of these
documents shall be used by the Contractor for any purpose other than for this
contract.

6. Works to be carried out :: THE work to be carried out under the contract
shall, except as otherwise provided in these conditions, include all labour,
materials, tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and completion
of the works. The descriptions given in the Schedule of Quantities (Schedule -
A) shall, unless otherwise stated, be held to include waste on material carriage
and cartage, lead, lift, safety works, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labour necessary and for the
full and entire execution and completion as aforesaid in accordance with
good practice and recognised principles.

7. Rates

The rates quoted shall be all inclusive rates for the item of work described,
including materials, labour, tools and plant, lead, lift carriage and transport
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax,
Sales Tax, VAT , purchase tax, turnover tax, or any other tax on material or
finished work in respect of this contract, overheads and profits, mobilizing,
demolishing and other charges whatsoever including any special difficulties any
restrictions for transport, any other incidentals works etc. complete and for
proper execution of the work as per drawings and specifications and no claim
whatsoever for any extra payment shall be maintainable unless otherwise
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specifically exempted and are specified as payable or reimbursable under this
Agreement.

8. Sufficiency of Tender :: THE Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for
the works and of the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

9. Discrepancies and Adjustment of Errors :: THE several documents forming
the Contract are to be taken as mutually explanatory of one another, detailed
drawing being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General
Conditions.

9.1 If there is any difference or discrepancy between the description of items as
given in the schedule of quantities, particular specifications for individual items
of work (including special conditions) and I.S. Codes etc., the following order of
preference shall be observed :

a) Description of the Item as detailed in Schedule of Quantities ( SOQ) .

b) Particular Specifications, Special condition, Additional conditions if any

c) Detailed Drawings

d) CPWD Specifications or any other specifications specified in schedule F.

e) Clauses of contract

f) Indian Standard Specifications of B.l.S.

g) Manufacturer’s specifications

h) As decided by Engineer in charge
Moreover, the Contractor is not allowed to take benefit out of any clerical /
grammatical mistake in the standard clauses/ Bill of Quantities/Specifications
etc. being used in the agreement ”.

9.2 If there are varying or conflicting provisions made in any one or more
document(s) forming part of the contract, the Accepting Authority shall be the
deciding authority with regard to the intention of the document and his
decision shall be final and binding on contractor.

9.3 Any error in description or quantity or rate in Schedule of Quantities or
any omission therefrom shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under
the Contract.

10. Signing of Contract :: THE successful tenderer/contractor, on acceptance of

his tender by the Accepting Authority, shall, within 15 days from the stipulated
date of start of the work sign the contract consisting of :-
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a) Standard form of agreement on stamp paper, the notice inviting
tender, all the documents including drawings, if any, forming the tender
as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

b) Standard Contract Form as mentioned in Schedule "F' consisting of ::
a. Notice inviting tender (NIT).
b. General Rules & directions to contractor.
c. Schedules AtoF.
d. Conditions of contract.
e. Clauses of contract.
f. Special conditions
g. Technical specifications for civil, plumbing & sanitary works
h. Technical specifications for electrical works
i. Safety code.
j. Model rules for protection of health and sanitary arrangements for
workers employed by contractors.
Prefered makes/brand of materials.
Annexures 1 to 20.
. Integrity pact.
Tender Drawings
Schedule of Quantities ( SOQ)
I A A A AR A A

°°3 X
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CANARA BANK
( H.O. :: BANGALORE)

CLAUSES OF CONTRACT

Clause - 1:: DEPOSITS

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall deposit a sum which together with the EMD shall equal to 2%
(two percent) of the accepted tendered cost as Initial security deposit within
14 days of the issue of the letter of acceptance, in the form of Demand Draft
payable to the Employer, or by way of Fixed Deposit Account with the Canara
Bank for the entire duration of the contract period plus the defect liability
period and shall further permit the Employer at the time of making any payment
to him for work done under the contract to deduct a sum of 8% of the gross
amount of each running bill till the sum alongwith the sum already deposited as
initial security deposit will amount to security deposit of an amount equal to
10% of first Rs. One lakh, 7.5% of the next Rs. One lakh and 5% of the reminder of
the accepted value of the tender subject to a maximum of Rs.25 lakhs. Such
deductions will be made and held by the Employer by way of Security Deposit
unless he has/they have deposited the full amount of Security Deposit of the
rate mentioned above in the form of Fixed Deposit Receipt issued by the
Canara Bank or irrevocable Guarantee Bond of any other Scheduled Bank for the
entire period of the Contract including the defect liability period. In case a fixed
deposit receipt of Canara Bank is furnished by the contractor to the Employer it
shall be free from any loans or any encumbrance and shall be
assigned/hypothecated to the Employer.

All compensation or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit or from the interest if any, arising
therefrom, or from any sums which may be due to or may become due to the
contractor by Government on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days make good in the cash or
Guarantee Bond of a Scheduled Bank other than Canara Bank in favour of the
Employer or fixed deposit receipt tendered by the Canara Bank (in case of
guarantee offered by scheduled banks, the amount shall be within the
financial limits prescribed by the Reserve Bank of India); any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any
part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above and the Earnest money deposited at
the time of tenders and the Initial Security Deposit will be treated as part of the
Security Deposit.
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Clause - 2 :: COMPENSATION FOR DELAY ::

If the contractor fails to maintain the required progress in terms of the contract
or to complete the work and clear the site on or before the contract or
approved extended date of completion, he shall, without prejudice to any other
right or remedy of the Employer on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below or such
smaller amount as may be fixed by the authority mentioned in Schedule "F' on
the contract value of the work for every completed week that the progress
remains below that specified in clause 5 or that the work remains incomplete.
This shall also apply to items or group or items for which a separate period of
completion has been specified, if any.

For this purpose the term “Contract Value' shall be value at the contract rates of
the work as ordered.

a) Completion period (as originally 3 @ 1 percent per
stipulated ) not exceeding 6 week
months

b) Completion period (as originally i @ 1/2 percent per
stipulated)exceeding 6 moths and week

not exceeding 2 years.

c) Completion period (as originally i @ 1/4 per cent per
stipulated)exceeding 2 years week

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the undernoted percentage of the Contract
Value or of the Contract Value of the item or group of items of work for which a
separate period of completion is originally given :-

a) Completion period (as : 10
originally stipulated ) not percent
exceeding 6 months

b) Completion period (as : 7-1/2
originally stipulated) exceeding percent
6 months and not exceeding 2

years.
c) Completion period (as i 5
originally stipulated) exceeding percent
2 years
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Clause -2.1 ::

Bank shall have the right to adjust set-off against any sum payable to the
Contractor under this or any other contract with the Employer/Canara Bank
anywhere in India/outside India.

Clause -3 ::

Subject to other provisions contained, the Employer may without prejudice
to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely determine and cancel the contract in
any of the following cases;

i)

iii)

vi)

If the contractor having been given by the Employer and/or the
Engineer-in-charge a notice in writing to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient
or otherwise improper or unworkman like manner shall omit or comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to appoint a receiver or
a manager or which entitle the court to make a winding up order.

If the contractor has without reasonable cause failed to commence the
work or has suspended the progress of the work or has failed to proceed
with the work with due diligence so that in the opinion of the Employer
(which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so
after a notice in writing of seven days from Employer.

If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on
or before such date (s) of completion and does not complete them within
the period specified in a notice given in writing in that behalf by the
Engineer-in-charge.

If the contractor persistently neglects to carry out his obligations
under the contract and/or commits default in complying with any of the
terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-charge.

If the contractor commits any acts mentioned in clause 21 hereof.
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Clause -3.1 ::

When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have powers ::

a) To determine or rescind the contract of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be
conclusive evidence. Upon such determination or rescission, the security
deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of Employer.

b) To employ labour paid by the Engineer-in-charge and to supply material to
carry out the work or any part of the work debiting the contractor with the
cost of the labour and the price of the materials (of the amount of which cost
and price certified by the Engineer-in- Charge shall be final and conclusive)
against the contractor and crediting him with the value of the work done in
all respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract. The certificate of the
Engineer-in-charge as to the value of the work done shall be final and
conclusive against the contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor.
However if the net total expenses incurred by the employer are less than
the amount payable to the contractor at his agreement rates, the difference
shall not be paid to the contractor.

c) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be unexecuted
out of his hands and to give it to another person to complete in which case
any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by
him, of the amount of which excess the certificate in writing of the Engineer-
in-charge shall be final and conclusive shall be borne and paid by the
original contractor and may be deducted from any money due to him by
Employer under this contract or on any other contract account whatsoever or
from his security deposit or the proceeds of sales thereof or a sufficient
part thereof as the case may be.

Clause -3.2::

In any such event the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or
with a view to the execution of the work or the performance of the contract.
And in case action is taken under any of the provisions aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereto or
actually performed under this contract unless and until the Engineer- in-charge
has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified;
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Provided further that any of the recoveries to be made when the excess cost
incurred by the Employer under the action in (b) and/of (c) above is more than
the Security Deposit to be forfeited, such recoveries shall be limited to the
amount by which the excess cost incurred exceeds the Security deposit so
forfeited.

Clause-4 ::

In any case in which any of the powers conferred upon the Employer under
Clause-3 hereof, shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Employer putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-
in-charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the
Engineer-in-charge) all or any tools, plant, materials and stores in or upon the
works, or the site thereof, belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any part
thereof, paying or allowing for the same in account at the contract rates, or, in
the case of these not being applicable, at current market rates to be certified
by the Engineer-in-charge, whose certificate thereof shall be final and binding
on the contractor, otherwise the Employer by notice in writing may order the
contractor or his clerk of the works, foreman or other authorised agent to remove
such tools, plant, materials, or stores from the premises, within the time to be
specified in such notice, and in the event of the contractor failing to comply
with any such requisition, the Employer may cause to remove them at the
contractor's expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects and the certificate of the Engineer-in-
Charge as to the expense of any such removal and the amount of the proceeds
and expense of any such sale shall be final and conclusive against the
contractor.

Clause-5 :: TIME AND EXTENSION FOR DELAY ::

The time allowed for execution of the Works by the Contractor as specified in the
Schedule ""'F' or the extended time in accordance with these conditions shall be
the essence of the Contract. The execution of the works shall Commence from
the 15th day after the date on which the Engineer-in-Charge issues written
orders to commence the work or from the date of handing over of the site
whichever is later. If the contractor commits default in commencing the
execution of the work as aforesaid, the Employer shall without prejudice to any
other right or remedy available in law be at liberty to forfeit the earnest money
absolutely.
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Clause -5.1 ::

The contractor shall submit a Time and Progress Chart and get it approved by
the Engineer-in-Charge. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by
agreement between the Engineer -in-Charge and the Contractor within the
limitations of time imposed in the Contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases
in which the time allowed for any work exceeds one month (save for special
jobs) complete 1/8th of the whole of work before 1/4th of the whole time
allowed in the contract has elapsed; 3/8th of the work before one half of such
time has elapsed and 3/4th before 3/4th of such time has elapsed.

Clause -5.2 :: If the works be delayed by :-

a) Force majeure, or

b) Excepted risk;

c) abnormally bad weather, or

d) serious loss or damage by fire, or

e) civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

f) delay on the part of other contractors or tradesmen engaged by the

Employer in executing work not forming part of this Contract, or

g) Non-availability of stores, which are the responsibility of the Employer to
supply or

h) any other cause which, in the absolute discretion of the authority
mentioned in Schedule "F' is beyond the Contractor's control,

then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly his best endeavour to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-charge to proceed with the works.

Clause -5.3 ::

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay to the Accepting Authority. The Contractor shall also, if
practicable, indicate in such a request the total period for which extension is
desired, overlapping period, if any, with earlier events causing delays, net-
extension required.

Clause -5.4 ::

In such case the authority may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by
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the Employer in writing, within 3 months of the date of receipt of such request.
Non application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Employer and this shall be binding
on the contractor.

Clause - 6 ::

(i)

(if)

(iiff)

(iv)

(V)

ENGINEER-IN-CHARGE is duty bound to, except as otherwise provided,
ascertain and determine by measurement the value in accordance with the
contract of work done.

ALL measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract. All such measurement
books and level books shall be with machine numbered pages with a
certificate of the Engineer-in-charge regarding the name of the work and
contractor and number of pages. All such measurement books and level
books shall be maintained carefully, work wise and shall be handed over to
the Employer at the completion of the work.

All measurements and levels shall be taken preferably jointly by the site
engineer or Engineer-in-Charge or his authorised representative and
by the contractor or his authorised representative from time to time
during the progress of the work and such measurements shall be test
checked to the extent of 25% of measurements of each and all items by
the Engineer-in-Charge and 100% by the Architect to verify the accuracy of
the measurement and signed and dated by the Engineer-in-Charge or the
Architect in token thereof and by the contractor or his representatives
in token of their acceptance. If the contractor objects to any of the
measurements corrected a note shall be made to that effect with reason
and signed by both parties.

THE contractor shall, without extra charge, provide all assistance by
providing appliance, labour and other things necessary for such
measurements and recording levels.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance
with the procedure set forth in the specifications notwithstanding any
provision in the relevant Standard Method of measurement or any
general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Indian Standard
Institution and if for any item no such standard is available then a mutually
agreed method shall be followed.

THE contractor shall give not less than seven days' notice to the Engineer-

in-Charge or his authorised representative in-charge of the work before
covering up or otherwise placing beyond the reach of measurement any
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work in order that the same may be test checked and correct dimensions
thereof be taken before the same is covered up of placed beyond the
reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-
Charge or his authorised representative in-charge of the work who shall
within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Engineer-in-Charge's consent
being obtained in writing the same shall be uncovered at the contractor’s
expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed. No
earthwork shall be started without recording initial ground levels in the
level field book jointly signed by both the parties in token of acceptance.

Whenever any payment for lead in earthwork or any other item of work is
involved as an item of work, separately or together with any other item of
work, the contractor shall get the lead measured jointly by the Engineer-
in-Charge before executing any work and obtain the approval in writing
of the Engineer-in-Charge failing which the lead as decided by the
Engineer-in-Charge shall be treated as final and binding on the
contractor. In the case of earth work of cutting, filling and disposal, lead
charts shall be prepared by the contractor giving area and quantities to be
cut and filled and lead involved and got approved in writing before
executing the work failing which lead charts will be prepared by the
Engineer-in-Charge as to cause most economic method of cut fill and shall
be accepted for payment whether or not work is actually carried out by
the contractor accordingly.

Engineer-in-charge or his authorised representative may cause to check
the measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

Recording of measurements of any item of work in the measurement book
and/or its payment in the interim on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion
of the defects liability period.

Clause 7 ::

(i)

(if)

No payment shall be made for a work, estimated to cost Rs 50,000/-
( Rupees Fifty thousand) or less till after the whole of the work shall have
been completed and certificate of completion given.

For works estimated to cost over Rs.50,000/- ( Fifty thousand) the interim
or running account bills, duly accompanied by detailed measurements
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theoretical consumption of cement, steel and any other item as may be
required by the Engineer-in-Charge or the Employer, shall be
submitted by the contractor for the work executed on the basis of such
recorded measurements on the format of the Employer in triplicates on or
before the date of every month fixed for the same by the Engineer-in-
charge/employer. The Contractor shall not be entitled to be paid any
such interim payment if the gross work done together with net
payment/adjustment of advances for material collected, if any, since the
last such payment is not less than 75 per cent of the proportionate
cost of work as per stipulated progress of work in the contract, in which
case the interim bill shall be due on the appointed date of the month after
the requisite progress is achieved. Engineer-in-charge shall arrange to
have the bill verified by checking or causing to be checked, where
necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bill, Engineer-in-charge may
prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall
be payable to the contractor. Payment on account of amount admissible
shall be paid by 10" working day after the day of presentation of the bill
by the Contractor to the Engineer-in-charge together with the account of
the material issued by the Department or dismantled materials, if any. If
it is not so paid, simple interest shall be payable to contractor on the
net amount payable under the said bill or such part of it which is not
paid within the said due date at the rate of 6% p.a. from the date after
such due date. In the case of work outside the headquarters of the
Engineer- in-charge the period of ten working days shall extend to
fifteen working days, or 10 days after the receipt of the bill in his
headquarters, whichever is later.

All such interim payments accepted by the Contractor shall be regarded as
payments by way of advances against final payment only. These shall not
preclude the requiring of bad, unsound and imperfect or unskilled work
to be rejected, removed, taken away and reconstructed or re-
erected. Any certificate given by the Engineer-in-charge relating to the
work done or materials delivered forming part of such payment, may be
modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any
work or materials to which it relates is/are in accordance with the
contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine or affect in any way
powers of the Engineer-in-charge/employer under the contract or any of
such payments be treated as final settlement and adjustment of accounts
or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments
shall continue to be made as herein provided.
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The Engineer-in-charge/employer in his sole discretion on the basis of a
certificate to the effect that the work has been completed upto level in
question may in the case of residential buildings make interim advance
payments without detailed measurements for work done (other than
foundations, items to be covered and finishing items) upto lintel level
(including sunshade etc.) and slab level, for each floor worked out at 75%
of the contract rates. The advance payments so allowed shall be
adjusted by the employer in the subsequent interim bill by taking
detailed measurements thereof.

Clause - 8 ::

(i)

(if)

(iiff)

WITHIN ten days of the virtual completion of the work, the contractor
shall give notice of such completion to the Engineer-in- Charge and within
thirty days of receipt of such notice the Engineer-in-Charge shall inspect
the work.

If there is no defect in the work Engineer-in-charge shall furnish the
contractor with a final certificate of completion. Otherwise a
provisional certificate of physical completion indicating defects (a) to be
rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued.

No final certificate of completion shall be issued, nor shall the work be
considered to be complete by the employer until the contractor shall
have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed
by the contractor(s) and cleaned off the dirt from all wood work, doors,
windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof, and not until the
work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials
and rubbish, etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect
of any such scaffolding or surplus materials as aforesaid except for any
sum actually realised by the sale thereof.
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Clause 8 (A) ::

WHEN the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting, etc., on walls,
floor, windows, etc. shall be removed by the contractor and the surface
cleaned simultaneously with the completion of these items of work in the
individual rooms, quarters or premises etc. Where the work is done without
waiting for the actual completion of all the other items of work in the contract.
In case the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge or employer shall have the right to get this work done at the
cost of the contractor either departmentally or through any other agency.
Before taking such action, the Engineer-in-Charge or employer shall give ten days
notice in writing to the contractor.

Clause 8 (B) ::

(i) THE CONTRACTOR shall submit one set of completion plan, within thirty
days of the completion of the work, showing details of all water supply,
sanitary, drainage, electrical and all other services.

(ii)  IN case, the contractor fails to submit the completion plan as aforesaid,
he shall be liable to pay a sum equivalent to 2.5% of the value of the
work subject to a ceiling of Rs.5,000/- (Rs. Five thousand only) as may
be fixed by the Engineer-in-Charge concerned and in this respect the
decision of the said Engineer in Charge shall be final and binding on the
Contractor.

Clause 9 ::

(1) The Contractor shall submit the final bill in the same manner as specified in
interim bills within three months of physical completion of the work or within one
month of the date of the final certificate of completion furnished by the
Engineer-in-Charge whichever is earlier. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect
of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, shall be made by the employer within the
period specified herein under, the period being reckoned from the date of
receipt of the bill by the Engineer-in-Charge or his authorised representative
complete with account of materials issued by the Department, dismantled
materials, if any theoretical consumption of materials, inventory of fittings
and fixtures, detailed measurements etc. complete.
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a) If the gross amount of the work done : 3 months
under the contract items, plus that
of additional deviated items is upto

Rs.2 lakhs.
b) -do- exceedsRs. 2 lakhs &
is upto Rs.20 lakhs . 4 months
c) -do- exceeds Rs.20 lakhs
but is upto Rs.30 lakhs . 5 months
d) -do- exceeds Rs.50 lakhs : 6 months

(2) The Contractor shall expressly agree that Interest at the rate of 6% per
annum shall be payable by the Employer on the portion of the net amount of the
final bill payable as aforesaid but not paid within the stipulated period.

Clause -10 :: MATERIALS SUPPLIED BY EMPLOYER ::
No materials will be supplied by the Employer.

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS

(i) The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by Employer, if
any.

(il) The contractor shall, at his own expense and without delay supply to the
Engineer-in-charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the
Contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-Charge
that the materials so comply. The Engineer-in-Charge may within thirty days of
supply of samples or within such further period as he may require and so
intimated to the Contractor in writing, inform the Contractor whether
samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his
approval fresh samples complying with the specifications laid down in the
Contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the test
results indicate the specification laid down under the contract are met with.
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(iifi) The Contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and material finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out
of any delay in the work or due to any corrective measures required to be taken
on account of and as a result of testing of materials.

(iv) THE contractor shall at his risk and cost make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere
in the contract or specifications. The Engineer-in-Charge  or his
authorised representative shall at all times have the right to inspect/supervise
the works and access to all workshops and places where work is being prepared
or from where materials, manufactured articles or machinery are being obtained
for the works. The contractor shall afford every facility and every assistance as
required by the employer/Engineer-in-Charge/Architect.

(v) The Engineer-in-Charge/employer shall have full powers to require the
removal from the premises of all materials which in his opinion are not in
accordance with the specifications, and in case of default, the Engineer-in-Charge
shall be at liberty to employ at the expense of the contractor other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-
Charge/authorised representative of employer shall also have full powers to
require other proper materials to be substituted thereof and in case of default
the Engineer-in-Charge/Authorised representative of Employer may cause the
same to be supplied and all cost which may attend such removal and substitution
shall be borne by the Contractor.

Clause 10-B::

A.> SECURED ADVANCE ON MATERIALS ::

THE employer may pay to the contractor after entering into the contract or
during the progress of the execution of the work on request upto 75% of the
assessed value of any materials which are in the opinion of the Engineer-in-
Charge non-perishable, non-fragile and non-combustible and are in accordance
with the contract and which have been brought on the site in connection
therewith and are adequately stored and/or protected against damage by
weather or other cause but which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has
been made under this sub-clause are incorporated in the work the amount of
such advance shall be recovered/deducted from the next payment made under
any of the clause or clauses of this contract.
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B.> MOBILISATION ADVANCE :: No advance will be paid.
C.> PLANT AND MACHINERY ADVANCE :: No advance will be paid.
D.> INTEREST AND RECOVERY:: Not applicable for the present case

Clause -10 C :: Payment on Account of Increase in Prices/Wages due to
Statutory order(s)

No escalation will be paid.

Clause -10 CA:: Payment due to variation in prices of materials after receipt
of tender

No escalation will be paid.

CLAUSE 10 CC: Payment due to Increase/Decrease in Prices/Wages (excluding
materials covered under clause 10 CA) after Receipt of Tender
for Works

No escalation will be paid.

Clause -10 D ::

The contractor shall treat all materials obtained during dismantling of a
structure, excavation of the site for a work, etc. as employer's property unless
otherwise specified and such materials shall be handed over or disposed of to
the best advantage of the Employer according to the instructions in writing
issued by the Engineer-in-Charge.

Clause -11 ::

(i) THE contractor shall execute the whole and every part of the work in the
most substantial and workman like manner and both as regards materials and
otherwise in every respect in strict accordance with the specifications. "The
contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the
Engineer-in-Charge and the Contractor shall be furnished free of charge one
copy of the contract documents together with specifications, designs, drawings
and instructions as are not included in the standard specifications of Schedule
‘F’ or in any Bureau of Indian Standard or any other, published standard or code
or, Schedule of Rates or any other printed publication referred to elsewhere in
the contract.

(i1) THE contractor shall comply with these provisions and with due care and

diligence execute and maintain the works and provide all labour and materials,
tools and plants including for measurements and supervision of all works,
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structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing
these, is specified or is reasonably inferred from these presents.

(ili) The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

Clause - 12 :: DEVIATION/VARIATIONS EXTENT & PRICING ::

The Employer and /or The Engineer- in- Charge with the specific approval of the
employer shall have power :-

(i) to make alteration in, omissions from, additions to or substitutions for
the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the
work, and

(il) to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in
writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitution shall form part of the contract as if
originally provided therein and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do
the main work except as hereafter provided :

(@) No work which radically changes the original nature of the contract
shall be ordered by the Engineer-in-Charge as a deviation.

(b) In the event of any deviation being ordered which in the opinion
of the Contractor changes the original nature of the Contract, he
shall within fifteen days of having been so ordered bring this to the
notice of the Engineer-in-Charge with the reasons but nevertheless
carry it out and the disagreement as to the nature of work and the
rate to be paid therefore shall be resolved in accordance with
Clause 25.

Clause -12.1:: The time for completion of the works shall, in the event of any
deviations resulting in additional cost over the contract sum being ordered, be
extended by the employer if requested by the Contractor as follows ::

a) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original Contract sum plus
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b) 25% of the time calculated in (a) above or such further additional
time as may be considered reasonable on the recommendations of by
the Engineer-in-Charge.

Rates for such altered, additional or substituted work shall be determined of the
Engineer-in-Charge as follows :

(i) If the rate for altered, additional or substituted item of work is specified in
the Schedule of Quantities, the Contractor shall carry out the altered,
additional or substituted item at the same rate. In the case of composite
tenders, where two or more schedules of quantities may form part of the
contact, the applicable rate shall be taken from the schedule of quantities of that
particular part in which the deviation is involved, failing that at the lowest
applicable rate for the same item of work in the other Schedules of Quantities.

(i) If the rate for any altered, additional or substituted item of work is not
specified in the Schedule of Quantities, the rate for that item shall be derived
from the rate for the nearest similar item specified therein. In case of
composite tenders where two or more schedule of quantities form part of the
contract, the rate shall be derived from the nearest similar item in the Bills of
Quantities of the particular part of works in which the deviation is involved
failing that from the lowest of the nearest similar items in other schedule of
quantities.

(iii) If the rate for altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, then such
item of works shall be carried out at the rate entered in the Schedule of Rates
mentioned in Schedule 'F' plus/minus the percentage by which the tendered
amount of the works actually awarded is higher or lower than the estimated
amount of the works actually awarded.

(iv) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) to (iii) above, then the rate
for such item of work shall be derived from the Schedule of Rates specified in
sub-para (iii) above plus/minus the percentage mentioned in the sub-para
(ifi)above. In the case of materials issued by the Employer, issue rates of
materials, with storage charges recovered, enhanced by two and a half
percent for profits and overheads shall be adopted in place of schedule Rate
plus percentage specified in sub-para(iii), Provided always that if rate(s) for part
(s) of an item (s) for such part(s) shall be determined by the Engineer-in-Charge
on the basis of the purchase price as supported by the vouchers plus ten per cent
for profits and overheads unless the Engineer-in-Charge finds the purchase price
unreasonable. In the latter event the price shall be determined on the basis of
market rate(s) prevailing during the fortnight following the date of the order
plus ten per cent for profit and overhead.

(v) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in Sub-paras (i) to (iv) above, the
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Contractor shall, within 15 days of the date of receipt of the order to carry out
the said work, inform the Engineer-in-Charge of the rate which he proposes to
claim for such item of work, supported by analysis of the rate claimed, and the
Engineer-in-Charge shall within three months thereafter, after giving due
consideration to the rate claimed by the Contractor, determine the rate on the
basis of market rate(s). In the event of the Contractor failing to inform the
Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-
in-Charge on the basis of market rate (s) only.

(vi) A. Except in case of items relating to foundations as it exists at the time
of commencement of work as per Clause B as under, the quantities of which
may change due to site conditions, provisions contained in sub-conditions (i) to
(v) above shall not apply to :-

(a) that value of any contract item, substituted item or contract-cum-
substituted item as is in excess of the original value of the item plus the
percentage mentioned in Schedule "F' or Rs.20,000/- whichever is higher.

(b) The value of all items not already included in the Contract, as is in
excess of the percentage mentioned in Schedule "F' or Rs.40,000/- whichever
is higher.

(vi) B. In case of items relating to foundations as it exists at the time of
commencement of work, quantities of which may change due to site conditions,
provisions contained in sub-conditions (i) to (v) above shall not apply to

(@) Value of any items of any individual trade which exceed by more than
the percentage maintained in Schedule 'F' of the value of that trade
included in the Contract as a whole, unless the Contractor and the
Engineer-in-Charge agree to a higher percentage for any particular item.

(b) The value of item not included in the Contract in excess of 5% of the
contract sum or Rs.40,000/- whichever is higher.

NOTE ::- |Individual trade means the sub-heads into which the Schedule of
Quantities as provided in the Contract has been divided and in the absence of
any such provision in the contract the sub-heads as given in the Schedule of
Rates.

Clause -12.1.2 :: For the purpose of operation of clause 12.1 (vi), the following
works shall be treated as works relating to foundation.

(a) For buildings, compound walls plinth level or 1.2 metres (4 feet) above
ground level whichever is lower excluding items of flooring and D.P.C. but
including base concrete below the floors.

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.
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(c) For retaining walls where floor level is not determined, 1.2 metres above
the average ground level or bed level.

(d) For roads all items of excavation and filling including treatment of sub-base
and soling work.

Clause -12.2 :: In the case of contract items, substituted items, contract cum
substituted items or additional items which exceed the limits laid down in sub
para (vi) of Condition 12.1 above, the contractor may, within fifteen days of
receipt of order or occurrence of the excess claim revision of the rates,
supported by proper analysis, for the work in excess of the above mentioned
limits, provided that if the rates so claimed are in excess of the rates specified
in the Schedule of Quantities. Engineer-in-Charge shall, within sixty days of
receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with
the rates so determined. In the event of the contractor failing to claim
revision of rates within the stipulated period, or if the rates determined by the
Engineer-in-Charge.

Clause -12.3 :: The provisions of the preceding paragraph shall also apply to
the decrease in the rates of items. for the work in excess of the limits laid
down in sub para (vi) of Condition 12.1 in accordance with the provisions or sub-
paras (i) to (iv) of Condition 12.1 and the Engineer-in-Charge may after giving
notice to the contractor within one month of the occurrence of the excess and
after taking into consideration any reply received from him within fifteen days of
receipt of the notice revise the rates for the work in question within one months
of expiry of the said period of fifteen days having regard to the market rates.

Clause -12.4 :: The contractor shall send to the Engineer-in-Charge once every
three months an upto date account giving complete details of all claims for
additional payments to which the contractor may consider himself entitled and
of all additional work ordered by the Engineer-in-Charge which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right and to have no claim in the matter.

Clause -12.5 :: No increase or decrease of rates under clause 12.1, 12.2 and
12.3 shall be made unless within the stipulated period after the order of
variation and before the commencement of such quantities a notice shall have
been given in writing by the party claiming increase or decrease of rates.

Clause -13 :: FORECLOSURE OF CONTRACT IN FULL OR IN PART

(i) The employer shall give notice in writing at any time after acceptance of
the tender, if the Employer shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, to that effect to the Contractor and the contractor
shall act accordingly in the matter and the Contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
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advantage which he might have derived from the execution of the works in full
but which he did not derive in consequence of the foreclosure of the whole or
part of the works.

(il) The employer may pay to the Contractor at Contract rates full amount for
works executed at Site and, in addition, a reasonable amount as certified by
the Engineer-in-Charge for the Items hereunder mentioned which could not be
utilised on the work to the full extent in view of the foreclosure and the
contractor expressly agrees for such payment without demur.

(a) Any expenditure incurred on preliminary site work, e.g., temporary access
roads, temporary labour huts, staff quarters and site office.

(b) Employer shall have the option to take over Contractor's materials or any
part thereof either brought to site or of which the Contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental to
the work). For materials taken over or to be taken over by the Employer cost
of such materials as detailed by Engineer-in-Charge shall be paid. The cost
shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst
in the custody of the Contractor.

(c) Reasonable compensation for transfer of T & P from Site to Contractor's
permanent stores or to his other Works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

(d) Reasonable compensation for repatriation of Contractor's Site staff and
imported labour to the extent necessary.

(e) The reasonable amount of items on (a), (c) and (d) above shall not be in
excess of 2% of the cost of the work remaining incomplete on the date of
closure, i.e., total stipulated cost of the work as per accepted tender less
the cost of work actually executed under the contract and less the cost of
contractor's materials at site taken over by the Employer as per item
(b)above. Provided always that against any payments due to the
contractor on this account or otherwise, the Engineer-in-Charge shall be
entitled to recover to be credited with any outstanding balances due from
contractor for advances paid in respect of any tool, plants and materials and
any other sums which at the date of termination were recoverable by the
employer from the contractor under the terms of the contract.

(iii) If any materials supplied by the Employer are rendered surplus, the same
except normal wastage shall be returned by the Contractor to the Employer at
the rates not exceeding those at which these were originally issued less
allowance for any deterioration or damage which may have been caused whilst
the materials were in the custody of the Contractor. In addition cost of
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transporting such materials from site to the Employers stores, if so required by
the Employer shall be paid.

(iv) THE Contractor shall, if required by the Engineer-in-Charge furnish to
him books of account, wage books, time sheets and other relevant documents
and evidence as may be necessary to enable him to certify the reasonable
amount payable under this Condition.

Provided always that against any payments due to the contractor on this account
or Otherwise, the Engineer-in-Charge shall be entitled to recover or be credited
with any outstanding balances due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of
termination were recoverable by the Government from the contractor under the
terms of the contract.

A compensation for such eventuality, on account of damages etc. shall be payable
@ 0.5% of cost of work remaining incomplete on date of closure i.e. total
stipulated cost of the work less the cost of work actually executed under the
contract shall be payable.

Clause -14 :: CANCELLATION OF CONTRACT IN FULL OR PART ::
i.> If contractor ::

(a) at any time makes default in proceeding with the works or any part of
the work with due diligence and continues to do so after a notice in
writing of 7 days from the Engineer-in-Charge; or

(b) commits default in complying with any of the terms and conditions of
the Contract and does not remedy it or take effective steps to remedy it
within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-Charge; or

(c) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete
them within the period specified in a notice in writing is given to him in
that behalf by the Engineer-in-Charge; or

(d) shall offer or give or agree to give to any person in Bank service or to
any other person on his behalf any gift or consideration of any as an
inducement or reward for doing or for bearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or
any other Contract for the Employer or;

(e)shall enter into a Contract with the Bank in connection with which

commission has been paid or agreed to be paid by him or his knowledge,
unless the particulars of any such commission and the terms of

< Page no. 45> Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4
PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

payment thereof have been previously disclosed in writing to the
Accepting Authority/Engineer-in-Charge; or

(f) shall obtain a Contract with the Employer as a result of wrong
tendering or other non-bona-fide methods of competitive tendering; or

(g) being an individual, or in a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration
of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the
purpose or amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any Insolvency Act
for the to me being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors; or

(h) being a company, shall pass a resolution or the Court shall make an order
for the winding up of the company or a receiver or manager on behalf
of the debenture holders or others shall be appointed or circumstances
shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

(i) shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days; or

(j) assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer sublet or otherwise parts with the entire works or any
portion thereof without the prior written approval of the Accepting
Authority;

(k) the Accepting Authority may, without prejudice to any other right or
remedy which shall have accrued or shall accrue thereafter to the
Employer, by a notice in writing cancel the contract as a whole or only
such of items in default from the Contractor.

The Engineer-in-Charge shall on such cancellation by the accepting authority

have powers to, for which the Contractor shall hereby unconditionally

agree ::

(@) to take possession of the Site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

(b) to carry out the incomplete work by any means at the risk and cost of the
Contractor.

ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge
shall determine what amount, if any, is recoverable from the Contractor for
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completion of the works or part of the Works or in case the Works or part of the
Works is not to be completed, the loss or damage suffered by the Employer. In
determining the amount, credit shall be given to the Contractor for the value of
the work executed by him up to the time of cancellation, the value of
Contractors’ materials taken over and incorporated in the work and use of
tackle and machinery belonging to the Contractor.

iii.> Any excess expenditure incurred or to be incurred by the Employer in
completing the Works or part of the Work or the excess, loss or damages
suffered or may be suffered by the Employer as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to
Employer in law be recovered from any money due to the Contractor on any
account, and if such moneys are not sufficient the Contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

iv.> If the Contractor shall fail to pay the required sum within the aforesaid
period of 30 days, the Engineer-in-Charge with the approval of the Employer
shall have the right to sell any or all of the Contractor's unused materials,
constructional plant, implements, temporary buildings, etc. and adjust the
proceeds of sale thereof towards the satisfaction of any sums due from the
Contractor under the Contract and if thereafter there be any balance
outstanding from the Contractor, it shall be recovered in accordance with the
provisions of the Contract.

v.>  Any sums in excess of the amounts due to the Employer and unsold
materials, constructional plant, etc., shall be returned to the Contractor,
provided always that if cost or anticipated cost of completion by the
Employer of the Works or part of the Works is less than the amount which the
Contractor would have been paid had he completed the Works or part of the
Works, such benefit shall not accrue to the Contractor.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Clause -15 :: SUSPENSION OF WORK ::

a) The Contractor shall, on receipt of the order in writing of the Employer,
whose decision shall be final and binding on the Contractor, suspend the
progress of the Works or any part thereof for such time and in such manner as
the Employer may consider necessary so as not to cause any damage or injury to
the work for any of the following reasons ::

(i) on account of any default on the part of the Contractor or;

(i) for proper execution of the works or part thereof for reasons other than

the default of the Contractor; or
(iii) for safety of the Works or part thereof.

< Page no. 47 > Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4
PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

The Contractor shall, during such suspension, properly protect and secure the
Works to the extent necessary and carry out the instructions given in that
behalf by the Engineer-in-Charge. No cost will be paid during halt of work.

Clause -16 :: INSPECTION ::

(i) AUl works under or in course of execution or executed in pursuance of the
Contract shall be at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorised subordinates in charge of
the work and to all his superior officers of the Quality Control Organisation of
the Employer or any Consultant of the Employer and of the Chief Technical
Examiner's Office under Central Vigilance Commission.

(ii) The Contractor shall at all times during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive orders and
instructions and inspections or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor's agent shall be
considered to have the same force as if they had been given to the Contractor
himself.

(iii) IF it shall appear to the Engineer-in-Charge or his authorised subordinates
in-charge of the work or to the Engineer in charge of Quality Control or any
Consultant of the Employer or to the Chief Technical Examiner, that any work
has been executed with unsound, imperfect, or unskillful workmanship, or with
materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the contractor shall, on demand in writing, which
shall be made within twelve months of the completion of the work, from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles
at his own charge and cost. In the event of the contractor failing to do so
within a period specified by the Engineer-in-Charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the same rate as
under the clause 2 for non-completion of the work in time for this default.

IN such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rats as the
Employer or the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and without substantially affecting the utility of the
item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed
and re executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.
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Clause -17 ::

If the contractor or his working people or servants shall break, deface,
injure or destroy any part of building in which they may be working, or any
building, road, road curb, fence, enclosure, water pipe, cables, drains, electric
or telephone post or wires, trees, grass or grass land, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within
twelve months after a certificate final or otherwise or its virtual completion
shall have been given by the Employer/Bank as aforesaid arising out of defect
or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense
or in default the Employer/Engineer-in-Charge cause the same to be made
good by other workmen and deduct the expense from any sums that may be then
or at any time thereafter may become due to the contractor, or from his
security deposit, except for the portion pertaining to asphaltic work which is
governed by sub-para (iii) of Clause 35 or the proceeds of sale thereof or of a
sufficient portion thereof. Fifty (50) percent of the security deposit the
Contractor except the portion pertaining to asphaltic work which is governed by
sub-para (iii) of Clause 35, may be refunded after the expiry of six months
(after the virtual completion of the work) or after the final bill has been
prepared and passed whichever is later, and the remaining fifty (50) percent of
the Security Deposit shall be refunded fourteen (14) days after the expiry of
the defect liability period of twelve months after the completion of the work
except for water proofing & anti-termite works provided that all the works are
carried out as per specifications and condition of contract and all the defect
and damages are rectified satisfactorily to the satisfaction of the
Employer/Engineer-in-Charge.

Clause -18::

THE contractor shall provide at his own cost all materials (except such special
materials, if any as may in accordance with the contract be supplied by the
Employer), plant, tools, appliances, implements, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the
work, whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to
any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefor to and from the
work. The contractor shall also supply without charge the requisite number of
persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting the measurement for examination
at doing the same may be provided by the Engineer-in-Charge at the expense
of the contractor and the expenses may be deducted, from any money due to
the contractor, under this contract or otherwise and or from his security
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.
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Clause -18 A ::

In every case in which by virtue of the provisions sub-section of Section 12,
of the Workmen's Compensation Act, 1923, Employer is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, Employer shall be entitled to recover from the contractor the amount of
the compensation so paid; and, without prejudice to the rights of the Employer
under sub-Section 12, of the said Act, Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due by the Employer to the contractor whether under this contract
or otherwise. The Employer shall not be bound to contest any claim made
against it under Section 12, of the said Act, except on the written request of
the contractor and upon his giving to the Employer full security for all cost for
which the Employee might become liable in consequence of contesting such
claim.

Clause -18 B ::

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, the Employer is obliged to pay any amounts
of wages to a workman employed by the contractor in execution of the works,
or to incur any expenditure in providing welfare and health amenities required
to be provided under the above said Act and the rules under Clause 19H or
under the Contractors’ Labour Regulations, or under the Rules framed by the
State or Central Employer from time to time for the protection of health and
sanitary arrangements for workers employed by the Contractors, the
Employer shall be entitled to recover from the contractor the amount of
wages so paid or the amount of expenditure so incurred; and without prejudice
to the rights of the Employer under sub-Section (2) of Section 20, and sub-
Section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act,
1970, the Employer shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by the
Employer to the contractor whether under this contract or otherwise. The
Employer shall not be bound to contest any claim made against it under sub-
Section (1) Section 20 and sub-Section (4) of Section 21,or any other provisions
of the said Act, except on the written request of the contractor and upon his
giving to the Employer full security for all costs for which the Employer might
become liable in contesting such claim.

Clause -19 ::

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act,
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other

Construction Workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
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Any failure to fulfil these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.

Clause -19 A ::
No labour below the age of eighteen years shall be employed on the work.

Clause -19 B :: PAYMENT OF WAGES ::

a) The contractor shall pay to labour employed by him either directly of
through sub-contractors, wages not less than fair wages as defined as per the
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971 wherever
applicable. Such wages paid shall not less than the wages fixed by the state
and/or Central Employer under the Minimum Wages Act applicable to the work.

b) The contractor shall, notwithstanding the provisions of any contract to
the contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labour engaged by his sub-contractors in connection with
the said work, as if the labour had been immediately employed by him.

c) In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall
comply with or cause to be complied with the Contractor's Labour
Regulations made by Employer and or the Employer (State and Central) from
time to time in regard to payment of wages, wage period, deductions from
wages, recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and
all other matters of the like nature or as per the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

d) (i) The Employer and/or his Engineer-in-Charge concerned shall have the
right to deduct from the moneys due to the contractor any sum required
or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the Regulations.

(il) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labour directly or indirectly
employed in the works one way rest for 6 days continuous work and
pay wages at the same rate as for duty. In the event of default the
Engineer-in-Charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labour and pay the
same to the persons entitled thereto from any money due to the
contractor by the Employer

< Page no. 51 > Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4
PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

In cases where the state Government or Government of the Union of India where
all inclusive minimum daily wages are fixed and such wages are inclusive of
wages for the weekly day of rest, the question of extra payment for weekly
holiday would not arise.

e) The contractor shall comply with the provisions of the payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractors Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made
thereunder from time to time.

f) The contractor shall indemnify and keep indemnified the Employer against
payments to be made under and for the observance of the laws aforesaid and the
Contractors' Labour Regulations without prejudice to his right to claim indemnify
from his sub-contractors.

g) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

h) Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall not
be entitled to deduct or recover any amount from the minimum wage payable
to the workmen as and by way of commission or otherwise.

The Contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

Clause -19 C ::

IN respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per Government and Employer’s
safety Code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be liable to
pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge
shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor.

Clause -19 D ::

THE contractor shall submit by the 4th and 19th of every month, to the Engineer-

in-Charge a true statement showing in respect of the second half of the

preceding month and the first half of the current month respectively.

(1) the number of labourers employed by him on the work.

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the
circumstances.
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(5) the number of female workers who have been allowed Maternity Benefit
according to Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to Employer a sum not
exceeding Rs.200/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge shall be final in deducting from any bill due to
the contractor the amount levied as fine and be binding on the Contractor.

Clause -19 E ::

The contractor shall comply with or cause to be complied with all the rules
framed by the State and or Central Government from time to time for the
protection of health and sanitary arrangements for workers employed, in respect
of all labour directly or indirectly employed in the works for the performance
of the contractor's part of this contract.

Clause -19 F ::
The Contractor shall maintain appropriate records for LEAVE and pay during
leave and the same shall be regulated as follows ::

1. Leave

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up
to and including the day of delivery and 4 weeks following that day,

(i) in the case of miscarriage - upto 3 weeks from the date of miscarriage.

2. Pay

(i) In the case of delivery - leave pay during maternity leave will be at the rate
of the women's average daily earnings, calculated on total wages earned on
the days when full time work was done during a period of 3 months
immediately preceeding the date on which she gives notice that she
expects to be confined or at the rate of Rupee one only a day whichever is
greater.

(i) IN the case of miscarriage - leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work
was done during a period of 3 months immediately preceeding the date of
such miscarriage.

3. Conditions for the grant of Maternity Leave::

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than 6 months immediately preceeding
the date on which she proceeds on leave.

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown below and the same shall be kept at the place of work.
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Register of Maternity benefits
(Clause 19F of the Conditions of Contractor)

Name and address of the Contractor
Name and location of the work

---------------------------------------

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed

Form ::
Name of Father’s Nature Period of Date on which
the /Husband’ of actual notice of
Employee s name employ employ confine-
-ment -ment ment given.
1. 2. 3. 4, 5.

Date on which maternity leave commenced and ended

Date of In case of delivery In case of miscarriage
delivery/
Miscarriage | Commence | ended Commenc ended
d ed
6. 7. 8. 9. 10.
Leave pay paid to the employee
In case of delivery In case of miscarriage Remarks
Rate of Amount Rate of Amount
leave pay paid leave pay paid
11. 12. 13. 14. 15.

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSIBLE TO THE CONTRACTOR'S LABOUR IN GENERAL PUBLIC WORKS
DEPARTMENT WORKS.

NAME OF THE WORK
NAME OF THE CONTRACTOR

1. Name of the woman and her husband's name
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N

. Designation

w

. Date of appointment

N

. Date with months and years in which she is employed
5. Date of discharge/dismissal, if any.
6. Date of production of certificates in respect of pregnancy. :

7. Date on which the woman informs about the expected
delivery.

8. Date of delivery/miscarriage/death

9. Date of production of certificate in respect
of delivery/miscarriage.

10. Date with the amount of maternity/death benefit paid
in advance of expected delivery.

11. Date with amount of subsequent payment of maternity
benefit.

12. Name of the person nominated by the woman to
receive the payment of the maternity benefit after
her death.

13. If the woman dies, the date of her death, the name of
the person to whom maternity benefit amount was
paid, the month thereof and the date of payment.

14. Signature of the contractor authenticating entries
in the register.

15. Remarks column for the use of Inspecting officer.
Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES ::

(i) IN the event of the contractor(s) committing a default or breach of any of
the provisions of Contractors’ about Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from
time to time or furnishing any information or submitting or filling any statement
under the provisions of the above Regulations and Rules which is materially
incorrect, the contractor shall without prejudice to any other liability pay to the
Employer a sum not exceeding Rs.100/- for every default, breach or furnishing,
making, submitting, filing such materially incorrect statements and in the event
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of the contractor(s) defaulting continuously in this respect, the penalty may
be enhanced to Rs.50/- per day for each day of default subject to a maximum of
5 percent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

(i) Should it appear to the Engineer-in-Charge that the contractor(s) is/are not
properly observing and complying with the provisions of the Contractor's Labour
Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (R & A) Central
Rules 1971, for the protection of health and sanitary arrangements for work-
people the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities
prescribed therein be provided to the work-people within a reasonable time to
be specified in the notice. If the contractor(s) shall fail within the period
specified in the notice to comply with and/observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge
shall have the power to provide the amenities hereinbefore mentioned at the
cost of the contractor(s). The contractor(s) shall erect, make and maintain at
his/their own expenses and approved standards all necessary huts and sanitary
arrangements required for his/their work-people on the site in connection with
the execution of the works, and if the same shall not have been erected or
constructed, according to approved standards, the Engineer-in-Charge shall have
power to give notice in writing to the contractor(s) requiring that the said huts
and sanitary arrangements be remodeled and/or reconstructed according to
approved standards, and if the contractor(s) shall fail to remodel reconstruct
such huts and sanitary arrangements according to approved standards within
the period specified in the notice, the Engineer-in-Charge shall have the power
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the contractor(s).

Clause -19 H :: CAMP ::

Facility like toilets, water supply, rest rooms shall be provided for the labours as
per labours regulations for similar works.

Clause -19 - | :: COMPLIANCE AS TO EMPLOYEES' SERVICE ::

THE Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employment who
may be incompetent or misconduct himself or undesirable person and the
contractor shall forthwith comply with such requirements.

Clause -19- J :: ILLEGAL OCCUPATION ::
The contractor shall undertake to see that the building under construction
is not occupied by anybody unauthorisedly during construction, and is handed

over to the Employer through his Engineer-in-Charge with vacant possession of
complete building. If such building though completed is occupied illegally,
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then the Employer shall have the option to refuse to accept the said
building/buildings in that position, and delay in acceptance on this account will
be treated as delay in completion and for such delay a levy upto 5% of
estimated cost put to tender may be imposed by the Employer whose decision
shall be final both with regard to the justification and quantum and be binding
on the Contractor.

However, the Employer may request the contractor through a notice to remove
the illegal occupation any time on or before construction and delivery.

Clause - 20 :: COMPLIANCE WITH STATUTE ::

THE Contractor shall comply with all the provisions of the Minimum Wages Act,
1948, Contract Labour (Regulation and Abolition) Act 1970, EPF & MP Act 1952,
ESI Act and amendments from time to time and rules framed thereunder and
other labour laws affecting contract labour that may be brought into force from
time to time.

Clause - 21 :: ASSIGNMENT ::

The contract shall not be assigned or sublet without the written approval of
the Employer. And if the contractor shall assign or sublet his contract, or attempt
to do so, or become insolvent or commence any insolvency proceedings or make
any composition with his creditors or attempt to do so, or if any bribe, gratuity,
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any officer or person in the employ of the Employer in
any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Employer shall have power to adopt any of the courses specified in Clause 3
hereof as he many deem best suited to the interest of the Employer and in the
event of any of these courses being adopted the consequences specified in the
said Clause 3 shall ensue.

Clause - 22 :: REASONABLE COMPENSATION ::

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the
Employer without reference to the actual loss or damage sustained.

Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION ::

Where the contractor is a partnership firm, the previous approval in writing of
the Employer shall be obtained before any change is made in the constitution of
the firm. Where the contractor is an individual business concern such approval
as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right
to carry out the works hereby undertaken by the contractor. If previous approval
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as aforesaid is not obtained, the contact shall be deemed to have been assigned
in contravention of Clause 21 hereof and the same action may be taken, and the
same consequences shall ensue as provided in the said Clause 21.

Clause - 24 :: DIRECTIONS AS TO WORK ::

All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Engineer-in-Charge
who shall be entitled to direct at what point or points and in what manner are
to be commenced, and from time to time carried on.

Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION ::

(i) It shall be accepted as an inseparable part of the contract that in matters
regarding conditions & clauses of contract, quality of materials, workmanship,
removal or rejection of improper work, interpretation of the drawings and
specifications, measurements of materials and/or items of work, mode of
procedure and carrying out of the work, the decision of the Engineer-in-
Charge which shall be given in writing, shall be final, conclusive and binding on
the contractor.

ii) (A) If the contractor considers any work demanded of him to be outside the
requirements of the contract, or considers any drawings record or
decision given in writing by the Engineer-in-Charge on any matter in
connection with or arising out of the contract or carrying out of work, to
be unacceptable, he shall promptly within 15 days request the Accepting
Authority in writing for written instruction or decision. Thereon, the
Accepting Authority shall give his written instructions or decision within
a period of two months from the receipt of the contractor's letter.

(B) Upon receipt of such written instructions or decision the contractor shall
promptly proceed without delay to comply with such instructions or
decisions. If the Accepting Authority fails to give his instructions or
decision in writing within a period of two months after being requested
or if the contractor is dissatisfied with the instructions or decision
of the Accepting Authority Employer, the Contractor may within 30
days appeal to the Appointing Authority who shall afford an opportunity
to the contractor to be heard and to offer evidence in support of his
appeal and give his decision in writing within a period of Thirty (30) days
from the receipt of the contractor’s request. If the contractor is
dissatisfied with the decision of the appointing authority , then the
contractor shall within a period of Thirty (30) days from receipt of the
decision of the Appointing authority shall indicate his intention to refer
the dispute to Arbitration, failing which the said decision of the Appointing
authority shall be final and conclusive and not referable to adjudication
by the Arbitrator.
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iii) All disputes or differences in respect of which decisions have not been final,
binding and conclusive as above shall be referred for adjudication by the
arbitration by a Sole Arbitrator appointed as follows:

Within Thirty (30) days of receipt of notice from any party to the contract
for appointment of the Arbitrator the Appointing authority, in charge of the
work (Schedule F) at the time of such appointment shall send to the
contractor a panel of three names of persons who shall not presently be
connected with the work.

The contractor shall within fifteen (15) days of receipt of this list select and
communicate to the Appointing authority the name of one person from the
list who shall then be appointed as the sole arbitrator by the Appointing
authority.

If contractor fails to communicate his selection of name of the person,
within Fifteen (15) days as stipulated, the Appointing authority shall without
delay select one person from the list and appoint him as Sole Arbitrator.

If the Appointing authority fails to send such a list within Thirty (30) days
as stipulated, the contractor shall send a similar list to the Appointing
authority within fifteen (15) days. The Appointing authority shall then
select one person from the list and appoint him as the Sole Arbitrator within
Thirty (30) days of the receipt of the list. If the Appointing authority fails to
do so then the contractor shall communicate to the Appointing authority the
name of one person from the list who shall then be the Sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another
sole Arbitrator shall be appointed in the manner aforesaid. Such person
shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor.

iv) It is term of this contract that the party invoking arbitration shall give a list
of disputes with amounts claimed in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the rejection by the
Appointing authority of the appeal and a copy of his notice(s) of intention to
refer the dispute to arbitration of such disputes as mentioned in Part (ii) above
failing which the notice for appointment of the Arbitrator shall not be
treated as notice for appointing the arbitrator.

v) It s also a term of this contract that no person other than a person
appointed by Appointing authority, in charge of the work as aforesaid should
act as arbitrator and if for any reason that is not possible, the matter shall not
be referred to arbitration at all.

vi) It is also a term of the contract that if the contractor does not make any
demand for appointment of arbitration in respect of any claims in writing as
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aforesaid within 90 days of receiving the intimation from the Appointing
authority that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the Employer
shall be discharged and released of all liabilities under the contact in respect of
these claims. No party shall be entitled to bring any claim to arbitration if the
arbitrator has not been appointed before the expiry of sixty days after defect
liability period.

vii) The arbitration shall be conducted in accordance with the provisions of
the Indian Arbitration and Conciliation ACT 1996 , or any statutory modification
or re-enactment thereof and the rules made thereunder and for the time being in
force shall apply to the arbitration proceeding under this clause.

viii) The Arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing the award.

ix) It is also a term of this contract that the Arbitrator shall adjudicial on
only such disputes as are referred to him by the appointing authority and give
separate award against every dispute and claim referred to him and in all cases
where the total amount of the claims by any party exceed the amount specified
in Schedule 'F' the arbitrator shall give reasons for the award separately for
every dispute.

(x) It is also a term of the contract that any fees TA, DA and other charges
are payable to the Arbitrator shall be paid by both the parties equally.

(xi)  The venue of the arbitration shall be such a place as may be fixed by the
Arbitrator in his sole discretion.

xi) It is also a term of the contract that the Arbitrator shall be deemed to have
entered on the reference on the date of first hearing. The fees, and charges of
the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any, of the Arbitrator) shall
be in the discretion of the Arbitrator who may direct to and by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

xii) The award of the Arbitrator shall be final and binding on both the parties.
Clause - 26 :: INDEMNITY ::

The Contractor shall keep and hold the Employer indemnified and harmless
from time to time and at all times against all actions, prosecutions proceedings,
claims, suits, liabilities (including statutory liability), penalties, demands,
charges, costs (including legal costs) and expenses, damages, losses and any other
expenses which may be caused to or suffered by or made or taken against the
Employer arising out of :

< Page no. 60 > Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4
PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

i) The breach, default or non-performance of undertakings, warranties,
covenants or obligations by the contractor , non-compliance of safety
rules, regulations, instructions by the contractor and mishaps occurring at
the site due to faulty work executed by the contractor

ii) Any contravention or Non compliance with any applicable laws,
regulations, rules, statutory or legal requirements by the Bidder

Further, the Contractor shall indemnify, protect and save the Employer against
all claims, losses, costs, damages, expenses, action suits and other proceedings,
resulting from infringement of any law pertaining to patent, trademarks,
copyrights etc. or such other statutory infringements in respect of the services
offered by the contractor .

All Indemnities shall survive notwithstanding expiry or termination of the contract
and contractor shall continue to be liable under the indemnities.

There is no limit to claims made by the Employer / third parties in case of
infringement of Intellectual property rights or for claims relating to the loss of
damage to real property and tangible personal property and for bodily injury or
death and in these cases the liability will be unlimited ”.

Indemnity format is enclosed as Annexure. The same to be duly filled and
submitted by the successful bidder in a non-judicial stamp paper of appropriate
value

Clause - 27 :: ESTIMATE ::

When the estimate on which a tender is made includes lump sum in respect of
parts of the work the contractor may be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items, or if the part of the work in
question is not, in the  opinion of the Engineer-in-Charge capable of
measurement, the Employer may at his discretion pay the lump-sum amount
entered in the estimate, and the certificate in writing of the Employer shall
be final and conclusive against the contractor with regard to any sum or sums
payable to him under the provisions of the clause.

Clause -28 :: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED::

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’
specifications, if not available then as per District Specifications. In case there
are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

Clause - 29 :: LIEN ::

1) (a) Whenever any claim or claims for payment of a sum of money arises out
of or under the contract against the contractor, the Engineer-in-Charge or the
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Employer shall be entitled to withhold and also have a lien to retain such sum or
sums in whole or in part from the security, if any deposited by the Contractor
and for the purpose aforesaid, the Engineer-in-Charge or the Employer shall be
entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalisation or adjudication of
any such claim. In the event of the security being insufficient to cover the
claimed amount or amounts or if no security has been taken from the
contractor, the Engineer-in-Charge or the Employer shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which may
at any time thereafter become payable to the contractor under the same
contract or any other contract with the Employer pending finalisation or
adjudication of any such claim.

(b) Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withhold or retained by
way of lien by the Engineer-in-Charge or the Employer or any other contracting
person or persons through Engineer-in-Charge against any claim of the Engineer-
in-Charge or the Employer or such person or persons in respect of payment of a
sum of money arising out of or under any other contract made by the
contractor with the Engineer-in-Charge or the Employer or with such other
person oOr persons.

(c) It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or the Employer will be kept withheld or retained as such by the
Engineer-in-Charge or the Employeer till the claim arising out of or under
the contract is determined by the arbitrator (if the contracts governed by
the arbitration clause) or by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the Employer shall be entitled to
withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise.

Clause -29 A :: RIGHT TO AUDIT/TECHNICAL EXAMINATION ::

The Employer shall have the right to cause an audit and technical examination
of the works and the final bills of the contractor including all supporting
vouchers, abstract, etc., to be made even after payment of the final bill and if
as a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by the contractor under the contract
or any work claimed to have been done by him under the contract and found not
to have been executed, the contractor shall be liable to refund the amount of
over-payment and it shall be lawful for the Employer to recover the same from
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him in the manner prescribed in clause 29 or in any other manner legally
permissible and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by the Employer to the
contractor, without any interest thereon; Provided that the contractor shall not
be entitled to payment of any sum paid short where such payment has been
agreed upon between the Engineer-in-Charge on the one hand and the
contractor on the other under any term of the contract permitting payment for
work after assessment by the Engineer-in-Charge.

Clause - 30 :: CONTROLLED AREA LABOUR ::

THE contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever on or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area
Subject as above the contractor shall employ imported labour only i.e., depot
imported labour or labour imported by contractors from area, from which import
is permitted. Where ceiling price for imported labour has been fixed by State
or Regional Labour Committees not more than that ceiling price shall be paid to
the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to
Government a sum calculated at the rate of Rs.10/- per day per labour. The
certificate of the Engineer-in-Charge about the number of coal mining or
controlled area labourer and the number of days for which they worked shall be
final and binding upon all parties to this contract.

The aforesaid stipulation in this clause is one in which the public are interested
within the meaning of the exception in Section 74 of Indian Contract Act, 1872.

Any other area which may be declared a "controlled Area’ by or with the
approval of the Central Government.

Clause - 31 :: WATER SUPPLY

The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject to
the following conditions ::

(i) That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

(i)  The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor(s) if the arrangements made buy
the contractor(s) for procurement of water are in the opinion of the
Engineer-in-Charge, unsatisfactory.
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Clause - 32 :: ALTERNATE WATER SUPPLY ::

(i)  Where there is no piped water supply arrangement and the water is taken
by the contractor from the wells or hand pump constructed by the Employer, if
any, charge at 1 % (one percent) of the Gross value of the work shall be
recovered from the contractor on that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal
use for which the hand pumps and wells are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost of
which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

(i1) The contractor shall be allowed to construct temporary wells or borewell in
on employers land for taking water by pumping at his own cost, for construction
purposes only after he has got permission of the Engineer-in-Charge in writing.
No charges shall be recovered from the contractor on this account, but the
contractor shall be required to provide necessary safety arrangements to avoid
any accidents or damage to adjacent buildings, roads and caused due to
construction and subsequent maintenance of the wells and shall restore the
ground to its original condition after the wells are dismantled on completion of
the work.

Clause - 33 :: TRUST ::

Notwithstanding anything contained to the contrary herein , where any material
for the execution of the contract are procured with the assistance of the
Employer either by issue from Employers stocks or purchase made under
orders or permits or licences issued by the Employer or with the assistance of
the Employer the contractor shall hold the said materials economically and solely
for the purpose of the contract and not dispose of them without the written
permission of the Employer and return, if required by the Engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever
on being paid or credited such price as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be
final and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwing himself open to action for contravention
of the terms of the licence or permit and/or for criminal breach of trust, be
liable to the Employer for all moneys, advantages or profits resulting or which
in the usual course would have resulted to him by reason of such breach.

Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT ::

The contractor shall arrange at his own expense all tools, plant, machinery and
equipment required for execution of the work.
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Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP ::

(i) The contractor undertakes to make arrangement for the supervision of
the work by the firm supplying the tar or bitumen used.

(il) The contractor shall collect the total quantity of tar or bitumen
required for the work as per standard formula, before the process of painting is
started and shall hypothecated it to the Employer. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution for reasons other than authorised changes of specification
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall
be made and the material returned to the contractors. Although the materials
are hypothecated to the Employer the contractor undertakes the responsibility
for their proper watch, safe custody and protection against all risks. The
materials shall not be removed from site of work without the consent of the
Employer in writing.

(iii) The contractor shall be responsible for rectifying defects noticed within
a year from the date of completion of the work and the portion of the security
deposit relating to  asphaltic work shall be refunded after the expiry of this
period.

Clause - 36 :: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL
STAFF & EMPLOYEE ::

(i) The contractor shall provide all necessary superintendence during execution
of the work and as long thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Employer the name, qualifications, experience, age, address and other
particulars along with certificates, of the principal technical representative to
be in charge of the work. Such qualifications and experience shall not be
lower than specified in Schedule F. The Employer shall within 30 days of
receipt of such communication intimate in writing his approval or otherwise of
such a representative to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint another
such representative according to the provisions of this clause. Decision of the
tender accepting authority shall be final and binding on the contractor in this
respect. The work shall be started only after such a principal technical
representative is appointed.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such
a principal technical representative but the contractor shall disengage and
appoint a responsible agent to represent him to be present at the work
whenever the Contractor is not in a position to be so present. All the provision
applicable to the Principal Technical representative under this clause will also
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be applicable in the case of contractor or his responsible agent. The Principal
Technical representative and/or the contractor shall on receiving reasonable
notice from the Engineer-in-Charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself to the
Engineer-in-Charge and/or at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible
agent shall be deemed to have the same force as if these have been given to
the contractor. The Principal Technical Representative and/or the contractor or
his responsible authorised agent shall be actually available at site atleast on two
working days every week, these days shall be determined in consultation with
the Engineer-in-Charge as well as fully during important stages of execution of
work, during recording of measurement of works and whenever so required by
the Engineer-in-Charge by a notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated
representative in the site order book and shall affix his signature in token of
noting down the instructions and in token of acceptance of measurements. There
shall be no objection if the representative/agent looks after more than one work
and not more than three works in the same station provided these details are
disclosed to the Engineer-in-Charge and he shall be satisfied that the provisions
and the purpose of this clause are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on
the Contractor is convinced that no such technical representative or agent
is effectively appointed or is effectively attending or fulfilling the provision of
this clause, a recovery shall be effected from the Contractor as specified in
Schedule 'F' and the of the Engineer-in-Charge as recorded in the site order
book and measurements recorded in Measurement Books shall be final and
binding on the contractor.

Further if the Contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed person(s) or not effectively present or
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge
shall have full powers to suspend the execution of the work until such date as a
suitable agent is appointed and the Contractor shall be held responsible for the
delay so caused to the work. Contractor shall submit a certificate  of
employment of the technical representative/responsible agent along with
every on account bill/final bill and shall produce evidence if at any time so
required by the Engineer-in-Charge.

(il) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and such
foremen and Supervisory staff as are competent to give proper supervision to
the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled
labour as is necessary for proper and timely execution of the work.
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The Engineer-in-Charge shall b at liberty to object to and require the contractor
to remove from the works any person who in his opinion misconduct himself, or
is incompetent or negligent in the performance of his duties or whose
employment is otherwise considered by the Engineer-in-Charge to be
undesirable. Such person shall not be employed again at works site without
the written permission of the Engineer-in-Charge and the persons so removed
shall be replaced as soon as possible by competent substitutes.

Clause - 37 :: TAXES ::

(i) Work contract tax, Sales Tax, Entry Tax, Octroi, Cess, Profession tax,
Purchase tax, turnover tax or any other tax on materials and/or completed
works unless otherwise specifically excluded in respect of this contract shall be
payable by the contractor and Employer shall not entertain any claim
whatsoever in this respect other than normal payment for completed item of
work at the accepted rate.

(i1) The contractor shall deposit royalty and obtain necessary permit for supply
of the red bajri, stone, kankar etc. from local authorities. All the accepted
rates for the work shall be deemed to include all such charges.

(iii) If pursuant to or under any law, notification or order any royalty, cess, fee
or the like becomes payable by the Employer and does not at any time become
payable by the contractor to the State Government and/or the local
authorities in respect of any material used by the contractor in the works
then in such a case, it shall be lawful to the Employer and the Employer will
have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

(iv) GST on work contracts will be paid as per prevailing guidelines by
Government of India for composite work contracts.

Clause - 38 :: TENDERED RATES ::

(i) All tendered rates shall be inclusive of all taxes, royalties, cess and levies etc
as stated in clause-37.1 and payable under respective statutes. However, pursuant
to the Constitution (Forty Sixth amendment) Act, 1982, if any further new tax
royalties cess or levy is imposed by Statute, after the date of receipt of
tenders, and the contractor there upon necessarily and properly pays such
taxes/levies the contractor shall be reimbursed the amount so paid, provided
such payments, if any, is not, in the opinion of the Employer (whose decision
shall be final and binding on the contractor) attributable to delay in execution
of work within the control of the contractor.

(i1) The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow inspection
of the same by a duly authorised representative of the Employer and/or the
Engineer-in-Charge and further shall furnish such other information/document
as the Engineer-in-Charge may require from time to time.
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(ifi) The contractor shall, within a period of 30 days of the imposition of any
such further tax royalties, cess, or levy, pursuant to the constitution (Forty sixth
Amendment) Act 1982, give a written notice thereof to the Engineer-in-Charge
that the same is given pursuant to this condition, together with all necessary
information relating thereto.

Clause - 39 :: DEATH ::

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Employer shall have the option of terminating the contract
without compensation to the contractor.

Clause - 40 :: RELATIVES ::

The contractor shall not be permitted to tender for works in the Circle office
of the Canara Bank (responsible for award of execution of contracts) in
which his near relative is posted as an officer in any capacity between the grades
of the General Manager and Manager (both inclusive) of premises and estate
department. He shall also intimate the names of persons as per Annexure 05
who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any Officer in the Canara Bank or the Engineer in
Charge employed by the Canara Bank for the work. Any breach of this condition
by the Contractor would render him liable to be removed from the approved
list of contractors of the Employer.

Note ::- By the term "near relatives" is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, direct uncles and
aunts and first cousins.

Clause - 41 :;: EX-EMPLOYEES ::

No Engineer or other officer employed in the Canara Bank shall work as a
contractor or employee of a contractor for a period of two vyears after his
retirement from the Bank's service without the previous permission of the
Employer. This contract is liable to the canceled if either the contractor or any
of his employees is found at any time to be such person who had not obtained
the permission of the Employer as aforesaid, before submission of the tender or
engagement in the contractors’ service, as the case may be. Names of such
persons employed by the Contractor shall be informed as per Annexure 18

Clause -42 :: METHOD TO CALCULATE CONSUMPTION OF MATERIALS ::

(i) After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance, theoretical
quantity of materials issued by the Employer or the material brought by the
contractor for use in the work shall be calculated on the basis and method given
hereunder :-

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity

of cement and Bitumen required for different items of works shown in the
Schedule of Rates mentioned in Schedule "F'. In case any item is executed
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for which standard constants for the consumption of cement or bitumen
are not available in the above mentioned schedule/statement or cannot
be derived from the same shall be calculated on the basis of standard
formula to be laid down by the Accepting Authority or his Engineer-in-
Charge.

b) Theoretical quantity of steel reinforcement or structural steel sections shall
be taken as the quantity required as per design or as authorised by
Engineer-in-Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues or purchases by the
Contractor each diameter wise, section wise and category wise
separately.

c) Theoretical quantity of G.l. and C.I. or other pipes, conduits, wires and
cables, pig lead and G.l./M.S. Sheets shall be taken as quantity actually
required and measured plus 5% for wastage due to cutting into pieces
(except in the case of G.I./M.S. sheets it shall be 10%), such
determination and comparison being made diameter wise and category
wise.

d) For any other material as per actual requirement and as approved by
the Engineer-in-Charge.

(i1) Such theoretical consumption statements shall be prepared at every bill
stage for the consumption of cement, steel (diameter wise and section wise)
Bitumen and any other material specified by the Engineer-in-Charge in the same
method and manner as in sub para (i) above even if such materials are procured
by the contractor and not issued by the Employer.

(iii) Over the theoretical quantities of materials so computed a variation shall
be allowed as specified in Schedule 'F. The difference in the net quantities
of material actually issued to or procured by the contractor and the theoretical
quantities including such authorised variation, if not returned by the contractor
(for materials issued by the Employer) or if not fully reconciled to the
satisfaction of the Engineer-in-Charge shall be recovered at the rates
specified in Schedule 'F', without prejudice to the provision of the relevant
conditions regarding return of materials governing the contract. In the case of
materials procured by the contractor the cost of such material used less than the
theoretical requirement shall be recovered at full market Rate plus the cartage
cost to site.

(iv) The said action under this clause is without prejudice to the right of the

Employer to take action against the contractor under any other conditions of the
contract for not doing the work according to the prescribed specifications.
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Clause -43::

The work (whether fully constructed or not) and all materials, machines,
tools and plants, scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been
delivered to the Engineer-in-Charge and a certificate from him to that effect
obtained. In the event of the work or any materials properly brought to the site
for incorporation in the work being damaged or destroyed in consequence of
hostilities or warlike operation, the contractor shall when ordered (in writing)
by the Engineer-in-Charge to remove any debris from the site, collect and
properly stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for reconstruction of all works
ordered by the Engineer-in-Charge, such payments being in addition to
compensation upto the value of the work originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed
but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge upto Rs.5,000/- and by the Consultant of and/or the
Employer concerned for a higher amount. The contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate
based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in-Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be
final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or war-like operations (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
A.R.P. officers or the Engineer-in-Charge (b) for any material etc. not on the
site of the work or for any tools, plant, machinery, scaffolding, temporary
building and other things not intended for the work.

IN the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such extension of time for its completion as is considered
reasonable by the employer.

Clause - 44 :: APPRENTICES ::

THE contractor shall comply with the provisions of the Apprentices Act, 1961
and the rules and orders issued there under from time to time. The contractor
shall also be liable for any pecuniary liability arising on account of any violation
by him of the provisions of the said Act.

Clause - 45 :: CLEARANCE CERTIFICATE ::

Security Deposit of the work shall not be refunded till the contractor produces a
clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, write to the Labour Officer to this effect
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till six months after the date of completion, it will be deemed to have received
the clearance certificate and the Security Deposit will be released if otherwise
due.

Clause - 46 :: DAMAGES ::

THE Contractor shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and/or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contractor or of any of his or a sub-contractors employees,
whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include interalia, any damages to buildings
whether immediately adjacent or otherwise, and any damage to roads, streets,
footpaths or ways as well as damages caused to the buildings and the works
forming the subject if this contract by rain, wind or other inclemency of the
weather. The contractor shall indemnify the employer and hold harmless in
respect of all and any expenses arising from such injury or damages to persons
or property as aforesaid and also in respect of any claim made in respect of
injury or damage under any acts of compensation or damage consequent upon
such claim.

THE Contractor shall reinstate all damage of every sort mentioned in this clause,
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property or third parties. The contractor shall effect the insurance necessary
and indemnify the employer entirely from all responsibility in this respect.
The insurance must be placed with a company approved by the employer and
must be effected jointly in the name of the contractor and the employer
and the policy lodged with the latter. The scope of insurance is to include loss
or damage to the work and workmen due to carelessness, accident including
fire, earthquake, floods, etc., damage or loss to the contract itself till this is
make over a complete state. Insurance is compulsory and must be effected from
the very initial stage. The contractor shall also be responsible for anything which
may be excluded from damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

THE employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs, charges and expenses arising or
occurring from or in respect of any such claim or damages from any sums due or
to become due to the contractor.

Clause - 47 :: INSURANCE ::

The contractor shall insure the works and keep them insured until the virtual
completion of the contract against loss or damages by fire and/or earthquake,
flood. The insurance must be placed with a company approved by the Employer,
in the joint names of the employer and the contractor for such amount and for
any further sum if called to do so by the employer and lodge receipts of premiums
paid with the employer within 21 days from the date of issue of letter of
acceptance unless otherwise instructed. In default of the contract insuring as
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provided above, the employer on his behalf may so insure and deduct the
premiums paid from any money due or which may become due to the
contractor. The contractor shall as soon as the claim under the policy is settled or
the work reinstated by the insurance company should they elect to do so, proceed
with due diligence will the completion of the works in the same manner as
though the damages has not occurred and in all respects under the conditions of
the contract. The contractor in case of rebuilding or reinstatement after fire shall
be entitled to extension of time for completion as the employer/architect may
deem fit.
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CANARA BANK
( H.O. :: BANGALORE)

SPECIAL CONDITIONS

1 Scope:

1.1 The works to be governed by this contract shall cover
Construction of the building as specified in the schedule E along with all
services, including all materials, labour, delivery and transportation up to
destination, safe custody at site, insurance, erection, testing and
commissioning of the entire works including obtaining statutory permissions
for the water supply, sanitary services and electrical power........... .

1.2 The Contractor shall be responsible to obtain all the permanent
service connections ie Electricity Power, Water and Sewerage connections
and shall bear any incidental expenses. Any statutory payments, deposits,
fee made to the appropriate authorities for permanent services connections
shall be reimbursed by the Employer provided the receipts/ deposits are in
the name of the Canara Bank.

1.3 The Contractor shall be responsible to obtain the NOC / Permissions for
the Fire Fighting department of the Government authorities and shall bear
any incidental expenses. Any statutory payments, deposits made to the
appropriate authorities for the NOC/ permission shall be reimbursed by the
Employer provided the receipts/ deposits are in the name of the Canara
Bank.

1.4 The works to be undertaken by the contractor shall inter alia
include the following:

i. Preparation of detailed SHOP drawings and AS BUILT drawings
wherever applicable.

i. Obtaining of Statutory permissions where-ever applicable and required.

iii. Pre-commissioning tests as per relevant standard specifications, code
of practice, Acts and Rules wherever required.

iv. Warranty obligation for the equipments and/or fittings/fixtures
supplied by the contractor.

1.5 Contractor shall provide all the shop drawings or layout drawings for all
the co-ordinated services before starting any work or placing any order for
any of the services etc. These shop drawings/layout drawings shall be got
approved from Engineer-in-charge before implementation and this shall be
binding on the contractor. The contractor shall submit material submittals
along with material sample for approval of Engineer-in-charge prior to
delivery of material at site.
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1.6 All the hidden items such as reinforcement steel, electrical conduits,
water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested as per the design conditions before covering and their measurements
in measurement book duly test checked shall be deposited with Engineer in
charge or his authorized representative, prior to hiding these items.

2 Precautionary measures:

2.1 Temporary barricading shall be provided at site by the contractor at
his own cost. The barricading physically define the boundaries of the
plot for restricted entry to only those involved in the work and also to
prevent any accident and also not causing any inconvenience to the
traffic. Any further barricading as required for basement excavation at Site
shall be provided by the contractor at his own cost. The barricading
panels shall be painted and “ CANARA BANK ” mark should be made in
suitable size, shapes and number as directed by Engineer-in-charge
without any extra cost. It shall be dismantled and taken away by the
contractor after completion of the work at his own cost with the approval
of Engineer-in-charge.

2.2 Contractor shall take all precautionary measures to avoid any
damage to adjoining property. All necessary arrangement shall be made at
his own cost.

2.3 The contractor shall take all precautions to prevent his workmen
and employees from removing  and damaging any  Flora
(tree/plant/vegetation) from the site.

2.4 The contractor shall take all precautions to avoid accidents by
exhibiting necessary caution boards day and night, speed limit boards, red
flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work. In
case of any accident of the labourers/ contractual staff, the entire
responsibility will rest on the contractor and any compensation under such
circumstances, if becomes payable, shall be entirely borne by the
contractor.

2.5 The contractor, his authorized representative, workmen etc. shall
strictly observe orders pertaining to fire precautions prevailing in the area.

2.6 The Contractor shall take all necessary precautions to prevent any
nuisance or inconvenience to the owners, tenants or occupants of the
adjacent properties and to the public in general .The Contractor shall take
all care, as not to damage any other adjacent property or other services
running adjacent to the plot. If any damage is done, the same shall be made
good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge.  The Contractor shall use such methodology and
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equipments for execution of the work, so as to cause minimum
environmental pollution of any kind during construction, to have minimum
construction time and minimum inconvenience to road users and to the
occupants of the buildings on the adjacent plot and public in general, etc.
He shall make good at his own cost and to the entire satisfaction of the
Engineer in Charge any damage to roads, paths, cross drainage works or
public or private property whatsoever caused, due to the execution of the
work or by traffic brought thereon, by the Contractor. Further, the
Contractor shall take all precautions to prevent any pollution of streams and
waterways. All waste or superfluous materials shall be carted away by the
Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost
care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining
buildings. No claim what so ever on account of site constraints mentioned
above or any other site constraints not specifically stated here, shall be
entertained from the Contractor. Therefore, the Contractors are advised to
visit site and get first hand information of site constraints. Accordingly, they
should quote their tenders. Nothing extra shall be payable on this account.

3 General cleanliness of the site and Stacking & Storage of Materials:

3.1 The site of work shall be always kept clean in general strictly adhering
to approved job layout and green building parameters. The Contractor shall
take all care to prevent any water- logging at site. The waste water shall not
be allowed to be collected at site. It may be directly pumped into the public
drainage system with prior approval of the concerned authorities. For
discharge into public drainage system, necessary permission shall be
obtained from relevant authorities after paying the necessary charges, if
any, directly to the authorities. The work shall be carried out in such a way
that the area is kept clean and tidy. All the fees/charges in this regard shall
be borne by the Contractor. Nothing extra shall be payable on this account.

3.2 The contractor shall take instructions from the Engineer-in-Charge
regarding collection and stacking of materials at any place. No excavated
earth or building rubbish shall be stacked on areas where other buildings,
roads, compound wall, services etc are to be constructed. The stacking shall
be done as per stacking plan. However, if any change is required, the same
shall be done with the approval of Engineer-in-Charge.

3.3 For construction works which are likely to generate malba /
rubbish, contractor shall dispose of malba, rubbish & other unserviceable
materials and wastes at his own cost to the notified specified dumping
ground and under no circumstances these shall be stacked / dumped even
temporarily, outside the construction premises.
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3.4 The contractor shall construct suitable godowns, yard at the site of
work for storing all other materials so as to be safe against damage by sun,
rain, damages, fire, theft etc. at his own cost and also employ necessary
watch and ward establishment for the purpose at his cost.

4 Laboratory Equipment:

4.1 The contractor shall provide at his own cost suitable measuring tapes,
weighing, surveying and leveling and measuring arrangements as may be
necessary at site for checking. All such equipments shall be got calibrated in
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra
shall be payable on this account. A site laboratory with the minimum
equipments as required for field tests shall be established, made functional
and maintained within 21 days from the award of the work without any extra
cost to the department.

5. Setting Out of works

5.1 The contractor shall establish, maintain and assume responsibility for
grades, lines, levels and bench marks. Contractor shall report any errors or
inconsistencies regarding grades, lines, levels, dimensions to the Engineer-in-
Charge before commencing work. Commencement of work shall be regarded
as the contractor’s acceptance of such grades, lines, levels and dimensions
and no claim shall be entertained at a later date for any errors found.

5.2 If at any time, any error in the respect of setting out appears during the
progress of the work, the contractor shall, at his own expense rectify such
error if so required, to the satisfaction of the Engineer-in-Charge.

a) Though the site levels are indicated in the drawings, the contractor shall
ascertain himself and confirm the site levels from the concerned municipal
authorities. The contractor shall protect and maintain temporary/
permanent benchmarks at the site of work throughout the execution of the
work. These bench marks shall be got checked by the Engineer-in-Charge or
his authorized representatives. The work at different stages shall be
checked with reference to bench marks maintained for the said
purpose. Nothing extra shall be payable on this account.

b)The approval by the Engineer-in-Charge, of the setting out by the
contractor, shall not relieve the contractor of any of his responsibilities and
obligation to rectify the errors/defects, if any, which may be found at any
stage during the progress of the work or after the completion of the work.

5.3 The contractor shall be entirely and exclusively responsible for the
horizontal, vertical and other alignments, the level and correctness of every
part of the work and shall rectify effectively any errors or imperfections
therein. Such rectifications shall be carried out by the contractor at his own
cost to the instructions and satisfaction of the Engineer-in-charge.
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5.4 The Contractor shall carry out survey of the work area, at his own
cost, setting out the layout of building in consultation with the Engineer-in-
Charge & proceed further. Any discrepancy between the architectural
drawings and actual layout at site shall be brought to the notice of the
Engineer-in-charge. It shall be responsibility of the Contractor to ensure
correct setting out of alighment. Total station survey instruments only shall
be used for layout, fixing boundaries, and centre lines, etc., along with
theodolites. Nothing extra shall be payable on this account.

5.5 Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of work. All such reference points shall be in relation
to the levels and locations, given in the Architectural and plumbing
drawings.

6 Temporary Electrical power, water, sanitary connections :

6.1 The Contractor shall make his own arrangements of Electrical power,
water, sanitary required for construction work. The Contractor shall be
responsible to obtain necessary permissions for such temporary connections
from Electricity Board / appropriate statutory authorities and bear all the
fees, deposits, charges and monthly consumption bills.

6.2 Borewell if already sunk by the Bank may be used by the Contractor
by providing his own borewell pump/storage arrangement etc. Electrical
connection and charges for the Pump shall be paid by the contractor. No
recovery for water charges shall be made by the Employer.

7. Architectural,structural and integrated service drawings:

7. 1 Although architectural drawings are either uploaded in the web along
with NIT for reference to the bidder or made available in the Circle office,
Canara Bank Bhopal, the working & detailed architectural drawings and
structural drawings shall be issued as and when required according to the
programme chart submitted by the contractor. It is the duty of the
contractor to intimate the requirement of drawings reasonably well in
advance and no hindrance shall be allowed on this account.

7.2 The work shall be carried out in accordance with the Architectural
drawings and Structural drawings, to be issued from time to time, by the
Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural
drawings issued for the work, nomenclature of items, specifications etc. and
satisfy himself that the information available there from is complete and
unambiguous. The figures & the written dimensions of the drawing shall
supersede the measurement by scale. The discrepancy, if any, shall be
brought to the notice of the Engineer-in-Charge for immediate decision
before execution of the work. The contractor alone shall be responsible for
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any loss or damage occurring by the commencement of work on the basis of
any erroneous and/ or incomplete information and no claim, whatsoever
shall be entertained on this account. The delay caused on account of non-
timely action by the contractor in resolution of the differences whatsoever
shall not be considered as valid ground for extension of time unless
otherwise accepted by Engineer in charge.

7.3 The information and site data shown in the drawings and mentioned
herein and also elsewhere in the tender documents are being furnished for
general information and guidance only. The Bank shall not bear responsibility
for lack of such knowledge and also the consequences thereof. The Engineer-
in-charge in no case shall be held responsible for the accuracy thereof or any
interpretation/ or conclusions drawn there from by the contractor.

7.4 Before taking up the work, the contractor shall be provided with
integrated drawings for various civil and electrical services showing details of
lay out plan including sectional elevations and the contractor shall plan and
mobilize his resources as per the integrated drawings and as per the site
conditions to facilitate convenient execution, installation as well as
maintenance of these services. Nothing extra shall be payable on this
account.

8. Scaffolding & Staging :
8.1 Wherever required for the execution of work, all the scaffolding shall be
provided and suitably fixed, by the contractor. The scaffolding shall be
provided strictly with steel double scaffolding system, suitably braced for
stability, with all the accessories, gangways, etc with adjustable suitable
working platforms to access the areas with ease for working and inspection.
Single scaffolding system is strictly prohibited and shall invite necessary
action. It shall be designed to take all incidental loads. It should cater to the
safety features for workmen. Nothing extra shall be payable on this account. It
shall be ensured that no damage is caused to any structure due to the
scaffolding.

8.2 The contractor should submit the shop drawings of staging and
shuttering for approval of Engineer-in-Charge before actually commencing
the execution of work under the item. Nothing extra shall be payable on this
account.

9.Procurement of materials:

9.1 All material shall only be brought at site as per program finalized with
the Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.
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9.2 The contractor shall procure the required materials in advance so that
there is sufficient time for testing of the materials and approval of the same
before use in the work.

10 Quoted Rates and other conditions for payment :

The rates quoted by the Contractor for the descriptions given in the Schedule
of quantities ( SOQ ) are deemed to be inclusive of the following apart from
other inclusions else where stipulated in these documents :

10.1 Site clearance, setting out work, profile, establishment of reference
bench mark(s), taking spot levels, construction of all safety and protection
devices, barriers, barricading, signage, labour safety, welfare, preparatory
works, working during monsoon, working at all depths, height, lead, lift and
location etc until / unless specified otherwise, and any other incidental
works required to complete this work. Nothing extra shall be payable on this
account.

10.2 For works below ground level the contractor shall keep that area free
from water. If dewatering or bailing out of water is required the contractor
shall do it and nothing extra shall be paid except otherwise provided in the
items of Bill of quantities.

10.3 Any legal or financial implications resulting out of disposal of earth
shall be sole responsibility of the contractor. Nothing extra over the schedule
shall be paid on this account.

10.4 All labour, material, tools and plants, temporary water, sewerage ,
electricity connection charges & works and other inputs involved/ required
in the execution of the item.

10.5 Conducting Tests materials and works wherever stipulated

10.6 Any cement slurry added over base surface (or) for continuation of
concreting for better bond is deemed to have been built in the items.

10.7 For completing the work in time, the Contractor might be required to
work in two or more shifts (including night shifts). No claim whatsoever shall
be entertained on this account, not with-standing the fact that the
Contractor may have to pay extra amounts for any reason, to the labourers
and other staff engaged directly or indirectly on the work according to the
provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

10.8  The Contractor shall arrange to give all notices as required by any
statutory / regulatory authority and obtain all requisite licenses wherever
required and shall pay to such authority all the fees that is required to be
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paid for the execution of work. Nothing extra shall be payable on these
accounts.

10.9 Al ancillary and incidental facilities required for execution of work
like labour camp, stores, fabrication yard, offices for Contractor, watch and
ward, temporary ramp required to be made for working at the basement
level, temporary structure for plants and machineries, water storage tanks,
installation and consumption charges of temporary electricity, telephone,
water etc. required for execution of the work, liaison with municipal /
statutory authorities etc., protection works, barricading, testing facilities /
laboratory at site of work, facilities for all field tests and for taking samples
etc. during execution or any other activity which is necessary (for execution
of work and as directed by Engineer-in Charge), shall be deemed to be
included in rates quoted by the Contractor for various items in the Bill of
quantities. Nothing extra shall be payable on these accounts.

10.13 Final testing of the installation:

The Contractor shall demonstrate trouble free functioning of all the Civil and
E & M installations and services. The Engineer-in-Charge or his authorized
representatives shall carry out final inspection of the various Civiland E & M
services and installations. Any defect(s) noticed during demonstration shall
be rectified by the Contractor at his own cost to the entire satisfaction of
the Engineer-in-Charge. Nothing extra shall be payable on this account.

10.14 All material shall only be brought at site as per program finalized with
the Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.

10.15 Contributions towards the EPF & ESI for the labour, employees engaged
by the contractor wherever applicable shall be paid by the Contractor,
Nothing extra shall be payable on this account.

12 Local laws : The Contractor shall keep himself fully informed of all acts
and laws of the Central & State Governments, all orders, decrees of
statutory bodies, tribunals having any jurisdiction or authority, which in any
manner may affect those engaged or employed and anything related to
carrying out the work. All the rules & regulations and bye-laws laid down by
Collector / Municipal authorities etc. and any other statutory bodies shall be
adhered to, by the contractor, during the execution of work. The Contractor
shall also adhere to all traffic restrictions notified by the local authorities.

14, Horticultural works:

Horticultural activities, tree plantation, Nursery plantation shall be taken up
in the campus along with constructional activities, as such, care shall be
taken to avoid damages to these including existing trees, recently planted
trees including tree guards and irrigation water supply piping system. Hence,
while taking up excavation activities, trees as well as their root zones be
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protected and the stacking of excavated earth shall be made in such a way
that neither plants are buried nor damaged. The initial survey, demarcation
of roads and various buildings, sub grade of roads have been made in the
campus which shall not be disturbed or damaged by vehicular movement or
manual tampering; else the same shall be made good by the contractor at his
own cost. In case of failure to comply with the above requirements the
damage caused shall be made good at cost of contractor and the cost so
incurred and assessed by Engineer in charge shall be recovered from running
account bill of contractor.

16 Water Supply & Sanitary Installations & Testing:

The contractor shall give performance test of the entire installation(s) as per
the CPWD standing specifications before the work is finally accepted and
nothing extra whatsoever shall be payable to the contractor for the test.

17. Recording of Hindrances:-

a. Whenever any hindrance whether on part of department or on part of
contractor, comes to the notice of the Engineer in charge, the contractor
should at once make a note of such hindrance in the register kept at site,
and immediately make a report to the Engineer in charge within a week.

b. Each hindrance should be entered in the Hindrance Register, ( as per
Annexure 14 ) which should be authenticated by the Engineer In charge and
Contractor. The Bank shall review the Hindrance Register at least once in a
month.

c. The hindrances on part of contractor are also to be entered in the
Hindrance Register.

d. The hindrance register shall be submitted at the time of payment of each
Running Account Bill.

19.Progress and monitoring of work:

19.1 The contractor shall submit the progress report using MS Project
software / Manual with base line programme referred above for the work
done during previous month to the Engineer-incharge on or before 5" day of
each month. The progress report shall contain the following, apart from
whatever else may be required as specified:-

(i) Construction schedule of the various components of the work through a
bar chart for the next three months (or as may be specified), showing
the inter milestones, targeted tasks and up to date progress. At least 3
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digital photographs showing all the parts of construction site in soft
copy has to be submitted in every monthly progress report.

(i) Progress chart of the various components of the work that are planned
and achieved, for the month as well as cumulative up to the month,
with reason for deviations, if any in a tabular format.

(iii) The Contractor shall do proper sequencing of the various activities by
suitably staggering the activities within various pockets in the plot so as
to achieve early completion.

20. Project review meetings:

The contractor, immediately on award of work shall submit details of his key
personnel to be engaged for the work at site. In addition, he shall furnish
the Engineer-in-charge detailed organization involved with the work.

The contractor shall present the programme and status at various review
meetings as required.

Monthly Review Meetings: Shall be attended by Contractor / their
representatives who can take independent decisions along with Engineer in
charge and Bank ’s representatives.

Agenda

a)Progress Status/Statistics.

b)Completion Outlook.

c)Major hold ups/slippages.

d)Assistance required.

e)Critical issues.

f)Any decision on queries raised either by Contractor
g)Anticipated cash flow requirement for next two months.

21 Hardware and sanitary wares:

21.1 Engineer-in-Charge will take a decision regarding make of materials,
model numbers of equivalent Door/window hardware/ sanitary ware at the
time of execution, in case the stipulated make or model mentioned, is not
available. However, in case, the equivalent make or model so approved, is
cheaper than the make or model already mentioned in item/preferred makes
list, the price adjustment will be made based on the difference in market
rate.

22. Inspection & Audit of works:

22.1 In addition to the provisions of relevant clauses of the contract, the
work shall also be open to inspection by the Bank internal inspection and
other Government authorities . The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention
of the Engineer-in-charge or other officers as stated above to visit the works
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shall have been given to the contractor, either himself be present to receive
the orders and instructions or have a responsible representative duly
accredited in writing, to be present for that purpose.

22.2 Any instructions given by the above authorities shall be followed by
the contractor. Further any recoveries ordered by the above authorities
shall be made form the amount payable to the contractor or such amounts
shall be paid by the contractor to the Bank. NO claims or objections shall be
be raised by the contractor on the above.

23 Submission of Insurance policies:

No work shall be commenced by the Contractor unless he obtains the
Insurance Policies as mentioned above. Also, no payment shall be made to
the Contractor on expiry of insurance policies unless renewed by the
Contractor. Nothing extra shall be payable on this account. No claim of
hindrance (or any other claim) shall be entertained from the contractor on
these accounts.

24 Applicable permits:

24.1 The contractor(s) shall give to the Municipality, police and other
authorities all necessary notices etc. that may be required by law and obtain
all requisite licenses for temporary obstructions, enclosures etc. and pay all
fee, taxes and charges which may be levied on account of these operations
in executing the contract. He shall make good any damage to the adjoining
property whether public or private and shall supply and maintain lights
either for illumination or for cautioning the public at night. Nothing extra
shall be paid on this account.

24.2 The contractor shall ensure that applicable permits mandated by the
local bodies and in case warranted for this work are obtained as required
under the Applicable Laws.

25 Local bye-laws:

25.1  The building work shall be carried out in the manner complying in all
respects with the requirements of relevant bye-laws of the local body and
sanctioned plans under the jurisdiction of which the work is to be executed
or as directed by the Engineer-in-Charge and nothing extra shall be paid on
this account.

25.2 Some restrictions may be imposed by the local police etc. on the
working time and for movement of labour, materials etc. the contractor shall
be bound to follow all such restrictions/instructions and nothing extra shall
be payable on this account.
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25.3 The contractor shall not stack building material/ malba on the road or
on the land owned by any other authority, as the case may be. In case, the
Contractor is found stacking the building material/ malba as stated above,
he shall be liable to pay the stacking charges as may be levied by local body
or authority and also to face penal action as per the rules, regulations and
bye-laws of the said body or authority. The Engineer-in-Charge shall be at
liberty to recover the sums due but not paid to the concerned authorities on
the above counts from any sums due to the contractor including amount of
the Security Deposit or Retention Money in respect of this contract or any
other contract.

26. Chasing work : The work should be planned in a systematic manner so that
chase cuttings in the walls, ceilings and floors is minimized. Wherever
absolutely essential, the chase shall be cut using chase cutting machines.
Chases will not be allowed to be cut using hammer / chisel. The electrical
boxes should be fixed in walls simultaneously while raising the brick work. The
contractor shall ensure proper co-ordination of various disciplines viz. building
works, sanitary & water supply & electrical installations etc.

27.Warranty or Guarantee period for specialized works : The warranty or
Guarantee period for the works of water proofing and anti-termite shall be
five years from the date of completion of the works. The contractor shall
make good / rectify the defects occurring during the above period. Security
deposit equivalent to 10% of the value of the item shall be retained by the
Bank for a period of warranty/guarantee.

28.External Laboratory : Whereever tests are stipulated for the Materials,
concrete etc the same shall be tested at any government, semi government or
NABL approved private laboratories.

29.Licensed agencies : The contractor shall engage licensed plumbers,
electricians of required class as per the statutory rules for the works related
to plumbing , sanitary, electrical works.

30. Maintenance of Registers

The Contractor will be required to maintain the following registers at site of
work and should produce the same for inspection of the Bank/ Engineer in
charge wherever desired by them.

Type of Register to be maintained

i) Register No. - | : Materials at Site Account

ii) Register No. - Il : Accounts of secured advance
iii) Register No. - lll Hindrance to work

iv) Register No. - IV Running Account Bill

V) Register No. - V : Labour attendance

vi) Register No. - VI : Labour Payment
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i. Part Payments terms for electrical items : On account payments for part
work (after stipulated and statutory deductions) as assessed by the
Engineer - in-charge for the applicable items in the Contract shall be
payable at part rates not exceeding the percentage indicated against the
stages of work.

A] Items connected with point wiring, circuit wiring, sub-main wiring,
power point wiring and light plug wiring.

S.N Stage of work Percentage of
Rate

A On laying of conduits with
accessories, switch boxes, etc.

B On drawing of wires i/c
terminations, switches, sockets,
cover plates etc.

C On completion of item and after
testing and commissioning.

D At the time of payment of final bill

B] Items of Distribution Boards, MCBs, RCBOs, fittings etc.

S.N Stage of work Percentage of
Rate

A On initial inspection of material
and delivery at site in good
condition on pro-rata basis.

B On completion of installation on pro-
rata basis

C On completion of testing and
commissioning.

D At the time of payment of final bill

For other items, the part rates will be decided by the Engineer-In-
Charge of the work and shall be binding on the contractor.

kkhhhhhkkrdhhhkkhhhhkirkhhdhkidddts

Technical Specifications - AS PER CPWD NORMS
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CANARA BANK
( H.O. :: BANGALORE)

SAFETY CODE

i.> Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than %
to 1 (Y4 horizontal and 1 vertical).

ii.> Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have
guard rail properly attached bolted, braced and otherwise secured at least 90 cm (3
feet) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

iii.> Working platform, gangways, and stairways should be so constructed
that they should not sag unduly or unequally, and if the height of the platform or
the gangway or the stairway is more than 3.6m (12 feet) above ground level or
floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (ii) above.

iv.> Every opening in the floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm (3
feet).

v.> Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 m. (30 feet) in length while the width between side rails in rung
ladder shall in no case be less than 29 cm (11 2 ") for ladder upto and including
3 m (10 feet)in length. For longer ladders this width should be increased at
least %" for each additional 30 cm (1 foot) of length. Uniform step spacing
shall not exceed 30 cm (12"). Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites of work shall
be so stacked or placed as to cause danger or inconvenience to any person or
the public. The contractor shall provide all necessary fencing and lights to
protect the public from accident, and shall be bound to bear the expenses of
defence of every suit, action or other proceedings at law that may be brought
by any persons for injury sustained owning to neglect of the above
precautions and to pay any damages and cost which may be awarded in any
such suit, action or proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.
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vi.> Excavation and Trenching :: All trenches, 1.2 m (four feet) or more in
depth, shall at all times be supplied with at least one ladder for each 30 m. (100
feet) in length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 90 cm (3 feet) above the surface of the ground. The side of
the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as to avoid the danger
of sides to collapse. The excavated material shall not be placed within 1.5 m(5
feet) of the edges of the trench or half of the depth of the trench which ever is
more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

vii.> Demolition :: Before any demolition work is commenced and also during
the process of the work :-

a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render it
unsafe.

viii.> All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge should be kept available for the use of the person employed
on the site and maintained in a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use of equipment by
those concerned ::-

a. Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

b. Those engaged in white washing and mixing or stacking of cement bags or
any material which is injurious to the eyes shall be provided with protective
goggles.

c. Those engaged in welding works shall be provided with welder's protective
eye shields.

d. Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes, which are in use, the
contractors shall ensure that the manhole covers are opened and ventilated
at least for an hour before the workers are allowed to get into the manholes,
and the manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accident to the public.

f. When workers are employed in sewers and manholes, which are in active
use, the contractor shall ensure that the following safety measures are
adhered to :-
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Xiv)

XV)
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Entry for workers into the line shall not be allowed except under
supervision of the Architect or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for
at least 2 to 3 hours before any man is allowed to enter into the Manholes
for working inside.

Before entry, presence of toxic gases should be tested by inserting wet
lead acetate paper, which changes colour in the presence of such gases
and gives indication of their presence.

Presence of oxygen should be verified by lowering a detector lamp into the
manhole. In case, no oxygen is found inside the sewer line, workers should
be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While working
inside the manholes such rope should be handled by two men standing
outside to enable him to be pulled out during emergency.

No smoking or open flames be allowed near the blocked manholes being
cleaned.

The Malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba.

Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to work
continuously inside the manhole.

Gas masks with oxygen cylinder should be kept at site for use in
emergency.

Air blowers should be used for flew of fresh air through the manholes.
Whenever called for, Portable air blowers are recommended for
ventilating the manholes. The Motors for these shall be vapour proof and
of totally enclosed type. Non sparkling gas engines also could be used but
they should be placed at least 2 meters away from the opening and on the
lowered side protected from wind so that they will not be source of
friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly
trained before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparkling shoes,
bump helmets and gloves, non-sparkling tools, safety lights and gas masks
and portable air blowers (when necessary). They must be supplied with
barrier cream for anointing the limbs before working inside the sewer
lines.

Workmen descending a manhole shall try each ladder step or rung
carefully before putting his full weight on it to guard against insecure
fastening due to corrosion of the rung fixed to manhole wall.

If a man has received a physical injury he should be brought out of the
sewer immediately and adequate medical aid should be provided to him.
The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer in charge
regarding the steps in this regard to be taken in an individual case will be
final".
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g. The contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken ::

i) NO paint containing lead or lead products shall be used except in the form
of paste or ready made paint.

ii) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

iii)  Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during
the cessation of work.

Whenever men above the age of 18 are employed on the work of lead
painting, the following principles must be observed for such use ::

I. a. White lead, sulphaste of lead, or products containing these pigments shall
not be used in painting operation except in the form of paste or of paint ready for
use.

b. Measures shall be taken in order to prevent danger arising from the application
of paint in the form of spray.

c. Measures shall be taken, whenever practicable, to prevent danger arising
from dust caused by dry rubbing down and scraping.

Il .a. Adequate facilities shall be provided to enable working painters to
wash during and on cessation of work.

b. Overall shall be worn by all the working painters during the whole of the
working period.

c. Suitable arrangements shall be made to prevent clothing put off during working
hours being soiled by painting materials.

Ill .a. Cases of lead poisoning and of suspected lead poisoning shall be notified
and subsequently verified by a medical man appointed by the competent
authorities of the Employee.

b. The Employer my require, when necessary a medical examination of workers.

c. Instructions with regard to the special hygienic precautions to be taken if the
painting work shall be distributed to working painters.
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ix.> When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of the person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to
be sustained during the course of the work.

x.> Use of hoisting machines and tackle including their attachments,
anchorage and supports shall conform to the following standards or
conditions ::

1) a. These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good repair
and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

2). Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.

3). In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or a means of suspension the safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In
case of a hoisting machine having a variable safe working load, each safe
working load and the conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

4). In case of departmental machines, the safe working load shall be notified by
the Electrical Engineer-in-Charge. As regards contractors' machines the
contractors shall notify the safe working load of the machine to the Engineer-in-
Charge whenever he brings any machinery to site of work and get it verified by
the Electrical Engineer concerned.

xi.> Motors, gearing, transmission, electric wiring and other dangerous parts
of hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be taken
to reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers employed on electrical installations
which are already energised, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The workers should
not wear any rings, watches and carry keys or other materials which are the
good conductors of electricity.
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xii.>  All scaffolds. ladders ad other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places or work.

xiii.> These safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

xiv.> To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open to
inspection by the Labour Officer, of the Government Engineer-in-Charge of the
Employer or their representatives.

xv.>  Notwithstanding the above clauses from (i) to (xiv) there is nothing in
these to exempt the contractor from the operations of any other Act or Rule in
force in the Republic of India.
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CANARA BANK
( H.O. :: BANGALORE)

MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY CONTRACTORS

1>. Application ::

These rules shall apply to all building and construction works in which twenty
or more workers are ordinarily employed or are proposed to be employed on any
day during the period during which the contract work is in progress.

2>, Definition ::

Work place means a place where twenty or more workers are ordinarily
employed or are proposed to be employed in connection with construction
work on any day during the period during which the contract work is in
progress.

3>. First Aid facilities ::

(1) At every work place there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not less than
one box for 150 contract labour or part there of ordinarily employed.

(2) The first-aid box shall be distinctly marked with a red cross on white ground
and shall contain the following equipment, namely ::-

a.> For work places in which the number of contract labour employed does not
exceed 50 -

Each first-aid box shall contain the following equipments ::-

i. 6 small sterilised dressings.

ii. 3 medium size sterilised dressings.

iii. 3 large size sterilised burn dressings.

iv. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.

V. 1 (30 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

vi. 1 snake-bite lancet.

vii. 1 (30 gms) bottle of pottassium permanganate crystals.

viii. 1 pair scissors.
ix. 1 copy of the first aid leaf let issued by the Director General,
Factory Advice Service and Labour Institutes, Government of India.

X. 1 bottle containing 100 tablets (each of 5 grams) of asprin.
Xi. Ointment for burns.
xii. A bottle of suitable surgical antiseptic solution.
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b.> For work places in which the number of contract labour exceed 50 -
Each first-aid box shall contain the following equipments :-

i. 12 small sterilised dressings.

ii. 6 medium size sterilised dressings.

jii. 6 large size sterilised dressings.

iv. 6 large size sterilised burn dressings.

V. 6 (15 gms) packets sterilised cotton wool.

vi. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.

vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of

administration indicated on the label.
viii. 1 roll of adhesive plaster.

ix. 1 snake bite lancet.
X. 1 (30 gms.) bottle of pottasium permanganate crystals.
Xi. 1 pair scissors.

xii. 1 copy of the first-aid leaf-let issued by the Director General,
Factory Advice Service and Labour Institutes, Government of India.

xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin.

xiv.  Ointment for burns.

xv. A bottle of suitable surgical antiseptic solution.

(3) Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

(4) Nothing except the prescribed contents shall be kept in the First- aid box.

(5) The first Aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of work place.

(6) A person in charge of the First Aid box shall be a person trained in First-Aid
treatment, in work places where the number of contract labour employed is 150
or more.

(7) In work places where the number of contract labour employed is 500 or
more and hospital facilities are not available within easy distance of the works.
First/Aid posts shall be established and run by a trained compounder. The
Compounder shall be on duty and shall be availabel at all hours when the
workers are at work.

(8) Where work places are situated in places which are not towns or cities, a

suitable motor transport shall be kept readily available to convey injured
person or person suddenly taken ill to the nearest hospital.
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4>, Drinking water ::

(@) In every work place there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for
drinking.

(b) Where drinking water is obtained from an intermittent public water supply,
each work place shall be provided with storage where such drinking water shall
be stored.

(c) Every water supply of storage shall be at a distance of not less than 50 feet
from any latrine, drain or other source of pollution. Where water has to be
drawn from an existing well which is within such proximity of latrine, drain or any
other source of pollution, the well shall be properly chlorinated before water is
drawn from it for drinking. All such wells shall be entirely closed in and be
provided with a trap-door which shall be dust and water-proof.

(d) A reliable pump shall be fitted to each covered well, the trap-door shall be
kept locked and opened only for cleaning or inspection which shall be done at
least once a month.

5>. Washing facilities ::

(i) In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed
therein.

(ii)  Separate and adequate screening facilities shall be provided for the use of
male and female workers.

(i)  Such facilities shall be conveniently accessible and shall be kept in clean
and hygienic condition.

6>. Latrines and Urinals ::
(i) Latrines shall be provided in every work place on the following scale, namely

(a) Where females are employed there shall be at least one latrine for
every 25 females.

(b) Where males are employed, there shall be at least one latrine for every
25 males.

Provided that where the number of males or female exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females, as the case may be,
upto the first 100 and one for every 50 thereafter.

(i1) Every latrine shall be under cover and so partitioned off as to secure privacy,
and shall have proper door and fastenings.
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(ifi) Construction of latrines :: The inside walls shall be constructed of
masonry or some suitable heat-resisting non-absorbent materials and shall be
cement washed inside and outside at least once a year. Latrines all not be of a
standard lower than bore-hole system.

(iv) a. Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language understood by
the majority of the workers "For Men only" or "For Women Only" as the case may
be.

b. The notice shall also bear the figure of a man or of a woman as the case
may be.

(v) There shall be at least one urinal for male workers upto 50 and one for
female workers upto fifty employed at a time. Provided that where the number
of male or female workmen, as the case may be, exceeds 500, it shall be
sufficient if there is one urinal for every 50 males or females upto the first 500
and one for every 100 or part thereof, thereafter.

(vi) a. The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.

b. Latrines and urinals other than those connected with a flush sewerage system
shall comply with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of a tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

(viii) Disposal of excreta :: Unless otherwise arranged for by the local sanitary
authority, arrangements for proper disposal of excreta by incineration at the
work place shall be made by means of a suitable incinerator.  Alternately
excreta may be disposed of by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will
turn into manure).

(ix) The contractor shall, at his own expense, carry out all instructions
issued to him by the Engineer-in-Charge to effect proper disposal of soil and
other conservancy work in respect of the contractors’ workmen or employees
on the site. The contractor shall be responsible for payment of any charges
which may be levied by Municipal or Cantonment Authority for execution of
such work on his behalf.

7>. Provision of shelter during rest ::

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women
labour. The height of each shelter shall not be less than 3 meters from the floor
level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sq.mt. per head.
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Provided that the Engineer-in-Charge may permit, subject to his satisfaction,
a portion of the building under construction or other alternative accommodation
to be used for the purpose.

8>. Creches ::

(@) AT every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for the
use of their children under the age of six years one room shall be used as a play
room for the children and the other as their bed-room. The rooms shall be
constructed with the specification as similar to these given in para 2 (a) of
clause 19 H.

(b) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean.

(c) The contractor shall supply adequate number of toys and games in the play
room and sufficient number of cots and bedding in the bed room.

(d) The contractor shall provide one Dai to look after the children in the creches
when the number of women workers does not exceed 50 and two dais when the
number of women workers exceed 50.

(e) The use of the rooms earmarked as creches shall be restricted to children,
their attendants and mothers of the children.

9>. Anti-Malarial precautions::

The contractor shall at his own expense, conform to all anti-malarial instructions
including the filling up of any borrow pits which may have been dug by him.
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CANARA BANK
( H.O. :: BANGALORE)

TENDERFORM

I/We have read and examined the notice inviting tender. Schedules A,B,C,D,E
& F, specifications applicable, Drawings and Designs, General Rules and
Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate and all other documents and Rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Canara
Bank within the time specified in Schedule 'F' at the rates specified in the
attached Schedule ‘A’ viz., schedule of quantities and in accordance in all
respects with the specifications, designs drawings and instructions in writing
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
conditions of contract and with such materials as are provided for, by, and in all
respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for hundred and twenty days from the due
date of submission thereof and not to make any modifications in its terms and
conditions.

A sum of Rs. is hereby forwarded in Demand Draft of a
Scheduled Bank as earnest money. If I/We, fail to commence the work specified
I/We agree that the Bank shall without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money absolutely otherwise the said
earnest money shall be retained by it towards security deposit to execute all
the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be
ordered, upto maximum of the percentage mentioned in Schedule 'F' and those
in excess of that limit at the rates to be determined in accordance with the
provision contained in Clauses 12.2 and 12.3 of the tender form.

I/We hereby declare that I/We treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any persons other than a person
to whom I/We am /are authorised to communicate the same or use the
information in any manner prejudiced to the safety of the state.

I/We fully understand that you are not bound to accept the lowest or any tender
you may receive.

Shri. ,Partner/Proprietor/
__, is the person authorised to negotiate commercial and technical terms and
conditions and sign on behalf of the firm any Agreement, Bills and receipts for
this work.
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I/We agree that should I/We fail to deposit the full amount of initial security
deposit and/or fail to commence the work specified in  the above
memorandum, an amount equal to the amount of the earnest money
mentioned in the form of invitation of tender shall be absolutely forfeited
to the Canara Bank and the same ,may at the option of the Canara Bank be
recovered without prejudice to any other right or remedy available in law, out
of the deposit in so far as the same may extend in terms of the said bond and in
the event of deficiency out of any other money due to me/us under this contract
or otherwise.

I/We agree that until a formal agreement on stamp paper is prepared and
signed, this tender with your written acceptance thereof shall constitute a
binding contract between us.

Signature of Contractor
Full Postal Address

Pin Code No. &
Telephone No.

Dated the: day of 2020

Witnhess:
Name :

Address:

Occupation:
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:ANNEXURE-1:

APPLICATION FORMAT

1. (@) Name of the Applicant
Address

Telephone No.
Office
Residence
Mobile
Fax
E-Mail

(b) Address of office

2. a) Status of the Firm(Whether company/
Partnership / proprietary) :

b)Name of the Proprietor/ Partners/ Directors
(With professional qualifications, if any):
1)
1)
1)
c) Year of establishment

3. Whether registered with Registrar of
Companies/ firm. If so, No. & Date

4 . Registration with Tax Authorities :

a) Income-tax No. PAN ;
(Furnish copies of Income-tax returns)

b) GST Regn Number :
(Furnish the latest copies of the returns filed)

c) Electrical license humber of the contractor /associate:

d) GST registration details
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5. Names of the Bankers with address :

1)

Il

6. Turnover of the Company/firm (Please attach copy of documents in support
of the details).

SI. N Year Turnover
1 2017-18
2 2018-19
3 2019-20

Registration/Empanelment with Government / Public Sector / Banks /

7.
Corporate if any (Copy of valid registration/empanelment copy should be
enclosed).
NAME OF THE NATURE OF VALUE OF WORKS DATE OF
ORGANISATIO WORKS REGISTRATION
N

8. What are your fields of activities? Mention the fields on preference Basis

1)
2)

3)
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9 Details of the works executed during the last 7 years prior to 31.10.2020 to
meet eligibility Criteria 03.

Sl Name
of Work

Work executed for
(name of the
organization with
address,
concerned office
and telephone
number)

Nature
of
work
(in
brief)

Locatio | Actual
n of the | Value

work of the
works

Date of
commencem
ent &
Completion.

10. Key personnel permanently employed in your organization:

Sl Name
No.

Qualifica | Experience

tions

Particulars | Employed
of work in your
done firm since

Any other

11.Furnish the names of three responsible clients/ persons to whom the major
works carried out by the applicant with address and telephone number who
will be in a position to certify about the quality as well as past performance of
your organization.

NAME OF THE
OFFICIAL

ADDRESS

ORGANISATION &

CONTACT NUMBERS
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12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your
services in projects designed/ associated

YEAR

Name of the Name of the organization | Name of the project
Award with from whom award was for which such award
details received was received

1.

2.

3.

DECLARATION

All the information furnished by me / us here above is correct to the best
of my knowledge and belief.

| / we have no objection if enquiries are made about the work listed by me
/ us in the accompanying sheets / annexure.

| / We agree that the decision of Bank in selection will be final and binding
to me / us.

Place : SIGNATURE
Date : NAME & DESIGNATION
SEAL OF ORGANISATION
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:ANNEXURE-2:

CANARA BANK
( H.O. :: BANGALORE)

ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Canara
Bank for a sum of Rs.

(Rupees )

The letters referred to below shall also form part of this contract agreement :

a)
b)
c)
For & on behalf of the Canara Bank
Signature :
Designation:
Dated this day of 2020.
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:ANNEXURE-3:

CANARA BANK
( H.O. :: BANGALORE)

FORM OF AGREEMENT

This agreement made the day of the month of
in the year 2020 BETWEEN, Canara Bank a body corporate constituted under the
Banking Companies (Acquisition and Transfer of Undertakings)Act, 1970, having
its Head Office, at 112, J C Road, Bangalore- 560002 represented by its duly
constituted attorney (hereinafter referred to as Bank) of the ONE PART; and

Shri/M/s S/D/o
resident of
the sole propritor of M/s having
office at

/the partnership firm represented by its Managing/duly
authorised partner, having an administrative/principal office
at

/a company/body corporate being its registered office at

duly represented at duly represented by its
constituted and authorised Managing Director, Shri

and (hereinafter called the Contractor) of the other part WHEREAS THE Bank is
desirous that certain works should be constructed
viz., and has
accepted the tender dt. furnished by the contractor for the

constructions, completion and performance of such works.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as
are respectively assigned to them in the conditions of contract hereinafter
referred to.

2. The following documents not inconsistent with these presents shall be deemed
to form and be read and construed as part of this agreement viz.,

a) Notice inviting Tender

b) The Tender form
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d) General Rules and Directions to tenderers .

e) Conditions of contract and clauses of contract along with Annexures thereto
and Schedules A to F.

f) Schedule of quantities ( SOQ ) includes Prices and tendered amount.
g) Tender drawings.
h) Technical Specifications for the work.

i) Safety code and Model rules for the protection of health, Sanitary arrangements
for workers employed.

j) Letter of Acceptance.

k) Letters from and to the Contractor, if any, leading to and prior to acceptance
letter.

3. In consideration of the payments to be made by the Bank to the Contractor
the Contractor hereby convenants and agrees with the Bank to construct,
complete and perform the works in conformity in all respects and subject to all
terms and conditions/rules as mentioned in the aforesaid documents which shall
from part of this agreement.

In witness whereof the parties hereto have hereunto set their respective
hands and seals the day and year first above written.

Signed, sealed and delivered by the said contractor,
to bank in the presence of:

Signature of Contractor (with seal)

Signature of Bank Official (with seal)
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:ANNEXURE-4:

CANARA BANK
( H.O. :: BANGALORE)

DETAILED LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT AVAILABLE
WITH THE CONTRACTOR FOR USE ON THIS WORK.

Sl. Name and Description of the Equipments Make & Year
No
1.

Signature of the Contractor
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CANARA BANK

( H.O. :: BANGALORE)

LIST OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE ARCHITECT

FOR THIS WORK.

l. Name Designation Branch/ Relationship
No Office of Bank with
/ Architect Contractor
1.
2.
3.
4,
5.

Signature of the Contractor
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:ANNEXURE-6:

FORMAT OF RECEIPT OF MATERIALS AT SITE

Sr. Description Opening | Receipt | Consumption | Closing | Total

No balance | during | during month | balance | quantity
month received till
date
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1** Page:
CANARA BANK

PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

FORMAT OF MEASUREMENT BOOK

...................... .office,

Measurement Book No.

(Pages 1 to
This book is issued to Shri

Signature of A.G.M. (premises & Estate) / D.G.M. (Premises)

Certified that this book contains .......cccceeueueeeene .pages

Signature of the official (to whom the book is issued)

MEASUREMENT BOOK PAGES NOS. 1 TO .......ccu... .

------------------------------------------------------------------------

Item No. Description Measurement | Quantity Remarks
No. L B D/H
Site Engineer Architect Contractor

Checking/Test checking Engineer Date of checking/Test checking

NOTE:

Checking and test checking pertains to items wherever initialed.
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PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

FORMAT FOR RUNNING BILL

I. Running A/C Bill
i) Name of Contractor / Agency:

ii) Name of work:

iii) Sr. No. of this bill:

iv)No. and date of previous bill:

v) Reference to Agreement No:

vi)Date of written order to commence:

vii)Date of completion as per agreement:

Sr. | Iltem Description Unit Rate (Rs.) | As per tender

No. Qty, Amount
(Rs.)

1 2, 3. 4, 5

Upto previous R/A | Upto date (Gross) | Present Bill Remark

Bill

Qty. Amount (Rs.) | Qty. Amount (Rs.) | Qty. Amount (Rs.)

6. 7. 8. 9.

Note:

1) If part rate is allowed for any item, it should

be

Indicated with reasons for allowing such a rate. Net value since

2) If adhoc payment is made, it should be mentioned previous bill specifically.
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Il. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT
SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1. 2. 3. 4. 5. 6

Total value of materials at site.

Secured Advance @ % of above value B

CERTIFIED (i) that the materials mentioned above have actually been brought by
the contractor to the site of the work and no advance on any quantity of any of
this item is outstanding on their security (ii) that the materials are of
imperishable nature and are all required by the contractor for use in the work in
connection with the items for which rates of finished work have been agreed
upon.

Dated signature of Site Engineer

Preparing the bill

Designation

Dated signature of Bank’s

Architects

(Name of the Architects)

Dated signature of Contractor
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CERTIFICATE
The measurements on the basis of which the above entries for the Running Bill
No. were made have been taken jointly on

and are recorded at pages to of

measurement book No.

Signature and Date Signature and date Signature and date

Contractor Architect’s representative the Site Engineer Bank’s Engineer(seal)

The work recorded in the above mentioned measurements has been done at the
site satisfactorily as per tender drawings, conditions and specifications.

Architect Site Engineer Bank’s Engineer
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:ANNEXURE-10:

V.

\

FORMAT FOR RATE ANALYSIS OF ITEMS

MATERIAL

1. Basic Cost of Material Rs.
2. Wastage - 5% - Rs.
Labour: As per Standard - Rs.

Labour output and labour input required for the
Particular item using quoted labour rates.

Machinery / Tools - Rs.

Inputs of Machinery / Tools requirements as per
the item and hire charges as per market.

TOTAL (1) + (Il) + (IIl)

Tax Liability
[as per contractual clauses will be added] -

Add - 2 % for water charges
Y2 % for Electricity

Any other Expenditure (please specify)
TOTAL
Contractor Profit & OH - 15% -

GRAND TOTAL -

Rs.

Rs.

Rs.
Rs.

Rs.

Rs.

Rs.

TDS will be deducted as per standard norms and recovery shall be made for water and
electricity as per tender conditions.
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:ANNEXURE-11:

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT

Certificate No. Interim / | Dated

Project No. Building work / interior work

Particulars:

Contractor: Contract / Letter No. Dated:

Contractor’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your Contractors for
the work done by them and/or against materials delivered at site and/or for
advance towards contract on the above referred project.

Advance against contract Rs
Less: Advance adjusted to-date Rs.
Balance Advance Rs.

Advance against material delivered at site Rs.
Amount of work done to-date Rs.
Total Rs.

Less: Retention on work done Rs
Less: previously certified upto Rs
PRESENT CERTIFICATE (*) Rs.
RUPEES. ...t eeeeereteeererteesseesseseeeesessestesessessesessessesssssssssassessessaseas .

The cost of cement or any other material supplied by you or payments made by
you directly, if any and not covered herein above, should be adjusted before
making the payment of the certificate amount (*).

Necessary Deduction U/5194C of the income Tax 1961 and sales tax may be made
before paying the above certified amount.

By a copy of this letter, we are intimating the Contractors to call on you for the
necessary payments.

Remarks if any:
The details of Insurance policy are given in the next page.

Signature of Architects

Enclosures : Bill
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:ANNEXURE-12:

Name of the work

FORMAT OF SITE ORDER BOOK

Date of Commencement

Sr. | Remarks/ Dated Initials of the | Action Dated Remarks
No | Instruction | Initials of Contractor taken initials of | of the
s of the site for having with the site | Architect
site Engineer/ received the | date Engineer |s
Engineer/ | Architect instructions PMC/C.C.
Architect Officials
1 2 3 4 5 6 7
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:ANNEXURE-13:

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Contractor

N

Name of the work as given in the
Agreement

Agreement WO

Tender amount

Date of commencement of work

o Ul M W

Period allowed for completion as per
agreement

~

Date of completion as per agreement

Period for which extension of time has
been given

Date

Month Year

a) | 1°* extension vide Bank’s Letter No.

b) | 2" extension vide Bank’s Letter No.

c) | 3" extension vide Bank’s Letter No.

Reasons for which extensions have been previously given (copies of the

previous applications should be attached)

10

Period for which extension is applied for and the reasons thereof including
hindrances, time for extra work assigned, if any etc.
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:ANNEXURE-14:

FORMAT OF HINDRANCE REGISTER

Name of Work : Date of state of
work
Name of : Period of
Contractor completion
Agreement No : Date of
completion
Sr. Nature of | Date of Date of Period of | Signature Remarks
No Hindranc | occurrence | which hindranc | Site
e of hindrance | e Engineer/
hindrance | was Project
removed Engineer
1 2 3 4 5 6 7
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:ANNEXURE-15:

Bank Guarantee Format for Earnest Money Deposit

WHEREAS (Name of Tenderer) (hereinafter
called "the Tenderer" has submitted its tender dated
(Date) for the execution of (Name of Contract)

(hereinafter called “the Tender") in favour of
hereinafter called the "Beneficiary”;

KNOW ALL MEN by these presents that we, (name of the issuing Bank),

a body corporate constituted under the having its

Head Office at amongst others a branch/office at

(hereinafter called "the Bank" are bound unto the Beneficiary

for the sum of
Rs (Rupees only)

for which payment well and truly to be made to the said Beneficiary, the Bank

binds itself, its successors and assigns by these presents;

THE CONDITIONS of this obligation are:

(@) If the Tenderer withdraws its Tender during the period of Tender validity
specified in the Tender; or

(b) If the Tenderer having been notified of the acceptance of his Tender by the
Beneficiary during the period of Tender validity;

(i) fails or refuses to execute the Agreement, if required; or

(ii) fails or refuses to furnish the performance security, in accordance with
clause of conditions of Contract.

We undertake to pay to the Beneficiary up to the above amount upon receipt of
his first written demand without the Beneficiary having to substantiate his
demand, provided that in his demand the Beneficiary will note that the amount
claimed by him is due to him owing to the occurrence of one or both of the two
conditions, specifying the occurred condition or conditions.
Notwithstanding anything contained herein
i) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only)
ii) This Bank Guarantee is valid up to and
iii) We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or demand

on or before (mention period of guarantee as
found under clause (ii) above plus claim period)
Dated day of 2020.

SIGNATURE & SEAL OF THE BANK
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:ANNEXURE-16:

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT

GUATANTEE NO...eeeeeereeeeecreereereecreeseeecsessseessesssseesssessaessnes .
Amount Of GUAraNtEE RS.....uueeeeceereeereeneenreneenseesessessnensees .
Guarantee cover from Dated : .......vveeeereeneeneenrenneceecneennns
TO DALEA: aeeeeeeerecrecreesreeaeesreseesssessssesssnessesssnens

Last Date for Lodgement of Claim: .....cccccceveeecerrererenrccneseesennes .

To:

In consideration Of ......ceveveeerecrecerrenreereeennes (hereinafter called "Beneficiary")
having agreed to eXempt .....cvvvevececccciees ceeenee . Ltd., having its Registered
Office situated at .....ccoceveceeveeceecrececnennns (hereinafter called the "the obligator(s)")
from the demand of security deposit of Rs...onn... (Rupees
.......................................................... . only) under the terms and conditions of an
agreement dated .......ccceceeveenens (hereinafter called the "said Agreement”) for the
due fulfillment by the said obligator of the terms and conditions contained in the
said agreement, on production of the Bank Guarantee for Rs.......cccccceueueuees (Rupees
....................................... only), at the request of the obligator Bank, a body
corporate constituted under the Banking Companies (Acquisition & Transfer of
undertakings) Act, 1970 having its Head Office at amongst others
a branch at ......ceevveeeenennene (hereinafter referred to as "the Bank") has agreed to
give following guarantee in favour of the beneficiary for an amount not exceeding
RS.eeereereeeeenes . (RUPEES ..ueerererererecrecreceseseeeessesseesssessessesnenes . only) against any loss

or damage caused to or suffered or would be caused to or suffered by reason of
any breach by the said Obligator(s) of any of the terms and conditions contained
in the said agreement.

1. We, the Bank to hereby undertake to pay the amount payable under
this guarantee without any demur merely on a demand from the
beneficiary stating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by reason or any
breach of the terms and conditions contained in the said agreement or
by reason of the obligator's failure to perform the said agreement. Any
such demand in writing made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under the guarantee.
However, our liability under this guarantee shall be restricted to an
amount not exceeding RS.......cccceeererreereervervennenss

<Pageno. 119 > Signature of Tenderer



PROPOSED ELECTRICAL WORKS INCLUDING PA SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4

2.

4.

PSP AREA NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

We, the Bank further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken
for the performance of the said agreement and that it shall continue to
be enforceable till all the dues of the beneficiary under or by virtue of
the said agreement have been fully paid and its claims satisfied or till
the beneficiary certifies that the terms and conditions of the said
agreement have been fully discharged this guarantee. Unless a demand
for claim under this guarantee is made on us in writing on or before
.............................. we shall be discharged from all liabilities under this
guarantee thereafter.

. We, the Bank further agree that the beneficiary shall have the fullest

liberty, without consent and without effecting in any manner or
obligations hereunder, to extend time of performance the said
obligator(s) from time to time or to postpone for any time any of the
powers exercisable by the beneficiary against the said obligator(s) and
to forbear or enforce any of the terms and conditions relating to the
said agreement and we shall not be relieved of our liability by reason of
any extension being granted to the said obligator(s) for any
forbearance, act or omission on the part of the beneficiary or any
indulgence by the beneficiary to the said obligator(s) or by any such
matter or thing whatsoever which under the law relating to sureties
would not for this provision have effect of so relieving us.

We, the Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the beneficiary in writing.

. Not withstanding anything contained herein:

(i) Our liability under this Bank Guarantee shall not exceed Rs. .........
(RUPEES .ceeeeeeerreenenneennerneesesseseesessssessessssessesnssnsssnsses only)

(i) This Bank Guarantee is valid upto ....cccceeveeuecuenennee. . and

(iii) We are liable to pay the guaranteed amount or any part thereof
under this Bank Guarantee only and only if you serve upon us a
written claim or demand on or before ................... (mention
period of the guarantee as found under clause
(ii) above plus claim period)

PLACE:

DATE :

SIGNATURE
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:ANNEXURE-17:

INTEGRITY PACT

Between

Canara Bank a body corporate constituted under the Banking
Companies ( Acquisition and Transfer of undertakings Act, 1970,)
having its Head office, 112, J C Road, Bangalore) hereinafter
referred to as “The Principal”, which expression unless repugnant to
the context or meaning hereof shall include its successors or assigns
of the ONE PART

and

(description of the party along with address), hereinafter referred to
as “The Bidder/ Contractor” which expression unless repugnant to
the context or meaning hereof shall include its successors or assigns
of the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational
procedures, contract/s for ELECTRICAL WORKS INCLUDING PA
SYSTEM AND EPABX OF OFFICE BUILDING AT PLOT NO 4 PSP AREA
NEAR AIIMS BAGSEWANIA BHOPAL. (M.P)

The Principal values full compliance with all relevant laws of the
land, rules and regulations, and the principles of economic use of
resources, and of fairness and transparency in its relations with its
Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint
Independent External Monitor(s), who will monitor the Tender/RFP
process and the execution of the contract for compliance with the

principles mentioned above.
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Section 1 - Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary

to prevent corruption and to observe the following principles:-

1.1.1 No employee of the Principal, personally or through family
members, will in connection with the Tender/RFP for, or the
execution of a contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the
person is not legally entitled to.

1.1.2 The Principal will, during the Tender/RFP process treat all
Bidder(s) with equity and reason. The Principal will in particular,
before and during the Tender/RFP process, provide to all Bidder(s)
the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender/RFP process or
the contract execution.

1.1.3 The Principal will exclude from the process all known
prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of
its employees which is a penal offence under the Indian Penal Code
1860 and Prevention of Corruption Act 1988 or any other statutory
penal enactment, or if there be a substantive suspicion in this
regard, the Principal will inform its Vigilance Office and in addition

can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all
measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation in the
Tender/RFP process and during the contract execution.
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2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any
other person or firm, offer, promise or give to the Principal or to
any of the Principal’s employees involved in the Tender/RFP process
or the execution of the contract or to any third person any material,
immaterial or any other benefit which he / she is not legally entitled
to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender/RFP process or during the execution
of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into
any illegal or undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict

competitiveness or to introduce cartelization in the bidding process.

2.1.2 The Bidder(s)/ Contractor(s) will not commit any penal
offence under the relevant IPC/ PC Act; further the Bidder(s)/
Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including

information contained or transmitted electronically.

2.1.3 The Bidder(s)/ Contractor(s) will, when presenting
his bid, disclose any and all payments he has made, and is
committed to or intends to make to agents, brokers or any other

intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to

commit offences outlined above or be an accessory to such offences.
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Section 3 - Disqualification from Tender/RFP process and
exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has
committed a transgression through a violation of Section 2 above, or
acts in any other manner such as to put his reliability or credibility
in question, the Principal is entitled to disqualify the Bidders(s)/
Contractor(s) from the Tender/RFP process or take action as per the
separate “Guidelines for Suspension of Business Dealings with

Suppliers/ Contractors” framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder(s) from the
Tender/RFP process prior to the award according to Section 3, the
Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit.

4.2 If the Principal has terminated the contract according to
Section 3, or if the Principal is entitled to terminate the contract
according to section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages equivalent to 5% of
the contract value or the amount equivalent to Security
Deposit/Performance Bank Guarantee, whichever is higher.

Section 5 - Previous Transgression

5.1

The Bidder declares that no previous transgressions occurred in the
last 3 years with any other company in any country conforming to
the anti-corruption approach or with any other Public Sector
Enterprise in India that could justify his exclusion from the
Tender/RFP process.
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5.2 If the Bidder makes incorrect statement on this subject, he
can be disqualified from the Tender/RFP process or the contract, if
already awarded, can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractors/ Sub-
contractors

6.1 The Bidder(s)/ Contractor(s) undertake(s) to demand from
his sub-contractors a commitment consistent with this Integrity
Pact. This commitment shall be taken only from those sub-
contractors whose contract value is more than 20% of Bidder’s/
Contractor’s contract value with the Principal.

6.2 The Principal will enter into agreements with identical
conditions as this one with all Bidders and Contractors.

6.3 The Principal will disqualify from the Tender/RFP process all

bidders who do not sign this pact or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/Contractors

/Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor
or Subcontractor, or of an employee or a representative or an
associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the Principal has substantive suspicion in this
regard, the Principal will inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible Independent
External Monitor for this Pact. The task of the Monitor is to review
independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

8.2 The Monitor is not subject to instructions by the
representatives of the parties and performs his functions neutrally
and independently. He reports to the MD & CEO , CANARA BANK.
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8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the
right to access without restriction to all contract documentation of
the Principal including that provided by the Bidder(s)/ Contractor(s).
The Bidder(s)/ Contractor(s) will grant the monitor, upon his request
and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation. The same is
applicable to Sub-contractor(s). The Monitor is under contractual
obligation to treat the information and documents of the Bidder(s)/
Contractor(s) / Sub-contractor(s) with confidentiality.

8.4 The Principal will provide to the Monitor sufficient
information about all meetings among the parties related to the
contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The
parties offer to the Monitor the option to participate in such

meetings.

8.5 As soon as the Monitor notices, or believes to notice, a
violation of this agreement, he will so inform the Management of the
Principal and request the Management to discontinue or take
corrective action, or heal the situation, or to take other relevant
action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from
action or tolerate action.

8.6 The Monitor will submit a written report to the MD & CEO ,
CANARA BANK within 8 to 10 weeks from the date of reference or
intimation to him by the Principal and, should the occasion arise,
submit proposals for correcting problematic situations.

8.7 The MD & CEO , CANARA BANK shall decide the compensation

to be paid to the Monitor and its terms and conditions.

8.8 If the Monitor has reported to the MD & CEO , CANARA BANK,
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a substantiated suspicion of an offence under relevant IPC / PC Act,
and the MD & CEO , CANARA BANK has not, within reasonable time,
taken visible action to proceed against such offence or reported it to
the Vigilance Office, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner, Government of
India.

8.9 The number of Independent External Monitor(s) shall be
decided by the MD & CEO, CANARA BANK.

8.10 The word ‘Monitor’ would include both singular and plural.
Section 9 - Pact Duration

9.1 This Pact begins when both parties have legally signed it. It
expires for the Contractor 12 months after the last payment under
the respective contract and for all other Bidders 6 months after the
contract has been awarded.

9.2 If any claim is made / lodged during this time, the same shall
be binding and continue to be valid despite the lapse of this pact as
specified as above, unless it is discharged/ determined by the MD &
CEO, CANARA BANK.

Section 10 - Other Provisions

10.1
his agreement is subject to Indian Laws and jurisdiction shall be
registered office of the Principal, i.e. New Delhi.

10.2
Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

10.3
If the Contractor is a partnership or a consortium, this agreement

must be signed by all partners or consortium members.
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10.4

Should one or several provisions of this agreement turn out to be
invalid, the remainder of this agreement remains valid. In this case,
the parties will strive to come to an agreement to their original
intentions.

10.5

Only those bidders/ contractors who have entered into this
agreement with the Principal would be competent to participate in
the bidding. In other words, entering into this agreement would be a
preliminary qualification.

For & On behalf of the Principal For & On behalf of the
Bidder/ Contractor

(Office Seal) (Office
Seal)

Witness: Witness:

(Name & Address) (Name &
Address)
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:ANNEXURE-18:

Name of work :

Details List of Retired Government / PSU / Bank employees, employed
by the Tenderer :

NAME OF THE RETIRED | DESIGNATION NAME & ADDRESS OF
OFFICIAL THE PREVIOUS
EMPLOYER

Name & Signature of Tenderer
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LIST OF MATERIALS ACCEPTABLE
(SAMPLES TO BE CHECKED & TESTED AT CONTRACTOR’S COST)

APPROVED LIST OF

MATERIALS FOR ELECTRICAL WORKS

( To be attached with every tender and signed by the

contractor )

All Materials Shall confirm to relevant standards and ISI

marked
MCB,MCCB,ELCB,R
CCB, Isolator Legrand /L& T /
1 |,MCB,DB'S MDS/ANCHOR/HAVELLS
Wires - copper Finolex/RRCable/Havell’s/
2 | /aluminium Polycab/Avocab/L&T
3 | MS Conduit BEC/ AKG
GURU/SHREE BALAJI/SHRINATH/
4 | P.V.C Conduits precision /cripsal/Kwality
Switches & Sockets | Philips / Legrand / Snider/Anchor
5 | Modular ROMA / Carbtree / L&T/Great White
Havell’s
Lighting & Fixtures | /Orient/Syska/Crompton/Bajaj/Philip
6 | & Luminaries s/Wipro
7 | Ceiling Fans Crompton Greaves / Orient
8 | Exhaust Fans Crompton Greaves / Orient
Finolex/RRCable/Havell’s/
9 | Cables Polycab/Avocab/L&T
10 | Cables Trays Pilco / Stotco
11 | Gl Pipes BST / Jindal
Finolex/RRCable/Havell’s/
12 | Telephopne Wires | Polycab/Avocab/L&T
13 | TAG Block ITI / Krone
Legrand /L& T /
14 | A/ CBox MDS/ANCHOR/HAVELLS
PA system Ahuja / Philips cks acoustics/cmx
15 | accessories audio/audiotech
Lead Acid
16 | Batteries Exide / Panasonic
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17 | Battery chagers Logicstat/ V-Guard / Kiranotics
18 | Voltage Stabilizer | Logicstat / Usha Rectifier /Kiranotics
Cable Management
19 | Runner LK INDIA / Pilco
20 | HRC Fuses HPL /L& T
21 | Speaker Philips / Sony
MCB BOX
22 | /Distribution board |L & T / Legrand / MDS
23 | Data cable D-Link
24 | 1.0. Box D-Link
25 | R.J.45 Connector | D-Link
Communication
26 | Rack D-Link / Com. Rack / Data Rack
27 | EPBAX Systems Matrix/Syntel/Coral/Panasonic
MAKE LIST
S.N ITEM ACCEPTABLE MAKES
o
CABLES AND PIPES
1| PVC Conduit & Crown / Polycab / AKG/ BEC
Accessories ( ISI
Marked)
LAN NETWORKING
1 | Patch Panel, Patch | D-Link/Legrand / Molex / Amp/
Cord, 1/0s, Cat-6 | Commscope
and other
Networking
Accessories
2 | LAN Cable D-Link / Legrand / Molex
3 | Racks D-Link / Netrack / Legrand / Valrack
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