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SHORT TERM NOTICE INVITING TENDER (N.I.T) 

 
Canara Bank, Circle Office, Chennai invites sealed TWO BID Tenders on item rate 
basis from regular contractors for the works mentioned below: 
   

1. Name of the Work : Supply, installation , testing and 
commissioning of Audio Conference system at 
Circle Office Chennai (Fourth Floor) 

2. Location of Work : 4th Floor, Canara Bank Circle Office, 524, 
Anna Salai, Teynmapet, Chennai – 600 018 

3. EMD Amount (to be 
submitted along with the 
tender) 

: Rs.10,000/- by way of crossed Demand Draft 
of a Scheduled Bank drawn in favour of 
Premises & Estate Section, Canara Bank 
Circle Office payable at Chennai. Cheques 
shall not be accepted 

5. Time of Completion/ Project 
duration 

: 15  days from the Day of Acceptance of the 
Tender by the Bank 

6. Contents of the Tender : Ass given in the Table of Contents 

7. Date of Issue of Tender : From 04/08/2020 to 10/08/2020 – 
Downloaded from Bank‟s Website 

8. Last Date of Submission : 12/08/2020 at 11.00 AM 

9. Place of Submission :  “The Divisional Manager, 
Premises & Estate Section,  
6th Floor, Premises & Estate Section, 
Canara Bank Circle Office, Teynampet, 
Chennai – 600 018” 
 

10. Time & Date of Opening of 
Technical Bid 

: Tenders will be opened on 12/08/2020 at 
11:30 AM 

 
 
 

 
   DIVISIONAL MANAGER 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

1) The Tender document, duly filled and sealed, comprising of Notice Inviting 
Tender, General Rules & Instructions to Tenderers, Tender Form, General 
Conditions of Contract, Special Conditions of Contract, Appendix 1 to 
Appendix 10, Bill of Quantities, Tender drawings should be submitted to the 
Divisional Manager at the address given in the Notice Inviting Tender. The 
Tender document should be sealed in an envelope superscribing “Supply, 
installation, testing and commissioning of Audio conference system at 
Circle Office, Chennai” and addressed to the Divisional Manager. The 
tenderer's name and address should also be put on the envelope. 

2) Last date for receipt of tenders: As stated in the Notice Inviting Tender. 
3) The Tenderers  are advised to inspect and  examine the site  and  its 

surroundings and satisfy themselves before submitting their tenders as to  the 
nature of the site and dimensions, the means of access to  the site, 
availability of materials  and obtain all necessary information‟s as to risks, 
contingencies and other circumstances which may influence or affect their 
tender. 

4) Tenderers should ensure that their tenders are submitted before the date and 
time specified in Notice Inviting Tender. 

5) Tenderers are requested to put their signature on each page of the tender 
documents as a token of acceptance. 

6) Contractors should fill in all the relevant blanks and put their signature in the 
relevant places indicated in the documents. 

7) It will be obligatory on the part of the Tenderer to tender and sign the tender 
documents for all the component parts and that, after the work is awarded, 
he / they will have to enter into an agreement for each component with the 
competent authority of the Employer. 

8) The contractors should quote the item rate and amount tendered by them in 
figures as well as in words. The amount for each item should be worked out 
and the requisite totals given. The rates quoted shall  be all  inclusive  rates  
for  the  item  of  work  described,  including materials and GST for raw 
materials,  labour, tools & plant, carriage & transport,  supervision, 
overheads & profits, taxes , cess, fees , mobilizing and other charges 
whatsoever including any  anticipated  or  un-anticipated difficulties, etc. 
complete for proper execution of the work as per drawings and specifications 
and no claim whatsoever for any extra payment shall be maintainable. 

9) Please refer Clause No: 7 of General Conditions of the contract for Goods and 
services tax (GST).  

10) When  a  contractor  signs a tender  in  an  Indian  language  the percentage 
above or below and the tendered amount and the total amount tendered  
should also be written in the same language. In the case of illiterate 
contractors the rates or the amounts tendered should be attested by a 
witness. 

11) The Schedule of Quantities should be filled as follows: 
a. The “Rate‟‟ Column to be legibly filled in ink in both figures and words. 
b. „Amount‟ column to be filled for each item and the total amount for each 

trade to be given. 
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c. All corrections to be initialed. 
d. Contractor‟s signature to be put on each page of the Schedule of quantities 

and in the “Abstract Sheet”. 
e. The “Amount” column for alternative items for which the quantities are 

mentioned should be filled up. 
f. The “Rate” column for "Rate only" items should be filled up. 

Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. 

12) No alterations or additions are to be made by the Contractors to the tender 
document. Violation of this instruction will attract rejection of the tender at 
the discretion of Architect/Bank.       

13) Tender shall be quoted on prescribed Form only and quoting in any other form 
will be rejected. All rates shall be quoted on the proper form of the tender 
alone. Quoted rates and units different from prescribed in the tender 
schedule will be liable for rejection. 

14) The total time allowed for carrying out of the work shall not exceed the 
period specified in the Notice Inviting Tender counted from the day of 
Acceptance Letter and/ or written orders to commence the work by the Bank.  

15) Earnest money accompanying the tender will be accepted only in the form of 
Crossed Demand Draft on any of the nationalized Banks/ state bank drawn in 
favour of “Premises & Estate Section, Canara Bank Circle Office payable at 
Chennai & not in favour of any other authority. Any tender, which is not 
accompanied by Earnest Money Deposit in the form of DD, shall be summarily   
rejected.  

16) The  EMD of the contractor whose tender is  accepted,  shall  be forfeited  in  
full  in case he does not remit  the  Initial  Security Deposit  within  the  
stipulated  period or  start  the  work  by  the stipulated date mentioned in 
the award letter. The successful tenderer to  whom  the  contract is awarded 
will have  to  deposit  as  initial security deposit a further sum to make up 2% 
of the value of  accepted tender including the Earnest Money as detailed in 
General Conditions of the Contract. 

17) The Sealed Envelopes shall be opened at the specified time in the presence 
of the tenderer's accredited representatives if they desire to attend. 

18) The tender for the work shall not be witnessed by a contractor or contractors 
who himself / themselves has / have tendered or who may and had/have  
tendered  for the same work. Failure to observe this condition would render 
tenders of the contractors tendering as well as witnessing the tender liable to 
summary rejection. 

19) The Contractor is required to check the numbers of the pages and should any 
be found missing or in duplicate, or the figure or writing indistinct, he must 
inform the Architect/ Bank at once and have the same rectified.  Should the 
Contractor be in doubt about the precise meaning of any item or any provision 
or if he wants any clarification, he must inform the Architect/Bank in writing 
at least one week before the scheduled date of opening. No claim will be 
allowed in respect of errors in the Contractors tender due to any mistake in 
the Schedule of Quantities, which should have been but was not rectified in 
the manner described above. 
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20) The articles of Agreement should not be filled.  This will be done at the time 
the contract is awarded, in the case of the successful tenderer only. 

21) Rate in words will be taken in precedence over rate in figures. If the amount 
of an item does not tally with the rate quoted in words, the rate shall be 
taken as correct. 

 
        Contractors are forewarned that no errors whatsoever arithmetical or 

otherwise will be permitted in their tenders. Tenders containing many errors 
are liable to be considered as Non-bonafide at the discretion of Architects/ 
Bank. 

22) Validity of tender -Tenderers should note that their tenders should remain 
open for consideration for a minimum period of 90 days from the date of the 
opening of technical bid. EMD of unsuccessful tenderers will be refunded 
without any interest after evaluation of tender. 

23) If  any tenderer  withdraws  his tender before the said period  or  makes  any 
modifications in the terms and conditions of the tender which are  not 
acceptable to the Employer, then the Employer shall, without prejudice to 
any other right  or remedy, be at liberty to forfeit  full value of the earnest 
money as aforesaid. 

24) A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. Submission of a tender by  a  Tenderer implies 
that he  has read this notice  and  all  other Tender/contract  documents  and  
has  made himself aware  of  the  scope  and specifications  of the work to be 
done and local conditions and  other factors bearing on the execution of the 
work. 

25) All the parts of this tender documents i.e., Notice Inviting Tender, General 
Rules & Instructions to Tenderers, Tender Form, General Conditions of 
Contract, Special Conditions of Contract, Appendix 1 to Appendix 10, Bill of 
Quantities, Tender drawings shall form a part of the contract document.  

26) The Tenderer shall agree that until a formal agreement on stamp paper is 
prepared and signed, this tender shall constitute a binding contract between 
the supplier and the Employer. 

27) On  acceptance  of  the  tender,  the  name  of  the   accredited 
representative(s)  of  the  contractor who would  be  responsible  for taking  
instructions  from the Employer shall be communicated  to  the Employer. 

28) The Bank reserves the right to accept any tender or accept tenders in part 
or to reject any or all tenders without assigning any reasons thereof and 
will not be liable to offer any explanation whatsoever.  

29) Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable for 
rejection. 

30) Contractors are requested to note that non-compliance of the above 
instructions is liable to render their Tender non-bonafide.  

 
DIVISIONAL MANAGER 
CANARA BANK,                                                                          
CIRCLE OFFICE, CHENNAI  
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TENDER FORM 

 
The Divisional Manager, 
Canara Bank, 
Premises & Estate Section 
Circle Office, 
Chennai  
 
Name of work: ‘Supply, Installation, Testing and Commissioning of Audio 

conference system at Circle Office, Chennai (4th Floor)”  
 
Dear Sir, 
 
I/We have read and examined the Notice Inviting Tender, General Rules & 
Instructions to Tenderers, Tender Form, General Conditions of Contract, Special 
Conditions of Contract, Appendix 1 to Appendix 10, Bill of Quantities, Tender 
drawings and all other contents referred to in this Tender Document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Canara  
Bank  within  the  time specified at the rates  specified  in  the attached  Schedule 
of quantities  viz., Bill of Quantities and in all  respects in accordance with in all 
respects with the  specifications so far as applicable. 
 
 
I/We agree to keep the tender open for ninety (90) days from the due date of 
submission thereof and not to make any modifications in its terms and conditions.  
 
A sum of Rs...............is hereby forwarded as earnest money in form of Demand 
Draft of . ................... (Name of the issuing Schedule Bank) bearing no . 
.......... and date . ........ 
thereof and not to make any  modifications in its terms and conditions. 
 
In the event of my / our failure to commence the work on the specified date  after 
award I/We agree that the Bank shall without prejudice  to any  other right or 
remedy, be at liberty to forfeit the said  earnest money absolutely otherwise the 
said earnest money shall be retained by it  towards security deposit to execute all 
the works referred  to  in the  tender  documents  upon the terms  and  conditions  
contained  or referred to therein and to carry out such deviations as may be  
ordered. 
 
I/We agree that should I/We fail to deposit the full amount of initial security  
deposit  and/or fail to commence the work specified  in  the above  memorandum, 
an amount equal to the amount of the earnest  money mentioned  in  the form of 
invitation of tender  shall  be  absolutely forfeited  to  the  Employer and the same 
may at  the  option  of  the Employer  be recovered without prejudice to any other 
right or  remedy available in law, out of the deposit in so far as the same may  
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extend in  terms of the said bond and in the event of deficiency out  of  any other 
money due to me/us under this contract or otherwise. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person 
to whom I/We am /are authorised to communicate the same or use the 
information in any manner prejudiced to the safety  of the State / the Employer. 
 
 
I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive. Shri. ________________________, Partner / Proprietor / 
Authorised representative of the Company, is the person authorised to negotiate 
commercial, technical terms & conditions &sign on behalf of the firm any 
Agreement, Bills & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and  signed,  
this tender with your written acceptance  thereof  shall constitute a binding 
contract between us. 
 
Dated     /August/2020 
 
 

        Signature of Contractor 
                             Name & address:                                                                                           

Full Postal Address including 
         Pin Code No. & Telephone No. 

 
Witness, 
1). 
 
 
 
 
 
 
 
2). 
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GENERAL CONDITIONS OF CONTRACT 

 
1.  INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, 
tender and Agreement, the following words shall have the meaning herein assigned 
to them except where the subject or context otherwise requires. 
 
i) Employer or Bank:  The term "Employer" or "Bank" shall denote CANARA BANK 

with their Head Office at BANGALORE represented by DIVISIONAL GENERAL 
MANAGER, PREMISES AND ESTATE SECTION, CANARA BANK, CIRCLE OFFICE, 
CHENNAI and any of its employees or representative authorised on their 
behalf. 

 
ii) Architects: "Architect” shall mean Architect/ Architectural Consultant 

appointed by the Bank for the Project. or in the event of  his/their ceasing to 
be the Architects for the purpose of this contract such other person/s the 
Employer shall nominate for the purpose. 

 
iii) Site Engineer: The term “Site Engineer" shall mean authorised Engineer 

appointed by Architect or Bank for day-to-day supervision of works at site as 
per tender terms. 

 
iv) Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 

____________________________________________ (Name and address of 
Contractor) and his/their heirs, legal representatives, assigns and successors. 

 
v) Site:  The "site" shall mean the site located as mentioned in the Notice 

inviting Tender, where the renovation works are to be carried  out as per 
Scope of Work. 

  
vi) Drawings:  "Drawings" means the drawings referred to in the Specification 

and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. The work is to be carried out in accordance with 
drawings, specifications, the schedule of quantities and any further drawings, 
which may be given by the Bank‟s Engineer / Architect during the execution 
of the work. 

   
All drawings relating to work given to the contractor together with copy of 
schedule of quantities are to be kept at site and the Bank‟s Engineer / 
Architect shall be given access to such drawings or schedule of quantities 
whenever necessary. 

 



 
PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE CHENNAI 

RFP -01-AUD/2020: Supply, Installation, Testing and Commissioning of Audio System at Circle Office  

 

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 10 

 

In case any detailed Working/Fabrication/Shop Drawings are necessary, 
contractor shall prepare such detailed drawings and/or dimensioned sketches 
thereof and have it confirmed by the Bank‟s Engineer / Architect prior to 
taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring 
anywhere in drawings, specifications and schedule of quantities or to 
additional instructions at least 10 days ahead from the time when it is 
required for implementations so that the Employer may be able to give 
decision thereon. 

 
v)   “The Works” shall mean the work or works to be executed or done under this 

contract and shall include materials, apparatus, equipment, plant, fittings 
and other things for incorporation in the works. 

 
vi) "Contract " means the contract effected by the contractor's Tender and the 

Employer's acceptance thereof comprising (in addition to the Tender and 
Acceptance) the priced Schedule  of Quantities and Schedules, Schedules of 
particulars (if any), Specifications and Drawings, these General Conditions of 
Contract, Special Conditions contained in, Appendices, Annexures  or 
attached to any of the forgoing documents, any alterations agreed in writing 
between the parties before the formal acceptance of the Tender, all these 
documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 
vii) "Specification" means the specification annexed to or issued with these 

conditions and includes Indian or British or other approved standard 
specifications where required by the specification and where such a 
specification is not available, the specification approved by the Architect and 
the Engineer. 

 
viii) "Approved" means approved in writing including subsequent written 

confirmation of previous verbal approval and "approval" means approval in 
writing including as aforesaid. 

 
ix) 'Market rate" means the rate as prevailing in the market and recommended by 

the Architect and as approved by the Employer on the basis of cost of 
materials, labour, plant etc inclusive of any tax, duty, octroi etc. at the time 
of execution of work. 

 
x) “The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean 

the schedule (or bill) of quantities as specified and forming part of this 
contract. 

 
xi)  “Act of Insolvency” shall mean any act such as defined by the Presidency 

Towns Insolvency Act or in Provincial Insolvency Act or any amending 
statutes. 
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2. SCOPE OF WORK: The scope of works consists of supply, installation, testing 
and commissioning of audio conference system at the building as per tender 
terms, conditions and specifications at the site as mentioned in Notice Inviting 
Tender. 
  
Employer may in their absolute discretion issue further drawings and/or written 
instruction, details, directions & explanations, which are, hereafter 
collectively referred to as “The Employer‟s instructions” in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 
c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 
d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 
 
The Contractor shall forthwith comply with and duly execute any work comprised 
in such Employer‟s/Architects‟ instructions, provided always that verbal 
instructions, directions and explanations given to the contractors or his 
representative upon the works by the Employer/Architects shall if involves a 
variation, be confirmed in writing to the contractor/s within seven days.  No 
works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the 
Employer/Architects. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the employer in consultation with the Architects as 
provided in Clause “variation”. 
 
The contractor shall set up necessary field testing equipments for day to day 
testing of materials like slump test for concrete, moulds for preparing concrete 
cube test samples, grading of coarse and fine aggregates, silt content and bulkage 
of sand etc.  
 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 
 
3.  TENDERER SHALL VISIT THE SITE 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted 
with the local site condition, nature and requirements of the works, availability of 
specified materials in the tender, facilities of transport condition, effective labour 
and materials, access and storage for materials and removal of rubbish.  The 
tenderer shall provide in their tender for cost of carriage, freight and other 
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charges as also for any special difficulties, including police restriction for transport 
etc., for proper execution of work as indicated in the drawings.  The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or 
losses incurred on account of any site condition which existed before the 
commencement of the work or which in the opinion of the Employer/Architects 
might be deemed to have reasonably been inferred to be so existing before 
commencement of work.      
 

4. TENDERS 
 

The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed at appropriate places as detailed in the Instructions to 
Tenderers. 
 
No modifications, writings or corrections can be made in the tender papers by the 
tenderer, but may at his option offer his comments or modifications in a separate 
sheet of paper attached to the original tender papers. 
 

The Employer reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute 
any item of work to any specialist firm or firms, without assigning any reason. 
 

The tenderers should note that the tender is strictly on the item rate basis and 
their attention is drawn to the fact that the rates for each and every item should 
be correct, workable and self-supporting.  If called upon by the 
Employer/Architects detailed analysis of any or all the rates shall be submitted.  
The Employer/Architects shall not be bound to recognize the contractor‟s analysis. 
 
The works will be paid for as “measured work” on the basis of actual work done on 
item rate basis and not as “lump sum” contract as per the rate quoted in the 
Schedule of quantities. 
 
All items of work described in the schedule of quantities are to be deemed and 
paid as complete works in all respects and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges 
will be allowed in this connection.  In the case of lump-sum charges in the tender 
in respect of any item of works, the payment of such items of work will be made 
for the actual work done on the basis of lump-sum rates as will be assessed to be 
payable by the Employer/Architects. 
 
The Employer has power to add /to omit any work, reduce the scope of the works  
as shown in drawings or described in specifications or included in schedule of 
quantities and intimate the same in writing. No claims are entertained/ 
permissible due to such actions of the bank, but no addition, omission or variation 
shall be made by the contractor without authorization from the Employer.  No 
variation shall vitiate the contract.  
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5. AGREEMENT 
 
The successful contractor shall sign a Contract Agreement as per enclosed 
Appendix 6 shall pay for all stamps and legal expenses, incidental thereto. The 
same to be duly filled in a non-judicial stamp paper of Rs 200/- and submitted 
along with offer. The contractor shall submit Indemnity Bond as per Appendix 8, 
Guarantee Certificates for specialized works in stamp papers as per Bank‟s 
approved proformas. The same to be duly filled in a non-judicial stamp paper of 
Rs 200/- and submitted along with offer. 
 
6a. PERMITS AND LICENCES 
 
Permits and Licenses for release of materials, which are under Government 
control, shall be arranged by the contractor. The Employer may render necessary 
assistance, sign any forms or applications that may be necessary but shall not be 
responsible for actual procurement or for any delay in procurement.   
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of any controlled materials in due time 
on this account or according to his own requirements. 
 
The contractor shall at his own cost arrange for storage shed adequate for taking 
delivery and storing of the quantity of controlled materials released by the 
authorities or supplied by the Employer.  The costs of storing, transporting, etc., 
of all materials including those under Government control are to be included by 
the tenderer in his quoted rates. 
 
The Employer/Architects shall be indemnified against all Government or legal 
actions for theft or misuse of controlled materials in the custody of the 
contractor.  
 
6b. GOVERNMENT AND LOCAL RULES 
 
The contractor shall confirm to the provisions of all local Bye-laws and Acts 
relating to the work and to the Regulations etc., of the Government and Local 
Authorities and of any company with whose system the structure is proposed to be 
connected.  The contractor shall give all notices required by said Act, Rules, 
Regulations and Bye-laws etc., and pay all fees payable to such 
authority/authorities for execution of the work involved.  The cost, if any, shall be 
deemed to have been included in his quoted rates, taking into account all 
liabilities for licenses, fees for footpath encroachment and restorations etc., and 
shall indemnify the Employer against such liabilities and shall defend all actions 
arising from such claims or liabilities. 
 
7. TAXES AND DUTIES 
 
The tenderers must include in their tender prices quoted for all duties royalties, 
cess and sales tax or any other taxes or local charges if applicable. Goods and 
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Service tax is payable extra as applicable to works contract as defined in Clause 
119 of section 2 of CGST Act. Any variations in the above shall not be paid. No 
extra claim on this account will in any case be entertained.  
 
8.  PROVISIONAL SUMS (P S)  
 
All provisional sums described in the schedule of quantities as P S shall be 
exclusively allotted to the purchase of materials and not for any handling and 
fixing to be done by the contractor.  Such costs of handling and fixing with profit 
(including transport charges if required) shall be separately included in the 
contract price as described in the schedule of quantities. The disposal of the 
amounts covered under this head will be absolutely at the discretion of the 
Employer. Contractor is to make payment for these materials to the suppliers on 
certificate or order issued by the Employer/ Architects and realize them through 
his bills from the Employer. 
 
9.  QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire new structure indicated in the drawings but the 
Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore. 
 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by other Agency or 
persons, and contractor shall allow all reasonable facilities and use of his 
scaffolding for the execution of such work.  The main contractor shall extend all 
cooperation in this regard. 
 
11. EARNEST MONEY, SECURITY DEPOSITS, RETENTION MONEY AND DEFECTS 

LIABILITY PERIOD  
 
A) Earnest Money Deposit: The tenderer will have to deposit the specified amount 
of earnest money as detailed in the Notice Inviting Tender at the time of 
submission of tender. No interest will be paid on the earnest money. The earnest 
money of unsuccessful tenderers will be refunded without any interest soon after 
the decision to award the work is taken or after the expiry of the validity period of 
the tender. However, those who have exemption certificate from NSIC/Similar 
Government authorities as per provision of MSME Act will be exempted from 
submission of EMD subject to the submission of valid document/certificate to that 
effect. 

  
B) Initial Security Deposit: The successful tenderer whose tender is accepted shall 
be required to furnish by way of Initial security a sum which shall be equal to 2% 
(two percent) of the accepted value of the tender including the Earnest Money 
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Deposit if submitted, within 14 (fourteen) days of the date of issue of the letter of 
acceptance of his tender, Demand Draft payable to the Employer. 

 
C) Total Security Deposit & Retention Money: A further sum of 10% (Ten percent) 
of the Gross value of each interim/ running account bill/ final bill shall be 
deducted as Retention money to make up, together with the Initial Security 
Deposit, a total Security Deposit equal to 10.0 % of the amount of the accepted 
value of the tender (Actual cost of the work). Retention money would be 
retained until the completion of CAMC period and no interest would be paid on 
retention money kept with the Bank. 

 
D) Repayment of Retention Money (Total Security Deposit): 
      The retention money amount will be refunded 14 days (fourteen) days after 

the end of CAMC Period provided 
i) Contractor should remove all their materials, equipments, labour force, 

temporary sheds/ stores etc. from the site. 
ii) Contractor should have completed all the necessary testing, complied with 

the inspection remarks & its rectifications if any, submission of all the 
required particulars, test certificates and such other particulars. 

iii) Contractor has satisfactorily carried out all the works and attended to all 
defects in accordance with conditions of the contract. No interest is 
allowed on retention money. Alternatively, the above said security deposit 
shall be released after the completion of work provided the contractor 
submits bank guarantee for the amount for a period of defect liability 
period from any scheduled commercial Bank in the format acceptable to 
the Bank. 
 

E) DEFECTS LIABILLITY PERIOD (DLP) -  
The defects liability period (DLP) for the work executed as per the tender Bill of 
quantities(BOQ) / items supplied shall be one year and shall commence from the 
date of certification/ settlement of Final bill of the work/date of successful hand 
over/ from date mentioned in  Work Completion Certificate issued by the 
Employer, unless otherwise mentioned specifically in the BOQ. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide everything necessary for the proper execution of the 
work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be 
particularly shown or described therein provided that the same can reasonably be 
inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing, refer the same to the Employer/ Architects whose 
decision shall be final and binding.  The contractor shall provide himself for ground 
and fresh water for carrying out of the works at his own cost. The Employer shall 
on no account be responsible for the expenses incurred by the contractor for hired 
ground or fresh water obtained from elsewhere. 
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The rates quoted against individual items will be inclusive of everything necessary 
to complete the said items of work within the contemplation of the contract, and 
beyond the unit price no extra payment will be allowed for incidental or 
contingent work, labour and/or materials inclusive of all taxes and duties 
whatsoever except for specific items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of 
any work, all tools, tackle, machineries and equipments and all the necessary 
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but also for the 
protection of the public and safety of any adjacent roads, streets, walls, houses, 
building, all other erections, matters and things and the contractor shall take 
down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shorting etc., as  occasion shall be required or when ordered so to do, 
and shall fully reinstate and make good all matters and things disturbed during the 
execution of works to the satisfaction of the Employer/ Architects. 
 
The contractor shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract and for his own convenience 
but not otherwise.  Upon completion, such roads shall be broken up and levelled 
where so required by the drawings unless the Employer shall otherwise direct. 
 
The contractor shall at all times give access to workers employed by the Employer 
or any men employed on the buildings and to provide such parties with proper 
sufficient and if required, special scaffolding, hoists and ladders and provide them 
with water and lighting and leave or make any holes, grooves etc., in any work, 
where directed by the employer as may be required to enable such workmen to lay 
or fix pipes, electrical wiring, special fittings etc. The quoted rates of the 
tenderers shall accordingly include all these above-mentioned contingent works. 
 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
13.1 Time of completion:  The entire work is to be completed in all respects 

within the stipulated period stated in the Appendix-1. The work shall deemed 
to be commenced on the second day from the date of work order or date of 
handing over of site, whichever is later.  Time is the essence of the contract 
and shall be strictly observed by the contractor. 

 
13.2 Extension of Time: If in the opinion of the Employer/ Bank the works were 

delayed for reasons beyond control of the contractor, the Bank may grant a 
fair and reasonable extension of time for completion of the contract works.  

 
Request for extension of time, to be eligible for consideration, shall be made 
by the Contractor in writing within fourteen days of the happening of the event 
causing delay to the Architect/ Bank. The Contractor shall also, if practicable, 
indicate in such a request the total period for which extension is desired, 
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overlapping period, if any, with earlier events causing delays, net extension 
required. 
 
In such case, the Employer may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor 
by the Employer in writing, within one month of the date of such request. Non-
application by the contractor for extension of time within time schedule or 
happening of an event, which will require extension of time, will render the 
contractor non eligible for seeking extension of time at later date & this shall 
be binding to the contractor. While granting extension, the Employer shall 
notify the contractor the period of time which will not qualify for levy of 
liquidated damages. 
For the period in excess of original stipulated period and authorised extension 
of time (i.e. period not qualifying for levy of liquidated damages), granted by 
the Employer, the provision of liquidated damages as stated under Clause 15 
hereof will become applicable. 
However, the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 

  
14 PROGRESS OF WORK 
During the period of construction the contractor shall maintain proportionate 
progress on the basis of a Programme Chart submitted by the contractor 
immediately before commencement of work and agreed to by the Employer/ 
Architects. Contractor should also include planning for procurement of scarce 
material well in advance and reflect the same in the programme chart so that 
there is no delay in completion of the project. 

 
15. LIQUIDATED DAMAGES 
Time is the essence of the contract. The completion of the work/building is 
essential to comply with various requirements of the bank. Thus the contractor   
shall  be  aware  and  take  note  that  non-completion of the work/building will 
affect the Banks committed programs and thus the loss by way  delayed    
completion  of related works etc,  are  invaluable  and  cannot  be  easily  
assessed. Therefore, it is part of the agreed terms that  in  the  event  of  any 
delay in completion of the work, the  Bank  is  liable  to  charge  the Contractor  
without the necessity of providing for  any  details  of  such losses suffered by the 
Bank. Further, 
 
15.1  If  the contractor fails to maintain the  required  progress  in terms of the 
contract or to complete the work and clear the site on or before the contract or 
approved extended date of completion, he shall, without  prejudice  to any other 
right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  
compensation  the  amount calculated at the rates stipulated below or such 
smaller amount as may be  fixed by the employer on the contract value of the 
work for  every completed week that the progress remains incomplete. 
 
15.2  For this purpose the term `Contract Value' shall be value at the contract 
rates of the work as ordered / accepted. 
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15.3  The Employer shall have the right to adjust, /  set-off  against any  sum  
payable to the contractor under this or any  other  contract with the Employer 
anywhere in India/outside India. 
 
 
Thus if the Contractor fails to complete the works within the time for completion 
stated in the Appendix/elsewhere or within any extended time under Clause 13 
hereof, the Contractor shall pay the Employer the sum at the rate of 1%(one per 
cent) of the Contract Value per week  of delay subject to a limit of 10%(ten 
percent) of the Contract Value as "Liquidated damages" for the period during 
which the said works shall so remain incomplete or the Employer may deduct 
aforesaid sum towards such damages from any monies due to the Contractor. 
Appendix-1 shall also be referred.  
 
16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 
 
The contractor may provide, fix up and maintain in an approved position, proper 
office accommodation for the contractor‟s representative and staff at his own 
cost. Such offices shall be open at reasonable hours to receive instruction notices 
or communications and clear away on completion of the works and make good all 
work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish.  They are to be 
protected from ravages of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all-artificial light required for the 
work and to enable other contractors and sub-contractors to complete the work 
within the specified time. 
 
The contractor shall provide suitable temporary shed/enclosures for the watchmen 
and clear away the same when no longer required and to provide all necessary 
attendance, lights etc., required. 
 
The contractor shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the satisfaction 
of the Public Health Authorities and shall cause such latrines and soil to be cleared 
away whenever necessary and shall make good all the works disturbed by these 
conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles, cisterns, 
water tanks etc., used for the storage of water, must be suitably protected against 
breeding of mosquitoes.  The contractor shall indemnify the Employer against any 
breach of rules in respect of anti-material measures. 
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The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, 
gantry, building structure other than those approved by the Employer. 
 
Protective Measures:  The contractor from the time of being placed in possession 
of the site must make suitable arrangements for watching, lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and other 
holidays, on round the clock basis and no extra will be paid by Bank for such 
services. 
 
Contractor shall indemnify the Employer against any possible damage to the 
building, roads or members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances, 
etc., for the protection of the work and materials and for altering and adopting 
the same as may be required and removing on completion of the works and making 
good all works disturbed. 
 
Storage of materials:  The contractor shall provide and maintain proper sheds for 
the proper storage and adequate protection of the materials etc., and other work 
that may be executed on the site including the tools and materials of sub-
contractors and remove the same on completion.  Sheds for storage of cement 
should have pucca floor raised above the ground. 
 
Tools:  Theodolite levels, prismatic compass, chain, steel and metallic tapes and 
all other surveying instruments found necessary for the works shall be provided by 
the contractor for the due performance of this contract as instructed by the Site 
Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement and shall be supplied by the contractor. 
 
The mistries and the supervisor on the works shall carry with them necessary 
instruments like a steel tape, a measuring tape of 30 meters, a spirit level, a 
plumb bob and a square and shall check the work to ensure that the work is being 
done according to the drawing and specifications.  The Site Engineer will use any 
or all measuring instruments or tools belonging to the contractors as he chooses 
for checking the works executed or being executed on the contract. 
 
The contractor should cover in his rates for making provisions for all reasonable 
facilities for the use of his scaffolding, tools & plant etc. by subcontractors for 
their work. 
 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulations and Bye-laws of any authorities, and 
/or any water, lighting and other companies, and/or authorities with whose 
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systems the structures were proposed to have connection and shall before making 
any variations from the drawings or specification that may be associated to so 
conform, give the Employer/Architects written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction 
thereon.  The Employer/Architects on receipt of such intimation shall give a 
decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall 
keep the Employer saved harmless and indemnified in all respects from such 
actions, costs and expenses. 
 
18. CLEARING SITE AND SETTING OUT WORKS 
 
The site shown on the plan shall be cleared of all obstructions, grass, plants, loose 
stone, and materials rubbish of all kinds.  All holes or hollows whether originally 
existing or produced by removal of loose stone or materials shall be carefully filled 
up with earth well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the work and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof.  If at any time, any error shall 
appear during the progress of any part of the work, the contractor shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Employer. The 
contractor shall further set out the works to the alternative positions at the site 
until one is finally approved and the rates quoted in his tender should include for 
this and no extra on this account will be entertained. 
 

19. BENCHES 
The contractor is to construct and maintain proper benches of all the main walls, 
in order that the lines and levels may be accurately checked at all times.  
 
These benches will consist of salwood post of adequate length and minimum 
diameter 75 mm to be driven in the ground at suitable distance as directed 
encased with brickwork.  The wire nails will be driven on the top of salwood post 
on the center lines of columns, walls, inside and outside faces of foundation 
trenches, in order that lines may be stretched between the benches and accurate 
intersection of excavation.  Center line of walls, columns etc., may be clearly 
indicated and checked at any time if it is so required. 
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20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 
All soil, filth or other matters of any offensive nature taken out of any trench, 
sewer, drain, cesspool or other place shall not be deposited on the surface but 
shall be at once carted away by the contractor to the place provided by him. 
 
The contractor shall keep the foundations and works free from water and shall 
provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Employer for the purpose, until the 
building is handed over to the Employer.  The contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Employer and local 
authority and no claims will be entertained afterwards if he does not include in his 
rates for the purpose. 
 

21. ACCESS 
 
Any authorized representative of the Employer shall at all reasonable times have 
free access to the works and/or to the workshop, factories or other places where 
materials are being prepared or constructed for the work and also to any place 
where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the bank or their representatives necessary 
for inspection and examination and test of the materials and workmanship.  
Except the representatives of the Employer no person shall be allowed at any time 
without the written permission of the Employer. 
 

22. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
 
All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and approved quality of the respective kinds in accordance 
with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and 
instructions as may from time to time be given by the Employer/Architects during 
the execution of the work, and to his entire satisfaction. 
 
All the materials (except where otherwise described) stores and equipment 
required for the full performance of the work under the contract must be provided 
through normal channels and must include charge for import duties, sales tax, 
octroi and other charges and must be the best of their kind available and the 
contractor/s must be entirely responsible for the proper and efficient carrying out 
of the work.  The work must be done in the best workman like manner. Samples of 
all materials to be used must be submitted to the Employer/Architects when so 
directed by the Engineer/ Architects and written approval from 
Employer/Architects must be obtained prior to placement of order. 
 
During the inclement weather the contractor shall suspend concreting and 
plastering for such time as the Employer/Architects may direct and shall protect 
from injury all work when in course of execution. Any damage during 
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constructions, to any part of the work, for any reasons, due to rain, storm, or 
neglect of contractor, shall be rectified by the contractor, in an approved manner 
at no extra cost. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other 
cause, the contractor shall take all precautions necessary for the protection of 
work and at his own expenses shall make good any damage arising from any of 
these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all end 
work and supply all temporary doors, protection to windows, and any other 
requisite protection for the execution of the work whether by himself or special 
tradesmen or subcontractor and any damage caused must be made good by the 
contractor at his own expenses. 
 

23. REMOVAL OF IMPROPER WORK 
 
The Employer shall during the progress of the work have power to order in writing 
from time the removal from the work within such reasonable time or times as may 
be specified in the order of any materials which in the opinion of the 
Employer/Architects are not in accordance with specifications of instruction, the 
substitution or proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings and specifications or 
instructions.  In case the contractor refuses to comply with the order the Employer 
shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the 
Employer/ Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor.  No certificate, 
which may be given by the Architects, shall relieve the contractor from his liability 
in respect of unsound work or bad materials. 
 
24. SITE ENGINEER 
 
The term „Site Engineer‟ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site 
Engineer every facility and assistance for examining the works and materials and 
for checking and measuring work and materials.  The Site Engineer shall have no 
power to revoke, alter, enlarge or relax any requirements of the contract or to 
sanction any day work, additions, alterations, deviations or omissions or any extra 
work whatever, except in so far as such authority may be specially conferred by a 
written order of the Employer. 
 
The Site Engineer shall have power to give notice to the contractor or to his 
foreman, of non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued until the decision of 
the Employer is obtained.  The work will from time to time be examined by the 
Architects, Engineer from the Premises Department of the Employer and the Site 
Engineer.  But such examination shall not in any way exonerate the contractor 
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from the obligation to remedy any defects, which may be found to exist at any 
stage of the work or after the same is complete.  Subject to the limitations of this 
clause the contractor shall take instructions only from the Architects/Employer. 
 
25. OFFICE ACCOMMODATION FOR THE SITE ENGINEER 
               NOT APPLICABLE  
 
26. CONTRACTOR’S EMPLOYEES 
The contractor shall employ technically qualified staff as per special conditions of 
contract 30and competent supervisors for the work who shall be available (by 
turn) throughout the working hours to receive and comply with instructions of the 
Employer/Architects.  The contractor shall employ in connection with the work, 
persons having the appropriate skill or ability to perform their job efficiently. 
 
No labourer below the age of Eighteen years and who is not an Indian National 
shall be employed on the work. 
Any labourer supplied by the contractor to be engaged on the work on day-work 
basis either wholly or partly under the direct order or control of the Employer or 
his representative shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including 
the requirements of 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer‟s Liability Act 
d) Workmen‟s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
i) Any other rules prevailing during the period of contract 
The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the 
contractor‟s labourers are housed or accommodated, for the prevention of small 
pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractor shall provide, maintain and keep in good sanitary accommodation and 
provide facilities for pure drinking water at all times of the use of men engaged on 
the works and shall remove and clear away the same on completion of the works.  
Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the labourers 
engaged on the works.  He shall within 24 hours of the occurrence of any accident 
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at or about the site or in connection with execution of the works, report such 
accident to the Employer and also to the competent authority where such report is 
required by law. 

 
The contractor shall pay rates of Wages and observe hours of work and conditions 
or employment according to existing rules under Minimum Wages Act.  Further, it 
shall be contractor‟s responsibility to ensure that he pays his workmen wages 
which are not lower than the minimum prescribed by the Union Government and 
State Government in which area this contract is being operated. 
 
27. DISMISSAL OF WORKMAN 
The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitable or incompetent or who may misconduct himself.  Such 
discharges shall not be the basis of any claim for compensation or damages against 
the employer or any of their officer or employee. 
 
28. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the 
contractor and the contractor shall not directly or indirectly transfer, assign or 
sublet the contract or any a part, share or interest therein nor, shall take a new 
partner, without written consent of the Employer and no subletting shall relieve 
the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress. 
 
29. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
The contractor shall be responsible for all injury to the work or workmen, persons, 
animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor‟s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract.  The clause shall be held to 
include inter-alia, any damage to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this 
contract by rain, wind or other inclemency of the weather.  The contractor shall 
indemnify the Employer and hold harmless in respect of all and any expenses 
arising from any such injury or damages to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damages under any acts of 
compensation or damage consequent upon such claim. The contractor shall 
submit an indemnity bond in Bank’s approved proforma (enclosed under 
Appendix-10) in a stamp paper. Indemnify the Bank / Architect from any 
damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating 
rules and regulations for which the contractor shall be solely responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver the whole of the contract works complete and perfect in every 
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respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third parties. 
 
The contractor shall affect the necessary insurance and indemnify the Employer 
entirely from all responsibility in this respect.  The insurance must be placed with 
a company approved by the Employer and must be effected jointly in the name of 
the contractor and the Employer and the policy lodged with the latter.  The 
scope of insurance is to include damage or loss to the works itself till this is made 
over in a complete state.  Insurance is compulsory and must be affected from the 
very initial stage.  
The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or accruing 
from or in respect of any such claim or damages from any sums due or to become 
due to the contractor. 
 
30. INSURANCE 
 
The Contractor shall, at his own expense insure the works , effect and maintain till 
the completion of the contract a Contractors All Risks Policy (CAR)for Insurance, 
with an insurance company approved by the Employer, for the full amount of the 
contract .The scope of the cover shall include fire, lightning, explosion, crashing, 
aircraft, extinguishing water or other fighting measures, flood, inundation , rain, 
windstorm of any kind, earthquake, subsidence, landslide, rockslide, bad 
workmanship, lack of skill, negligence , malicious acts or human error, additional 
cover for third party liability and surrounding properties. The CAR shall be held in 
the joint names of the Employer and the Contractor (the name of the former being 
placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the 
Employer with 21(twenty days) days from the date of issuing the work order.  
 
The Contractor shall also indemnify the Employer against all claims which may be 
made upon the Employer, whether under the Workmen's Compensation Act or any 
other statue in force, during the currency of this contract or at Common Law in 
respect of any employee of the Contractor or of sub-Contractor and shall be at his 
own expense obtain, effect and maintain until the completion of the Contract a 
policy of Insurance against such risk in respect of employees of contractor or 
sub-contractor with an Insurance Company approved by the Employer, a 
comprehensive policy of Insurance and deposit such policy or policies with the 
Employer from time to time during the currency of this contract. 
 
In default of the Contractor insuring as provided above, the Employer on his behalf 
may so insure and may deduct the premiums paid from any money due, or which 
may become due to the contractor. 
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The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the 
Contractor and the Contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be 
entitled to such extension of time for completion as the Architect may deem fit, 
but shall, however, not be entitled to reimbursement by the Employer of any 
shortfall or deficiency in the amount paid by the insurer in settlement of any claim 
arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause 
all sub-Contractors to effect for their respective portions of the works, similar 
policies of insurance in accordance with the provisions of this clause and shall 
produce or cause to produce to the Employer such policies. The Contractor shall 
not permit a sub-Contractor to commence work at the site unless the said 
insurance policies are submitted. In the event of failure of the sub-contractor to 
commence work at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-Contractor. 
 
31. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract, if the contractor shall use 
materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues.  The decision of the Employer shall 
be final and binding on the contractor as to the amount of materials the 
contractor is required to use for any work under this contract. 
 

32. MEASUREMENTS  
 
All measurements shall be carried out as per relevant  IS code  unless otherwise 
stated elsewhere in this document.  Before taking any measurement of any work 
the Site Engineer or a subordinate deputed by him shall give reasonable notice to 
the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to counter sign or to record the difference within a week from the 
date of measurement in the manner required by the Site Engineer then in any such 
event the measurements taken by the Site Engineer or by the subordinate deputed 
by him as the case may be is final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
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33. PAYMENTS 
 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form 
prescribed by the Employer/ Architects. Normally one interim bill shall be 
prepared each month subject to minimum value for interim certificate as stated in 
the Appendix-1. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and 
must show deductions for all previous payments, retention money, etc.  
 
The Architects shall issue a certificate after due scrutiny of the contractor‟s bill 
stating the amount due to the contractor from the Employer and the contractor 
shall be entitled to payment thereof, within the period of honouring certificate 
stated in the Appendix-1. 
 
The amount stated in an interim certificate shall be the value of work properly 
executed and material advance upto 75% of invoiced value of materials brought to 
site for permanent incorporation into the work after preparation of the previous 
bill less the amount to be retained by the Employer as retention money vide clause 
11 of these conditions. Advance paid for materials already incorporated in the 
work shall be recovered. 
 
The material advance shall be admissible only on materials, which in the opinion 
of the Architect, are imperishable in nature, are genuinely required for use in the 
work in the near future, are of the required quality and are adequately protected 
against damage, theft, loss etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and 
completed, and shall not preclude the requiring of bad, unsound, and imperfect or 
unskilled work to be removed and taken away and reconstructed, or re-erected or 
be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall it conclude, 
determine or affect in anyway the power of the Employer under these conditions 
or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. In all the above the 
Appendix 2,3,4,5 shall be followed. 
 
34. FINAL PAYMENT  
 
The final bill shall be submitted by the contractor to the Architect within one 
month of the date fixed for completion of the work or of the date of certificate of 
completion furnished by the Architect and payment shall be made within three 
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months for such of those items and quantities that in the opinion of the Employer, 
are undisputed. 
 
The Final Bill shall be accompanied by a "Certificate of Completion" from the 
Employer/ Architects. Payments of final bill shall be made after deduction of 
Retention Money as specified in clause 11 of these conditions, which sum shall be 
refunded as stipulated in Clause11. The acceptance of payment of the final bill by 
the contractor would indicate that he will have no further claim in respect of the 
work executed. In all the above the Appendix 2,3,4,5 shall be followed. 
 
Retention amount of 10% at the end of the Comprehensive Annual Maintenance 
Contract Period; this can be released against Bank guarantee for equivalent 
amount in favour of the Bank for the warranty period in approved Bank’s format. 
 
35.  VARIATION / DEVIATION 
 
The Employer shall have powers to order additional /non-tendered items to modify 
the tendered items, to vary the quantities of tendered items and not to execute 
certain items. All such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be 
worked out on the basis of rates quoted for similar items in the contract wherever 
existing or on engineering rate analysis based on prevalent fair price of labour, 
material and other components as required.  The tender rates shall hold good for 
any increase or decrease in the tendered quantities upto variation of 25%.  For 
variation beyond 25%, the rate may be reviewed based on prevalent fair price of 
labour, materials and other components as per the rate analysis format given in 
Appendix-7. The contractor shall submit detailed analysis of rates and supporting 
documents to the Employer/Architect within 14 days of being directed to execute 
such items/quantities and the Employer/Architect shall assess the analysis and 
approve reasonable and justified rate. No such additional or modified items or 
variation in quantities (except variation in quantities as per approved drawings) 
shall be executed by the Contractor without prior written approval of the 
Employer/ Architect. 
 
36.  SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Employer/Architects in writing for any 
such substitution well in advance. Materials designated in the Schedule of 
Quantities and specification indefinitely by such term as “Equal”, "Equivalent" or 
“Other approved” etc. specific approval of the Employer/Architects has to be 
obtained in writing.  
 
37. COMPLETION OF WORK  
On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures etc of all paint/polish/distemper splashes/dirt/dust etc, if necessary all 
hardware, clean inside and outside, all floor, stair-cases, and every part of the 
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building and the surroundings. The whole of the work will be thoroughly inspected 
by the contractor and deficiencies and defects set right.  On completion of such 
inspection the contractor shall inform the Architect/Employer in writing that he 
has completed the work and it is ready for inspection. 
 
On receipt of such written intimation from the contractor, the Architect/ 
Employer shall arrange to inspect the work and certify completion if the work has 
been completed satisfactorily. If not, the Architect/ Employer shall inform the 
Contractor the deficiencies/defects in the work and the contractor shall attend to 
them properly and again intimate the Employer/Architect for further inspection. 
 
The work shall not be considered as complete until the Employer/Architects have 
certified in writing that it has been completed satisfactorily without any apparent 
defects and the Defects Liability Period shall commence from the date of such 
certificate 
 
No such certificates shall be issued until the contractor clears away and removes 
from the site all constructional plant, surplus materials, rubbish temporary works 
of every kind and leaves the whole of the site and the works clean and in a 
workman like condition to the satisfaction of the Employer/Architects. 
 
38. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, shrinkage, settlements or other faults, which may appear 
during the defect liability period of one year.  In default the Employer may employ 
and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental thereto shall be made good and borne 
by the contractor and such damages, loss and expenses shall be recoverable from 
him by the Employer or may be deducted by the employer, in lieu of such 
amending and making good by the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient, 
recover that balance from the contractor form the amount retained under clause 
No.11 together with any expenses the Employer may have incurred in connection 
therewith. 
 
39. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Architects whenever any 
work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such burial, in default whereof the same shall, at 
the opinion of the Employer/Architect be either opened up for measurement at 
the contractor‟s expense or no payment may be made for such materials.  Should 
any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or 
checked, the notes of the Employer/Architects shall be accepted as correct and 
binding on the contractor. 
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40. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment 
cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 
 
41. SUSPENSION OF WORK 
 
If the Contractor: 
 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner, shall omit tocomply with the 
requirements of such notice for a period of seven days thereafter;   or, 

(ii) has without reasonable cause suspended the progress of the work or has failed 
to proceed with the work so that in the opinion of the  bank (which shall be 
final and  binding) that he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of  
seven days from the bank ; or 

(iii) persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the bank  or 

(iv) fails to complete the work within the stipulated date or items of work with  
individual date of completion, if any, stipulated on or before such date(s)of  
completion and  does not complete them within the period specified in the 
notice given in writing in that behalf by the Bank  ; or 

(v)  being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitles the 
court to make a winding up order; or 

 
If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default, the Employer shall have the 
power to give notice in writing to the contractor requiring the work be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to 
be a notice under this clause. 
 
After such notice shall have been given the contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any 
plant or materials to subsist from the date of such notice being given until the 
notice shall have been compiled with.  If the contractor shall fall for 7 (seven) 
days after such notice has been given to proceed with the works as therein 
prescribe, the Employer may proceed as provided in clause 42 (Termination of 
Contract by Employer). 
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42. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor‟s  firm  appointed  by  the  court  shall  be  unable,  
within  fourteen  days after notice to him requiring him  to do so, to show to  the  
reasonable  satisfaction of the employer that he is able to carry out and  fulfill the 
contract, and if so required by the employer to give reasonable security therefore, 
or if the contractor shall suffer execution to be issued, or shall suffer any  
payment  under this contract to be attached by or on behalf of any of the creditors 
of  the contractor, or shall assign, charge or  encumber  this contract or  any 
payments due or which may become due to the contractor there under, or shall 
neglect or  fail  to observe and  perform  all or any of the acts, matters or  things  
by this contract to be observed and performed by the contractor within three 
clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring the contractor to observe or perform the same or 
shall use improper materials or workmanship in carrying on the works, or shall in 
the  opinion of the employer not exercise such due diligence and make such due 
progress as would enable the work to be completed within due time agreed upon, 
and shall fail to proceed to the satisfaction of the employer after three clear days 
notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter mentioned, or shall  abandon  the  contract,  then and in any of the 
said cases, the bank may notwithstanding previous waiver, determine the contract 
by a notice in writing to the  effect as  hereinafter  mentioned, but without 
thereby effecting the powers of the contract the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the contractor 
(without thereby creating any trust in favor of the contractor).Further the 
employer or his agent, or servants, may enter upon and take possession of the 
work and all plants, tools, scaffolding, sheds, machinery, steam and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell 
the same as his own property or, may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing 
any other contractors or other persons or person to complete the works, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons or person employed from 
completing and finishing the works. When the works shall be completed, or as soon 
thereafter as conveniently may be, the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and, should the contractor 
fail to do so within a period of 14 days after receipt by him, the employer may sell 
the same by Public Auction and shall give credit to the contractor for the amount 
so realized.  Any expenses or losses incurred by the employer in getting the works 
carried out by other persons or contractors shall be adjusted against the amount 
payable to the contractor by way of selling his tools and plants or due on account 
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of work carried out by the contractor prior to engaging other persons or 
contractors or against the Security Deposit. 
 
Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Bank shall have the option of terminating the contract 
without compensation to the contractor. 
 
43. CLAUSE- RELATIVES   
 
The contractor shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him or himself and who are near 
relative to any Employee of the Canara Bank. Any breach of these conditions by 
the Company or Firm or any other person/ contractor, the tender/work is liable to 
be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, 
whenever it is so noticed. The Bank will not pay any damages to the company or 
Firm or the concerned person. The Company or Firm or the person is also liable to 
be debarred for further participation in the tenders in the Bank. 
 
44. CLAUSE- RETIRED EMPLOYEES 
 
No Employee employed in any department of the Government of India, PSU , 
Nationalized/ state  bank shall work as a contractor or employee of a contractor 
for a period of two years after his retirement from service without the previous 
permission of their employer in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of their employer as aforesaid, before 
submission of the tender or engagement in the contractor‟s service, as the case 
may be. 
 
45. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the 
works or the execution of maintenance thereof of this contract or the construction 
remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination 
foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall 
after written notice by either party to the contract to the other of them and to 
the Employer hereinafter mentioned be referred for adjudication to a sole 
Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer 
will send within thirty days of receipt of the notice, to the contractor a panel of 
three names of persons who shall be presently unconnected with the organization 
for which the work is executed. 
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The contractor shall on receipt of the names of aforesaid, select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to 
the Employer within thirty days of receipt of the names. The Employer shall 
thereupon without any delay appoint the said person as the Sole Arbitrator.  If the 
contractor fails to communicate such selection as provided above within the 
period specified, the competent authority shall make the selection and appoint 
the selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as 
aforesaid within the period specified, the contractor shall send to the Employer a 
panel of three names of persons who shall all be unconnected with either party.  
The Employer shall on receipt of the named as aforesaid select anyone of the 
persons name and appoint him as the Sole Arbitrator.  If the Employer fails to 
select the person and appoint him as the Sole Arbitrator within 30 days of receipt 
of the panel and inform the contractor accordingly, the contractor shall be 
entitled to appoint one of the persons from the panel as the Sole Arbitrator and 
communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another Sole 
Arbitrator shall be appointed as aforesaid. The work under the Contract shall, 
however, continue during the arbitration proceedings and no payment due or 
payable to the contractor shall be withheld on account of such proceedings. The 
Arbitrator shall give a separate reasoned award in respect of each dispute or 
difference referred to him. The venue of arbitration shall be such place as may be 
fixed by the Arbitrator in his sole discretion. 
The fees and expenses, if any, of the Arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties.  
The Arbitrator may direct to and by whom and in what manner the cost of the 
reference and of the award including the fees and expenses or any part thereof 
shall be paid and may fix or settle the amount of costs to be so paid. 
The award of the Arbitrator shall be final and binding on both the parties. Subject 
to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made hereunder, and 
for the time being in force, shall apply to the arbitration proceeding under this 
clause. 
 
 

Signature of the Tenderer/Contractor 
With name  and address 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL:  
 

These Special conditions of Contract shall be read in conjunction with the 
General Conditions of   contract, Specifications of work, Bill of quantities ,  
Drawings and any other documents forming part of this  contract wherever the 
context so requires. 

 
Notwithstanding, the sub-division of the documents into these separate 
sections and volumes every part of each shall be deemed to be supplementary 
to and complementary of every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

   
      Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, then unless 
a different intention appears, the provisions of the Special Conditions of 
Contract, shall be deemed to over-ride the provisions of the General Conditions 
of Contract and shall to the extent of such repugnance, or variance, prevail. 

 
In  case  where the specifications in the drawings or those given in schedule of 
quantities are found wanting, the latest IS specifications / CPWD shall hold 
good. 

 
2. WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION PERIOD: 
 

The whole work including all extra and additional items if any is to be 
completed within the period of completion as stated in Appendix-I and the 
Contractor will be required, if necessary to work overtime to fulfill the  
Banks/Architect‟s instruction to complete the work by the stipulated date. No 
extra payment will be allowed on the quoted rates for such overtime work. 

 
3.  STATUTORY PERMISSIONS  
 

The Contractor will be responsible for obtaining the approval of local 
authorities for any alteration in the connections. All the fees, deposits shall be 
borne by the Bank. Incidental expenses if any shall be borne by the Contractor. 
The contractor shall submit to the Bank, all certificates, demand notes, final 
inspection reports issued by the concerned authority. 

 
3. INTERPRETATION OF TERMS: 
 
(a) Whenever the words “directed”, “as required”, “selected”, or words like 

effect are used, it is to be understood that the selection, direction or 
requirement of the Bank are intended. 

(b) The words “approved”, “satisfactory” or words of like import shall mean 
“approved by” or “satisfactory to” the bank, whose approval must first be 
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obtained before the materials ordered or the works to which the words refer to 
are put in hand. 

(c) The word “allow” shall mean that the contractor shall include in his rates for 
the particular matter referred to. 

(d) The words “as described” shall mean the description in the trade preambles, 
general preambles, specifications, general instructions etc. 

 
6. ORDER OF WORK:  
 

The Bank reserves the right to fix the order in which the various items of work 
involved in this contract are to be executed and contractor shall comply with 
the same.  There shall be no extra claims on account of this. 

 
7. QUALITY OF MATERIALS AND WORKS:    
 

The quality of all materials proposed to be used in the works will be as per the 
relevant Indian Standard Specifications and will be in accordance with the 
provisions of the Technical Specifications.    

 
8. SAMPLES: 
 
(a) Before ordering such materials, the Contractor shall get samples of the 

materials approved from the Bank well in time.  If ordered by the Bank, the 
samples of materials shall be got tested from approved laboratories at the 
contractor‟s cost before approval.  No claim will be allowed for delay to the 
progress of work caused by tests. If called upon by the Bank, the contractor 
shall produce proof for having arranged for the supply of materials well in 
time. 

(b) The contractor shall furnish well in time before work commences, at his own 
cost, any samples of materials or workmanship that may be called for by the 
Bank for his approval or rejection and any further samples in case of rejection 
until such samples approved. Such samples when approved shall be the 
minimum standard for the work to which they apply. Rates quoted shall cover 
for such preliminary work. 

 
9. WORKMANSHIP: 

The work involved calls for a high standard for workmanship combined with 
speed. The works shall be carried out as per the technical specifications and 
Bill of quantities. 
 

10. REJECTED WORKMANSHIP OR MATERIALS: 
Any workmanship or materials not complying with the specific requirements or 
approved samples or which have been damaged, contaminated or deteriorated, 
must be removed immediately from the site and replaced at the contractor's 
expense, as directed.      
All materials / or workmanship which in the opinion of the Bank are / is 
defective / under specifications or un-suitable, shall be removed immediately 
from the site and shall be substituted with proper material and / or 
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workmanship forth with as per drawings, requirements and as per approval / 
directions of the Bank. 

 
11. DISCREPANCIES: 
 

The several documents forming the contract are to be taken mutually 
explanatory of one another. In the event of any Errors, Omissions and 
Discrepancies, the same shall be dealt as under: 
 
 In case of errors, omissions and /or disagreement between written and 

scaled dimensions on the drawings and specifications etc., the following 
order of precedence shall apply. 

o Between scaled and written dimension (or description) on a 
drawing, the latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken 
as authenticated. 

 
 In case of discrepancy between the schedule of quantities, the 

specifications and /or the drawings, the following order of preference 
will be observed. 

o Description in Schedule of Quantities. 
o Technical specifications  
o Particular Specifications. 
o CPWD specifications   
o Indian Standard Specifications of B.I.S. 
o Drawings. 
o Special condition. 
 

 In case of difference between the rates written in figures and the rate in 
words shall prevail. 

o Between the duplicate/subsequent copies of the tender and 
original tender, the original tender shall be taken as 
authenticated. 

 
 In case of omissions and/or doubts or discrepancies in any of the items 

or specifications, a reference shall be made to the Bank whose 
Elucidation, elaboration , decision  shall be considered as authentic.  

 
o The contractor shall be held responsible for any error that may 

occur in the work through lack of such reference and precaution. 
 

12. QUOTED RATES: The rates shall be as per the Schedule of Quantities.  
 
(i) The rates quoted by the contractor shall be held to include for providing all 

materials , GST on raw materials, labour  and fixing all scaffolding, conveyance 
and delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting 
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and fixing in position making, setting, cutting, wastages,  taxes, cess, royalties, 
return of packing and all materials and labour and obtaining service 
connections and testing and  cleaning of  work place ,everything else necessary 
for the proper completion of each item of work including overheads and 
profits.  

(ii) The Contractor shall provide at his expense all labour, materials and things 
required by the Bank / Architect or his representative for testing and 
measuring the work, for weighing, testing the efficiency of any portion of the 
work, all planning gangways etc., necessary for affording access to every part 
of the work.  The cost of all  testing shall be borne by the contractor . 

(iii) Contractor should note that unless otherwise stated the tender is strictly on 
item rate basis and his attention is drawn to the fact that rates for each and 
every item should be correct, workable and self supporting.  The quantities in 
the Bill of Quantities approximately indicate the total extent of work but may 
vary and may even be omitted.  No claim shall be entertained on this account 
except as provided in clause 35 of the General Conditions. 

(iv) If called upon by the Bank, detailed analysis of any or of all the rates shall 
be submitted by the Contractor. The Bank is not bound to recognize 
Contractor‟s analysis and reserves the right to reject abnormal high rates 
quoted by the contractor.  In case there are in consistencies in the rates for 
items of same such rates shall be considered as the rate for all such items 
unless Bank finds that there is justification for such inconsistent rates.  

 
(v) The rates of items of works shall include laisoning charges, supervision charges 

in applying & securing pemissions for alterations in connections for the 
sewerage system from BWSSB , applying & obtaining permissions from  
authorities  shall also be the contractor s responsibility. The Bank shall  bear 
the  statutory fees , charges, any fee, development charges , deposits payable 
to the BWSSB . The Bank shall make direct payment to the concerned 
authorities in getting such permits, licenses, and service connections on 
demand & against bills, notices. All other incidental charges, laisoning & 
supervision charges shall be loaded in the item rates of the tender.   

 
(vi) The rates quoted by the contractor should cover for work at all heights and 

levels for all items of work under this contract.  Lifting of materials will not 
form any criteria for claiming extra payment. 

 
13. WATER AND ELECTRICITY: 
 

1. The rates quoted by the contractors shall include for providing all the water 
required for the work including that required by special tradesmen and sub-
contractors and pay all charges required by local authority or other 
authorities to get connection for construction of the Building and related 
works .  Water must be clean, fresh, pure and free from earth, vegetable or 
organic matter acid or alkaline substance in solution or suspension. The 
contractors must execute any temporary plumbing work and pay all fees 
and charges for all the temporary connections. The contractor will make his 
own arrangements for pumping and storing water. If supply from the 
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Municipality or other bodies be inadequate, the contractor should provide 
the water by his own arrangements. Bank shall only sign any application 
form as owner of the property.  

 
2. The contractor shall arrange with the concerned Electric Supply Authorities 

for a temporary meter for electric supply to the site and shall provide all 
temporary wiring, power and lighting points for the whole of the works, site 
office and clear away when no longer required. He shall pay all charges for 
same and for electricity consumed, including the consumed by sub-
contractors. Bank shall only sign any application form as owner of the 
property.  

 
14. SAFETY AND HEALTH REGULATIONS :  
The contractor shall execute the works by following all safety rules, procedures 
including the SAFETY CODE detailed in Appendix 8. All Health regulations as per 
Appendix-9 and in force shall be strictly complied by the contractor and pay all 
necessary charges. 
 
In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor‟s Labour Regulation and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filing any statement 
under the provisions of the above Regulation and Rules which is materially 
incorrect, he/they shall, without prejudice to any other liability, pay to the  Bank 
a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting , filing such materially incorrect statements and in the event of the 
contractor (s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 
percent of the tendered value of the Work. The decision of the Bank shall be final 
and binding on the parties. 

 
Should it appear to the Bank  that the contractor(s) is/ are not properly observing 
and complying with the provisions of the Contractor‟s Labour Regulations and 
Model Rules and the provisions of The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996”, The Building & 
Other Construction Workers ( Regulation of Employment & Condition of Service) 
Rules1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for the work-people employed by the 
contractor(s)(hereinafter referred as ”the said Rules”) the  Bank shall have power 
to give notice in writing to the contractor(s) requiring that the said Rules to be 
complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/or observe 
the said Rules and to provide the amenities to the workpeople as aforesaid, the 
Bank shall have the power to provide the amenities herein before mentioned at 
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at 
his/their own expense and to approved standards all necessary huts and sanitary 
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arrangements required for his/their work-people on the site in connection with the 
execution of the works, and if the same shall not have been erected or 
constructed, according to approved Standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and 
sanitary arrangements be re-modeled and/ or reconstructed according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards within the period 
specified in the notice, the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards 
at the cost of the contractor(s). 
 
15 SECURITY  AND  PROTECTION: 
 
(i) All fences, trees, shrubs, grass, lawns and other surfaces about the buildings or 

approaches thereto, which are required to be maintained are to be kept free 
from damage due to operations in connection with the work, at contractor‟s 
expense. 

 
(ii) The Contractor shall, at his expense, protect all projecting sills, jambs, 

copings, stone or concrete treads and mouldings and all concrete steps, 
woodwork and joinery and the like from injury during the progress of the work 
by rough timber casings securely fixed.  The contractor shall at his cost protect 
joinery and make good all damage to same from any cause whatsoever during 
the performance of the contract and leave perfect to the satisfaction of the 
Bank at completion.  Before possession, the Contractor must see that all doors, 
windows, and ventilators, etc., work easily and shall make all necessary 
adjustments. 

 
16. INDEMNITY BOND: 

Contractor shall sign an Indemnity Bond in an approved format as per Appendix 
10 before starting the work, indemnifying the Bank and the Architect from any 
damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating 
rules and regulations for which the contractor shall be solely responsible.   
 

17.  INCOME TAX DEDUCTIONS/ OTHER STATUTORY DEDUCTIONS: 
Appropriate deduction as per relevant Income Tax/other deductions applicable 
at the time shall be made on the bills submitted by the contractor and such 
deducted amounts shall be remitted to the respective tax authorities.  
 

18.  WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN:  
All shavings, cuttings and other rubbish as it accumulates shall be cleaned from 
time to time during the progress of the work and at completion, including that 
of sub-contractors and special Tradesmen to be cleared and carted away and 
all materials rejected by the Bank to be removed.  Contractor‟s quoted rates 
shall allow for these factors. 
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19.  INSPECTIONS AND MEASUREMENTS: 
 

a) The contractor or his representative shall accompany the Banks 
representative/ Site Engineer when required to do so and assist in taking 
the measurements and shall agree to the measurements recorded on the 
spot. 

b) If the Contractor fails to accompany the Banks representative/ Site 
engineer or any other person that has been duly authorized by the Bank to 
take measurements then in such a case the measurements recorded by the 
Banks‟s representative/ site engineer shall be binding on the Contractor. 

c) All measuring tapes shall be steel and scaffolding and ladders that may be 
required for taking measurements shall be supplied by the Contractor, at 
his expense.  

d) The contractor or his representative shall provide all the assistance for the 
and accompany the Banks representative/ site engineer for carrying out 
the inspections of the work.  

 
21.  SERVICE AND ADVICE BY CONTRACTOR TO EMPLOYER: 

The contractor shall place at the disposal of the Bank the services and the 
advice of himself and his staff of Engineers, Managers, suppliers/buyers of 
materials, foreman of trades or to other skilled persons employed by him for 
compliance of this contract. 
 

22. ALTERNATIVE ITEMS: 
In regard to alternate and 'rate only' items if any specified in the Schedule of 
Quantities, Contractor should note that the Bank reserves the right to order the 
principal item or its alternatives to any extent entirely at the Bank‟s 
discretion. 

 
23. PROVISIONAL ITEMS: 

If ordered by the Architect, Contractor shall be required to carry out 
provisional sum items at the same conditions and rates as applicable for this 
contract. 

 
24. COORDINATION OF WORKS: 

 
CO–ORDINATION: There will be Separate Tenders for other specialized works / 
Items. The contractor is required to Co-ordinate & co-operate with all other 
agencies that are awarded with such other works during the entire project 
execution. Few such Special works/ Items are interior works, Lift installation, 
Fire Fighting System, Generator, & Transformer installation works, Air 
Conditioning etc.  
 

25. MEASUREMENTS OF ALL CONCEALED ITEMS TO BE RECORDED PRIOR TO 
COVERING UP: Measurements of all items of work including extra items, if 
any, such as, work in foundations, including excavations, plinth filling, 
masonry concrete etc., steel in all R.C.C. works, pipes to be encased etc., 
shall be got recorded from the authorized  banks representative  by the 
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contractor before they are covered up.  Immediately the work is ready for 
measurements, contractors will give specific notice to Bank for recording the 
measurements, the Contractor will refer the matter to the Bank for 
instructions, but in no case shall cover up the work without his permission. 
 

26. OCCUPATION BY EMPLOYER: The Bank reserves the right to occupy the 
building in parts as and when completed, as may be considered by the Bank 
and reasonable and without hindrance to the contractor‟s progress. 

 
27. MINIMUM REQUIREMENTS OF THE TECHNICAL STAFF: Unless otherwise 

stated, contractor should note that irrespective of the fact whether the 
proprietor himself is a qualified Engineer or not he shall engage a qualified 
resident Engineer having a recognized Degree/ Diploma  in Civil Engineering 
and a minimum of 5 years‟ experience at  construction site/s on similar works. 
Failing which Bank shall appoint a Civil Engineer on behalf of the contractor 
and shall deduct a salary amount of minimum Rs.20,000/-per month from his 
running bills, from the date of his non-availability of qualified Civil Engineer   
at site. 

28. GUARANTEE FOR SPECIAL WORKS: For special works like water proofing 
works, guarantee issued by the special agencies who are engaged for such 
works by the contractor, shall be submitted to the Bank. For waterproofing a 
guarantee of 5 years shall be provided by the contractors. Such guarantees 
shall be submitted in the approved format of Bank and the contractor shall be 
responsible for any breach in such guarantee terms. 
  

29. APPROVED MAKE OF MATERIALS 
 
The make of the material to be used in the works  shall be as per list  of 
approved makes detailed in Appendix 9 and as per sample got approved from 
the Bank . A set of specimen samples of all approved materials shall be kept at 
site or any designated branch of the Bank. The cost of which shall be borne by 
the Contractor.  
 
All  other materials to be used  in the works  but not covered above but 
specified  in the  schedule of quantities (SOQ ) including items beyond SOQ 
shall also be of best of its kind and shall conform to the CPWD specifications 
and latest Indian Standard Specifications in every respect wherever available  
and  shall have the approval of the Bank.  
 

30. ESCALATION:  
The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation 
due to increase in cost of materials, labour, sales tax, VAT , works contract 
tax, octroi, etc. or any other tax. There shall be NO ESCALATION on the 
quoted rates.  
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The basic rates indicated in bill of quantities for material is only to facilitate 
the Bank to select the material. Any variation in the market price shall be 
absorbed by the contractor & no extra is payable by Bank. 

 
 
31.  CORDINATION OF WORKS  
Work involves execution in residential complex which are fully occupied, it is 
intended to undertake works with minimum disturbance to the occupants and 
maintaining hygienic conditions. Hence the execution needs to be carried out 
meticulously with proper co-ordination and planning. Further the work needs to be 
carried out with co-ordination with other agencies and Bank's watch & ward / 
security authorities. 

 
 
 
 
 

Signature of the Tenderer/Contractor 
With name  and address 

 



 
PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE CHENNAI 

RFP -01-AUD/2020: Supply, Installation, Testing and Commissioning of Audio System at Circle Office  

 

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 43 

 

APPENDIX-1: IMPORTANT TERMS 

 
1 Period of Completion 

 
:
  

As mentioned in Notice Inviting 
Tender 
 

2 Defects Liability Period (DLP)  : One year from the date of satisfactory 
completion of work unless otherwise 
specified.   
 

3 Date of Commencement      
                     

:  Next day from the date of  work order  

4 Liquidated Damages for Delay  : As mentioned in the Clause no.15 
 

5 Period of final measurement 
 

: 30 (Thirty) days. 

6 Value of work for claiming the  
Interim/ Running Account Bills  
 

: Minimum of Rs. 5 lakhs based on the 
accepted measurements. 
 

7 Period of honouring interim 
Certificate 
 

: 15 days from the date of receipt of  
bill based on accepted measurements. 
 

8 Period of honouring Final 
Certificate  
 

: 30 (Thirty days) from the date of 
receipt of  bill based on accepted 
measurements. 
 

9 Retention Money  
 

: 10% of Interim Bill amount – released 
on submission of BG or after successful 
completion of 5 years  
 

10 Total Security Deposit (Maximum) 
 

: As per clause no. 11 of   General  
conditions   
 

11 Initial Security Deposit 
 

: 2% of  accepted tendered sum 
including EMD if submitted 
 

 
 
       
 
 
 
                                                                               SIGNATURE OF CONTRACTOR 
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APPENDIX-2: RUNNING ACCOUNT BILL FORMAT  

 
1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion     : 

6. Actual date of completion              : 

7. Extension, if any       : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor‟s all risk Comprehensive  

10. Labour license no. and date & valid upto  : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Initial security deposit including E.M.D.             : 

15. Total retention money excluding   : 
      E.M.D. as per contract 
 
16. Total retention money excluding   : 
       which this bill has been prepared 
       (Date to be mentioned) 
 
All bill abstracts shall be submitted in the following - 

 
Note: i) if part rate is allowed for any item, it should be indicated with reasons 
 ii) if ad-hoc payment is made, it should be mentioned specially.   

 
 
 
 

Signature of the Contractor 

As per Tender 
Previous Bill Current Bill Cumulative 

Bill 

Tender 
item 

Item 
Description 

Qty Rate Amount Qty Amount Qty Amount Qty Amount 
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APPENDIX – 3: BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
 
 
 
 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having 

agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated 

at ……………………………….  (hereinafter called the "the obligator(s)") from the demand of 

security deposit of Rs…………………… (Rupees ………………………………………………….. only) 

under the terms and conditions of an agreement dated …………………. (hereinafter 

called the "said Agreement") for the due fulfillment by the said obligator of  the 

terms and conditions contained in the said agreement, on production of the Bank 

Guarantee for Rs…………………. (Rupees ………………………………… only), at the request of 

the obligator ______ Bank, a body corporate constituted under the Banking 

Companies (Acquisition & Transfer of undertakings) Act, 1970 having its Head Office 

at _____________ amongst others a Circle Office at #524, Anna Salai, Teynampet, 

Chennai-600 018  (hereinafter referred to as "the Bank") has agreed to give following 

guarantee in favour of the beneficiary for an amount not exceeding Rs……………….. 

(Rupees ……………………………………………………….. only) against any loss or damage caused 

to or suffered or would be caused to or suffered by reason of any breach by the said 

Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered 

by reason or any breach of the terms and conditions contained in the said agreement 

or by reason of the obligator's failure to perform the said agreement.  Any such 

demand in writing made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under the guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 

said agreement and that it shall continue to be enforceable till all the dues of the 

beneficiary under or by virtue of the said agreement have been fully paid and its 

claims satisfied or till the beneficiary certifies that the terms and conditions of the 
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said agreement have been fully discharged this guarantee.  Unless a demand for claim 

under this guarantee is made on us in writing on or before ………………………… we shall 

be discharged from all liabilities under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, without 

consent and without effecting in any manner or obligations hereunder, to extend 

time of performance the said obligator(s) from time to time or to postpone for any 

time any of the powers exercisable by the beneficiary against the said obligator(s) 

and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved of our liability by reason of any extension 

being granted to the said obligator(s) for any forbearance, act or omission on the part 

of the beneficiary or any indulgence by the beneficiary to the said obligator(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would 

not for this provision have effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

………………. (mention period of the guarantee as found under clause (ii) above plus 

claim period) 

 

 
 
 
PLACE: 

 

DATE:                                                                                   SIGNATURE   
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APPENDIX -4: MEMORANDUM FOR PAYMENT 

 
RUNNING BILL NO. __________________ 
 

1. Total amount due since previous bill (A+B). Rs._____________(C) 

2. P.V.A. on account of escalation in price of Steel, Cement. 

(+) Rs. _______________________ (D)_____________________________ 

3. Total amount due to the contractor (C+D) 

Rs. ____________________ (E) 

 
DEDUCTIONS 
 
i. Secured advance paid in the previous R/A Bill.    Rs.____________ 
 

ii. Retention money on value of work as per accepted tenders upto date 

 Rs. ______________ 

 Less : Already recovered   (-) Rs. _______________ 

 Balance to be ________________ 

 Recovered  Rs. ______________Rs. ______________ 

iii. Mobilization Advance, if any 

a) Outstanding amount (Principal + int.) as on date. Rs. ____________ 

b) To be recovered in this bill.  Rs. ___________________ 

 
iv. Any other Departmental material cost to be recovered as per contractor, if any       

________________________________Rs.  

v. Any other Departmental Material service charges to be covered if any, as per 

contractor (water, power, etc.) Enclosed statements. Rs._________________ 

 Total Deduction as per contract Rs. ____________________ 

                   (-) Rs. ________________ (F) 

  

Net amount payable as per contract (E-F) Rs. ____________________ 

 (Rupees ___________________________________________________) in words. 
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APPENDIX- 5: CERTIFICATE 

 
1. The measurements on the basis of which the above entries the Running Bill 

no. _____________ were made have been jointly on ____________________ 

and are recorded at pages _____________ to ____________of measurements 

book no. ____________ 

2. The work recorded in the above-mentioned measurements been done at the 

site satisfactorily as per tender drawn conditions and specifications. 

  
 ________________   _________________     __________________ 

Signature of Contractor  Signature of           Signature of 
Architect  Site Engineer  

 
 
3. We hereby certify that an amount of Rs. _______________________ (Rupees 

________________________________________________ only) may be paid 

M/s _________________________ against bill no. ________________ dated 

_______________________________ as per details shown vide our letter no. 

___________dated ___________ subject to verification of pervious 

payments. If any, made to them on this account of materials supplied to the 

Contractor, if any, and any other tax deductions as per rule, the total 

payment including this should not, however, Rs. ________________ 

 __________________ 
Signature of Architect 

 Date: 
 Place: 
 

STATUTARY DEDUCTIONS: 
 
1. Total amount due (E)  Rs. ____________________ 
2. Less: I.T. payable   Rs. ____________________ 
  Net payable   Rs. ____________________ 
 

The figures given in the memorandum for payment has been certified and the bill 

passed for payment ___________________________________ towards and figures. 

_____________________ 
Date: _________________          Signature of the Employer 
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APPENDIX-6: CONTRACT AGREEMENT FORMAT 

 
This agreement made on this ________ day of the month of ____ in the year two 
thousand nineteen (__/___/2020) BETWEEN, Canara Bank a body corporate 
constituted under the Banking & Companies (Acquisition and Transfer of 
Undertakings) Act, 1970, having its Head Office, at 112, J C Road, Bangalore- 560 
002, and Circle Office at 524,Anna Salai, Teynampet, Chennai – 600 018 represented  
by  its  duly  constituted  attorney  (hereinafter referred to as the Employer / Bank) 

on the (hereinafter referred to as Bank) of the ONE PART ; 
 

AND 
 
M/s.__________________ duly represented by one of its Proprietor/Partner  
____________, aged _____years, S/o Sri ______________, residing at 
________________________ and  having their office at 
________________________________________ (hereinafter called the   
Contractor) of the other part.  
 
WHEREAS THE Bank  is  desirous  of   undertaking   the  …………………….and has 
accepted the tender opened on _______2018 submitted  by  the contractor & the 
contractor has agreed to perform as  set  out and subject to the terms &  
conditions  set  forth  in  the  said  documents mentioned herein under. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to. 
2. The following documents not inconsistent with these presents shall be deemed 
to form and be read and construed as part of this agreement viz. The Tender 
Document Ref: RFP-01-AUD/2020 comprising Notice Inviting Tender, General 
Rules & Instructions to Tenderers, Tender Form, General Conditions of Contract, 
Special Conditions of Contract, Appendix 1 to Appendix 11, Bill of Quantities, 
Tender drawings. 
c) Corrigendum to tender document if any. 
e) Letter from contractor dt. ___________ in response to the negotiation meeting 

discussions held on _________  
f) Letter of Acceptance issued to contractor by Bank – letter No._________ DT 

________. 
g) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 
 
3. In consideration of the payments to be made by the Bank to the Contractor the 
Contractor hereby covenants and agrees with the Bank to construct, complete and 
perform the works in conformity in all respects and subject to all terms and 
conditions/rules as mentioned in the aforesaid documents which shall from part of 
this agreement. 
 



 
PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE CHENNAI 

RFP -01-AUD/2020: Supply, Installation, Testing and Commissioning of Audio System at Circle Office  

 

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 50 

 

In witness whereof, the parties hereunto have set their respective hands and seals 
the day and year first above written. 
 
 
 
 
 
For & on behalf of the                   For & on behalf of the 
Contractor with seal      Canara Bank with seal 
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APPENDIX-7: FORMAT FOR RATE ANALYSIS OF ITEMS 

 
I. MATERIAL 

 
1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the  Particular item using 
quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
   
 VI            Any other Expenditure (please specify)                       
Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water 
and electricity as per tender conditions. 
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APPENDIX – 8: INDEMNITY BOND FORMAT 

 
THIS DEED OF INDEMNITY BOND executed  at Chennai on this _________ day of  
________ month of year two thousand and nineteen  (2020) by M/s 
__________________ duly represented by proprietor / one of  its partners Sri 
_____________, aged _____ years, son of  Shri  ______________, residing at 
____________________________________..  
  
 In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies 
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 
112, J.C.Road, Chennai – 560002. 
 
Where as I am the authorised partner of M/s _______________________, and had 
applied for prequalification of contractors for ………………….. 
 
Whereas my/our company/firm was shortlisted for issue of tenders and my 
company became successful in securing the subject work through competitive 
tendering and the work of ……………………….. has been awarded in our favour by 
Canara Bank, Head office vide their letter …….. 
             
 And where as for undertaking the …………………work, my company has entered into 
contract agreement  with Canara Bank on ___________. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 
dt. __________ and in consideration of  Canara Bank having agreed to make 
payments  on the bills claimed by me/my company  based on the works completed 
by me/my company  in respect of  …………………………………and referred to above,  I 
hereby undertake to indemnify and keep harmless the Canara Bank & its  Architect  
from  any damages, prosecution, other legal suits and claims arising out of any 
mishaps occurring at the site due to faulty work, faulty construction and for 
violating rules and regulations, any possible damage to the building and members 
of public in course of execution  of the work for which I shall be solely 
responsible.  
 
 
 
 
Signature of Contractor with seal 
 
 
 
 
 
 



 
PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE CHENNAI 

RFP -01-AUD/2020: Supply, Installation, Testing and Commissioning of Audio System at Circle Office  

 

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 53 

 

APPENDIX – 9: APPROVED BRANDS & MATERIALS 

 
 

SNo Materials Approved Make / Brands 

1 Control with Recorder & 
Amplifier 

Bose, JBL, Shure, Beyerdynamic 

2 Conference Chairman unit 
and Delegate units 

Bose, JBL, Shure, Beyerdynamic 

3 Ceiling/ cabinet speakers Bose, JBL, Shure, Beyerdynamic 

4 Amplifier Bose, JBL, Shure, Beyerdynamic 

 
NOTE: Any brands indicated under the items specifications in the bill of quantities 
will prevail over the above indicated makes. Apart from the above makes, any 
further equivalent make as approved by the Bank, can also be used with prior 
permission from the Bank and Architect.   
  
 
 
 
 
 
SIGNATURE OF THE TENDERER 
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APPENDIX – 10: SCOPE OF MAINTENANCE UNDER D L PERIOD AND SCOPE OF 

COMPREHENSIVE ANNUAL MAINTAINANCE CONTRACT FOR AUDIO CONFERENCE 

SYSTEM 

 
The tenderer shall offer the following at no extra cost to the bank. The rate 
quoted for CAMC should include the following.  
 
1. The tenderer shall maintain the Audio Conference System and ensure that it 
works as per the tendered parameters. 
 
2. All the repairs and replacements of spares shall be carried out which are 
necessitated due to usage of system as per tender stipulations.  However, the 
repairs and replacements necessitated by loss or damage due to misuse or 
accident, fire or natural calamities shall be out of the scope of CAMC. 
 
3. The tenderer shall inspect the equipment at least once in a month as a part 
of preventive Maintenance. This is apart from any breakdown visits that may 
be required which may emanate in between the two preventive maintenance 
inspections. 
 
4. The maximum breakdown time shall be one hour from the time of receiving the 
complaint over phone. If the tenderer is not in a position to set right the defect or 
repair and put back the system to working condition within three hours, a standby 
unit to suit the tender parameters should be provided immediately. 
 
5. During the Preventive Maintenance, the tenderer shall inspect/ check the 
system and record the following in log book, which shall be verified and confirmed 
by the bank's representative. 
 
a. Audio Conference System : Any malfunctioning of the components, checking the 
amplifier performance. 
 
b. Any other remarks regarding the Electrical System. 
 
c. Any steps to be taken by bank for working of Audio conference system. 
 
6. During the preventive maintenance inspection, tenderer shall carryout the 
following apart from the other requirements for functioning of system as per 
tender parameters and same shall be recorded in a log book which shall be verified 
and confirmed by bank's representative.  
 
     Audio conference System     i. General cleaning     
                                             ii. Loose contact,   
 
7. During the break down calls, the nature of repair carried out, parts replaced etc 
shall be recorded in the log book. 
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OTHER TERMS WITH REGARD TO CAMC: 
 
a. The rate of annual maintenance charges shall be furnished for a period of 4 
years after the warranty/Defect Liability Period and rates quoted shall be binding 
on the tenderer. 
 
b. The scope and terms of Annual Maintenance Contract like number of monthly 
visits, items covering under Annual Maintenance Contract, replacement of spares 
exclusions if any, down time for break down and service calls shall be as 
mentioned above. 
 
c. The Bank reserves the right of discontinuing the Annual Maintenance Contract 
from the contractor during the tenancy of Annual Maintenance Contract. 
 
d. The cost of Annual Maintenance Charges shall also be one of the criteria in 
evaluation of cost economics of the tender. All  the  activities  under  this  clause  
shall  be  completed  within  the stipulated time. 
 
e. Performance Guarantee to the extent of 10% of the project cost throughout the 

5 year period (1year Defect Liability period and 4 years under CAMC) to be 

submitted for release of retention amount. 

 
 

 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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TECHNICAL SPECIFICATION COMPLIANCE 

 

A. Display Units 
 

  

  

  

Description Specifications Yes/No Remarks  

55" UHD Display     

Diagonal Size 55"   

Type IPS LED   

Resolution 3840 x 2160 (UHD)   

Aspect Ratio 16:9   

Brightness(Typ.) 400 nits   

Contrast Ratio 4000:1   

Viewing Angle(H/V) 178/178   

Response Time(G-to-G) 8ms(Typ.)   

Operation Temp Range 0°C to 40°C   

Orientation Landscape   

Operation Hour 24/7   

Haze 1%   

Input Port HDMI (2), USB (2)   

Output Port HDMI, Audio, External Speaker   

Control Port 
RS232C In/out, RJ45 (LAN) In, IR 
In 

  

Speaker Type Built in Speaker(10W + 10W)   

Mounting Wall Mount / Floor Mount   

Approved brands Samsung/LG   

  

  

Side Display Mount for 55 
inch 

  
  

VESA™ Standard Mount 
Interface 300 x 300 

  

Sustainability weight 100 lbs   

Position Landscape mounting   

Adjustable tilt 0° to +12° micro   

Mounting Type Wall Mount   

Approved brands Custom   

  

  

22" HD Display     

Diagonal Size 22"   

Type TFT LCD   

Resolution 1920 x 1080 (Full HD)   

Aspect Ratio 16:9   
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Brightness(Typ.) 250 nits   

Contrast Ratio 1000:1   

Viewing Angle(H/V) 170/160   

Response Time(G-to-G) 5ms(Typ.)   

Operation Temp Range 0°C to 40°C   

Orientation Landscape   

Operation Hour 24/7   

Refresh Rate 64 Hz   

Port HDMI & VGA   

Mounting Wall Mount / Floor Mount   

Approved brands Viewsonic/LG   

  

  

Floor Display Mount for 22 
inch 

  
  

VESA™ Standard Mount 
Interface 75 * 75 

  

Sustainability weight 15 lbs   

Position Landscape mounting   

Mounting Type Floor Mount   

Approved brands Custom   

B. Switching, Interfacing & Distribution 

Description Specifications Yes/No Remarks 

Table Cable cubby     

Cable Enclosure Type Flip model   

Power Two Universal Socket   

HDMI One   

VGA One   

Audio One (3.5MM)   

LAN One   

Patch Cable Included   

Mounting Furniture Table Top   

Weight 3-5 lbs   

Material Metal   

Approved brands Extron/Crestron   

  

  

Scaling Presentation 
Switcher 

  
  

Video Inputs 

2 RGB, Component Video, S-
video, Composite Video, 4 HDMI 
digital video 

  

Connectivity - 2 female 15pin   
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HD, 4 female HDMI 

Input Cable length - 20 mtr min   

Resolution Type - 640*480 upto 
1080p & 2K 

  

Video Outputs 

2 HDMI(HDCP)   

Connectivity - 2 female HDMI   

Scaled Resolution - 640*480 
upto 1080p 

  

Audio 

Gain : -6dB / 0 dB   

Frequency - 20Hz ±0.5 dB   

THD Noise - <0.1%, 20 Hz to 20k   

Input - 6 stereo line with 
3.5mm stereo connectivity, 2 
mono mic with 3.5mm stereo 
connectivity, 4 stereo de 
embedded from HDMI with 
female HDMI Type A 

  

Output - 2 balanced type with 
3.5mm stereo type 
connectivity, 2 female HDMI 

  

Control 
1 bi directional RS232, 1USB 
2.0,  1 female RJ45 by 10/100 
base T 

  

Mounting Type Rack type   

Enclosure Type Metal   

Approved brands Extron/Crestron   

  

  

Wireless Presentation 
System 

  
  

Frame rate1  24, 25, 30, 50, or 60 fps   

Chroma sampling1  4:4:4, 4:2:2, or 4:2:0   

Color bit depth1  8, 10, or 12 bits per color   

Signal type  HDMI 2.0b, HDCP 2.3   

Video file formats  
264, AVI, M2T, M2TS, M4V, 
MKV, MOV, MP4, MPG, SDP, TS 

  

Image file formats  BMP, JPG, PNG, TIFF   

Operating systems  
Windows 7/8/8.1/10, macOS 
10.11 - 10.15 

  

Video codecs  

MPEG-2, MPEG4/XviD (Simple 
Profile), H.264 (Baseline, Main, 
High, Stereo SEI Profile), VC1 
(Simple, Main, Advanced 
Profile), WEBM VP8, MJPEG 
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Audio codecs  

AAC-LC (MPEG-2 part 7, MPEG-4 
part 3, sub part 4 and part 14, 
MP4 mono or stereo audio, max 
384 kbps) PCM mono or stereo 
16 kHz to 96 kHz, 16-bit to 32-
bit 

  

Image codecs  BMP, JPG, PNG, TIFF   

Video Input 

Signal Type 1 HDMI digital video   

1 female HDMI type A 
Connectors 

  

15 kHz to 100 kHz horizontal 
frequency support 

  

24 Hz to 75 Hz vertical 
frequency support 

  

Resolution - 640x480 @ 60 Hz to 
3840x2160 @ 30 Hz (includes 
480p, 576p, 720p, 1080p, 2K, 
4K) 

  

Resolutions pass through mode 
640x480 @ 60 Hz to 4096x2160 
@ 60 Hz (includes 480i, 480p, 
576i, 576p, 720i, 720p, 1080i, 
1080p, 2K, 4K) 

  

Cable standards DVI 1.0, HDMI 
2.0, HDCP 2.3 

  

Video Output 

Singal type 1 HDMI output   

1 female HDMI type A 
Connectors 

  

Power for active cables 1.1 W 
max. for the HDMI port 

  

Devices Power 250mA    

15 kHz to 100 kHz horizontal 
frequency support 

  

23.98 Hz, 24 Hz, 25 Hz, 29.97 
Hz, 30 Hz, 50 Hz, 59.94 Hz, 60 
Hz vertical frequency support 

  

24 Hz to 75 Hz vertical 
frequency pass through mode 
support 

  

Output resolutions normal 
mode 640x480, 800x600, 
1024x768, 1280x720, 1280x724, 
1366x768, 1600x1200, 
1920x1200, 3840x2160 (up to 30 
Hz only), 480p, 576p, 720p, 
1080p, 2K, 4K @ 30 Hz 
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Output resolutions pass through 
mode 640x480, 800x600, 
1024x768, 1280x720, 1280x724, 
1366x768, 1600x1200, 
1920x1200, 3840x2160 (up to 60 
Hz), 4096x2160 (up to 60 Hz), 
480i, 480p, 576i, 576p, 720i, 
720p, 1080i, 1080p, 2K, 4K @ 
60 Hz 

  

Cable standards DVI 1.0, HDMI 
2.0, HDCP 2.3 

  

Audio Input 

HDMI 1 embedded digital audio 
from HDMI (stereo) 

  

Decoder Input 1 embedded 
digital audio from decoder 
(stereo) 

  

1 female HDMI type A 
Connectors 

  

Audio Output Digital 

Signal Type 1 stereo, HDMI 
(embedded) 

  

1 female HDMI type A 
Connectors 

  

16-bit or 24-bit   

48 kHz   

Audio Output Analog 

Signal Type 1 analog stereo, 
balanced/unbalanced (variable) 

  

(1) 3.5 mm captive screw 
connector, 5-pole Connectors 

  

Impedance 50 ohms 
unbalanced, 100 ohms balanced 

  

Nominal level +4 dBu   

Gain error ±0.1 dB channel to 
channel 

  

>+21 dBu, balanced; >+15 dBu, 
unbalanced 

  

Network interface 
controllers (NICs)  2 female RJ 45 Connectors 

  

Approved Brands Extron / Crestron   

  

  

Wall plate with HD Tx & 
Audio 

  
  

Frame rate1  24, 25 or 30 fps   

Chroma sampling1  4:4:4, 4:2:2   

Color bit depth1  8 bits per color   

Signal type  DVI 1.0, HDMI 1.4, HDCP 1.4   
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Video rate 10.2 Gbps (3.4 Gbps per color)   

Image file formats  BMP, JPG, PNG, TIFF   

Video Input 

1 single link HDMI (or DVI-D*) 
input, 1 Analog RGBHV 

  

1 female HDMI type A & 1 
female 15 pin (RGB) 

  

Interconnection between 
Tx & Rx 

Signal type 1 DTP 230 output   

1 female RJ45 Connectors   

Termination Standards TIA/EIA 
T568B 

  

Audio Input 

Analog audio (over DTP)  2 
stereo, unbalanced 

  

Digital audio 1 embedded 
digital audio on DTP 

  

Audio Output 

Analog audio (over DTP)  1 
stereo, unbalanced 

  

Connectors 1 female RJ45   

Digital audio 1 embedded 
digital audio on DTP 

  

Approved Brands Extron / Crestron   

  

  

HDMI Transmitter     

Frame rate1  24, 25, 30, 50, or 60 fps   

Chroma sampling1  4:4:4, 4:2:2, or 4:2:0   

Color bit depth1  8 bits per color   

Signal type  HDMI 1.4, HDCP 2.3   

Video rate 10.2 Gbps (3.4 Gbps per color)   

Video Input 

1 single link HDMI (or DVI-D*) 
input 

  

1 female HDMI type A 
Connectors 

  

Interconnection between 
Tx & Rx 

1 female RJ45 Connectors   

Termination Standards TIA/EIA 
T568B 

  

Video Output 

1 single link HDMI (or DVI-D*) 
input 

  

1 female HDMI type A 
Connectors 

  

Audio Input 

1 PC level Stereo, unbalanced   

Connectors (1) 3.5 mm stereo 
jack, 2 channel; tip (L), ring 
(R), sleeve (ground) 

  

Audio Output 
1 stereo (2 channel), 
balanced/unbalanced 
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Connectors (1) 3.5 mm captive 
screw connector, 5 pole 

  

Approved Brands Extron / Crestron   

  

  

HDMI Receiver     

Frame rate1  24, 25, 30, 50, or 60 fps   

Chroma sampling1  4:4:4, 4:2:2, or 4:2:0   

Color bit depth1  8 bits per color   

Signal type  HDMI 1.4, HDCP 2.3   

Video rate 10.2 Gbps (3.4 Gbps per color)   

Video Input 

1 single link HDMI (or DVI-D*) 
input 

  

1 female HDMI type A 
Connectors 

  

Interconnection between 
Tx & Rx 

1 female RJ45 Connectors   

Termination Standards TIA/EIA 
T568B 

  

Video Output 

1 single link HDMI (or DVI-D*) 
input 

  

1 female HDMI type A 
Connectors 

  

Audio Input 

1 PC level Stereo, unbalanced   

Connectors (1) 3.5 mm stereo 
jack, 2 channel; tip (L), ring 
(R), sleeve (ground) 

  

Audio Output 

1 stereo (2 channel), 
balanced/unbalanced 

  

Connectors (1) 3.5 mm captive 
screw connector, 5 pole 

  

Approved Brands Extron / Crestron   

  

  

Distribution Amplifier     

Video Input 

1 single link HDMI (or DVI-D*) 
input 

  

1 female 19 pin HDMI type A 
Connectors 

  

Video Output 

4 single link HDMI (or DVI-D*) 
input 

  

4 female 19 pin HDMI type A 
Connectors 

  

Control port 
RS-232, 3.5 mm, 3-pole captive 
screw connector 

  

Approved Brands Extron / Crestron/Bose   
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C. Audio Section 
 

  

  

  

Description Specifications Yes/No Remarks 

Digital Conference Control 
Unit 

  
  

Control Unit 
Connectivity upto 100 
microphones 

  

Video Output 

4 single link HDMI (or DVI-D*) 
input 

  

4 female 19 pin HDMI type A 
Connectors 

  

Operating modes 
Normal on/off activation, Voice 
activation, FIFO 

  

Recording 
Recording enabled with SD card 
insertion upto 32 GB, per GB 
upto 4 hours to be recorded 

  

Connectivity 

1 x balance audio master 
output via 3-pin XLR 

  

1 x un balance audio master 
output via RCA phono 

  

1 x un balance audio input via 
RCA phono 

  

1 x RS232 via 9-pin Sub-D   

2 x microphone connectors via 
RJ45 with CAT5e cables 
(S/UTP, AWG 26 or better) 

  

Rack Type 19" rack mountable   

Approved Brands Beyerdynamic / Shure/Bose   

  

  

Digital Conference 
Chairman Unit 

  
  

Microphone Unit 
Metal bottom plate with plastic 
housing 

  

Operating modes 

Normal on/off, 3 colour button 
microphone live-on/off control, 
clear button activation, Voice 
controlled activation, 
Integrated loudspeakers, FIFO 

  

Connectivity 

Headphone 3.5mm stereo jack   

1 x 5 pin XLR male connectors   

2 x RJ45 socket   

Type 
Two holes on the bottom for 
fixing on the table 

  

Approved Brands Beyerdynamic / Shure/Bose   
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Digital Conference 
Delegate Unit 

  
  

Microphone Unit 
Metal bottom plate with plastic 
housing 

  

Operating modes 

Normal on/off, 3 colour single 
button microphone live-on/off 
control, Integrated 
loudspeakers. 

  

Connectivity 

Headphone 3.5mm stereo jack   

1 x 5 pin XLR male connectors   

2 x RJ45 socket   

Type 
Two holes on the bottom for 
fixing on the table 

  

Approved Brands Beyerdynamic / Shure/Bose   

  

  

Gooseneck Microphone     

Size 20"   

Transducer Type Condenser   

Polar Pattern Cardoid   

Frequency response 
Close mic - 40-13000 Hz, 
Distance 1 m - 200-13000 Hz 

  

Microphone connection 1 x 5 pin XLR male connectors   

Signal to noise ratio 62 dB(A, rms)*   

Nominal impedance 2.2 KΩ   

Approved Brands Beyerdynamic / Shure/Bose   

  

  

Digital Signal Processor     

Channel  
12 Channel AEC with Autlo Gain 
control & Noise Cancellation 

  

Analog Input 12 AEC   

Input Impedance 3.0 KΩ   

Analog Output 8   

Output Impedance 
40  Ω balanced and 20 Ω 
unbalanced 

  

AEC processing 12 independent algorithms   

Control ports 12 inputs and 6 outputs   

DSP Connectivity 2 * RJ45 connectivitity   

Type Rack type   

Approved Brands Beyerdynamic / Shure/bose   

  

  

Distribution Power 
Amplifier 

  
  



 
PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE CHENNAI 

RFP -01-AUD/2020: Supply, Installation, Testing and Commissioning of Audio System at Circle Office  

 

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 65 

 

Output Power 140W * 8   

Voltage Gain 28.7dB   

Power Consumption 
1/8 power (4 Ω pink 
noise):250W, Idle (4 Ω):73W, 
Standby:23W 

  

Frequency Response 
0dB, ±1.0dB (RL=8Ω, 100V/70V, 
Po=1W, 20Hz - 20kHz) 

  

S/N ration ≥ 100dB(A-weighted)   

Input Impedance 
20kΩ (balanced), 10k Ω 
(unbalanced) 

  

I/O Connectors 

Analog I/O - Euroblock x 2 (6P, 
balanced) 

  

Digital I/O - RJ45 x 2 (YDIF IN / 
OUT) 

  

Speaker Output Barrier strip x 8 
pairs 

  

Control Ports Remote, Fault 
Output : Euroblock (3P) x 1 

  

Network - 1 * RJ45 port   

Others - AC Inlet * 1   

Input Level +24dBu (Maximum)   

Approved Brands Yamaha/Biamp/Bose   

  

  

Ceiling Speakers     

Speaker type Full range, Bass reflex   

Frequency range (-10dB) 60 Hz – 20 kHz (Half-space:2π)   

Nominal coverage 130° conical (Half-space :2π)   

Components LF-HF 4.5” Full range unit   

Power rating 
Noise 40W, PBM 80W, Peak 
160W 

  

Nominal impedance 8 Ω   

SPL Sensitivity (1W; 1m 
on axis) 87 dB SPL (Half-space:2π) 

  

I/O connectors 
1x Ceramic terminal block (3P) 
(input: +/-, Earth) 

  

Approved Brands Yamaha/JBL/Bose   

  

  

 D.Control Section 
 

  

  

  

Description Specifications Yes/No Remarks 

Control Processor     

Memory  SD RAM 512 MB   

Flash Memory 4.5 GB   
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Network interface 
controllers (NICs)  1 

  

Connector  1 female RJ-45 connector   

Data rate  
10/100/1000Base-T, half/full 
duplex with auto detect 

  

Protocols  

DHCP, DNS, HTTP, HTTPS, 
ICMP, IEEE 802.1X , NTP, SFTP, 
SMTP, SNMP, SSH, TCP/IP, 
UDP/IP 

  

Serial Quantity/type 
1 bidirectional RS-232, RS-422, 
RS-485 (port 1), 1 bidirectional 
RS-232 (port 2) 

  

Digital I/O /type 
4 digital input/output 
(configurable) 

  

IT / Serial Quantity/type  

1 programmable: unidirectional 
RS-232 (±5 V), or TTL level (0 to 
5 V) infrared (carrier and non-
carrier) up to 300 kHz 

  

Relay Quantity/type 2 normally open relays   

eBus Control Ports 
(1) 3.5 mm captive screw 
connector, 5 pole (uses 4 poles) 

  

Approved Brands Extron / Crestron   
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BILL OF QUANTITIES 

 
The bill of quantities shall be read in conjunction with the drawings, Conditions of 
and Specifications as these documents are jointly explanatory and descriptive of 
the works included in the Contract. 

General directions and descriptions of work and materials given elsewhere in the 
Contract documents are not necessarily repeated in the Bill of Quantities, 
reference is to be made to the other documents for information. 
 
The Quantities of work and material in the Bill of Quantities are not to be 
considered as limiting or extending the scope of work to be done and materials to 
be supplied by the contractor. The quantities in the Bill of Quantities are an 
estimate of the amount of work but the work will be measured on complete and 
the contractor will be paid on the actual measurement of work approved by the 
Engineer. 
  
Where price have been entered against Lump sum items, payment for such 
affected items shall be made in proportion to the extent of which at the time of 
billing, works have been done at the discretion of the Engineer. 
 
„Providing and Fixing‟ / „Providing and Laying‟ / Providing and Erecting‟ shall 
mean that the contractor has to provide such materials not being procured and 
borne by the Employer, but which are required for the item and if no material 
need be provided by the Contractor, the rate shall be on for fixing/ laying/ 
erecting of the component covered in the item. 
 
The work also includes separating and stacking serviceable material anywhere in 
the compound as directed and lowering and carting away all unserviceable 
material debris from the site. 
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(THIS PART OF THE TENDER SHOULD BE SUBMITTED IN A SEPERATE ENVELOPE) 

PART – 2: PRICE BID 

Supply Installation Testing and Commissioning of Audio Conference System at Circle Office 

A. Display Section 

S.No. Description Qty Rate Amount 

1 
55" Diagonal Display with Brightness(Typ.) : 
400 cd/m², Interface : HDMI(2)USB 2.0, 
RS232C, External Speaker Out 

3   

2 
Customised Wall mount bracket for 55" 
Display 

3   

3 

22" Diagonal Display in Landscape Orientation 
with Brightness(Typ.) : 250 cd/m², Interface 
: HDMI(2)USB 2.0, RS232C, External Speaker 
Out 

1   

4 
Customised floor mount bracket for 43" 
Display 

1   

B. Switching, Interfacing & Distribution  

1 
Cable Access Enclosure for AV Connectivity 
and AC Power 

2   

2 
Six Input HDCP-Compliant Scaling 
Presentation Switcher 

1   

3 Wireless Collaboration Gateway 1   

4 
Two Input DTP Transmitter for HDMI and VGA 
with Audio Embedding - Decorator-Style Wall 
plate 

2   

5 HDMI Twisted Pair Transmitter 3   

6 HDMI Twisted Pair Receiver 4   

7 HDMI Distribution Amplifier 1   

C. Audio Section  

1 Digital Conference Control Unit 1   

2 Digital Conference Chairman Unit 1   

3 Digital Conference Delegate Unit 14   

4 System Cable CAT5with RJ45 Connector 2 m 15   

5 System Cable CAT5with RJ45 Connector 20 m 2   

6 
Gooseneck Microphone for Chairman & 
Delegate Unit 20" ( 500mm) 

15   

7 Conferencing Processor with AEC 1   

8 
Eight-channel, 180W @ 8 / 4Ω Power 
Amplifier  

1   

9 4.5" full-range low-profile ceiling speaker 6   

D. Control Section     

1 
IP Link Pro Control Processor with Link 
license 

1   

2 9.7" IPAD as User Interface  1   
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AMC CHARGES FOR AUDIO CONFERENCE SYSTEM 

 

SL 
NO 

DESCRIPTION Qty 
RATE PER 

YEAR 
AMOUNT 

PRESENT 
VALUE* 

1 

Comprehensive maintenance charges 
with full responsibility of carrying 
out repair and supply of required 
original spare parts to keep the 
Audio Conference System (S.No. A to 
F) in fully operational condition for a 
period of 4 years, after expiry of 1 
year of defect liability period       

 

 1st Year 1 SET    

 2nd Year 1 SET    

 3rd Year 1 SET    

 4th Year 1 SET    

      

 Grand Total in INR (B) (Exclusive of 
all taxes)  

 

 
 
 

3 Wireless Access point 1   

4 IPAD Docking station Basic 1   

E. Cables and Connectors     

1 6' HDMI Cable 10   

2 15' HDMI Cable 1   

3 Male 15-pin HD Micro HR with Audio Cables 1   

4 Speaker Cable - 300Mtrs 200   

5 Audio Cable - 60Mtrs 60   

6 CAT6E - 100Mtrs 300   

7 CAT6 - 100Mtrs 100   

8 
Loose Cables & Connectors 1 LOT                            
(AV Cables & Connector etc.) 

1   

F. Installation & commissioning     

1  Installation & commissioning Charges-  1   

2 Programming & integration with Extron  1   

  SUB TOTAL excluding taxes     
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Total amount for Work( A) = ___________________________ 
 
 
Amount in Words 
_______________________________________________________Only 
 
 
Total amount including AMC ( A+B) = ___________________________ 
 
 
Amount in Words 
_______________________________________________________Only 
 

 
 
*Note: The present value of the AMC component per year will be calculated as per 
the following formula and will be taken for arriving at L1: 
Present Value = C/(1+r)n 
Where 'C' is the annual CSMC of each year 
             'r' is Bank Prime lending rate which is at present 15% 
             'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
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