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TENDER DOCUMENT  
िनिवदा दˑावेज 

 
  
 

NAME OF WORK / कायŊ का नाम 
 

FURNISHING WORK OF CANARA BANK SANGRAMPUR 
NEW BRANCH LOCATED AT BHAWANIPUR, PO+ PS-

SANGRAMPUR, MUNGER BIHAR, PIN-845419  
OWNER  

CANARA BANK  
 

 

ARCHITECT/CONSULTANT 
 

M/S ATTIK ARCHITECTS G.FLOOR, SITHLA ASTHAN 
TILKAMANJHI BHAGALPUR Ph: 7503821328 & 

8407013522  
                           
  

 
                              Issued by 

                                                                                                     GENERAL ADMINISTRATION SECTION 
                                                                                             THIRD FLOOR, LUV KUSH TOWER 

                                                                                                EXHIBITION ROAD, PATNA – 800 001 
                                                            Ph. 0612 – 23 23 405 

Email: premisescopat@canarabank.com 
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NOTICE OF INVITATION OF TENDER 
 

GENERAL ADMINISTRATION SECTION: PATNA CIRCLE OFFICE 
3RD FLOOR, LUV KUSH TOWER, EXHIBITION ROAD, PATNA -800001 

                 ──────────────────────────────────────────────────── 
 
INVITES SEALED TENDER FROM EMPANELLED FURNISHING CONTRACTORS UNDER RESPECTIVE CATEGORY 
HAVING SOUND TECHNICAL AND FINANCIAL CAPACITY FOR THE WORKS MENTIONED BELOW:                                                                      
    
1). THE WORK OF : FURNISHING WORK OF CANARA BANK, SANGRAMPUR NEW BRANCH & ATM             
 
2). EMD AMOUNT :  Rs. 31500.00 (MSMEs are exempted). 
 
3)INITIAL SECURITY DEPOSIT: The successful tenderer will have to submit a sum equivalent to 
2% of accepted tender value less EMD by means of DD drawn in favour of Premises & Estate 
Department circle office Patna within a period of 7 days of acceptance of tender.  
 
4) ADDITIONAL SECURITY DEPOSIT: Additional Security Deposit  In case L-1 bidder quotes 
abnormally low rates (i.e. 7.50% or more, below estimated project cost), the bank may ask such 
bidder to deposit additional security deposit (ASD) equivalent to difference of estimated cost vis-
à-vis L-1 quoted amount for due fulfilment of contract. Such ASD could be in the form of DD / 
Banker Cheque in the Bank’s name as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the work in 
time or as per tender specification or leave the job incomplete, the bank will be at liberty to 
recover the dues from ASD or to forfeit such ASD as the case may be within its sole discretion. No 
interest shall be paid to the amount retained by the Bank as Security 
  
4). TIME OF COMPLETION :  30 days after receipt of work order.  
 
5). CONTENTS OF : (A) SCHEDULE OF QUANTITIES WITH SPECIFICATIONS 
     THE TENDER  
                                  (B) LAYOUT OF THE  PREMISES 
  
6).CONCEPT OF        : ITEM RATE CONTRACT 
    TENDER            
 
8) DATE OF ISSUE : 19.08.2025 to 28.08.2025 up to 1.00 PM  
 
9).DATE OF            : SEALED ENVELOPES TO BE SUBMITTED LATEST BY 28.08.2025 up to 3.00 PM       
    SUBMISSION           
 
10). DATE OF OPENING :  28.08.2025 AT 4.00 PM 
 
 
 
TENDER DOCUMENT ISSUED TO:  
 
 
 
 
 
 

                                                                      SIGNATURE OF ISSUING AUTHORITY  
DATE: 19.08.2025 Internal
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LIST OF FURNISHING MATERIALS FOR CANARA BANK 
Description of material  Make of material  
Plywood BWP Century (Sanik) / Green (Ecotec)/Archid / Bhutan Tuff  
  

Laminates Greenlam / Century / Sunmica. /Merino      
  

Block board BWP  Century / Archid / Green / Marino  
  

Soft Board (pin up board) Jolly board, Western India plywood . 
  
Gyp. board India gypsum/ Saint Gobain/ Armstrong/ Gyproc India 
  
Metal ceiling Luxelon, Superseal, Trident, Armstrong . 
  
Horizontal blinds  Vista, Marvel 
  
Screws GKW / Nettle fold / STAG. 
  
Brass hinges  Reliance / Punit heavy duty. 
  
Hardware/ handles Shalimar, Everite / Reliance (brass powder coated) 
  
Drawer shutter lock Dorset,Ebco , Godrej (3 set of keys). 
  
Ball catch  Magnetic (M-2) / Brass or. 
  
Door lock  Godrej,Dorset,Ebco, Ultra/ Link 
  
Veneer DURO / Durian / Century/GREEN.  
  
Adhesives Fevicol (SH), Mowicoll, Mahacol, Araldite. 
  
Wood preservatives  Bison by British Paints / Termiseal by ICI/DURSBAN TC / MONTARI.  
  
Door closure Efficient gazets, Dorma, Everite  Hyper ,Godrej.  
  
Glass Modi / Emirates/Triveni / Hindustan Palington / Asahi / Saint Gobain. 
  

Glass tinted  Same as above. 
  
Melamine Polish Asian paint, MRF, Nerolac 
  
Telescopic Channel Ebco/Godrej/Hetich 
  
Paint ICI, Burger, Nerolac, Asian, Dulox 
  

AC grill Air products, Omicron, Patrawala 
  
Aluminum Door & window 
sections, partition section 

Ajit India / Jindal / Indal / Bhansali.  

  
Floor springs Dorma / Hemco / Ozone . 

Note: All materials shall confirm to IS / BIS respective numbers. Internal
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 BWP ply shall conform to IS 303. 
 Marine ply shall conform to IS 710. 
 Block Board shall conform to IS 1659.  
 
 

 
GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 

 

1. Sealed Tenders are invited from EMPANELLED CONTRACTORS, on behalf of Canara Bank, hereinafter known as the 
Employer and also as Bank, for carrying out the work of FURNISHING WORK OF CANARA BANK, SANGRAMPUR NEW 
BRANCH & ATM  as per the specifications and the drawings furnished by the Bank. 
 

The estimate is approx. 10.50 lakhs. Tenders submitted above estimated cost will be rejected.  
      

 
2. Contract  document  consists  of   Notice inviting the tender ( NIT ) , General rules and instructions for the guidance of 

the tenderer, General conditions of the contract, Schedule  of quantities with specifications, Tender Drawings ,Form of 
tender, Form of agreement and Approved  makes to be complied by the CONTRACTOR.  

3. Tenders, which should always be placed in sealed cover, with the name of the  work / project written on the envelope 
will be received by the Assistant General Manager, Canara Bank, Premises & Estate Section, Circle Office,- Patna. The 
tenders received after the last date and time stipulated for submission of the tenders shall be rejected. The Bank shall 
not be responsible for any delay in receipt of the tenders received by post or courier. Therefore the tenderer shall ensure 
that his tenders are submitted well in advance. 

 
4. The time allowed for carrying out the work will be 30 days after the receipt of work order or any changes as informed 

by Bank in respective tender.  
a. For every 1 day of delay after 

stipulated completion time 
:  Penalty Rs. 500/- per day (Maximum up to 10% of         
                                                           contract value) 
       

 
5. The tenderer should quote the rate in figures as well as in words and amount tendered by them. The amount for 

each item should be worked out and the requisite totals be given. The rate should be quoted after considering 
all discounts, no additional discount should be quoted. The tender quoted additional discounts shall be liable to 
be rejected. The rates quoted shall be inclusive of rates for the item of work described, including  materials,  labor,  tools  
&  plant,   carriage   &   transport, supervision overheads  &  profits,  mobilizing  and  other  charges,  taxes, whatsoever 
including any anticipated  or  un-anticipated  difficulties  etc. complete  for proper execution of the work as per drawings 
and specifications and claim whatsoever for any extra payment  shall not be  entertained. 

 
6. When a tenderer signs a tender  in  an  Indian  language  the  tendered amount and the total amount tendered should 

also  be  written  in  the  same language. In the case of illiterate tenderers, the rates and the amounts tendered should 
be attested by a witness. 

 
7. EARNEST MONEY DEPOSIT (EMD) amounting to Rs. 31500/- (Rupees Thirty One thousand Five Hundred only) by 

way of Demand Draft of a Nationalized / Scheduled Bank drawn in favor of “Premises and Estate section, Canara 
Bank Circle Office, Patna ", payable at Patna must accompany each tender. No interest shall be allowed on the 
Earnest Money. Tenders without Earnest Money shall be liable for rejection. (MSMEs are exempted for payment of 
Tender Fee and EMD. Firm should enclose copy of UDYAM Certificate.) 

 
8. The acceptance of a tender will rest with the Employer that does not bind itself to accept the lowest tender, and reserves 

its right to accept or to reject any or all of the tenders received without assigning any reason. 
All tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 
 

Internal
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THE BANK RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE TENDERER SHALL HAVE 
NO CLAIM FOR REVISION OF RATES or OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PARTS. 
 

      The Bank does not bind itself  to  accept  the  lowest  or  any  tender  and reserves to itself the right of accepting the  
whole  or  any  part  of  the tender and the tenderer shall be bound to  perform  the  same  at  the  rate quoted. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the tenderers who resort to 

canvassing will be liable for rejection. 
 

10. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from prescribed in the 
tender schedule will be liable for rejection. 

 
11. Special care should be taken to write the rates in figures as well as in words. The total amount should be written both in 

figures and in words.  In case of figures, the words `Rs.' should be  written  before  the  figure  of rupees and words `P' 
after the decimal figures, e.g. Rs.2.15 "P" and in case of words, the word `Rupees' should precede and the word  `Paise'  
should  be written at the end, unless the rate is in whole rupees and followed  by  the words `only' it should be invariably 
be up  to  two  decimal  places.  While quoting the rate in schedule  of  quantities,  the  word  `only'  should  be written 
closely following the amount and it should not  be  written  in  the next line. However, if a discrepancy is found. 

      i). the rates which correspond with the amount worked out by the tenderer shall unless otherwise proved be taken as   
          correct. (OR) 
     ii). if the amount of an item is not worked out by the tenderer or  it  does not correspond with the rates written either in  
          figures or in words then the rate quoted by the tenderer in words shall be taken as correct. (OR) 
     iii). where the rates quoted by the tenderer in figures and in words tally but the amount is not worked out correctly, the  
           rates quoted by the tenderer will unless otherwise prove be taken as correct and not the amount. 
 
12. All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as `c',`i',`o' and `ow'  and  

initialed and total of such c, i, o and ow on each page certified at the end  of the  page  with  grand  total  at the  end  of  
the  bill/schedule  of quantities. 

 
13. Sales tax, work contract tax,  Value added  tax or any other tax , any royalties,  duties, levies, cess, entry tax, Octroi, 

profession tax, Sales  Tax,  purchase  tax, turnover tax, or any other tax on material or finished work  in  respect  of this 
contract shall be payable by the tenderer and  the  Employer  will  not entertain any claim whatsoever in respect of the  
same,  and  nothing  extra shall be paid/reimbursed for the same subsequently. 

 
14. The tenderer shall give a list of his relatives, if any, working with the Employer along with their designations and addresses. 
 
15. No employee of the employer is allowed to work  as  a  tenderer  for a period of two years  of  his/her  retirement  from  

the  employer  services, without the previous permission of the employer. This contract is liable  to be canceled if either 
the tenderer or any of his employees is found at any time to be such a person who had not obtained the permission of 
the employer as  aforesaid  before  submission  of  the  tender  or  engagement  in   the tenderer's service. 

 
16. The tender for the works shall remain open for acceptance for a period of 90 days from the date of opening of tenders. 

If any tenderer withdraws his tender before the said period or makes any modifications in the terms and conditions of 
the tender that are not acceptable to the Employer, then the Employer shall, without prejudice to any other right or 
remedy, be at liberty to forfeit full value of the earnest money as aforesaid & remove the firm from Bank’s empanelment 
list.  

 

 
 

Internal
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17. The tender for the work shall  not  be  witnessed  by  a  tenderer  or contractors who himself / themselves has / have  
tendered  or  who  may  and had/have tendered for the same work. Failure to observe this condition would render tenders 
of the contractors tendering as well as witnessing the tender liable to summary rejection. 
 

18. It will be obligatory on the part of the tenderer to tender and sign the tendered documents for the entire component 
parts, all pages and that, after the work is awarded, he / they will have to enter into an agreement for each component 
with the competent authority of the Employer. 

 
19. Further the tenderer shall agree that until  a  formal  agreement  on  stamp paper is prepared  and  signed,  this  tender  

shall  constitute  a  binding contract between the tenderer and the Employer. 
 
20. The tenderer, apart from being a competent contractor must associate himself with agencies of appropriate class who 

are eligible to tender for related work connected directly or indirectly with the contract and employed by the employer. 
 
21. Tenderers are  advised  to  inspect  and  examine  the  site  and   its surroundings and satisfy themselves before submitting 

their  tenders  as  to the nature of the site and dimensions, the means of access to the site,  and obtain all necessary  
information  as  to  risks,  contingencies  and  other circumstances which may influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications of the work to be 
done and local conditions and other factors bearing on the execution of the work. 

 
22. On acceptance of   the   tender,   the   name   of   the   accredited representative(s) of the contractor who would be 

responsible for taking instructions from the Employer shall be communicated to the Employer. 
 
23. All the contents of the Tender document shall form a part of the contract document.  The successful tenderer/contractor, 

on acceptance of his tender by the Accepting Authority, shall within 7 days from the  date  of  acceptance,  sign  on a 
stamp paper the contract consisting of :- 

     (a) Standard form of Agreement on stamp paper. 
     (b) Notice inviting tender, all the components and documents including tender drawings, if any, forming the  tender as 

issued at the time of Invitation  of  tender  and acceptance thereof together with any correspondence leading thereto. 
General Conditions,  Schedules   leading   to   Technical   Specification,   Special Conditions, Tender drawings, Technical 
Brochures in schedules submitted by the tenderer  etc. 

     (c) Price Bid / Schedule  of Quantities with rates.  
 
24. The Furnishing vendor will be the prime coordinator with Electrical, LAN Cabling, CCTV, Fire & Burglar Alarm etc. 

vendors for timely completion of the work. The Furnishing vendor has also to coordinate with In-charge for Civil 
work, UPS shifting etc.  
 

25. The lowest bidder has to purchase Stamp Paper of Rs.1000.00 and enter into an agreement with bank. 
 
 
 
        for & on behalf of the Employer. 
 
 
 
Signature of the Competent Authority 
                                                                                                                                       Signature of the Tenderer 
                                                                                                                              with Name, Constitution & Seal. 

 
 Internal
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(II) T E N D E R - O F F E R 

 
I/We have read and examined the Notice Inviting Tender, General Rules   and Instructions, General Conditions of Contract, 
Specifications, Schedule of quantities, drawings and all other documents referred to in the conditions of contract and all other 
contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the  Employer within the time  specified at  the  rates  specified  
in  the  schedule  of quantities and in  accordance  in  all  respects  with  the  specifications, designs drawings and instructions 
in writing  referred  to  in  the  General Rules and Instructions, General Conditions of Contract and in  all  respects in accordance 
with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for  ninety  days   from  the  due  date  of submission thereof and not to  make  any  
modifications  in  its  terms  and conditions. A sum of Rs..-----`.............is hereby forwarded as earnest money in form of Demand 
Draft of . ...................  (Name of the issuing Schedule Bank) bearing no . .......... and date ......... 
 
In the event of my / our failure to commence the work on the specified  date after award I/We agree that the Bank shall 
without prejudice  to  any  other right or remedy, be at liberty to forfeit the said earnest money  absolutely otherwise the said 
earnest money shall be retained by  it  towards  security deposit to execute all the works referred to in the  tender  documents  
upon the terms and conditions contained or referred to therein. 
 
I/We agree that should I/We fail to  deposit  the  full  amount  of  initial security deposit and/or fail to commence the work  
specified  in  the  above memorandum, an amount equal to the amount of  the  earnest  money  shall  be absolutely forfeited 
to the Employer and the same may at the option  of  the Employer without prejudice to any other right or remedy available 
in law. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records connected with the work as 
secret/confidential documents  and  shall not communicate information/derived there from to any  persons  other  than a 
person to whom I/We am /are authorized to communicate the same  or  use  the information in any manner prejudiced to  
the  safety  of  the  State  /  the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you may receive. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your written acceptance 
thereof shall constitute a binding contract between us. 
 
  
Dated the: ..........day of 2025 
 
                                                                                                                              Signature of Tenderer 
 
 
                                                                                                                               Name & address: 
WITNESS:                                                                                                 
                                                                                                                     
                                                                                                                            Full Postal Address including 
                                                                                                                            Pin Code No. & Telephone No. 
1. 
 
 
 
2. 
 Internal
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(III) A C C E P T A N C E 
 
The above tender (as modified by us  or  negotiations  as  provided  in  the letters mentioned hereunder) is accepted by me 
for  and  on  behalf  of  the Employer     for     a     sum     of     Rs.     
___________________(Rupees_________________________________________________________________) 
 
 
The letters referred  to  below  shall  also  form  part  of  this  contract agreement: 
 
a) 
 
 
 
 
b) 
 
 
 
c) 
 
 
 
Dated this _________day of 2025_____ 
 
 
 
 
                                              For & on behalf of the Employer 
 
 
                                          Signature :_______________________ 
 
 
 
                                         Designation:______________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Internal
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GENERAL CONDITIONS OF CONTRACT 

                    
Except where provided for in the description of the individual items in  the schedule of quantities and in the specifications 
and  conditions  laid  down hereinafter and in the Drawings, the  work  shall  be  carried  out  as  per standard specifications 
and under the direction of the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS: 
 

i. The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  agreement  duly  
executed  between  the Employer  and  the Contractor, together with the documents  referred  to therein  including 
those conditions, the specifications,  schedule  of quantities,  tender  agreement,  designs,  drawings  and  instructions 
issued  from  time  to  time  by  the  Engineer-in-Charge.  All  these documents  taken  together, shall be deemed to 
form one  contract  and shall be complementary to one another. 

 
ii. In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have the meanings,  hereby  

respectively assigned to them :- 
 

a) The  `Tenderer' or `Supplier' or `Contractor' shall  mean  the individual Kartha, or Manager of HUF, firm or Company, 
whether incorporated  or not, undertaking the works and shall  include the  legal  heirs/representatives of such  
individual  or  the  partners composing firm and theirs legal heirs and successors,  or  company's authorised and 
constituted attorneys/agents  and permitted assignees of such firm or company. 

 
b) The ̀ Employer' or ̀ Bank' means any officer of the Canara Bank,  who  is  specifically authorised to enter  into  contracts  

in respect of the above works. 
 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   Engineer   who    shall  
supervise and  be  in-charge  of  the  work  or  any    other  authorised   representative  or  person  specifically    
deputed    by   the  Employer  and  /  or  the   Consultants   wherever   they   are   employed from time to time by 
the Employer. 

 
d) "Engineer-in-Charge/Consultant/Architect":   This term shall mean any authorized representative or person 

specifically deputed by the Employer wherever they are employed from time to time by the Employer. 
 

e) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto. 
 

f) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor have signed the Agreement 
on the Stamp Paper. 

 
g) "Accepting Authority" shall mean The Deputy General Manager of the Canara Bank (the Employer). 

 
h) `Approval' wherever used in the specifications or schedule  of Quantities shall mean, respectively,  approved by or  

approval of the `Accepting Authority' in writing. 
 

i) `Appellant  Authority' shall mean The General Manager, of  the    Bank  (  the Employer ). Who shall also be  the  
authority  to  consider  any extension of time or compensation as defined  in  clause hereunder. 

 
j) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters delivered to or  sent  

by registered post to the last known address private or  business address  or registered office address, and shall be 
deemed  to have  been received when in ordinary course of post  it  would  have been delivered, and/or delivered 
personally, or otherwise proved to have been received. Internal
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k) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion of the  Employer  

and for  which  the  completion/clearance   certificate  has  been issued  by  the  Engineer -in-charge  /  Consultant   
and  the installation is fit for usage. 

l) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  contractor / sketches  duly  signed  
by  the authorised  Engineer-in-charge or the Consultant on behalf  of the Employer before commencement or during 
the progress of the  work. 

 
m) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting Authority of the Employer to 

tenderers  that  his  tender  has been accepted in  accordance  with  the  provisions in the said letter. 
 

"Defect Liability Period" shall mean a period of 12 months from  the certified date of virtual completion issued  
by  the Consultant/Engineer-in-charge and accepted by the Employer. 

 
n) " Schedule of quantities"   shall mean the schedule of quantities as specified and forming part of this contract. 

 
o) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted rates of 

the contractor. 
 

p) "The work” shall mean the work or works to be executed or done under this contract. 
 

q) "Act of Insolvency"  shall mean any act defined  by  the  Presidency  Towns Insolvency Act or in Provincial insolvency 
Act or any amending statutes. 

 
2. SCOPE OF WORKS TO BE CARRIED OUT:  The work consists of  Interior and FURNISHING works in accordance with  the 

"drawings" and "schedule of quantities".  It includes providing all the materials, wastage of material, labour, transport, 
tools &  equipments  and  management  necessary  for  and incidental to the completion of the work. All work during its 
progress and upon completion shall conform to the lines, elevations and grades as shown on the drawings furnished by 
the Employer. Should any detail essential for efficient completion of the work be omitted from  the  drawings  and  
specifications  it  shall  be  the responsibility of the  contractor  to  inform  the  employer  so  that  upon completion of 
the work the same will be acceptable and ready  for  use.    

 
      If there are varying or conflicting provisions made in any one  or more document(s) forming part of the contract, the 

Accepting Authority shall  be the deciding authority with regard to the intention  of  the document and his decision shall 
be final and binding on contractor. 

 
      Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission therefrom shall not vitiate the 

Contract or release the contractor from the execution of the whole or any part  of the  works comprised therein according 
to drawings and  specifications or from any of his obligations under the Contract. 

 
      Employer  or their authorized representative may in their absolute  discretion  issue  further  drawings  and/or written  

instructions,  details,  directions  &  explanations   which   are, hereafter collectively referred to as  "  The  employer's  
instructions"  in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution 

of any work. 
 
b) Any  discrepancy in drawings or between the schedule of quantities and/or drawings and/or specifications. 

 
c) The removal from the site of any defective material brought thereon by the contractor and substitution of any other 

material thereof. Internal
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d) The demolition, removal and re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 
 
g) The rectification  and  making  good  of  any  defects  under   clauses hereinafter  mentioned  and  those  arising  

during  the  defect   liability period(retention period). 
 
 

The contractor shall  forthwith  comply  with  and  duly  execute  any  work comprised in such Employer's or his 
agent/Engineers  instructions,  provided always that verbal instructions, directions and explanations  given  to  the 
contractor or his representative upon the works by the employer or his agent shall, if involving a variation, be confirmed 
in writing to the contractor/s within seven days. No works for which rates are not  specifically  mentioned in the priced 
schedule of quantities, shall  be  taken  up  without  written permission of the employer or his agent. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the employer as provided in clause "variation". 
 
Regarding all factory made products for which ISI marks are available, only products bearing ISI marking shall be used in 
the work. 
Materials of  approved makes  as prescribed in tender shall only be  used  and also colours to be as advised by the 
employer. 

 
3. TENDERER SHALL VISIT THE SITE: The Tenderer shall visit  the  site  and make himself thoroughly acquainted with the 

local  site  conditions,  nature and requirements of the works, facilities of transport condition,  effective labor and 
materials, access  and  storage  for  materials  and  removal  of rubbish. Tenderer shall provide in their tender for cost of 
carriage, freight and other charges as for any special difficulties and including the police restriction for transport etc. For 
proper execution of works as indicated in the drawings. The successful tenderer will not be  entitled  to any claim of  
compensation  for  difficulties  faced  or  losses incurred on account of any site condition which existed before the 
commencement  of  the work or which in the opinion of the Employer or his agent/engineer might  be deemed  to  have  
reasonably  been  inferred  to  be  so   existing   before commencement of work. 

 
4. TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully priced and also  signed  on  

the  last  page  together  with initials on every page. Initials/signature will indicate the acceptance of the tender papers 
by the tenderer (Also see General Rules  and  instructions for the guidance of Tenderers). 
 
The schedule of quantities shall be filled as follows 
a) The "Rate" column to be legibly filled in ink in both English figures and English words. 
b) Amount column to be filled in for each item and the amount for each subhead as detailed in the schedule 

of quantities. 
c) All corrections to be initialed. 
d) The "Rate" column for alternative items shall be filled up. 
e) The "Amount" column for alternative items of which the quantities are not mentioned shall not be filled up. 
f) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original shall be 
taken as correct Rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tenderer, but he may at his option 
offer his comment modifications in a separate sheet of paper attached to original te papers. 
 
The employer reserve the right to reject the lowest or any tender  and  also to discharge any or all of the tenders for each 
section or to split  up  and distribute any item of  work  to  any  specialist  firm  or  firms,  without assigning any reason. Internal
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The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to the fact that the 
rates for each and every  item should be correct, workable and  self-supporting.  If called upon by the Employer / 
Consultant, detailed analysis of any or all the rates shall be submitted. The Employer / Consultant shall not be bound to 
recognize the contractor's analysis. 
 
The works will be paid for as “measured work" on the basis of actual work done and not as "lump sum" contract, unless 
otherwise specified. 
 
All items of work described in the schedule of quantities are to  be  deemed and paid as complete works in all respects 
and details including preparatory and finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications schedule  of  quantities  and  no  further extra charges will be allowed in this connection. In the  
case  of  lump-sum charges in the tender in respect of any item of  works ,  the  payment  such items of work will be 
made for the actual work done on the basis of lump-sum charges as will be assessed to be payable by the 
Employer/Consultant. 
The Employer has power to add to,  omit  from  any  work  as  shown  in  the drawings or described in the  specifications  
or  included  in  schedule  of quantities and intimate the same in writing but  no  addition,  omission  or variation shall 
be made by the contractor  without  authorization  from  the Employer. No variation shall vitiate contract.  Please also 
refer Para 9 hereinafter. 
 
The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the date of 
opening of the tender. 

 
5. AGREEMENT:  The successful contractor, shall  be  required  to  sign  the contract agreement, the proforma of which is 

enclosed and shall pay for  all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENSES:  Permits and licenses for release of materials  or its purchases which are under Government 

control will  be  arranged  by  the contractor. The employer will render necessary assistance, Sign any forms or applications 
that may be necessary. 

 
It may be clearly understood that no compensation or additional charges can be claimed by the contractor for non-
availability of such materials in due time on this account or according to his own requirements.  
 
 The contractor may, however, be eligible to a proportionate extension of time on this account that in the opinion of the 
Employer is reasonable. 

 
7. GOVERNMENT AND  LOCAL  RULES:   The  contractor  shall  conform  to  the provisions of all local bye-laws and acts 

relating to the work  and  to  the regulations etc. of the Government and  Local  Authorities.  The  contractor shall give 
all notices required by the said  Act,  Rules ,  Regulations  and bye-laws etc and shall indemnify the Employer against 
such  liabilities  and shall defend all actions arising from such claims or liabilities. 

 
8. TAXES AND DUTIES:  The tenderers must include  in  their  tender  prices quoted for all duties royalties, cess and sales 

tax , value added tax or any  other  taxes  or local charges if applicable. No extra claim on this account will in any case be 
entertained. 
 
The contractor shall keep necessary books of accounts and  other documents  for the purpose of this condition as may 
be  necessary  and shall allow inspection of the same by a duly authorised representative of  the  Employer and / or the 
Engineer-in-charge  and  further  shall furnish such other information / document as the Employer may  require from 
time to time. 
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9. QUANTITY OF WORK TO BE EXECUTED:  The quantities shown in  the  schedule of quantities are intended to cover the 
entire works as per  the  drawings / scope of work, and therefore the contractor is bound to complete  the  works at the 
same quoted rates in the event of quantity  exceeding  the  specified bill of quantity, but the Employer reserves the right 
to execute only a part or the whole or any excess thereof without assigning any reason therefore. 

 
10. OTHER PERSONS OR  AGENCIES  ENGAGED  BY  THE  EMPLOYER:   The  Employer reserves the right to execute any 

part of the work included in this contract by other agency or persons and contractor shall allow reasonable  facilities and 
use of  his  facilities  for  the  execution  of  such  work.  The main contractor shall extend all co-operation in this regard. 

 
11. EARNEST  MONEY,  RETENTION  MONEY  :  The contractor will have to deposit the  specified  amount in the form of 

Bank Draft drawn in favour of  PREMISES AND ESTATE SECTION, CANARA  BANK, CIRCLE OFFICE, PATNA  at  the  time  
of submission of tender as  Earnest Money . No interest shall be paid on the earnest money. The earnest money of 
unsuccessful tenderers will be refunded without any interest soon after the decision to award the work is taken or after 
the expiry of the validity period of the tender. 
 
Total retention money will 5 % of final bill and will be kept for a period of 12 months i.e upto Defect Liability 
Period. 
The Total retention money amount will be refunded to the contractor 14 days after the end of defects liability period  
provided  he  has  satisfactorily carried out all the work and attended to all defects in accordance with  the condition of 
contract. No interest is allowed on retention money. In lieu of the Total retention money, Bank Guarantee from the Bank 
other than Canara Bank for the period of defects liability is also accepted. 

 
12. CONTRACTOR TO  PROVIDE  EVERYTHING  NECESSARY: The  contractor  shall provide everything necessary except 

mentioned in para  42 below for the proper execution of the work  according to the intent and meaning  of  the  drawings,  
technical  specifications, and schedule of quantities taken together whether the same may  or  may  not    be   particularly   
shown   or described   therein  provided  that  the  same  can  be reasonably  inferred there from, and if the contractor 
finds any  discrepancies therein, he shall immediately and in writing, refer the same to  the  employer whose decision 
shall be final and binding. 
 

The rates quoted against individual items will be  inclusive  of  everything necessary to complete the said items of work  
within  the  contemplation  of contract, and beyond the unit price no extra payment  will  be  allowed  for incidental or 
contingent work, labor  and/or  materials  inclusive  of  all taxes and duties whatsoever except for specific items,  if  any,  
stipulated in the tender documents. 
 

The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all tools, tackles, machineries 
and equipments and other required facilities for execution of work  including the safety aspects. 
 

The Employer on no account shall be responsible for storage of materials or loss or pilferage or theft either in respect of 
the material stored or material already built and paid for by the Employer. 
 

The contractor shall at all times give access to workers employed by the Employer. 
 

Any  facilities  available  at  site  shall  be  utilized  only  with  prior permission of the Employer or the in-charge of the 
site / building owner and cannot be taken as granted and for such services utilized the  Employer   is entitled to charge. 
No extra charges shall be paid over and above what has been quoted for any of the above or for similar such services. 

 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 
 

i). Time Of Completion :  The entire work is to be completed in all  respects within stipulated period. The work shall be 
deemed  to  be commenced  within  07 days from the date of  acceptance  letter  or  date  of  handing  over  site 
whichever is later. Time is the essence of the contract and  shall  strictly observed by the contractor. 
 

The work shall not be considered as complete until the Employer/  Consultant have certified in writing that the work has  
been  virtually  completed  and defect liability period shall commence from the date such certificate. 
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 ii). Extension of Time ::  If in the opinion of the Employer a) by reason  of any exceptionally inclement weather, or b) by 
reason of instructions  from  the employer in consequence of proceedings taken or threatened  by  or  disputes with 
adjoining or neighbouring owners or c) by the works, or delay, of other contractors or trades men engaged or  nominated  
by  the  employer  and  not referred to in the specification or d) by reason  of  authorised  extra  and additions or e) by 
reason of any combination of workmen or strikes or  lockout affecting any of the building trades or f) from other causes  
which  the employer may consider being beyond control of the contractor,  the  employer at the completion of the time 
allowed for the contract shall make  fair  and reasonable extension of time for completion in respect thereof. In the event 
of employer failing to give possession of site upon the day specified  above the time of completion shall be extended 
suitably. 
 

In case of such  strikes  or  lock-outs,  as  are  referred  to  above,  the contractor shall, immediately give the  employer,  
written  notice  thereof. Nevertheless the contractor shall  use  his  best  endeavors  all  that  to prevent delay and shall 
do all  that  may  be  reasonably  required  to  the satisfaction of the employer to proceed with the works and on his  
doing  so that it will be ground of consideration by the employer for an extension  of time as above provided. 
 

The decision of the Employer as to the period to be allowed for an extension of time for completion hereunder ( which 
decision shall be final and binding on the contractor) shall be promulgated on completion of the work or at  the 
conclusion of such events based on which the extension of time was sought  by  the contractor,  and the  Employer  shall  
then,  in the event  of  an  extension being  granted,   
determine  and  declare  the  final  completion  date.  The provision in clause 14 with respect to payment of liquidated  
damages  shall in such case, be read and construed as if the extended  date  fixed  by  the employer were substituted for 
and the damage shall be deducted accordingly. 
 
 iii). Progress of Work:  During the period of work, the contractor shall maintain proportionate progress on the basis of 
a program chart submitted by the contractor before the commencement of work.  Contractor  should  also include 
planning for procurement of scarce materials  well  in  advance  and reflect the same in a program chart so that there is 
no delay on the  part of the contractor in completion of the project. 

 
14. LIQUIDATED  DAMAGES : Time is the essence of the contract. Hence the  contractor  shall  be  aware that non 

completion  of the work will affect the Banks committed programs and thus the loss by way of  delayed  services  /  
completion  of related works etc,  are valuable and cannot  be  easily  quantified. Therefore, it is part of the agreed terms 
that  in  the  event  of  any delay in completion of the work, the  Bank  is  liable  to  charge  the contractor without the 
necessity of providing for  any  details  of  such losses suffered by the Bank.  
 

Hence if  the  work  is  not  completed  as per the contract terms  or to the satisfaction of the employer  within the 
stipulated  period , the  contractor shall be bound to pay to the employer a sum of amount  calculated        at 1( one ) 
percent of the accepted contracted sum per week of delay subject to a ceiling of 10% of the accepted contract 
sum  by way of liquidated damages and not as  penalty  during  which  the  work  remains un-commenced or unfinished 
after the expiry of the completion date. 
 

For this purpose the term `Contract sum' shall be value at  the tender  rates of the work as ordered / accepted. 
 
Therefore  the contractor is required  to maintain progress  in terms of the contract  to complete the work  within the 
stipulated period.  
 
The Employer shall have the right to adjust/set-off against any sum payable to the contractor under this or any other 
contract with the Employer anywhere in India/outside India. 

 
15. TOOLS,  STORAGE  OF  MATERIALS,  PROTECTIVE  WORKS  AND   SITE   OFFICE REQUIREMENTS::  The  contractor  

shall  provide,  fix  up  and  maintain  his establishment in an approved position at site and clear away  on  completion 
of the works and make good all works disturbed.  
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The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any hoarding,  gantry,  building  structure other than those approved by the Employer. 
 

Tools :  The  odolite level, prismatic compass, steel tape  ,threads and  all other instruments found necessary on the works 
shall be provided by the contractor for the due performance of the contract as instructed by the employer. 
 

All suitable  scaffolding, ladders and stools that may be required for safe taking of the measurements shall be supplied 
by the contractor. 
 
Storage of materials : The contractors shall provide and maintain proper enclosures for the storage and adequate 
protection of materials , tools at the space allocated for the purpose including  their  watch & ward arrangements shall 
be the responsibility of the contractor. 
 

Protective  Measures: The contractor shall make suitable arrangements for watching and protecting the works and 
materials. The contractor shall indemnify the employer against any possible damage to the building , roads and members 
of public in course of the execution of the work. 
   
The contractor should cover in his  rates  for  making  provisions  for  all  the above and reasonable facilities for the use 
of his scaffolding, tools and plant etc., for their work. 

 
16. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The  contractor shall conform to the provisions 

of any Acts of the Legislature  relating  to the work, and to the regulations and bye-laws of  any  authorities,  and  or 
other Companies (Indian or International) and / or  Statutory  Authorities, with whose system and design or technical 
knowhow are/were proposed to have connection with this work. 

 
So  also  the contractor shall before making any variations  from  the drawings  or specification that may be associated 
to so conform,  give the  Employer / Consultant written notices specifying  the  variations proposed  to  be made and the 
reasons for making them  and  apply  for instruction  thereon.  The Employer / Consultant on  receipt  of  such intimation, 
shall give a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for  by  the  said Acts, regulations or Bye-laws to be given to any 
authority, and  to  pay  to such authority or to any public  officer  all  fees  that  may  be  properly chargeable in respect 
of the work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages to buildings, 
roads or members  of  public in course of execution of work and shall defend  all  actions  arising  from such claims and 
shall keep the Employer saved and harmless  and  indemnified in all respects from such actions, cost and expenses. 

 
17. CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of  all obstructions, waste materials, rubbish of 

all kinds.  All  material  damages at the site like on the walls, ceiling or flooring or on any other connected place/ 
equipments, materials or installations shall be re-done  to  maintain originality and shall be leveled at contractors own 
cost. 

 
The contractors shall set out the works and shall  be  responsible  for  the true and perfect setting out the  works  and  
for  the  correctness  of  the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 
appear during the progress of any part of the work, the contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Employer. 

 
The contractor shall further set out the works to the alternative  positions at the site until one is finally approved and the 
rates quoted in his tender should include for this and no extra on this account will be entertained. 
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18. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:   All  waste materials and other matters of any 
offensive nature shall be taken out  once the works are completed. The  contractor  shall  keep  the  site  free  from 
dangerous materials like industrial gases, welding  machines  and  any  such devices or material of toxic and poisonous 
nature & shall not  carry  within the site or building any material which are explosive in  nature.  Any  such offensive 
materials which are essentially required in course of  work  shall be undertaken with due written permission  of  the  
Employer  provided  such materials are permissible under Law. 

 
19. ACCESS : Any authorized representatives of the Employer  shall  at  all reasonable times have free access to the works 

and / or  to  the  workshops factories  or  other  places  where  materials ,  or  equipments  are  being fabricated or 
constructed for the work and also to any place where materials are lying or from where they are being obtained, and  the  
contractor  shall extend necessary facility to  the  Employer  or  their  representatives  for inspection examination and 
testing of the materials and workmanship. 
 
Except the representatives of the Employer no person shall be allowed   at any time without the written permission of 
the Employer. 
 
The work shall be offered for inspection at every stage of the work and more specifically before painting, polishing and 
lamination. 

 
20. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All  the  works specified and provided for in the 

specifications or which may be required to be done in order to perform and complete any part thereof shall be  executed 
in the best and most workmanlike manner  with  materials  of  the  best  and approved quality of the respective kinds in 
accordance with the  particulars contained in and implied by the specifications and  as  represented  by  the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by the Employer during  
the  execution  of the work, and to his entire satisfaction. 

 
If required by the Employer the contractor shall have to carry out tests on materials and workmanship in approved 
material testing laboratories or as prescribed by the Employer at his own cost to prove that the materials etc. under test 
conform to relevant I.S.  standards or  as  specified  in  the specifications. The necessary charges for sample material, 
transporting, testing etc. shall have to be borne by the contractor. No extra payment on this account should in any case 
be entertained. 
 
All materials  required for  the full performance of the work under the  contract must be provided through proper channels 
and must include  duties ,taxes octries and other charges if any and  must be best of their kind available and the contractor 
must be entirely be responsible for proper and efficient carrying out of the works. Samples of all the materials to be used 
must be  submitted  to the Employer / Consultant when so  directed  by  the Employer. 
 
Should the work be suspended by any reason, the contractor  shall take  all precautions necessary for the protection of 
work and at  his own  expenses  shall make good any damages arising from any  of  these causes. 

 
21. REMOVAL OF IMPROPER WORK :  The Employer shall during  the  progress  of the work have power to order in writing 

from time to time the removal,  from the work site within such reasonable time or times as may  be  specified  in the 
order, of any materials which in the opinion of the Employer are not  in accordance with specification or instructions, the  
substitution  or  proper re-execution of any work executed  with  materials  or  workmanship  not  in accordance with 
drawings and specifications or instructions. 
 
In case the contractor refuses to comply with the order the  Employer  shall have the power to employ and pay other 
agencies to carry out  the  work  and all expenses consequent thereon or incidental thereto as  certified  by  the Employer 
shall be borne by the contractor or may be deducted from any  money due to or that may become due to the contractor.  
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No certificate which may be given by the Architects/Consultants/Bank shall relieve the contractor from his liability in 
respect of unsound work or bad materials. 
 

22. SAFETY PRECAUTIONS: The contractor shall follow all necessary safety precautions with respect to the work. All 
necessary safety equipments / gadgets shall be used by the workmen. The contractor shall comply and ensure the 
enforcement of rules and regulations relating to the safety precautions. The arrangements be made by the contractor 
shall be open for inspection by any statutory authorities. 

 
23. CONTRACTOR'S  EMPLOYEES ::   The  contractor  shall  employ  technically qualified and competent supervisors for the 

work who shall be available  (By turn) throughout the work and shall participate during site meetings and  be available 
to  take  and  comply  with  instructions  of  the  Employer.  The contractor shall employ in connection with the work 
persons having the appropriate skill or ability to perform their job efficiently. Any laborers supplied by the contractor to 
be engaged on the work on day work basis either wholly or partly under the direct order or control of the Employer or 
his representative shall be deemed to be a person employed by the contractor. 

 
CHILD LABOUR: No Laborer below the age of sixteen years and who is not an Indian national shall be employed on the 
work. 
 
LABOUR LEGISLATION: The contractor shall  comply  with  the  provisions  of  the  payment  of  all legislation including 
the requirement of The payment  of  Wages  Act,  1936, Minimum  Wages  Act,  1948,  Employer's  Liability  Act,   1938,   
Workmen's Compensation Act, 1923, Industrial Disputes Act,  1947,  Maternity  Benefits Act, 1961, and the Contract Labor 
(Regulation and Abolition) Act  1970, Apprentices act 1961,  or the modifications thereof or any other laws relating 
thereto and  the  rules made there under from time to time. 
 
The contractor shall keep  the  Employer  saved  harmless  and  indemnified against claims if any of the workmen and all 
costs and expenses  as  may  be incurred by the employer in connection with any claim that may  be  made  by any 
workmen. 
 
The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. He shall within 24 
hours  of  the  occurrence  of  any accident at or about the site or in connection with execution of the  works, report such 
accident to the Employer and also  to  the  Competent  Authority where such report is required by law. 
 
The contractor shall indemnify and keep indemnified the Employer against payments to be made under and for the 
observance of the laws aforesaid and the Contractors' Labor Regulations. The laws aforesaid shall be deemed to be a 
part of this contract and any breach thereof shall be deemed to be a breach of this contract. 
 
Compliance of Labour Regulations:  The Contractor shall at his own expense arrange for all the safety provisions for 
the safety of all workers and employees directly or indirectly employed on the work by the contractor. 
 
The contractor shall be fully responsible for compliance at his own expense all the labor regulations and rules to be 
observed by him.  The  Contractor shall fully indemnify the Employer against any action by  the  state  and/or Central 
Government for any default  or  alleged  default  by  the  Contractor, subcontractor or Employer of any of such rules and 
regulations. If, due to any default of the contractor or his sub-contractors, the Employer has to incur any expenditure for 
compliance of the rules and regulations or for any other reason connected with such default, the Employer shall be 
entitled to recover from the contractor all such expenditure in full from any payment due to the contractor. 

 
24. DISMISSAL OF WORKMEN :  The contractor shall on request of the  Employer immediately dismiss from works any 

person employed thereon by him, who   may in the opinion of the Employer be  unsuitable  or  incompetent  or  who  
may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against the 
Employer or any of their officer or employee. 

 Internal



 

Page 18 of 36 
 

25. ASSIGNMENT ::  The whole of the works included in the contract  shall  be executed by  the  contractor  and  the  
contractor  shall  not  directly  or indirectly transfer, assign or underlet the contract or any part,  share  or interest therein 
nor, change in constitution and no subletting shall relieve the contractor from the full and entire responsibility of  the  
contract  or from active superintendence of the work during their progress. 

 
26. INJURY TO PERSONS AND DAMAGE TO PROPERTY -  INSURANCE  ::  

The Contractor shall be responsible for all injury to the work or workmen  to  persons,  animals  or things and for all 
damages to  the  structural  and/or  decorative  part  of property which may arise from the operations or neglect of  
himself  or  his employees, whether such injury or damage arise from  carelessness,  accident or any other cause 
whatsoever in any way connected with the carrying out  of this contract. 
 

The clause shall be held to include inter alia, any damages to buildings whether immediately adjacent  or  otherwise,  and  
any  damage  to roads, streets, footpaths or ways as well as damages caused to the buildings and the works forming the 
subject of this contract by rain,  wind  or  other inclemency of the weather. 
 

The contractor shall indemnify the  employer  and hold harmless in respect of all and any expenses arising  from  such  
injury or damages to persons or property as aforesaid and also in  respect  of  any claim made in respect of injury or 
damage under any acts of compensation  or damage consequent upon such claim. 
 

The contractor shall reinstate all damage of every sort  mentioned  in  this clause, so as to deliver the  whole  of  the  
contract  works  complete  and perfect in every respect and so as to make good  or  otherwise  satisfy  all claims for 
damages to the property or third parties. 
 

The contractor shall effect the insurance necessary and  indemnify the  employer  entirely from all responsibility in this  
respect.  The insurance  must be placed with a company approved by the employer  and must  be  effected  jointly  in 
the name of  the  contractor  and  the employer and the policy lodged with the latter. The scope of insurance is  to  
include  loss  or  damage to  the  work  and  workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  
etc., damage  or  loss  to  the contract itself till this  is  made  over  a complete state. Insurance is compulsory and must 
be effected from  the very  initial  stage.  The contractor shall also  be  responsible  for anything which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying out of this contract. 
 

The employer shall be at liberty and  is  hereby  empowered  to  deduct  the amount of any damages, compensations, 
costs, charges and expenses arising or occurring from or in respect of any such claim or damages from any sums  due or 
to become due to the contractor. 
 

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual completion of 
the contract against loss or damage by fire and/or earthquake, flood. The insurance must be placed with a company 
approved by the Employer, in the joint names of the Employer and the contractor for such amount and for any further 
sum if called to do so by the employer, the premium of such further sum being allowed to the contractor as an authorized 
extra. 
 
The contractor shall insure  the works  and  keep  them insured until the  virtual  completion  of  the contract against loss 
or damages by fire and/or earthquake, flood. The insurance  must be placed with a company approved by the Employer,  
in the joint names of the employer and the contractor for such amount and for  any  further  sum if called to do so by 
the  employer  and  lodge receipts  of premiums paid with the employer within 21 days  from  the date of issue of letter 
of acceptance unless otherwise instructed. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 (twenty one) days from 
the date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided above, the 
Employer on his behalf may so insure and may deduct the premiums paid from any money due, or which may become 
due to the contractor. The contractor shall as soon as the claim under the policy is settled or the work reinstated by the 
Insurance Company should they elect to do so, proceed with due diligence with the completion of the works in the  same  
manner  as though the fire has not occured and in all respects under the conditions  of the contract. The contractor in 
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case of rebinding or reinstatement after fire shall be entitled to extension of time for completion as the Employer may 
deem fit. 

 
27.  ACCOUNTS RECEIPTS & VOUCHERS : The contractor shall, upon  the  request of the Employer furnish them with all 

the invoices, accounts,  receipts  and other vouchers that they may require in connection with the works under this 
contract. If the contractor shall use materials less than what  is  required under the contract, the value of the  difference  
in  the  quantity  of  the materials that was required to use and that actually used shall be  deducted from his dues. The 
decision of the Employer shall be final and binding on the contractor as to the amount of materials the contractor is 
required to use for any work under this contract. 

 
28. MEASUREMENT:: Measurements of completed works shall be as per Bureau  of Indian Standards code IS-1200  &  its  

relevant  parts.   
 
Before taking any measurement of any work, the Employer shall give reasonable notice to the Contractor. If the contractor 
fails to attend at the measurements after such notice or fails to countersign or to record the  difference  within  a  week 
from the date of measurement in the manner required  by  the  Employer then in any such  event  the  measurements  
taken  by  the  Employer  or  by  the subordinate deputed by him as the case may be is final and  binding  on  the 
contractor and the contractor shall have no right to dispute the  same.  
 
The measurements particularly concealable in nature shall be jointly taken and recorded and such statement of 
measurement shall be enclosed along the bill or running bills. 
 
The works will be paid for as “measured work" on item rate basis ie.  On actual work done. All items of work described in 
the schedule of  quantities are to be deemed and paid as complete works  in  all  respects  and  details including 
preparatory and finishing works involved, directly, related to and reasonably detectable from the  drawings,  specifications  
and  schedule  of quantities and no further extra charges will be allowed in this  connection. The work shall be strictly 
according to the design / dimensions given in the drawings. The payment will be restricted to the design dimensions and 
no payment will be made due to increase in thickness/ depth/width. All the dismantling items shall be PREMEASURED 
and APPROVAL of the employer shall be sought before dismantling. 

 
29. PAYMENTS:  All bills shall be prepared by the  contractor  in  the  form agreed or furnished by the Employer  based  on  

the  accepted  measurements. Normally  one interim bill shall be prepared  each fortnight   subject to minimum value of 
Rs 7 ( seven )  lakhs. The interim bills  shall be in proper forms must be duly accompanied by detailed measurements in 
support of the quantities of the work done and must show deductions for all previous payments.  
 
The  Employer  shall  issue  a  certificate  after  due scrutiny of the contractors' bill stating the amount due to  the  
contractor from the Employer and the contractor shall be entitled to  payment  thereof, within the seven days from the 
date of the receipt of the interim bill.   
 
The amount stated in an interim certificate shall be the total value of work properly executed and 50% of invoiced value 
of material brought to site  for permanent incorporation into the work up to the date of  the  bill  less  the amount to be 
retained by the Employer as retention money vide clause  11  of these  conditions  and  less  installments  previously   
paid   under   these conditions, provided that such certificate shall only include the  value  of said material and goods as 
and  from  such  time  as  they  are  reasonably, properly and not prematurely brought to or placed adjacent to the  work  
and then only if adequately protected against weather or other casualties. 
 
The Employer will deduct retention money as described in clause 11 of these conditions. The refund of retention money 
will be made as specified in the said clause. 
 
All interim payments  accepted  by  the  Contractor  shall  be  regarded  as payments by way of advances against final  
payment  only.  These  shall  not preclude requiring of bad, unsound and imperfect or  unskilled  work  to  be rejected,  Internal
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removed,  taken  away  and  reconstructed  or  re-    erected  or  be  considered  as  an  admission  of  the  due  
performance  of   the   contract   or   any part 
thereof in any respect or approving of any claim  nor  shall  conclude, determined of affect in any way  the  power  of  
the  employer  under  these conditions for any of them as to the final settlement and adjustment of  the accounts or 
otherwise or in any other way vary or affect the contract. 
 
All payments are subject  to  statutory  deductions  of  Income  Tax  &  its Surcharge, Sales tax  deductions  or any other 
statutory deductions as  notified  by  respective State/Central  Government/Authority and any such instructions conveyed 
from time  to  time. From the interim bills, the retention money as detailed elsewhere in this tender shall also be deducted. 
 
The final bill shall be submitted by the contractor  within  1  (one)  month from the date of completion of work or from 
the  date  of  certification  of virtual completion certified by the  employer .  No  further  claims shall be made by the 
contractor after submission of the  final  bill . 
 
The final bill shall be accompanied by a certificate of completion from the Employer. Payments of final bill shall be  made  
after deduction of  all previous payments and Retention Money as specified in clause 11 of these  conditions, which sum 
shall be refunded after the completion  of  the  Defects  Liability Period after receiving  the  Employer certificate that the 
contractor has rectified all defects to  the  satisfaction  of  the Employer. The acceptance of payment of the final bill by 
the contractor would indicate that he will have no further claim in respect of the work executed. 

 
30. VARIATION / DEVIATION : The Employer  shall  have   power to make alteration in,  omissions  from, additions  to  or  

substitutions  for  the  original   specifications, drawings,  designs  and  instructions that may appear  to  him  to  be 
necessary  or  advisable  during the progress of  the  work,  and  the contractor shall be bound to carry out the works in 
accordance with  any instructions  given to him in writing signed by the employer. Such alterations, omissions, additions 
or  substitution shall form part of the contract as if originally provided therein  and any altered , additional or substituted 
work which the contractor may be directed  to  do in the manner specified above as part of  the  works, shall  be  carried 
out by the contractor on the same conditions  in  all respects including price on which he agreed to do the main work 
except as hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the employer as  a  

deviation. 
 
(b) The price of all such additional items / non tendered items  will  be worked out on the basis of rates quoted for similar 

items  in  the  contract wherever existing or on engineering rate analysis based  on  prevalent  fair price of labour, 
material and other components as required. 

                              
The tendered rates, shall hold good for any increase  or  decrease  in   the tendered quantities up to variation of 25% and 
as  stipulated  elsewhere  for legitimate completion of works as per original design or scope of work   and on account of  
any  modification  or  alteration  suggested  and  where  the variation is for the respective  item  is  beyond  25%,  the  
rate  for  the respective item may be reviewed on mutually agreed terms. 
 
In the event of any deviation being ordered which in the  opinion of the contractor changes the original nature of the 
Contract, he  shall within fifteen days of having been so ordered bring this to the notice of the Employer with the reasons 
but nevertheless carry it out and the disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  shall 
be resolved in accordance with Clause  under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 
31. SUBSTITUTION ::  Should the contractor desire to substitute any materials and workmanship, he must obtain the 

approval of the Employer in writing  for any such substitution well in advance. In respect of Materials  whose  makes are 
not specified in the tender, specific approval of the Employer has to be obtained in writing before their usage. 

 
Internal
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32. PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER COMPLETION:  The whole of the work shall  be  
thoroughly  inspected  by  the  contractor  and deficiencies & defects, if any shall be set  right.  On completion of such 
inspection, the contractor shall inform the Employer that they have completed the work and it is ready for inspection. 

 
On completion the contractor shall clean all the area and its surroundings, equipments etc. and will leave the entire area 
clean and ready for immediate usage to the satisfaction of the Employer. 

 
33. CLEARING SITE ON COMPLETION ::  On completion of the works the contractor shall clear away and remove from the 

site all construction materials,  plant & equipments, tools, surplus materials, scraps, rubbish and temporary  works of 
every kind and leave the whole of the site and the works clean  and  in a workmanlike condition to the satisfaction of the 
Employer. 

 
34. DEFECT AFTER COMPLETION ( defect liability period )::  The contractor shall make  good  at  his  own cost and to the 

satisfaction of the Employer all defects,  or  other  faults which may appear within 12 months  after  completion  of  the  
work(  defect liability period). In default, the Employer may employ and pay other  agency or persons to  amend  and  
make  good  such  damages,  losses  and  expenses consequent thereon or  incidental  thereto  such  expenses  shall   be  
made  good and borne by the contractor and such damages , lossand expenses shall be recoverable from the payment 
due to the contractor and in the event of amount retained  being insufficient, recover the  balance  from  the  contractor  
from  the  amount retained under clause No 11. together with any  expenses  the  Employer  may have incurred in 
connection therewith. 

 
35. CONCEALED WORKS ::  The contractor shall give due notice to  the  Employer wherever any work is to be buried or 

concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later on, in  order  that the work 
may be inspected  and  correct  dimensions  or  measurements  taken before such burial. In default whereof the same 
shall, in the opinion of the Employer / Consultant be either opened up for measurement at the contractors expenses or 
no payment may be made for such materials. Should any dispute or difference arise after the execution of any work as 
to measurements etc.  or other matter which cannot be conveniently tested  or  checked,  the  notes of the employer 
shall  be  accepted  as correct and binding on the contractor. 

 
36. ESCALATION ::  The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any  

granted)  and  will  not  be subject to any fluctuation due to increase in  cost  of  materials,  labor, sales tax, Octroi or any 
other reason. 

 
37. IDLE LABOUR:: Whatever the reasons may be, no claim  for  idle  labor, additional establishment cost of hire and labor 

charges of tools and plants would be entertained under any circumstances. 
 
38. SUSPENSION OF WORKS ::  If the contractor except on account of any  legal  restraint upon the Employer preventing 

the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due  diligence in the 
performance of his part of the contract or if he shall more than once make default, the Employer shall have the power to 
give notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under  this clause. 

 
After such notice shall have been given  the  contractor  shall  not  be  at liberty to remove from the site of the works or 
from any  ground  contiguous thereto any plant or materials to subsist from the date of such notice being given until the 
notice shall have been  complied  with.  If  the  contractor fails to start the work within seven days after such notice has  
been  given to proceed with the works as therein prescribed, the Employer may proceed as provided in clause 39 
(Termination of Contract by Employer). 
 

39. TERMINATION OF  CONTRACT  BY  EMPLOYER ::   If  the  contractor  being  a company go into liquidation whether  
voluntary  or  compulsory  or  being  a firm shall  be  dissolved  or  being  an  individual  shall  be  adjudicated insolvent 
or shall make an assignment or a composition for  the  benefit  of the greater part, in number of amount of his creditors Internal
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or shall enter into a Deed or arrangement with his creditors,  or  if  the  Official  Assignee  in insolvency, or the Receiver 
of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor's  firm  appointed  by  the 
court shall be unable, within fourteen days after notice  to  him  requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carry out and fulfill the contract, and  if  so  required  by  the employer to 
give reasonable security therefore, or if  the  contractor  shall suffer execution to be issued,  or  shall  suffer  any  payment  
under  this contract to be attached by or on behalf of  and  of  the  creditors  of  the contractor, or shall  assign,  charge  
or  encumber  this  contract  or  any payments due or which may become due to the contractor, there under, or shall 
neglect or fail to observe and perform all or any of  the  acts  matters  of things by this contract, to be observed  and  
performed  by  the  contractor within three clear days after the  notice  shall  have  been  given  to  the contractor in 
manner  hereinafter  mentioned  requiring  the  contractor  to observe or perform the same or shall use improper 
materials  or  workmanship in carrying on the works, or shall  in  the  opinion  of  the  employer  not exercise such due 
diligence and make such due progress as would  enable  the work to be completed within due time agreed upon, and 
shall fail to   proceed to  the  satisfaction  of  the  employer  after  three  clear  days notice  requiring the contractor so  
to do  shall  have  been  given  to  the  contractor  as hereinafter mentioned, or shall abandon the contract, then and in 
any of the said cases, the Bank  may  notwithstanding  previous  waiver  determine  the contract by a notice in writing to 
the effect as hereinafter mentioned,  but without thereby effecting the powers of the employer of the obligations  and 
liabilities of the contractor the whole of which shall continue in force  as fully as if the contract, had not been so 
determined and  as  if  the  works subsequently executed had been executed by or on behalf  of  the  contractor (without 
thereby creating any trust in favour of the contractor) further the employer or his agent, or servants, may enter upon and  
take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery,  steam  and other power, utensils and 
materials lying upon  premises  or  the  adjoining  lands or roads and sell the same as his own property or may employ 
the  same by means of his own servants and workmen in carrying on and  completing  the works or by employing any 
other contractors or other persons  or  person  to complete the works, and the contractor shall not in any way interrupt 
or  do any act, matter of thing to prevent or  hinder  such  other  contractors  or other persons or person employed from 
completing and finishing or using  the materials and plants for the works when the works shall be completed, or  as soon 
thereafter as conveniently may be, the employer shall  give  notice  in writing to the contractor to remove his  surplus 
materials  and  plants  and should the contractor fail to do so within a period of 14 days after receipt by him the employer 
may sell the same  by  Public  Auction  and  shall  give credit to the contractor for the amount so realized. Any expenses 
or  losses incurred by  the  employer  in  getting  the  works  carried  out  by  other contractors shall be adjusted against 
the amount payable to  the  contractor by way of selling his tools and plants or due on account of work carried out by 
the contractor prior to engaging other contractors or against the Security Deposit. 

 
40. SETTLEMENT OF DISPUTES AND ARBITRATION ::  All disputes or differences of any kind whatsoever which shall at 

any time arise between the parties hereto touching or concerning the works or the execution or maintenance thereof  of 
this contract or  the  rights  touching  or  concerning  the  works  or  the execution of maintenance  thereof  of  this  
contract  or  the  construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising 
out of or in relation thereto  whether  during  or  after determination foreclosure or breach of the contract  (other  than  
those  in respect of which the decision of any person is by the contract expressed  to be final and binding) shall after 
written notice  by  either  party  to  the contract to the other of them and to the Employer hereinafter  mentioned  be 
referred  for  adjudication  to  a  sole  Arbitrator  to  be  appointed   as hereinafter provided. 

 

For the purpose of appointing the sole arbitrator  referred  to  above,  the employer will send within thirty days of  receipt  
of  the  notice,  to  the contractor a panel  of  three  names  of  persons  who  shall  be  presently unconnected with the 
organization for which the work is executed. 
 

The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be appointed as a sole 
Arbitrator  and  communicate  his name to the employer within  thirty  days  of  receipt  of  the  names.  The employer 
shall thereupon without any delay appoint the said person as the sole Arbitrator. If the contractor fails to communicate 
such selection as provided above within the period specified, the competent authority shall make the selection and 
appoint the selected person as the Sole Arbitrator.  
 

Internal
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If the employer fails to send to the contractor, the panel of three names as previously mentioned within the period 
specified the contractor should send to the employer a panel of three names of persons who shall all be unconnected 
with either party. The employer shall on receipt of the named as previously mentioned select any one of the person’s 
names and appoint him as the Sole   Arbitrator.   If the Employer fails to  select  the  person  and  appoint  him  as  the  
Sole Arbitrator within thirty days  of  receipt  of  the  panel  and  inform  the contractor accordingly, the contractor shall 
be entitled to appoint  one  of the persons from the panel as the Sole Arbitrator and communicate  his  name to the 
employer. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
                                                                        
The work under the contract shall, however, continue during the  arbitration proceedings and no payment  due  or  
payable  to  the  contractor  shall  be withheld on account of such proceedings. 
 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the parties fixing 
the date of the first hearing. 
 

The arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the 
award.  
The arbitrator shall give a separate award in respect of each dispute or differences referred to him. The arbitrator shall 
decide each dispute in accordance with the terms of the contract and give a reasoned award.  The venue of arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. 
 
The fees, if any, of the arbitrator shall if required to be paid before the award is made and published be paid half and 
half by each of the parties. The cost of the reference and of the award including the fees,  if  any,  of the Arbitrator who 
may direct to and by whom and in what manner, such  costs or any part thereof shall be paid and may fix or settle and 
amount of  costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the Indian Arbitration Act,  1992  or any statutory modification  or  re-enactment  
thereof  and  the  rules  made there under and for the time being in force shall apply  to  the  arbitration proceeding 
under this clause. 
 
The employer and the contractor hereby also  agree  that  arbitration  under clause shall be a condition precedent to  any  
right  to  action  under  the contract with regard to  the  matters  hereby  expressly  agreed  to  be  so referred to 
arbitration. 

 
41. CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the other agencies like air-

conditioning, FURNISHING etc., involved in the works. The work site shall be neatly cleaned as and when necessary so 
that the works of other agencies can be carriedout. Failure on part of the contractor to clean the work site will empower 
the employer to engage other agencies and recover the cost from the contractor. 
 

42. FURNISHING POWER, WATER AND TOILET FACILITIES:The FURNISHING power required for the works shall be 
supplied at one single point in the floor free of cost  and the contractor shall make his arrangements to draw the same  
to the required work spots . The contractor shall engage a licensed electrician to carryout and maintain his FURNISHING 
system. In case of power failure the contractor at his own cost, has to make his own arrangements by hiring or installing 
the DG set. The employer shall not entertain any charges for engaging the DG set. The work shall not be stopped on 
account of power failure. Further, no extension of time shall be permissible on account of the power failure. 
Water shall be provided free of cost at one point. 
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Common toilet facility is available at the work site and the contractor shall maintain the same hygienically 
clean.   
   

43. PURCHASE VALUE OF OLD ITEMS, IF ANY: The  tenderer has to quote the purchase value for the buyback offer, 
after inspecting the items at the . The quoted price for buyback offer for old items shall not be less than the Bank’s 
reserve price fixed. In case the quoted price for buyback offer  is less than the Bank’s reserve price, the tenders are 
liable to be rejected.  
 

44. TENDERED VALUE: The lowest tendered value shall be the total of all the items including the buyback   items.   
 

45. The work should be carried out with full co-ordination / co-operation of occupants without damaging      any 
permanent structures or furniture belonging to them. If any damage occurs, the cost of same will    have to be 
reimbursed by the Contractor  

 
46. THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE  FUNCTIONING. The working hours to carry out 

the interior work extend beyond the normal working hours.  
 
 

 
 
 
 

SIGNATURE OF CONTRACTOR 
************** 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM OF AGREEMENT 
 
This agreement made the _____________day of the month of ________in the year 2025 BETWEEN, Canara Bank a body corporate 
constituted  under  the Banking Companies ( Acquisition and Transfer of undertakings Act, 1970, having its Circle office, at 
86, M G Road, Spencer's  Tower,  Patna -560001 represented  by  its  duly  constituted  attorney  (hereinafter referred to as 
the Employer / Bank) on the ONE PART; and 
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*   Shri   _______________________________________S/D/o______________________________ resident    of    ________________________the   
sole    proprietor    of M/s______________________________________   having   office   at   the following address 
______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office at_______________ represented 
by  its Managing/duly authorised partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the Companies Act 1956 
having its  registered office at the following address _______________________________,  duly represented at ______________ duly 
represented by its constituted  and authorised Managing Director, Shri___________________ and (hereinafter called  the 
Contractor which term shall also be called the  Supplier  or 
the Contractor ) on the other part 
 
WHEREAS THE Employer / Bank   is desirous that certain  Interior and FURNISHING  works should be  executed as detailed in 
the Notice inviting tender for furnishing work at new branch at Sangrampur  and called  for  invitation  to tender and  the  
tender  dated  17.01.2024 furnished by the contractor for execution of   such  works  has been accepted by the Employer on  
the  terms  and conditions as set out therein and interalia others. 
 
 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively assigned to them in the  
conditions  of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents  shall be deemed to form and be read and construed as part 
of this  agreement viz; 
 
a) Notice inviting Tender 
 
b) General Rules and Instructions for the guidance of tenderers. 
 
c) The Tender,  Letter of Acceptance,  Letters from & to the tenderer,  if any, leading to and prior to acceptance letter. 
 
d)  General Conditions of contract and clauses of contract along  with Annexures thereto. 
 
e) Tender drawings , Approved makes. 
 
[ Note : *  Strike off whichever is not applicable ] 
 
f)  Schedule of quantities  with specifications including Prices and tendered amount . 
 
3.  In consideration of the payments to be made by the Employer to the contractor,  the contractor hereby covenants and 
agrees with the  Employer to  execute and  complete the works in  conformity  in  all respects as per the para ( 2 )  above and 
as per the aforesaid documents which  shall from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day and year first above 
written. 
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Signed, sealed and delivered by the said contractor,______________________________________________ 
___________________________________________________________________________________   to  the Employer_____________________in the 
presence of: 
 
 
 

 
Signature of Contractor (with seal) 

 
 
 
 

Signature of Authorised representative 
of the Employer / Accepting Authority. 

 
 

Witness ( Signature, Name & Address ): 
 
1). 
 
 
 
2). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BOQ OF INTERIOR DESIGN AND FURNITURE WORKS FOR CANARA BANK SANGRAMPUR BRANCH , 
DIST:-MUNGER, BIHAR. 
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Sl. 
No. DESCRIPTION UNIT QTY. RATE AMOUNT 

1 (FULL  HEIGHT  PARTITION)-STATIONARY ROOM & OTHERS-   
Providing and fixing full height double skin partitions in cabins etc, 
with frames of  50mmx50 mmx1.5mm thick Aluminium section 
framework at 600 mm c/c. (intervals of 2'-0" x 2'-0" c/c with 
provision of bigger members at skirting, fixing to door frames), etc, 
and covered with 6 mm thick BWP Plywood of approved make 
covered with various finishing layers as per design and details 
including 1 mm thick High Gloss laminate.  The Aluminum section 
shall be painted with Premium 1st quality paint / polished. High 
Gloss Laminates shall have a number of horizontl / vertical grooves 
and the ply under such grooves shall be painted with approved 
colours.         

  

Opening for communication / conversation shall be povided as 
required as per detailed design and nothing extra shall be paid / 
deducted for the same.         

  

All doors including sliding doors / openable doors, with all fittings 
including ISI Marked Floor Springs,  Hinges, Bolts, etc., shall be 
included in the same price. Doors shall be of heavy sections 
matching the partition, and shall have 8.0 mm thick etched glass as 
per design.         

  

All items necessary for completing the above mentioned work are 
deemed to be included in the scope of work, whether or not they 
are specifically mentioned in the B.O.Q / tender documents / 
drawings.   S.Ft. 162     

2 FULL HEIGHT PARTITION (UPS ROOM, 10'-0" height)   :- Providing 
and fixing half height double skin partitions in UPS room with 
frames of  50mmx50 mmx1.5mm thick Aluminium section 
framework at 600 mm c/c. (intervals of 2'-0" x 2'-0" c/c with 
provision of bigger members at skirting, fixing to door frames), etc, 
and covered with 6 mm thick BWP Plywood of approved make 
covered with various finishing layers as per design and details 
including outer side with  1 mm thick High Gloss laminate & inner 
side with 8mm Calcium Silicate Board /FRC . The boards are to be 
fixed to the frame work with joints staggered to avoid through 
cracks to be provided at the horizontal joints of two boards, fixed 
to the studs using metal to metal flat head screws, including 
jointing and finishing to a flush finish with recommended jointing 
compound, jointing tape, angle beads at corners (25 mm x 25 mm 
x 0.5 mm), joint finisher and one coats putty, two coats of primer 
and two coats of lustre paint  suitable for board as per 
manufacture's specification and direction of engineer in charge all 
complete, suitable anchor fastener or metal screws with nylon 
plugs .  All doors including sliding doors / openable doors, with all 
fittings including ISI Marked Floor Springs,  Hinges, Bolts, etc., shall 
be included in the same price.All items necessary for completing 
the above mentioned work are deemed to be included in the scope 
of work, whether or not they are specifically mentioned in the 
B.O.Q / tender documents / drawings.   
 
  sft 0     
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3 FULL HEIGHT FULL GLAZED PARTITION (BM cabin, 8'-6" height)  :-   
Providing and fixing 12 mm thk. full ht. Toughened Glass partitions 
with etched horizontal liner of 1"ht. and 1/2"clear space in 
between as per design ,Rate should be inclusive of additional 
Alluminium profile fixed in the flooring and above finished false 
ceiling level with necessary patch fittings as required to hold the 
glass partition. All exposed edges surfaces should be machine 
polished edges. The Rate shall be also inclusive of floor spring 
,necessary hardware 3'-0"ht. Matt steel door handles with floor 
locking arrangement of Enox co. etc. Complete as per desigens and 
details from the Architects.The rate shall be Inclusive of Horizontal 
Etched Lining  in between 3' to 6' ht. horizontal etched lining of 
1"frost and 1/2" clear as per design etc. complete.  Supplying and 
fixing banks logo – sticker as per drawing and design. The door size 
to be 3ft width & 7ft height. center Door lock to be provided at 3ft 
height/ bottom of the door. Glass wall ,all complete as per 
directions for the Architect /Bank (MAKE:-Floor springs-Hyper/ 
Dorma/Hardwyn,Glass-MODIGUARD / AIS / SAINT )           S.Ft. 188     

4 (HALF HEIGHT PARTITIONS-FULLY PANELLED) (4'-6" 
Height)Providing and fixing half height double skin partitions in 
cabins etc, with frames ofof  50mmx50 mmx1.5 thik Aluminium 
section framework at 450 mm c/c. (intervals of 1'-6" x 1'-6" c/c with 
provision of bigger members at skirting), fixing to door frames, 
etc,The partition shall be provided with 10mm plain glass panel in 
front and sides (Wherever required) with engraved etching fixed 
with teak/beech beading. 6 mm thick  BWP Plywood of approved 
make covered with various finishing layers as per design and details 
including 1 mm thick High Gloss laminate. (All visible beading to be 
of 1st quality "gamhar") and shall be painted with Premium 1st 
quality paint / polished as per instructions of Bank. All necessary 
hardware such as hings, bolts, etc, and any other hardware 
required for the wicket door, shall be included in the 
price.Laminates shall have a number of horizontal / vertical 
grooves and the ply under such grooves shall be painted with 
approved colours.Openings for communication / conversation shall 
be provided as required as per detailed design and nothing extra 
shall be paid / deducted for the same.         

  

All items necessary for completing the above mentioned work are 
deemed to be included  in the scope of work, whether or not they 
are specifically mentioned in the B.O.Q / tender documents / 
drawings.All exposed wooden surfaces are to be painted with 
Premium quality paint as per Specifications. S.Ft. 61     

5 (COMPUTER CASH AND CASH CAGE PARTITIONS - FRONT)  
Providing and fixing cash cage glazed partition on top of cash 
counter above 5'0" UPTO 7'0" facing the customer with 12 mm 
thick clear toughened glass (Modiguard) fixed in a frame of 
50mmx50 mmx1.5mm thick Aluminium section, bwp ply, High 
Gloss laminate /polished teakwood members framework on all 
three sides, duly polished, all beading etc. as required, all cutting, 
polishing of glass at two positions -one at 4ft of 4inch width,6inch 
height & other at 5ft of 6inch dia as required, all complete. Bank 
Logo to be provided on Glass S.Ft. 16     
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6 (COMPUTER CASH AND CASH CAGE PARTITIONS - SIDES & REAR- 
HEIGHT UPTO 7'0" HT)  Providing and fixing cash cage partition, as 
per specifications given in Item No. 2 mentioned above, modified 
in height and the openings required to suit the requirements of 
cash cages, etc, 10 mm glass from 4'-0" to 7'-0", along with 
supporting members all doors, as per specifications given in Item 
No. 1 above, all hardware for doors excluding door closers, godrej 
night latches which shall be paid for separately, all complete. The 
front of the cash cage shall be done in a decorative design, as 
shown in the attached drawings and details.  Proper cut tray to be 
providing for passing documents between tables. Film to be 
provided on Glass. S.Ft. 58     

7 (HYDRAULIC DOOR CLOSER)  Providing and fixing Hydraulic door 
closers of specified brand, all complete as per instructions of 
Architect / Employer.                                                         ( Makes -
EFFICIENT GADGETS / Everite / Hardwyn. / GODREJ)  Each 4     

8 (LOCKS)  Providing and fixing "Godrej Night Latch" / "Godrej 
Mortice Lock" in required places, all complete with fixing, fitting, 
etc. Cash Cabin should be provided with Godrej Night Latch  Each 1     

9 (TABLES)  Providing and Placing new executives tables alongwith 
matching credenza of plan size (basic) as given below, table top to 
be made of 19 mm thick BWP plywood of approved make, edged 
with beading of 2" x 1-12" approx), cut to required shape, top of 
table to have 1.0 mm thick laminte, and teakwood beading to be 
polished to required colour and finish. Table to have a vertical 
modesty panel of 19 mm thick   plywood of approved make 
laminated/Plain with High Gloss laminate (1.0 mm thick) from the 
outer side and Laminate 0.8 mm thick on the inner side. Modesty 
partition to have 1st quality beading on top as per design and 
specification the internal surface.         

  High Gloss Laminate to have a no. of grooves as per design and 
drawings. A chest of drawers shall support the table on 1 side 
(except in the case of staff tables of 4'-0" width, where the table 
shall be supported on one side by the credenza unit) integrally 
connected to the modesty partition, made of 19 mm thick   
plywood of approved make, drawers to slide on drawer slides 
(EBCO / Godrej/Link), and made of 19 mm thick grade bwp board 
for all sides and bottom cabine shutters of 19 mm thick   plywood 
of approved make, cabinet hinges to be t-type, self closing, EBCO / 
Godrej/Link, all edges of all blockboard / plywood to be sealed with 
1st quality teakwood edging, including blockboard members 
touching the ground.         

  Drawers and cabinet shutters to be laminated on all external 
surfaces with 1.0 mm thick High Gloss laminate, and all internal 
surfaces with with 0.8 mm thick laminate  as Specified above. All 
drawers and cabinets (both in tables and credenza) to provided 
with high quality 'Gogrej/Link' locks, and high quality handles .         

  The other end of the table to be supported / integrated with a 
credenza unit of basic 2'-6" height, or as required, top, back and 
sides made out of 19 mm thick  BWP plywood of approved make 
laminated/Plain  , top to be finished with 1.0 mm thick High Gloss 
laminate and teakwood beading o/o 1" x 1", carved as per design, 
and finished as per table Specifications above.         
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  Drawers and cabinets, cabinet shutters, etc.Shutters   will   be   hung   
by  hinges,   locks, magnetic door catcher and satin finished S. S. 
handles etc. of approved make  to be as described in table 
specifications above, including all finishing details, and one glazed 
cabinet shutter in 1st Quality Teakwood frame, finished with 
laminate also to be laminated with 1.0 mm thick High Gloss 
laminate grooves as / design         

  Keyboard unit as per design and specification to be included in the 
rate.         

  High Gloss Lamianate pasting pattern /design as per banks 
design guideline/detail/reference.         

a) Manager Table (6'-0" x 3'-0") Each 1     
b) Officer Table (4'6"x2'6")/(5'0"X2'6") Each 3     
c) Daftari Table/MAY I HELP U (4'0"x2'0") Each 2     
d) Credenza (1'6"x3'6")/(1'6"x3'0") Each 4     
e) Full Ht cabinet;-(elevation area calculation))Providing & fixing 

STORAGE CABINETS of 8’-0” ht and 1’-6” deep as per layout plan 
made up of 19mm BWP plywood of approved Make and finished 
with 1mm thick High Gloss laminate of Make, shade as approved 
and per detailed drawing. With 2-3 shelves made up of 19mm BWP 
plywood, all unexposed portion shall be finished with 0.8mm thk 
laminate from make mentione above. The work includes supplying, 
fixing of hinges, magnetic catchers, handles, locks, teak lipping etc 
complete in all respects to the complete satisfaction of the 
Architect.  SFT 180     

f) Sill Ht cabinet;-(elevation area calculation))Providing & fixing 
STORAGE CABINETS of 2’-6” ht and 1’-6” deep as per layout plan 
made up of 19mm BWP plywood of CENTURY/ GREEN Make and 
finished with 1mm thick High Gloss laminate of 
CENTURY/GREENLAM Make, shade as approved and per detailed 
drawing. With 2-3 shelves made up of 19mm BWP plywood, all 
unexposed portion shall be finished with 0.8mm thk laminate from 
make mentione above. The work includes supplying, fixing of 
hinges, magnetic catchers, handles, locks, etc complete in all 
respects to the complete satisfaction of the Architect.  SFT 90     

g) Center Table (3'-0"x1'-9") 12 mm glass top with glass shelf below Each 1     
10 (COUNTERS)  Providing and fixing COMPUTER COUNTERS (formerly 

from as LEDGER COUNTERS) made out of 19 mm thick  BWP 
plywood of approved make  and as per the attached drawing with 
the working top of 2'-6" width at 2'-6" level,, all complete with 1.0 
mm thick High Gloss laminate  on all visible surface, tabletops, 
customer top, etc, and all drawers etc. to be  with 0.8 mm thick 
laminated. 12mm thick glass as a screen shall be provided in front, 
with a 3" gap from the counter top where required.  Height of 
Glass: 24".  Glass to be inserted in polished teakwood members, 
size 2" x 2", appropriately finished. Keyboard Tray to be provided 
on Special Keyboard Slides, and wristrest to be given. Drawer Slides 
to be used for all drawers. All locks to be of Godrej / Link. All 
drawers, cabinets, Keyboad, etc. to be lockable. Footrest to be 
provided. (See Detailed drawing attached). The Front of the 
Computer Counter shall have decorative finishing in ply and 
laminate as shown in the drawing attached.                                   R.Ft. 0.00     
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11 (CASH COUNTERS)  Providing and fixing Cash Counters, to be made 
entirely of  19 mm thick  BWP plywood for all surfaces, with the 
working top of 3'-0" width at 2'-6" level, and the customer top of 
1'-6" width at 4' level. Chest of drawers (lockable) with Godrej / 
Links to be provided and on cabinet just below drawer. The working 
top to be 3'-0" wide, fully detailed out with overhangs and supports 
as per detail drawings, all edges to be sealed with   1 mm thick High 
Gloss laminate as per directions, all internal laminate of modesty 
table should be 0.8 mm thick laminate all complete with footrest 
of ghambhar wood of section 4" x 2", all complete with all 
hardware, supporting clips, etc. The front of the Counter shall have 
decorative features, all complete, as per the designs and drawings 
attached..The counter should have front, both sides modesty 
panel/ legs.)   R.Ft. 5.00     

12 COULUM PANELING WITH LAMINATE FINISH/wall paneling - 
Providing & Fixing laminate finish paneling for columns, etc. made 
out offrames of  50mmx50 mmx1.5 thik Aluminium section 
framework at 600 mm c/c ( vertical/horizontal) both ways, covered 
with 12mm thick  BWP ply upto false ceiling height. All exposed 
surfaces of the paneling shall be finish with approved color 1.00 
mm thk High Gloss laminate complete as per detail drawing & 
instructions of Architect. SFT 172     

13 Main Entrance Door: Full.ht.Glass Partitions (WITH DOOR ) 
Entrance side Providing and fixing 12 mm thk. full ht. Toughened 
Glass partitions with etched horizontal liner of 1"ht. and 1/2"clear 
space in between as per design ,Rate should be inclusive of 
additional Alluminium profile fixed in the flooring and above 
finished false ceiling level with necessary patch fittings as required 
to hold the glass partition. All exposed edges surfaces should be 
machine polished edges. The Rate shall be also inclusive of floor 
spring ,necessary hardware 3'-0"ht. Matt steel door handles with 
floor locking arrangement of Enox co. etc. Complete as per 
desigens and details from the Architects.The rate shall be Inclusive 
of Horizontal Etched Lining  in between 3' to 6' ht. horizontal etched 
lining of 1"frost and 1/2" clear as per design etc. complete.  
Supplying and fixing banks logo – sticker as per drawing and design. 
The door size to be 3ft width & 7ft height. center Door lock to be 
provided at 3ft height/ bottom of the door. Glass wall ,all complete 
as per directions for the Architect /Bank (MAKE:-Floor springs-
Hyper/ Dorma/Hardwyn,Glass-MODIGUARD / AIS / SAINT )                                     S.Ft. 88.00     

14 (NOTICE BOARD)  Providing and fixing a notice board near the 
Waiting area, frame to be made of 1st quality hardwood, and infill 
of 12 mm thick 'Celotex, board, duly covered with "Matte" quality 
cloth of approved colour and make. Visible surfaces of Frame to be 
painted with "Premium 1st Quality Paint" in approved colour and 
shade, and internal frames and internal surface of celotex board to 
be painted with priming coat. The frame is to be securely fixed to 
the wall, all complete as per directions for the Architect / Employer. 
Size: 2'-6" x 3'-0". Each 1     

15 (SUGGESTION BOX) Providing and fixing one suggestion box, made 
with 12 mm bwp ply as per standard design and specifications of 
the Bank, fully complete,  with 0.8 mm thick High Gloss laminated 
inside and outside, lock, glass, lettering on top, etc. Each 1     
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16 Providing and fixing Cheque writing/slip rack projected/supported 
from wall 6'0" x1'-3" and a C.T. as per design with suggestion 
box,first aid box,sugestion box. Each 1     

17 (CHEQUE DROP BOX) Providing and fixing one Cheque drop box, 
made with 12 mm bwp ply as per standard design and 
specifications of the Bank, fully complete, with 0.8 mm thick High 
Gloss laminated inside and outside, lock, glass, lettering on top, etc. 

   
Each 1     

18 FALSE CEILING         
i) Gypsum board false ceiling           
  Gypsum board false ceiling  with 4"Vertical band /drop of  per detail 

drawing & instructions of Architect         
  Providing and fixing in position Gypsum Board False Ceiling 

including Two coats of Plastic emulsion Paint of appd.quality as 
per manufacturer's  specifications and instructions with 12.5 mm 
thick `Gypboard' Screw-fixed to the underside  Of suspended G.I. 
grid. G.I. grid should be Constructed and suspended from the 
main ceiling as per manufacturer's instructions and as per 
specifications using Original Co. Specified Framework Sections  
G.I.24 gauge The Gypboard should be fixed to G.I. grid with 25 
mm long Drawali Screws.  The `Gypboard ' to be used should be 
12.5mm thick tapered edge boards.  The boards should Be taped 
and filled from underside to give  smooth, seamless ceiling. The 
rate should include necessary additional  ceiling sections and 
intermediate channels  openings for light fixtures, A.C. ducts, 
vertical  drops, offsets. etc.         

  Additional Intermediate  channels should be fixed to strap 
hangers for  additional support to prevent strap hangers from  
buckling/swaying at every 1200 mm. Item to be completed in all 
respect including necessary  sleeves for ducts finishing of joints 
cut outs supports for A.C. grills, light fixtures, speakers etc.         

  The rate should include necessary additional  ceiling sections and 
intermediate channels  openings for light fixtures, A.C. ducts, 
vertical  drops, offsets.and with two coats of putty, two coats of 
approved primer, and three coats of approved lusture paint. The 
visible drop should be of 4" & payment shall be made only for 
visible drop of 4". SQ.FT. 628     

II) Grid False Ceiling         
  Providing & fixing false ceiling at all heights with  false ceiling tiles 

of Size 595x595 mm of approved texture, design and patterns 
having moisture content less than 2%, humidity resistance of 99%, 
NRC 0.50 to 0.75 as per IS 8225:1987, Non combustible as per BS 
476 (part-4)-1970 and lightreflectance of 85% (minimum) to be 
laid in true horizontal level suspended on inter-locking metal T-
Grid of hot dipped galvanised iron section of 0.33mm thick 
(galvanized @ 120 grams per sqm including both sides) 
comprising of main-T runners of size 15x32 mm of length 3000 
mm, cross - T of size 15x32 mm of length 1200 mm and secondary 
intermediate cross-T of size 15x32 mm of length 600mm to form 
grid module of size 600 x 600 mm, suspended from ceiling using 
galvanised mild steel items (galvanizing @ 80 grams per sqm) i.e. 
50 mm long, 8 mm outer diameter M-6 dash fasteners, 6 mm dia 
fully threaded hanger rod upto 1000 mm length and L-shape level 
adjuster of size 85x25x2 mm. Galvanised iron perimeter wall angle 
of size 24x24x0.40 mm of length 3000 mm to be fixed on 
periphery wall / partition with the help of plastic rawl plugs at 450 SQ.FT. 616     Internal
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mm center to center and 40 mm long dry wall SS screws. The 
work shall be carried out as per specifications, drawing and as per 
directions of Engineer-in-Charge, With semi perforated  micro 
tegular edged GRG false ceiling tiles.  

19 Panel box covering : Shall be made up of 19mm th BWP boarer 
free ISI marked -Fire resistant ply on all the sides. shutter shall be 
of 19mm th block board of BWPgrade ISI marked-Fire resistant 
(Minimum 2 hr.)  and shall have holes 1/2" dia ( 25nos.) for 
ventilation and have glass piece (9"x9") for meter reading and  
shall be finished with 1.00mm High Gloss laminate of approved 
shade on all exposed sides and inside finished with  0.8 mm thick 
laminated. The rate is inclusive of all locks of Godrej or equivalent 
make, SS tower bolts, SS handles, heavy duty SS hinges etc.all 
hardware complete. Prior confirmation shall be obtained from the 
officer in charge for all the hardware, locks and fixture etc, 
complete. (Note :- Box should not touch the ground, Elevation 
area to be measured for payment)  SQ.FT. 32     

20 SHUTTER BOX COVERING -Shutter covering with ACP (aluminium 
composite panel) of 4mm thk. approved color & make with 
aluminium framing as/required  with the provision of rolling 
shutter maintenance trap door,ele. point   all complete job as per 
standard & specification S.Ft. 66     

21 Vertical blinds :      Providing & fixing levelor 10mm vertical blinds 
having top rail 39mmX34mm hjgh with wall thickness of 1.2mm 
having 25mm decorative insert. Control unit shall be of Derlin. 
Plastic runner shall be moulded from Derlin plastic with 
artification head rail & the top end of the louver fabric shall be 
polyster viscose/polyster yarn dyed in fast colour with or without 
protective coating on louvers with chemical for stain resistance 
and soil repetancy and shall have GI weight and steel/polymer ball 
chain for spacing. The top rail should be fixed on bracket of 14 
SWG galvanized spring steel fixed firmly on walls by nylon plug 
and screw as per approved design and direction of the Architect. 
(Makes - Vista, Universal ).  SQ.FT. 0     

22 3 Seater Sofa - Size 3 Seater (2130x870x870)mm & Seat Height 
400mm. Frame used is treated American pine wood with termite 
free & borer free. Soft & comfortable cushion with high density 
and resilient foam. Frame used is Treated american pine wood & 
the wood used in sofa has been 8% moisture, this prevents the 
wood from wrapping and bending. all wood used is termite free 
and borer free. Foam of sofa comfortable cushion with high 
density and resilent foam. all apholstry materials used in specially 
designed. all plywood used in BWP Grade. Each 1     Internal
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23 2 Seater Sofa - Size 2 Seater (1420x870x870)mm & Seat Height 
400mm. Frame used is treated American pine wood with termite 
free & borer free. Soft & comfortable cushion with high density 
and resilient foam. Frame used is Treated american pine wood & 
the wood used in sofa has been 8% moisture, this prevents the 
wood from wrapping and bending. all wood used is termite free 
and borer free. Foam of sofa comfortable cushion with high 
density and resilent foam. all apholstry materials used in specially 
designed. all plywood used in BWP Grade. Each 0     

24 Providing & fitting paper based HD quality wallpaper as per 
approved design in Senior manager cabin Sq.ft. 102     

25 Providing & fixing 8mm Glass rack in stainless steel F bricket for 
display purpose. Size 6"x18" Each 4     

26 Tactile Tiles:- Polyurethane tiles of yellow colour, size 12"x12", 
6mm thick, Anti skid, non-fade, Slip-resistant, for visually impaired 
safety measures. Durable and sturdy design with polyurethane 
coating for extra protection. Waterproof and easy to maintain for 
long-lasting use. Sq.ft. 24     

27 Visible Laminate Change with 1 mm High Gloss of Cash Counter & 
2 nos Officer Table with transportation from  fitted as per 
approved layout with proper finish. 

nos 0     
28 Dismantle & Removal of existing partition ,false ceiling, counters 

etc in Branch Room.debris from site, carrying and disposal of 
malba to dumpyard. as per bank/branch incharge direction. 
(Branch &atm) LS 1.00     

  TOTAL BRANCH 

  

        ATM 

Sl. 
No. 

DESCRIPTION UNIT QTY. RATE AMOUNT 

1 Paneling in the front portion of ATM Room  providing &fixing in 
position .ACP (Aluminium Composite panel) with framing of 
aluminium tube section of min1.5"x1"and 20 gauge 2'-0" c/c both 
way .ACP to be in 2' wide or distributed equally .panel to be fixed 
to the frame with 3m or equi-valent adhesive .joints to be finished 
with silicon based sealant .ACP thicknessof 3mm. 

S.FT. 196.00     

3 Providing & fixing Back room partition ACP both side.  (Aluminium 
Composite panel) with framing of aluminium tube section of 
min1.5"x1"and 20 gauge 2'-0" c/c both way .ACP to be in 2' wide or 
distributed equally .panel to be fixed to the frame with 3m or equi-
valent adhesive .joints to be finished with silicon based sealant 
.ACP thicknessof 3mm. with Aircon Louvers 6" powder coated 
aluminium Louvers. All complete as per directions for the Architect 
/Bank 

S.ft. 0.00     
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4 Main Entrance Door: Full.ht.Glass Partitions (WITH DOOR ) 
Entrance side Providing and fixing 12 mm thk. full ht. Toughened 
Glass partitions with etched horizontal liner of 1"ht. and 1/2"clear 
space in between as per design ,Rate should be inclusive of 
additional Aluminium profile fixed in the flooring and above 
finished false ceiling level with necessary patch fittings as required 
to hold the glass partition. All exposed edges surfaces should be 
machine polished edges. The Rate shall be also inclusive of floor 
spring ,necessary hardware 3'-0"ht. Matt steel door handles with 
floor locking arrangement of Enox co. etc. Complete as per 
desigens and details from the Architects.The rate shall be Inclusive 
of Horizontal Etched Lining  in between 3' to 6' ht. horizontal etched 
lining of 1"frost and 1/2" clear as per design etc. complete.  The 
door size to be 3ft width & 7ft height. Door stopper to be provided. 
center Door lock to be provided at 3ft height/ bottom of the 
door.Supplying and fixing banks logo – sticker as per drawing and 
design. Glass wall ,all complete as per directions for the Architect 
/Bank (MAKE:-Floor springs-Hyper/ Dorma/Hardwyn,Glass-
MODIGUARD / AIS / SAINT )                                      

S.Ft. 56.00     

5 GRID FALSE CEILING:-Providing & fixing false ceiling at all heights with  
false ceiling tiles of Size 595x595 mm of approved texture, design and 
patterns having moisture content less than 2%, humidity resistance of 
99%, NRC 0.50 to 0.75 as per IS 8225:1987, Non combustible as per BS 476 
(part-4)-1970 and lightreflectance of 85% (minimum) to be laid in true 
horizontal level suspended on inter-locking metal T-Grid of hot dipped 
galvanised iron section of 0.33mm thick (galvanized @ 120 grams per sqm 
including both sides) comprising of main-T runners of size 15x32 mm of 
length 3000 mm, cross - T of size 15x32 mm of length 1200 mm and 
secondary intermediate cross-T of size 15x32 mm of length 600mm to form 
grid module of size 600 x 600 mm, suspended from ceiling using galvanised 
mild steel items (galvanizing @ 80 grams per sqm) i.e. 50 mm long, 8 mm 
outer diameter M-6 dash fasteners, 6 mm dia fully threaded hanger rod 
upto 1000 mm length and L-shape level adjuster of size 85x25x2 mm. 
Galvanised iron perimeter wall angle of size 24x24x0.40 mm of length 3000 
mm to be fixed on periphery wall / partition with the help of plastic rawl 
plugs at 450 mm center to center and 40 mm long dry wall SS screws. The 
work shall be carried out as per specifications, drawing and as per 
directions of Engineer-in-Charge, With semi perforated  micro tegular 
edged GRG false ceiling tiles. 

S.FT 46.00     

6 Shutter covering with ACP (aluminium composite panel) of 
approved color & make  with the provision of rolling shutter 
maintenance trap door , allcomplete job as per standard & 
specification. 

SQ.FT. 56.00     

  TOTAL ATMC65         
  NET TOTAL(BRANCH + ATM)     
  GST @18% extra   
  Notes:-          
  Contractor to Note that:-         

a) Footrests to be provided (laminated) with each table / counter 
without any extra charges, @ 1 per person.         

b)  
Extra members, wherever required for stability / otherwise, to be 
provided with the required finish without ant extra charges. 
 

        
c) All the visible laminate of 1 mm should be  High Gloss 

Laminate &          
Internal
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d) Vendor has to quote final rate after discount. No Additional 
Discount to be quoted.         

e)  GST Bills of purchasing of materials to be produced in front 
of Architect during work progress.         
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