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TENDER DOCUMENT

NAME OF WORK

ELECTRICAL WORK OF CANARA BANK, PATNA
JAKARIAPUR

OWNER
CANARA BANK

ARCHITECT/CONSULTANT

M/S SHEKHAR & ASSOCIATES
SHUSHILA SADAN 2ND FLOOR

NEAR LAV KUSH TOWER
EXHIBITION ROAD PATNA 800001

Ph: 7903248626, 9709909842

Issued by

PREMISES & ESTATE SECTION
GROUND FLOOR, LUV KUSH TOWER
EXHIBITION ROAD

PATNA - 800 001

Ph. 0612 — 23 23 405

Email: premisescopat@canarabank.com



mailto:premisescopat@canarabank.com

dolel dad Canara Baqwlg@

I SO W e A Govrrmoent of 1ndis Ling

" fHi'==s= Syndicate

NOTICE OF INVITATION OF TENDER

PREMISES & ESTATE SECTION: PATNA CIRCLE OFFICE
3RD FLOOR, LUV KUSH TOWER, EXHIBITIION ROAD, PATNA -800001

INVITES SEALED TENDER FROM EMPANELLED ELECTRICAL CONTRACTORS UNDER RESPECTIVE CATEGORY
HAVING SOUND TECHNICAL AND FINANCIAL CAPACITY FOR THE WORKS MENTIONED BELOW:

1). THE WORK OF : ELECTRICAL WORK OF BRANCH PREMISES -CANARA BANK, PATNA
JAKARIAPUR

2). EMD AMOUNT : NIL.

4). TIME OF COMPLETION : 25 days in work order

5). CONTENTS OF : (A) SCHEDULE OF QUANTITIES WITH SPECIFICATIONS

THE TENDER :
(B) LAYOUT OF THE BRANCH PREMISES
6).CONCEPT OF : ITEM RATE CONTRACT
TENDER

7) TENDER ISSUING FEE : Rs.200/-

8) DATE OF ISSUE: 31.12.2024 to 06.01.2025 up to 1.00 PM

9).DATE OF :SEALED ENVELOPES TO BE SUBMITTED LATEST BY 06.01.2025.
SUBMISSION BEFORE 2.00 PM
10). DATE OF
OPENING : 06.01.2025 AT 3.00 PM

TENDER DOCUMENT ISSUED TO:

SIGNATURE OF ISSUING AUTHORITY
DATE: 31.12.2024
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THE FOLLOWING MAKE OF MATERIALS AND EQUIPMENTS SHEEL BE USED IN THE WORK. IN
THE EVENT OF NON AVAILABILITY OF CERTAIN ITEMS, THE APPROVAL IS REQUIRED & MUST
BE OBTAINED IN THE WRITING PRIOR TO USING SUBSTITUTE MAKE.

LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES & SWITCHGEARS:

SL NO ITEM MAKE
1 PVC CONDUIT & AKG/ CAPS/MALHOTRA/ANCHOR - ISI
ACCESSORIES MARKED
2 COPPER WIRE& POWER CABLE |RR KABEL/HAVELL’S /FINOLEX/POLYCAB
PVC INSULATED FR

3 MODULAR SWITCH & BOARDS LEGRAND /ROMA/CRABTREE/HAVELLS/
L&T

4 MCB& MCB DB LEGRAND/ABB/SCHNEIDER/L & T/
SIEMENS

5 LED LIGHT FITTINGS PHILIPS/WIPRO/HAVELL'S

6 CEILING/WALL/EXHAUST FAN | KHAITAN/HAVELL’S/CROMPTON/BAJAJ

7 MCCB LEGRAND /SCHNEIDER/SIEMENS/ L & T.

8 CHANGEOVER HPL /L&T/ HAVELL’S/SCHNEIDER/
LEGRAND

9 MULTIFUNCTIONAL METERS SCHNEIDER/HPL/L&T

10 CURRENT TRANSFORMER AE/KAPPA/ESSMA

11 HRC FUSE L&T/HAVELL’S /GE

12 TELEPHONE WIRE HAVELL’ S/POLYCAB/FINOLEX

13 CALL BELL CONA/ANCHOR/HAVELLS

14 CFL/FL PHILLIPS/BAJAJ/HAVELLS/SYSKA

15 LT PANEL/ UPS PANEL CPRI TESTED MANUFACTURER

16 AC CONTROLLER NORTH WEST/L&T/ LEGRAND

17 LUGS DOWELL’ S/JAINSON

18 RACEWAYS OBO/ LEGRAND

19 POP- UP TYPE BOXES LEGRAND/SCHNEIDER

SPECIFICATION FOR ELECTRICAL WORK AT BANK:

1)

2)

3)

4)

5)

6)

PVC CONDUIT SHALL BE IS MARKED AND THICKNESS OF CONDUIT EMBEDDED IN SLAB/ WALL SHALL BE 2.0 MM
THICK AND 1.6 MM THICK FOR SURFACE CONDUIT. ALL CONDUITS ABOVE 25 MM SHALL BE 2.0 MM THICK ONLY.
SPACER MADE OF GI STRIP NOT LESS THAN .60 MM THICK WITH BASE SHALL BE USED AT A DISTANCE NOT MORE
THAN 750 MM FROM EACH OTHER FOR SURFACE WIRING. SPACER SHALL BE FIXED WITH PVC RAWL PLUG AND
NOT DITOFIX POWDER. PVC BASE SADDLES ARE NOT ALLOWED.

WIRE USED SHALL BE OF FR STANDARD.

COLOUR CODE SHALL BE USED IN THE ENTIRE WIRING TO IDENTIFY THE PHASES ON WHICH EVERY SINGLE PHASE
LOAD IS, VERY DISTINCTLY. EARTHING SHALL BE IN GREEN COLOUR AND NEUTRAL SHALL BE IN BLACK COLOUR.
EVERY TERMINATION SHALL BE MADE WITH CRIMPING COPPER LUGS & ANTI CORROSIVE PASTE MUST BE
APPLIED BEFORE CRIMPPING.

ALL THE RECESSED SWITCHBOARDS SHALL BE METALIC, GALVANISED AND OF THE SAME MAKE AS THAT OF
SWITCHES USED.
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7) NEUTRAL & EARTHING WIRE FOR EACH CIRCUIT/POWER CIRCUIT/UPS POINT SHALL BE DRAWN SEPERATELY AND
IN CASE NEUTRAL OR EARTHING WIRES ARE FOUND TO BE LOOPED IN ANY CIRCUIT, THE MEASUREMENT OF THE
CIRCUIT SHALL NOT BE CONSIDERED.

8) NO WIRING TO BE EXPOSED IF FALSE CEILING IS BEING DONE ELSE WIRING SHALL BE DONE IN HEAVY DUTY PVC
CASING N CAPING.

9) ALL METALIC BOARDS SHALL BE PROPERLY EARTHED.

10) 3%° PIN OF ALL SOCKETS MUST BE EARTHED.
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER

Sealed Tenders on item rate basis are invited from competent CONTRACTORS, on behalf of Canara Bank, hereinafter
known as the Employer and also as Bank, for carrying out the work of ELECTRICAL WORK OF CANARA BANK,
PATNA JAKARIAPUR as per the specifications and the drawings furnished by the Bank.

The work estimated cost is Rs.3.05 lacs.

The site for the works is CANARA BANK, PATNA JAKARIAPUR is available for immediate commencement
of work or shall be made available on the date of commencement of the works.

Contract document consists of Notice inviting the tender ( NIT ) , General rules and instructions for the guidance of
the tenderer, General conditions of the contract, Schedule of quantities with specifications, Tender Drawings ,Form of
tender, Form of agreement and Approved makes to be complied by the CONTRACTOR.

The Tender documents are issued to the prequalified contractors on payment of Rs.200/- in cash at the office of the
Manager , Premises & Estate Section, Circle Office, 3" floor, Luv Kush Tower, Exhibition Road, Patna. No other
mode of payment is accepted. Tender documents shall not be sent through post. Contractors are requested to obtain
the same in person or through their authorized representative.

Tenders, which should always be placed in sealed cover, with the name of the work / project written on the envelope
will be received by the Assistant General Manager, Canara Bank, Premises & Estate Section, Circle Office,- Patna.
The tenders received after the last date and time stipulated for submission of the tenders shall be rejected.

The Bank shall not be responsible for any delay in receipt of the tenders received by post or courier. Therefore the
tenderer shall ensure that his tenders are submitted well in advance.

The time allowed for carrying out the work will be 25 days in work order as informed by Bank in respective
tender.

Penalty for delay in completion of work

a. For every 1 day of delay after :: Rs.500
stipulated completion time (Maximum up to 10% of contract value)

The tenderer should quote the rate in figures as well as in words and amount tendered by them. The amount for each
item should be worked out and the requisite totals be given. The rate should be quoted after considering all
discounts, no additional discount should be quoted. The tender quoted additional discounts shall be liable to
be rejected.

The rates quoted shall be inclusive of rates for the item of work described, including materials, labor, tools & plant,
carriage & transport, supervision overheads & profits, mobilizing and other charges, taxes, whatsoever including
any anticipated or un-anticipated difficulties etc. complete for proper execution of the work as per drawings and
specifications and claim whatsoever for any extra payment shall not be entertained.

When a tenderer signs a tender in an Indian language the tendered amount and the total amount tendered should
also be written in the same language. In the case of illiterate tenderers, the rates and the amounts tendered should
be attested by a witness.

EARNEST MONEY DEPOSIT (EMD) amounting to NIL by way of Demand Draft of a Nationalized / Scheduled
Bank drawn in favor of “Premises and Estate section, Canara Bank Circle Office, Patna ", payable at Patna
must accompany each tender. Alternatively, a Bank Guarantee for the above amount valid for four months
from a Bank other than Canara Bank can also be submitted. No interest shall be allowed on the Earnest
Money. Tenders without Earnest Money shall be liable for rejection.

The acceptance of a tender will rest with the Employer that does not bind itself to accept the lowest tender, and
reserves its right to accept or to reject any or all of the tenders received without assigning any reason.

All tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

THE BANK RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE TENDERER
SHALL HAVE NO CLAIM FOR REVISION OF RATES or OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN
PARTS.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.
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Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the tenderers who resort to
canvassing will be liable for rejection.

All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from prescribed in the
tender schedule will be liable for rejection.

Special care should be taken to write the rates in figures as well as in words. The total amount should be written both
in figures and in words. In case of figures, the words "Rs.' should be written before the figure of rupees and words
P’ after the decimal figures, e.g. Rs.2.15 "P" and in case of words, the word “Rupees' should precede and the word
"Paise’ should be written at the end, unless the rate is in whole rupees and followed by the words “only' it should be
invariably be up to two decimal places. While quoting the rate in schedule of quantities, the word “only' should
be written closely following the amount and it should not be written in the next line. However, if a discrepancy is
found.

i). the rates which correspond with the amount worked out by the tenderer shall unless otherwise proved be taken as
correct. (OR)
ii). if the amount of an item is not worked out by the tenderer or it does not correspond with the rates written either in
figures or in words then the rate quoted by the tenderer in words shall be taken as correct. (OR)
iii). where the rates quoted by the tenderer in figures and in words tally but the amount is not worked out correctly, the
rates quoted by the tenderer will unless otherwise prove be taken as correct and not the amount.

All corrections such as cuttings, interpolations, omissions and over-writings shall be number as “¢',’i', o' and ‘ow' and
initialed and total of such c, i, 0 and ow on each page certified at the end of the page with grand total atthe end of
the bill/schedule of quantities.

Sales tax, work contract tax, Value added tax or any other tax , any royalties, duties, levies, cess, entry tax, Octroi,
profession tax, Sales Tax, purchase tax, turnover tax, or any other tax on material or finished work in respect of this
contract shall be payable by the tenderer and the Employer will not entertain any claim whatsoever in respect of the
same, and nothing extra shall be paid/reimbursed for the same subsequently.

The tenderer shall give a list of his relatives, if any, working with the Employer along with their designations and
addresses.

No employee of the employer is allowed to work as a tenderer for a period of two years of his/her retirement from
the employer services, without the previous permission of the employer. This contract is liable to be canceled if either
the tenderer or any of his employees is found at any time to be such a person who had not obtained the permission of
the employer as aforesaid before submission of the tender or engagement in the tenderer's service.

The tender for the works shall remain open for acceptance for a period of 90 days from the date of opening of tenders.
If any tenderer withdraws his tender before the said period or makes any modifications in the terms and conditions of
the tender that are not acceptable to the Employer, then the Employer shall, without prejudice to any other right or
remedy, be at liberty to forfeit full value of the earnest money as aforesaid & remove the firm from Bank’'s empanelment
list. .

The tender for the work shall not be witnessed by a tenderer or contractors who himself / themselves has / have
tendered or who may and had/have tendered for the same work. Failure to observe this condition would render
tenders of the contractors tendering as well as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign the tendered documents for the entire component
parts, all pages and that, after the work is awarded, he / they will have to enter into an agreement for each component
with the competent authority of the Employer.

Further the tenderer shall agree that until a formal agreement on stamp paper is prepared and signed, this tender
shall constitute a binding contract between the tenderer and the Employer.

The tenderer, apart from being a competent contractor must associate himself with agencies of appropriate class who
are eligible to tender for other related works like FURNISHING, air-conditionong connected directly or indirectly with
the contract and employed by the employer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the site and dimensions, the means of access to the site, and obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their
tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed. Submission of a tender by a tenderer
implies that he has read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other factors bearing on the execution of the work.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who would be
responsible for taking instructions from the Employer shall be communicated to the Employer.

All the contents of the Tender document shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall within 7 days from the date of
acceptance, sign on a stamp paper the contract consisting of :-
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(a) Standard form of Agreement on stamp paper.

(b) Notice inviting tender, all the components and documents including tender drawings, if any, forming the tender as
issued at the time of Invitation of tender and acceptance thereof together with any correspondence leading thereto.
General Conditions, Schedules leading to Technical Specification, Special Conditions, Tender drawings,
Technical Brochures in schedules submitted by the tenderer etc.

(c) Price Bid / Schedule of Quantities with rates.

24. The lowest bidder has to purchase Stamp Paper of Rs.1000.00 and enter into an agreement with bank.

for & on behalf of the Employer.

Signature of the Competent Authority.

Signature of the Tenderer
with Name, Constitution & Seal.
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(ITENDER-OFFER

I/We have read and examined the Notice Inviting Tender, General Rules and Instructions, General Conditions of Contract,
Specifications, Schedule of quantities, drawings and all other documents referred to in the conditions of contract and all
other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the Employer within the time specified at the rates
specified in the schedule of quantities and in accordance in all respects with the specifications, designs drawings
and instructions in writing referred to in the General Rules and Instructions, General Conditions of Contract and in all
respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for ninety days from the due date of submission thereof and not to make any
modifications in its terms and conditions. A sum of Rs..-----"............. is hereby forwarded as earnest money in form of
Demand Draft of . ......ccceeeeeee. (Name of the issuing Schedule Bank) bearing no . .......... and date .........

In the event of my / our failure to commence the work on the specified date after award I/We agree that the Bank shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the
said earnest money shall be retained by it towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein.

I/We agree that should I/We fail to deposit the full amount of initial security deposit and/or fail to commence the work
specified in the above memorandum, an amount equal to the amount of the earnest money shall be absolutely
forfeited to the Employer and the same may at the option of the Employer without prejudice to any other right or remedy
available in law.

I/'We hereby declare that I/We treat the tender documents, drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived there from to any persons other than a
person to whom I/We am /are authorized to communicate the same or use the information in any manner prejudiced to
the safety of the State / the Employer.

I/We fully understand that you are not bound to accept the lowest or any tender you may receive.

I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your written acceptance
thereof shall constitute a binding contract between us.

Dated the: .......... day of 2024
Signature of Tenderer
Name & address:
WITNESS: Full Postal Address including
N Pin Code No. & Telephone No.
2.
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M)ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of the Employer for a sum of Rs.
(Rupees )

The letters referred to below shall also form part of this contract agreement:

a)

Dated this day of 2024

For & on behalf of the Employer

Signature :

Designation:
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the specifications
and conditions laid down hereinafter and in the Drawings, the work shall be carried out as per standard
specifications and under the direction of the Employer.

1.

DEFINITIONS / INTERPRETATIONS:

The “Contract’ means the documents forming the tender and acceptance thereof and the agreement duly
executed between the Employer and the Contractor, together with the documents referred to therein including
those conditions, the specifications, schedule of quantities, tender agreement, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge. All these documents taken together, shall
be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings,
hereby respectively assigned to them :-

The “Tenderer' or “Supplier' or “Contractor' shall mean the individual Kartha, or Manager of HUF, firm or
Company, whether incorporated or not, undertaking the works and shall include the legal heirs/representatives
of such individual or the partners composing firm and theirs legal heirs and successors, or company's
authorised and constituted attorneys/agents and permitted assignees of such firm or company.

The "Employer' or "Bank' means any officer of the Canara Bank, who is specifically authorised to enter into
contracts in respect of the above works.

The "Engineer-in-Charge' means the Senior Manager, or Officer, / Engineer and/or Site Engineer who shall
supervise and be in-charge of the work or any other authorised representative or person specifically
deputed by the Employer and / or the Consultants wherever they are employed from time to time by
the Employer.

"Engineer-in-Charge/Consultant/Architect": This term shall mean any authorized representative or person
specifically deputed by the Employer wherever they are employed from time to time by the Employer.

“Contract Price' shall mean the final accepted rates in the Price Bid hereto.

‘Date of Contract’ means the “Calendar date on which the Employer and Contractor have signed the
Agreement on the Stamp Paper.

"Accepting Authority" shall mean The Deputy General Manager of the Canara Bank (the Employer).

"Approval' wherever used in the specifications or schedule of Quantities shall mean, respectively, approved by or
approval of the “Accepting Authority' in writing.

“Appellant Authority' shall mean The General Manager, of the Bank ( the Employer ). Who shall also be the
authority to consider any extension of time or compensation as defined in clause hereunder.

“Notice in writing' or “written notice' shall mean a notice in writing typed or printed characters delivered to or sent
by registered post to the last known address private or business address or registered office address, and shall
be deemed to have been received when in ordinary course of post it would have been delivered, and/or
delivered personally, or otherwise proved to have been received.

“virtual completion' shall mean that the work/installation is complete in all respects in the opinion of the Employer
and for which the completion/clearance certificate has been issued by the Engineer -in-charge / Consultant
and the installation is fit for usage.

"Drawings' shall mean all drawings and/or design drawings furnished by the contractor / sketches duly
signed by the authorised Engineer-in-charge or the Consultant on behalf of the Employer before
commencement or during the progress of the work.

“Letter of Acceptance' shall mean an intimation by a letter issued by the Accepting Authority of the Employer to
tenderers that his tender has been accepted in accordance with the provisions in the said letter.

"Defect Liability Period" shall mean a period of 12 months from the certified date of virtual completion
issued by the Consultant/Engineer-in-charge and accepted by the Employer.

" Schedule of quantities" shall mean the schedule of quantities as specified and forming part of this contract.
"Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted rates of
the contractor.

"The work” shall mean the work or works to be executed or done under this contract.
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q) "Act of Insolvency" shall mean any act defined by the Presidency Towns Insolvency Act or in Provincial
insolvency Act or any amending statutes.

SCOPE OF WORKS TO BE CARRIED OUT: The work consists of Interior and FURNISHING and minor civil works

in accordance with the "drawings" and "schedule of quantities". It includes providing all the materials, wastage of

material, labour, transport, tools & equipments and management necessary for and incidental to the completion of

the work. All work during its progress and upon completion shall conform to the lines, elevations and grades as shown

on the drawings furnished by the Employer. Should any detail essential for efficient completion of the work be omitted

from the drawings and specifications it shall be the responsibility of the contractor to inform the employer so

that upon completion of the work the same will be acceptable and ready for use.

If there are varying or conflicting provisions made in any one or more document(s) forming part of the contract, the

Accepting Authority shall be the deciding authority with regard to the intention of the document and his decision shall

be final and binding on contractor.

Any error in description or quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the

Contract or release the contractor from the execution of the whole or any part of the works comprised therein

according to drawings and specifications or from any of his obligations under the Contract.

Employer or their authorized representative may in their absolute discretion issue further drawings and/or written

instructions, details, directions & explanations which are, hereafter collectively referred to as " The employer's

instructions" in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution of
any work.

b) Any discrepancy in drawings or between the schedule of quantities and/or drawings and/or specifications.

c) The removal from the site of any defective material brought thereon by the contractor and substitution of any other
material thereof.

d) The demolition, removal and re-execution of any work executed by the contractor/s.

e) The dismissal from the work of any persons employed thereupon.

f)  The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising
during the defect liability period(retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer's or his

agent/Engineers instructions, provided always that verbal instructions, directions and explanations given to the

contractor or his representative upon the works by the employer or his agent shall, if involving a variation, be confirmed

in writing to the contractor/s within seven days. No works for which rates are not specifically mentioned in the priced

schedule of quantities, shall be taken up without written permission of the employer or his agent. Rates of items not

mentioned in the priced schedule of quantities shall be fixed by the employer as provided in clause "variation".

Regarding all factory made products for which ISI marks are available, only products bearing ISI marking shall be used
in the work.

Materials of approved makes as prescribed in tender shall only be used and also colours to be as advised by the
employer.

TENDERER SHALL VISIT THE SITE: The Tenderer shall visit the site and make himself thoroughly acquainted with
the local site conditions, nature and requirements of the works, facilities of transport condition, effective labor and
materials, access and storage for materials and removal of rubbish. Tenderer shall provide in their tender for cost
of carriage, freight and other charges as for any special difficulties and including the police restriction for transport etc.
For proper execution of works as indicated in the drawings. The successful tenderer will not be entitled to any claim of
compensation for difficulties faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the Employer or his agent/engineer might be deemed to have
reasonably been inferred to be so existing before commencement of work.

TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on
the last page together with initials on every page. Initials/signature will indicate the acceptance of the tender papers
by the tenderer (Also see General Rules and instructions for the guidance of Tenderers).

The schedule of quantities shall be filled as follows

a) The "Rate" column to be legibly filled in ink in both English figures and English words.
Page 11 of 32



doiel A Canara Bank <&

AT HOwTE e A Gyt of 1ndls LUndertaking

ﬁ' fT==s= Syndicate

b) Amount column to be filled in for each item and the amount for each subhead as detailed in the schedule
of quantities.

c) All corrections to be initialed.

d) The "Rate" column for alternative items shall be filled up.

e) The "Amount” column for alternative items of which the quantities are not mentioned shall not be filled up.

f) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original shall be

taken as correct Rates.

No modifications, writings or corrections can be made in the tender papers by the tenderer, but he may at his option
offer his comment modifications in a separate sheet of paper attached to original te papers.

The employer reserve the right to reject the lowest or any tender and also to discharge any or all of the tenders for
each section or to split up and distribute any item of work to any specialist firm or firms, without assigning any
reason.

The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to the fact that the
rates for each and every item should be correct, workable and self-supporting. If called upon by the Employer /
Consultant, detailed analysis of any or all the rates shall be submitted. The Employer / Consultant shall not be bound to
recognize the contractor's analysis.

The works will be paid for as “measured work" on the basis of actual work done and not as "lump sum" contract, unless
otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all respects
and details including preparatory and finishing works involved, directly, related to and reasonably detectable from the
drawings, specifications schedule of quantities and no further extra charges will be allowed in this connection. In the
case of lump-sum charges in the tender in respect of any item of works , the payment such items of work will be
made for the actual work done on the basis of lump-sum charges as will be assessed to be payable by the
Employer/Consultant.

The Employer has power to add to, omit from any work as shown in the drawings or described in the
specifications or included in schedule of quantities and intimate the same in writing but no addition, omission or
variation shall be made by the contractor without authorization from the Employer. No variation shall vitiate contract.
Please also refer Para 9 hereinafter.

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the date of
opening of the tender.

AGREEMENT: The successful contractor, shall be required to sign the contract agreement, the proforma of which
is enclosed and shall pay for all stamps and legal expenses, incidental thereto.

PERMITS AND LICENSES: Permits and licenses for release of materials or its purchases which are under
Government control will be arranged by the contractor. The employer will render necessary assistance, Sign any
forms or applications that may be necessary.

It may be clearly understood that no compensation or additional charges can be claimed by the contractor for non-
availability of such materials in due time on this account or according to his own requirements.

The contractor may, however, be eligible to a proportionate extension of time on this account that in the opinion of the
Employer is reasonable.

GOVERNMENT AND LOCAL RULES: The contractor shall conform to the provisions of all local bye-laws and
acts relating to the work and to the regulations etc. of the Government and Local Authorities. The contractor shall
give all notices required by the said Act, Rules, Regulations and bye-laws etc and shall indemnify the Employer
against such liabilities and shall defend all actions arising from such claims or liabilities.

TAXES AND DUTIES: The tenderers must include in their tender prices quoted for all duties royalties, cess and
sales tax , value added tax or any other taxes or local charges if applicable. No extra claim on this account will in any
case be entertained.

The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may
be necessary and shall allow inspection of the same by a duly authorised representative of the Employer and / or the
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Engineer-in-charge and further shall furnish such other information / document as the Employer may require from
time to time.

QUANTITY OF WORK TO BE EXECUTED: The quantities shown in the schedule of quantities are intended to cover
the entire works as per the drawings / scope of work, and therefore the contractor is bound to complete the works at
the same quoted rates in the event of quantity exceeding the specified bill of quantity, but the Employer reserves the
right to execute only a part or the whole or any excess thereof without assigning any reason therefore.

OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER: The Employer reserves the right to
execute any part of the work included in this contract by other agency or persons and contractor shall allow reasonable
facilities and use of his facilities for the execution of such work. The main contractor shall extend all co-operation
in this regard.

EARNEST MONEY, RETENTION MONEY : The contractor will have to deposit the specified amount in the form of
Bank Draft drawn in favour of PREMISES AND ESTATE SECTION, CANARA BANK, CIRCLE OFFICE,
BANGALORE at the time of submission of tender as Earnest Money . No interest shall be paid on the earnest
money. The earnest money of unsuccessful tenderers will be refunded without any interest soon after the decision to
award the work is taken or after the expiry of the validity period of the tender.

Total retention money will 5 % of final bill and will be kept for a period of 12 months i.e upto Defect Liability
Period.

The Total retention money amount will be refunded to the contractor 14 days after the end of defects liability period
provided he has satisfactorily carried out all the work and attended to all defects in accordance with the condition of
contract. No interest is allowed on retention money. In lieu of the Total retention money, Bank Guarantee from the
Bank other than Canara Bank for the period of defects liability is also accepted.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: The contractor shall provide everything necessary
except mentioned in para 42 below for the proper execution of the work according to the intent and meaning of the
drawings, technical specifications, and schedule of quantities taken together whether the same may or may not be
particularly shown or described therein provided that the same can be reasonably inferred there from, and if
the contractor finds any discrepancies therein, he shall immediately and in writing, refer the same to the employer
whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work
within the contemplation of contract, and beyond the unit price no extra payment will be allowed for incidental or
contingent work, labor and/or materials inclusive of all taxes and duties whatsoever except for specific items, if
any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all tools, tackles,
machineries and equipments and other required facilities for execution of work including the safety aspects.

The Employer on no account shall be responsible for storage of materials or loss or pilferage or theft either in respect
of the material stored or material already built and paid for by the Employer.

The contractor shall at all times give access to workers employed by the Employer.

Any facilities available at site shall be utilized only with prior permission of the Employer or the in-charge of the
site / building owner and cannot be taken as granted and for such services utilized the Employer is entitled to charge.
No extra charges shall be paid over and above what has been quoted for any of the above or for similar such services.

TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART ::

i). Time Of Completion : The entire work is to be completed in all respects within stipulated period. The work shall be
deemed to be commenced within 07 days from the date of acceptance letter or date of handing over site
whichever is later. Time is the essence of the contract and shall strictly observed by the contractor.

The work shall not be considered as complete until the Employer/ Consultant have certified in writing that the work has
been virtually completed and defect liability period shall commence from the date such certificate.

ii). Extension of Time :: If in the opinion of the Employer a) by reason of any exceptionally inclement weather, or b)
by reason of instructions from the employer in consequence of proceedings taken or threatened by or disputes with
adjoining or neighbouring owners or ¢) by the works, or delay, of other contractors or trades men engaged or
nominated by the employer and not referred to in the specification or d) by reason of authorised extra and
additions or e) by reason of any combination of workmen or strikes or lockout affecting any of the building trades or f)
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from other causes which the employer may consider being beyond control of the contractor, the employer at the
completion of the time allowed for the contract shall make fair and reasonable extension of time for completion in
respect thereof. In the event of employer failing to give possession of site upon the day specified above the time of
completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the contractor shall, immediately give the
employer, written notice thereof. Nevertheless the contractor shall use his best endeavors all that to prevent
delay and shall do all that may be reasonably required to the satisfaction of the employer to proceed with the
works and on his doing so that it will be ground of consideration by the employer for an extension of time as above
provided.

The decision of the Employer as to the period to be allowed for an extension of time for completion hereunder ( which
decision shall be final and binding on the contractor) shall be promulgated on completion of the work or at the
conclusion of such events based on which the extension of time was sought by the contractor, and the Employer
shall then, in the event of an extension being granted,

determine and declare the final completion date. The provision in clause 14 with respect to payment of liquidated
damages shall in such case, be read and construed as if the extended date fixed by the employer were substituted
for and the damage shall be deducted accordingly.

iii). Progress of Work: During the period of work, the contractor shall maintain proportionate progress on the basis of

a program chart submitted by the contractor before the commencement of work. Contractor should also
include planning for procurement of scarce materials well in advance and reflect the same in a program chart so that
there is no delay on the part of the contractor in completion of the project.

LIQUIDATED DAMAGES : Time is the essence of the contract. Hence the contractor shall be aware that
noncompletion of the work will affect the Banks committed programs and thus the loss by way of delayed services /
completion of related works etc, are valuable and cannot be easily quantified. Therefore, it is part of the agreed
terms that in the event of any delay in completion of the work, the Bank is liable to charge the contractor without
the necessity of providing for any details of such losses suffered by the Bank.

Hence if the work is not completed as per the contract terms or to the satisfaction of the employer within the
stipulated period , the contractor shall be bound to pay to the employer a sum of amount calculated at 1( one)
percent of the accepted contracted sum per week of delay subject to a ceiling of 10% of the acceped contract
sum by way of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.

For this purpose the term “Contract sum' shall be value at the tender rates of the work as ordered / accepted.

Therefore the contractor is required to maintain progress in terms of the contract to complete the work within the
stipulated period.

The Employer shall have the right to adjust/set-off against any sum payable to the contractor under this or any other
contract with the Employer anywhere in India/outside India.

TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:: The
contractor shall provide, fix up and maintain his establishment in an approved position at site and clear away on
completion of the works and make good all works disturbed.

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any hoarding, gantry, building structure other than those approved by the Employer.

Tools : The odolite level, prismatic compass, steel tape ,threads and all other instruments found necessary on the
works shall be provided by the contrator for the due performance of the contract as instructed by the employer.

All suitable scaffolding, ladders and stools that may be required for safe taking of the measurements shall be supplied
by the contractor.

Storage of materials : The contractors shall provide and maintain proper enclosures for the storage and adequate
protection of materials , tools at the space allocated for the purpose including their watch & ward arrangements shall
be the responsibility of the contractor.

Protecive Measures: The contractor shall make suitable arrangements for watching and protecting the works and
materials. The contractor shall indemnify the employer against any possible damage to the building , roads and
members of public in course of the execution of the work.
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The contractor should cover in his rates for making provisions for all the above and reasonable facilities for the use
of his scaffolding, tools and plant etc., for their work.

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The contractor shall conform to the
provisions of any Acts of the Legislature relating to the work, and to the regulations and bye-laws of any authorities,
and or other Companies (Indian or International) and / or Statutory Authorities, with whose system and design or
technical knowhow are/were proposed to have connection with this work.

So also the contractor shall before making any variations from the drawings or specification that may be associated
to so conform, give the Employer / Consultant written notices specifying the variations proposed to be made and
the reasons for making them and apply for instruction thereon. The Employer / Consultant on receipt of such
intimation, shall give a decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, regulations or Bye-laws to be given to
any authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in
respect of the work and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages to
buildings, roads or members of public in course of execution of work and shall defend all actions arising from such
claims and shall keep the Employer saved and harmless and indemnified in all respects from such actions, cost and
expenses.

CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of all obstructions, waste materials, rubbish
of all kinds. All material damages at the site like on the walls, ceiling or flooring or on any other connected place/
equipments, materials or installations shall be re-done to maintain originality and shall be leveled at contractors own
cost.

The contractors shall set out the works and shall be responsible for the true and perfect setting out the works and
for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error
shall appear during the progress of any part of the work, the contractor shall at his own expenses rectify such error, if
called upon to the satisfaction of the Employer.

The contractor shall further set out the works to the alternative positions at the site until one is finally approved and the
rates quoted in his tender should include for this and no extra on this account will be entertained.

CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: All waste materials and other matters
of any offensive nature shall be taken out once the works are completed. The contractor shall keep the site free
from dangerous materials like industrial gases, welding machines and any such devices or material of toxic and
poisonous nature & shall not carry within the site or building any material which are explosive in nature. Any such
offensive materials which are essentially required in course of work shall be undertaken with due written permission
of the Employer provided such materials are permissible under Law.

ACCESS : Any authorized representatives of the Employer shall at all reasonable times have free access to the
works and / or to the workshops factories or other places where materials, or equipments are being fabricated
or constructed for the work and also to any place where materials are lying or from where they are being obtained, and
the contractor shall extend necessary facility to the Employer or their representatives for inspection examination
and testing of the materials and workmanship.

Except the representatives of the Employer no person shall be allowed at any time without the written permission of
the Employer.

The work shall be offered for inspection at every stage of the work and more specifically before painting, polishing and
lamination.

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All the works specified and provided for in
the specifications or which may be required to be done in order to perform and complete any part thereof shall be
executed in the best and most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the specifications and as represented
by the drawings or according to such other additional particulars, and instructions as may from time to time be given
by the Employer during the execution of the work, and to his entire satisfaction.

If required by the Employer the contractor shall have to carry out tests on materials and workmanship in approved
material testing laboratories or as prescribed by the Employer at his own cost to prove that the materials etc. under test
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conform to relevant I.S. standards or as specified in the specifications. The necessary charges for sample material,
transporting, testing etc. shall have to be borne by the contractor. No extra payment on this account should in any case
be entertained.

All materials required for the full performance of the work under the contract must be provided through proper
channels and must include duties ,taxes octries and other charges if any and must be best of their kind available and
the contractor must be entirely be responsible for proper and efficient carrying out of the works. Samples of all the
materials to be used must be submitted to the Employer / Consultant when so directed by the Employer.

Should the work be suspended by any reason, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damages arising from any of these causes.

REMOVAL OF IMPROPER WORK : The Employer shall during the progress of the work have power to order in
writing from time to time the removal, from the work site within such reasonable time or times as may be specified in
the order, of any materials which in the opinion of the Employer are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or workmanship not in
accordance with drawings and specifications or instructions.

In case the contractor refuses to comply with the order the Employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by the
Employer shall be borne by the contractor or may be deducted from any money due to or that may become due to the
contractor.

No certificate which may be given by the Architects/Consultants/Bank shall relieve the contractor from his liability in
respect of unsound work or bad materials.

SAFETY PRECAUTIONS: The contractor shall follow all necessary safety precautions with respect to the work. All
necessary safety equipments / gadgets shall be used by the workmen. The contractor shall comply and ensure the
enforcement of rules and regulations relating to the safety precautions. The arrangements be made by the contractor
shall be open for inspection by any statutory authorities.

CONTRACTOR'S EMPLOYEES :: The contractor shall employ technically qualified and competent supervisors for
the work who shall be available (By turn) throughout the work and shall participate during site meetings and be
available to take and comply with instructions of the Employer. The contractor shall employ in connection with the
work persons having the appropriate skill or ability to perform their job efficiently. Any laborers supplied by the
contractor to be engaged on the work on day work basis either wholly or partly under the direct order or control of the
Employer or his representative shall be deemed to be a person employed by the contractor.

CHILD LABOUR: No Laborer below the age of sixteen years and who is not an Indian national shall be employed on
the work.

LABOUR LEGISLATION: The contractor shall comply with the provisions of the payment of all legislation
including the requirement of The payment of Wages Act, 1936, Minimum Wages Act, 1948, Employer's Liability
Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and
the Contract Labor (Regulation and Abolition) Act 1970, Apprentices act 1961, or the modifications thereof or any
other laws relating thereto and the rules made there under from time to time.

The contractor shall keep the Employer saved harmless and indemnified against claims if any of the workmen and
all costs and expenses as may be incurred by the employer in connection with any claim that may be made by any
workmen.

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. He shall within 24
hours of the occurrence of any accident at or about the site or in connection with execution of the works, report
such accident to the Employer and also to the Competent Authority where such report is required by law.

The contractor shall indemnify and keep indemnified the Employer against payments to be made under and for the
observance of the laws aforesaid and the Contractors' Labor Regulations. The laws aforesaid shall be deemed to be a
part of this contract and any breach thereof shall be deemed to be a breach of this contract.

Compliance of Labour Regulations: The Contractor shall at his own expense arrange for all the safety provisions for
the safety of all workers and employees directly or indirectly employed on the work by the contractor.
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The contractor shall be fully responsible for compliance at his own expense all the labor regulations and rules to be
observed by him. The Contractor shall fully indemnify the Employer against any action by the state and/or Central
Government for any default or alleged default by the Contractor, subcontractor or Employer of any of such rules
and regulations. If, due to any default of the contractor or his sub-contractors, the Employer has to incur any
expenditure for compliance of the rules and regulations or for any other reason connected with such default, the
Employer shall be entitled to recover from the contractor all such expenditure in full from any payment due to the
contractor.

DISMISSAL OF WORKMEN : The contractor shall on request of the Employer immediately dismiss from works any
person employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or who
may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against the
Employer or any of their officer or employee.

ASSIGNMENT :: The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, change in constitution and no subletting shall relieve the contractor from the full and entire responsibility of
the contract or from active superintendence of the work during their progress.

INJURY TO PERSONS AND DAMAGE TO PROPERTY - INSURANCE ::

The Contractor shall be responsible for all injury to the work or workmen to persons, animals or things and for all
damages to the structural and/or decorative part of property which may arise from the operations or neglect of
himself or his employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract.

The clause shall be held to include inter alia, any damages to buildings whether immediately adjacent or otherwise,
and any damage to roads, streets, footpaths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and hold harmless in respect of all and any expenses arising from such
injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of injury or
damage under any acts of compensation or damage consequent upon such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the
contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for
damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all responsibility in this
respect. The insurance must be placed with a company approved by the employer and must be effected jointly in
the name of the contractor and the employer and the policy lodged with the latter. The scope of insurance is to
include loss or damage to the work and workmen due to carelessness, accident including fire, earthquake,
floods, etc., damage or loss to the contract itself till this is made over a complete state. Insurance is compulsory
and must be effected from the very initial stage. The contractor shall also be responsible for anything which may
be excluded from damage to any property arising out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensations,
costs, charges and expenses arising or occurring from or in respect of any such claim or damages from any sums due
or to become due to the contractor.

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual completion of
the contract against loss or damage by fire and/or earthquake, flood. The insurance must be placed with a company
approved by the Employer, in the joint names of the Employer and the contractor for such amount and for any further
sum if called to do so by the employer, the premium of such further sum being allowed to the contractor as an
authorized extra.

The contractor shall insure the works and keep them insured until the virtual completion of the contract against
loss or damages by fire and/or earthquake, flood. The insurance must be placed with a company approved by the
Employer, in the joint names of the employer and the contractor for such amount and for any further sum if called to
do so by the employer and lodge receipts of premiums paid with the employer within 21 days from the date of issue
of letter of acceptance unless otherwise instructed.

The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 (twenty one) days
from the date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided
above, the Employer on his behalf may so insure and may deduct the premiums paid from any money due, or which
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may become due to the contractor. The contractor shall as soon as the claim under the policy is settled or the work
reinstated by the Insurance Company should they elect to do so, proceed with due diligence with the completion of the
works in the same manner as though the fire has not occured and in all respects under the conditions of the
contract. The contractor in case of rebinding or reinstatement after fire shall be entitled to extension of time for
completion as the Employer may deem fit.

ACCOUNTS RECEIPTS & VOUCHERS : The contractor shall, upon the request of the Employer furnish them with
all the invoices, accounts, receipts and other vouchers that they may require in connection with the works under this
contract. If the contractor shall use materials less than what is required under the contract, the value of the difference
in the quantity of the materials that was required to use and that actually used shall be deducted from his dues. The
decision of the Employer shall be final and binding on the contractor as to the amount of materials the contractor is
required to use for any work under this contract.

MEASUREMENT:: Measurements of completed works shall be as per Bureau of Indian Standards code 1S-1200 &
its relevant parts.

Before taking any measurement of any work, the Employer shall give reasonable notice to the Contractor. If the
contractor fails to attend at the measurements after such notice or fails to countersign or to record the difference
within a week from the date of measurement in the manner required by the Employer then in any such event the
measurements taken by the Employer or by the subordinate deputed by him as the case may be is final and
binding on the contractor and the contractor shall have no right to dispute the same.

The measurements particularly concealable in nature shall be jointly taken and recorded and such statement of
measurement shall be enclosed along the bill or running bills.

The works will be paid for as “measured work" on item rate basis ie. On actual work done. All items of work described
in the schedule of quantities are to be deemed and paid as complete works in all respects and details including
preparatory and finishing works involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in this connection. The work
shall be strictly according to the design / dimensions given in the drawings. The payment will be restricted to the design
dimensions and no payment will be made due to increase in thickness/ depth/width. All the dismantling items shall be
PREMEASURED and APPROVAL of the employer shall be sought before dismantling.

PAYMENTS: All bills shall be prepared by the contractor in the form agreed or furnished by the Employer based
on the accepted measurements. Normally one interim bill shall be prepared each fortnight subject to minimum
value of Rs 3 ( three ) lakhs. The interim bills shall be in proper forms must be duly accompanied by detailed
measurements in support of the quantities of the work done and must show deductions for all previous payments.

The Employer shall issue a certificate after due scrutiny of the contractors' bill stating the amount due to the
contractor from the Employer and the contractor shall be entitled to payment thereof, within the seven days from the
date of the receipt of the interim bill.

The amount stated in an interim certificate shall be the total value of work properly executed and 50% of invoiced value
of material brought to site for permanent incorporation into the work up to the date of the bill less the amount to be
retained by the Employer as retention money vide clause 11 of these conditions and less installments previously
paid under these conditions, provided that such certificate shall only include the value of said material and goods
as and from such time as they are reasonably, properly and not prematurely brought to or placed adjacent to the
work and then only if adequately protected against weather or other casualties.

The Employer will deduct retention money as described in clause 11 of these conditions. The refund of retention
money will be made as specified in the said clause.

All interim payments accepted by the Contractor shall be regarded as payments by way of advances against final
payment only. These shall not preclude requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re- erected or be considered as an admission of the due
performance of the contract or any part

thereof in any respect or approving of any claim nor shall conclude, determined of affect in any way the power of
the employer under these conditions for any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract.

All payments are subject to statutory deductions of Income Tax & its Surcharge, Sales tax deductions or any
other statutory deductions as notified by respective State/Central Government/Authority and any such instructions
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conveyed from time to time. From the interim bills, the retention money as detailed elsewhere in this tender shall also
be deducted.

The final bill shall be submitted by the contractor within 1 (one) month from the date of completion of work or from
the date of certification of virtual completion certified by the employer . No further claims shall be made by the
contractor after submission of the final bill .

The final bill shall be accompanied by a certificate of completion from the Employer. Payments of final bill shall be
made after deduction of all previous payments and Retention Money as specified in clause 11 of these conditions,
which sum shall be refunded after the completion of the Defects Liability Period after receiving the Employer
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of payment
of the final bill by the contractor would indicate that he will have no further claim in respect of the work executed.

VARIATION / DEVIATION : The Employer shall have power to make alteration in, omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the employer. Such alterations, omissions,
additions or substitution shall form part of the contract as if originally provided therein and any altered , additional or
substituted work which the contractor may be directed to do in the manner specified above as part of the works,
shall be carried out by the contractor on the same conditions in all respects including price on which he agreed to do
the main work except as hereafter provided.

(a) No work which radically changes the original nature of the contract shall be ordered by the employer as a
deviation.

(b) The price of all such additional items / non tendered items will be worked out on the basis of rates quoted for
similar items in the contract wherever existing or on engineering rate analysis based on prevalent fair price of
labour, material and other components as required.

The tendered rates, shall hold good for any increase or decrease in the tendered quantities up to variation of 25%
and as stipulated elsewhere for legitimate completion of works as per original design or scope of work and on
account of any modification or alteration suggested and where the variation is for the respective item is beyond
25%, the rate for the respective item may be reviewed on mutually agreed terms.

In the event of any deviation being ordered which in the opinion of the contractor changes the original nature of the
Contract, he shall within fifteen days of having been so ordered bring this to the notice of the Employer with the
reasons but nevertheless carry it out and the disagreement as to the nature of work and the rate to be paid
therefore shall be resolved in accordance with Clause under caption "SETTLEMENT OF DISPUTES AND
ARBITRATION".

SUBSTITUTION :: Should the contractor desire to substitute any materials and workmanship, he must obtain the
approval of the Employer in writing for any such substitution well in advance. In respect of Materials whose makes
are not specified in the tender, specific approval of the Employer has to be obtained in writing before their usage.
PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER COMPLETION: The whole of the work shall
be thoroughly inspected by the contractor and deficiencies & defects, if any shall be set right. On completion of
such inspection, the contractor shall inform the Employer that they have completed the work and it is ready for
inspection.

On completion the contractor shall clean all the area and its surroundings, equipments etc. and will leave the entire
area clean and ready for immediate usage to the satisfaction of the Employer.

CLEARING SITE ON COMPLETION :: On completion of the works the contractor shall clear away and remove from
the site all construction materials, plant & equipments, tools, surplus materials, scraps, rubbish and temporary works
of every kind and leave the whole of the site and the works clean and in a workmanlike condition to the satisfaction of
the Employer.

DEFECT AFTER COMPLETION ( defect liability period ):: The contractor shall make good at his own cost and to
the satisfaction of the Employer all defects, or other faults which may appear within 12 months after completion of
the work( defect liability period). In default, the Employer may employ and pay other agency or persons to amend
and make good such damages, losses and expenses consequent thereon or incidental thereto such expenses
shall be made good and borne by the contractor and such damages , loss and expenses shall be recoverable from
the payment due to the contractor and in the event of amount retained being insufficient, recover the balance from
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the contractor from the amount retained under clause No 11. together with any expenses the Employer may have
incurred in connection therewith.

CONCEALED WORKS :: The contractor shall give due notice to the Employer wherever any work is to be buried or
concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions or measurements taken before such burial. In default whereof the
same shall, in the opinion of the Employer / Consultant be either opened up for measurement at the contractors
expenses or no payment may be made for such materials. Should any dispute or difference arise after the execution of
any work as to measurements etc. or other matter which cannot be conveniently tested or checked, the notes of the
employer shall be accepted as correct and binding on the contractor.

ESCALATION :: The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any
granted) and will not be subject to any fluctuation due to increase in cost of materials, labor, sales tax, Octroi or
any other reason.

IDLE LABOUR:: Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and
labor charges of tools and plants would be entertained under any circumstances.

SUSPENSION OF WORKS :: If the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the
performance of his part of the contract or if he shall more than once make default, the Employer shall have the power
to give notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with
reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of the works or
from any ground contiguous thereto any plant or materials to subsist from the date of such notice being given until the
notice shall have been complied with. If the contractor fails to start the work within seven days after such notice has
been given to proceed with the works as therein prescribed, the Employer may proceed as provided in clause 39
(Termination of Contract by Employer).

TERMINATION OF CONTRACT BY EMPLOYER :: If the contractor being a company go into liquidation whether
voluntary or compulsory or being a firm shall be dissolved or being an individual shall be adjudicated insolvent
or shall make an assignment or a composition for the benefit of the greater part, in number of amount of his creditors
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver
of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor's firm appointed by the
court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the employer that he is able to carry out and fulfill the contract, and if so required by the employer to
give reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any
payment under this contract to be attached by or on behalf of and of the creditors of the contractor, or shall
assign, charge or encumber this contract or any payments due or which may become due to the contractor, there
under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be
observed and performed by the contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same or shall use
improper materials or workmanship in carrying on the works, or shall in the opinion of the employer not exercise
such due diligence and make such due progress as would enable the work to be completed within due time agreed
upon, and shall fail to proceed to the satisfaction of the employer after three clear days notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall abandon the
contract, then and in any of the said cases, the Bank may notwithstanding previous waiver determine the contract
by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the employer
of the obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the contract,
had not been so determined and as if the works subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favour of the contractor) further the employer or his agent, or servants,
may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and
other power, utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his
own property or may employ the same by means of his own servants and workmen in carrying on and completing the
works or by employing any other contractors or other persons or person to complete the works, and the contractor
shall not in any way interrupt or do any act, matter of thing to prevent or hinder such other contractors or other
persons or person employed from completing and finishing or using the materials and plants for the works when the
works shall be completed, or as soon thereafter as conveniently may be, the employer shall give notice in writing to
the contractor to remove his surplus materials and plants and should the contractor fail to do so within a period of 14
days after receipt by him the employer may sell the same by Public Auction and shall give credit to the contractor
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for the amount so realized. Any expenses or losses incurred by the employer in getting the works carried out by
other contractors shall be adjusted against the amount payable to the contractor by way of selling his tools and plants
or due on account of work carried out by the contractor prior to engaging other contractors or against the Security
Deposit.

SETTLEMENT OF DISPUTES AND ARBITRATION :: All disputes or differences of any kind whatsoever which shall
at any time arise between the parties hereto touching or concerning the works or the execution or maintenance thereof
of this contract or the rights touching or concerning the works or the execution of maintenance thereof of this
contract or the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after determination foreclosure or breach of the contract (other than
those in respect of which the decision of any person is by the contract expressed to be final and binding) shall after
written notice by either party to the contract to the other of them and to the Employer hereinafter mentioned be
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole arbitrator referred to above, the employer will send within thirty days of
receipt of the notice, to the contractor a panel of three names of persons who shall be presently unconnected
with the organization for which the work is executed.

The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be appointed as a
sole Arbitrator and communicate his name to the employer within thirty days of receipt of the names. The
employer shall thereupon without any delay appoint the said person as the sole Arbitrator. If the contractor fails to
communicate such selection as provided above within the period specified, the competent authority shall make the
selection and appoint the selected person as the Sole Arbitrator.

If the employer fails to send to the contractor, the panel of three names as previously mentioned within the period
specified the contractor should send to the employer a panel of three names of persons who shall all be unconnected
with either party. The employer shall on receipt of the named as previously mentioned select any one of the person’s
names and appoint him as the Sole Arbitrator. If the Employer fails to select the person and appoint him as the
Sole Arbitrator within thirty days of receipt of the panel and inform the contractor accordingly, the contractor shall
be entitled to appoint one of the persons from the panel as the Sole Arbitrator and communicate his name to the
employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any
reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration proceedings and no payment due or
payable to the contractor shall be withheld on account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the parties fixing
the date of the first hearing.

The arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the
award.

The arbitrator shall give a separate award in respect of each dispute or differences referred to him. The arbitrator shall
decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion.

The fees, if any, of the arbitrator shall if required to be paid before the award is made and published be paid half and
half by each of the parties. The cost of the reference and of the award including the fees, if any, of the Arbitrator who
may direct to and by whom and in what manner, such costs or any part thereof shall be paid and may fix or settle and
amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Indian Arbitration Act, 1992 or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration proceeding
under this clause.

The employer and the contractor hereby also agree that arbitration under clause shall be a condition precedent to
any right to action under the contract with regard to the matters hereby expressly agreed to be so referred to
arbitration.
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CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the other agencies like
air-conditioning, FURNISHING etc., involved in the works. The work site shall be neatly cleaned as and when
necessary so that the works of other agencies can be carried out. Failure on part of the contractor to clean the work
site will empower the employer to engage other agencies and recover the cost from the contractor.

FURNISHING POWER, WATER AND TOILET FACILITIES: The FURNISHING power required for the works shall be
supplied at one single point in the floor free of cost and the contractor shall make his arrangements to draw the same
to the required work spots . The contractor shall engage a licenced electrician to carryout and maintain his
FURNISHING system. In case of power failure the contractor at his own cost, has to make his own arrangements by
hiring or installing the DG set. The employer shall not entertain any charges for engaging the DG set. The work shall
not be stopped on account of power failure. Further, no extension of time shall be permissible on account of the power
failure.

Water shall be provided free of cost at one point.

Common toilet facility is available at the work site and the contractor shall maintain the same hygienically
clean.

PURCHASE VALUE OF OLD ITEMS, IF ANY: The tenderer has to quote the purchase value for the buyback
offer, after inspecting the items at the branch. The quoted price for buyback offer for old items shall not be
less than the Bank’s reserve price fixed. In case the quoted price for buyback offer is less than the Bank’s
reserve price, the tenders are liable to be rejected.

TENDERED VALUE: The lowest tendered value shall be the total of all the items including the buyback items.

The work should be carried out with full co-ordination / co-operation of occupants without damaging any
permanent structures or furniture belonging to them. If any damage occurs, the cost of same will have to be
reimbursed by the Contractor

THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE BRANCH FUNCTIONING. The working hours
to carry out the interior work extend beyond the normal working hours.

SIGNATURE OF CONTRACTOR

Khkkkhkkkkkkkkkkk
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FORM OF AGREEMENT

This agreement made the day of the month of in the year 2024 BETWEEN, Canara Bank a body
corporate constituted under the Banking Companies ( Acquisition and Transfer of undertakings Act, 1970, having its
Circle office, at 86, M G Road, Spencer's Tower, Bangalore -560001 represented by its duly constituted attorney
(hereinafter referred to as the Employer / Bank) on the ONE PART; and

* Shri S/D/o resident of
the sole proprietor of M/s having
office at the following address

* Mis. the partnership firm having an administrative/principal office at
represented by its Managing/duly authorised partner.

* Ms. company/body corporate incorporated under the provisions of the Companies Act
1956 having its registered office at the following address , duly represented at
duly represented by its constituted and authorised Managing Director, Shri and

(hereinafter called the Contractor which term shall also be called the Supplier or
the Contractor ) on the other part

WHEREAS THE Employer / Bank is desirous that certain Interior and FURNISHING works should be executed as
detailed in the Notice inviting tender for their MICR centre at NO. 78, mission road, Bangalore and called for invitation

to tender and the tender dated 17.01.2024 furnished by the contractor for execution of such works has been accepted
by the Employer on the terms and conditions as set out therein and interalia others.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are respectively assigned to them in
the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form and be read and construed as
part of this agreement viz;

a) Notice inviting Tender

b) General Rules and Instructions for the guidance of tenderers.

c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any, leading to and prior to acceptance letter.

d) General Conditions of contract and clauses of contract along with Annexures thereto.

e) Tender drawings , Approved makes.

[ Note : * Strike off whichever is not applicable ]

f) Schedule of quantities with specifications including Prices and tendered amount .

3. In consideration of the payments to be made by the Employer to the contractor, the contractor hereby covenants and

agrees with the Employer to execute and complete the works in conformity in all respects as per the para (2 ) above
and as per the aforesaid documents which shall from part of this agreement.
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In witness whereof the parties hereto have hereunto set their respective hands and seals the day and year first above
written.

Signed, sealed and delivered by the said contractor,

to the

Employer in the presence of:

Signature of Contractor (with seal)

Signature of Authorised representative
of the Employer / Accepting Authority.

Witness ( Signature, Name & Address ):

1).
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BRANCH ]
A. | SUB HEAD-I (WIRING)
B. | SUB HEAD-II (DISTRIBUTION BOARDS & PANELS)
C. | SUB HEAD-III (SUPPLY OF FIXTURES & FANS)
5 SUB HEAD-IV (SUPPLY & MAKING OF EARTHPITS,
" | REMOVING OF ITEMS, RUBBER MAT)
g | SUBHEAD V- PRECAUTIONARY MEASURES &
INVERTER
F | SUBHEAD - VI (ATM WORK)
TOTAL-

SL. NO.

ITEM OF WORK

RATE

AMOUNT

SUB HEAD - | (WIRING)

1

Point wiring with 1100 V grade 3 nos. single core 1.5 sg.mm.FR
and 1.5 sq.mm.for earth PVC insulated stranded copper
conductor wire (15:694) through suitable size PVC conduit (ISI
marked)by thred cutting, complete with junction box, circular
box, elbows, bends, couplers and other accessories on surface
above false ceiling or concealed by chase cutting on wall from
light & fan switch board to light, fan & 6A socket outlet on the
same switch board or separately mounted switch board. The
work includes supply and fixing of all materials such as modular
type 6A switch for light and fan point, 6A 2/3 pin shuttered
socket outlet with switch in each switch board for wall fan, 3
plate ceiling rose / angle or batten holder etc. as required. The
point wiring also includes circuit wiring with 1100 V grade 2 nos.
single core 2.5 sg.mm.FR + 1 no. single core 1.5 sq.mm.FR PVC
insulated stranded copper conductor cable (1S:694) through
suitable size PVC conduit as described above from DB to switch
board, interconnection, mending good all damages to original
finish, painting etc. (maximum ten switch for one circuit )

1 Light control & ,ceiling fan ,exhaust fan by 1 switch

Each

16

2 Light control by 1 switch

Each

Wall fan point with 6A 2 pin modular socket & 5/6 amps modular
switch

Each

Total Points

Point

24

Page 25 of 32




doiel dd Canara Bank <&

I SO W e A Government of 1ndls Undsrtaking

" fHi'==s= Syndicate

Supply & fixing suitable size Gl box with modular plate and cover
in front on surface/ in recess i/c pvdg & fixing 5 pin 5/6 amp
modular socket outlet and 5/6 amps modular switch, connection,
painting etc as reqd over existing switch board mentioned in
point (1) or any other place if rerquired .

Set

Supply & fixing AC controller unit consisting of one no 25 amp AC
controller having overload protection starter, one no 20/25 amp
SPN MCB and socket outlet, all fixed on a modular plate complete
with metal box and recessed in wall as reqd. With Wiring for A.C.
Point with 2 x 4 sgmm FR PVC insulated copper conductor single
core cable in surface/recessed PVC conduit / PVC Casing - n
Capping along with one no 2.5 sqg mm FR PVC insulated copper
conductor single core cable for loop earthing as required

Each

Sub Main Wiring from LT Panel to Light D.B & Power DB, from LT
Panel to UPS charging & UPS Panel to UPS D.B. with 2 x 6 sgqmm
FR PVC insulated copper conductor single core cable in surface/
recessed PVC conduit / PVC Casing - n Capping along with 1 x 6 sq
mm FR PVC insulated copper conductor single core cable for loop
earthing as required. The rate should be quoted considering
wastage. The measurement shall be taken to the place where the
wire start and end.

Mtr.

40

Supply & fixing suitable size Gl box with modular plate and cover
in front on surface/ in recess i/c pvdg & fixing 6 pin 15/16 amp
modular socket outlet and 15/16 amps modular switch,
connection, painting etc as reqd. with Circuit wiring with 2 x 2.5
sgqmm FR PVC insulated copper conductor single core cable
surface/ recessed PVC conduit / PVC Casing - n Capping along
with one no 1.5 sg mm FR PVC insulated copper conductor single
core cable for loop earthing as required. With. The FIXING
SHOULD BE AT height 1 ft 6 inch from the floor. Blower Point-
6,Water Point-1

Each

Supply & fixing remote controlled call bell buzzer suitable for 230
V AC/ Battery operated with remote type bell push as reqd.with
point wiring

nos.

Supply & fixing of computer point with 3 no. 5 pin 5/6 amp
modular socket with modular type switch for UPS Power and 2
no. 5 pin 5/6 amp modular socket with modular type switch
phenolic laminated sheet suitable size PVC/G.l. box for RAW
Power. As per instruction of Bank/Ele.Er./as required including
their wiring for UPS as well as RAW Power socket for computer
with 2 x 2.5 sgqmm FR PVC insulated copper conductor single core
cable in surface/ recessed PVC conduit / PVC Casing - n Capping
along with one no 2.5 sg mm FR PVC insulated copper conductor
single core cable for loop earthing as required.

Each
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Supply & fixing of computer point with 3 no. 5 pin 5/6 amp
modular socket with 1 nos 15 amp modular type switch and 1 nos
5 pin 15 amp modular socket with 1 nos 15 amp modular type
switchfor UPS Power. As per instruction of Bank/Ele.Er./as
required including their wiring for UPS as well as RAW Power
socket for NETWORK SWITCH, CCTV & FIRE ALARM SYSTEM with
2 x 2.5 sgmm FR PVC insulated copper conductor single core
cable in surface/ recessed PVC conduit / PVC Casing - n Capping
along with one no 2.5 sq mm FR PVC insulated copper conductor
single core cable for loop earthing as required. The circuit wiring
is to be done from UPS PANEL till the location of NETWORK
SWITCH, CCTV & FIRE ALARM SYSTEM & connected to 6/10amp
mcbh mentioned in SUB HEAD Il point no-4.

Each

Supply & fixing of approved make including square face plate and
M.S. housing box with RJ-11 socket etc complete in all respect
conduits as required.(Each Section Head work station have 2 no.
of RJ 11 Socket) with Supplying and drawing 2 pair 0.5 sgmm FR
PVC insulated annealed copper conductor, unarmored telephone
cable in PVC conduit as required.

Each

10

Supply & fixing of 10pairs MDF box with crone termination

Each

11

Supply & fixing of wiring of 2X2.5 sg. mm +1*1.50 sq.mm eathing
from main panel to glow sign board with pvc pipe and fittings etc.
16 A Dp mcb with timer.

Each

12

Supply & fixing Of 15Amp Modular Switch & Socket with
modular type switch phenolic laminated sheet suitable size
PVC/G.IL. box along with 15Amp TOP outside Strong Room. The
point wiring also includes circuit wiring with 1100 V grade 2 nos.
single core 2.5 sq.mm.FR + 1 no. single core 1.5 sq.mm.FR PVC
insulated stranded copper conductor cable (IS:694) through
suitable size PVC conduit from this box to strong room switch
board. The wiring from light DB to this box is already included in
point wiring description.

Each

TOTAL SUB HEAD-I

SUB HEAD - Il (DISTRIBUTION BOARDS & PANELS)

Supplying & Fixing following ways three pole and neutral sheet
steel MCB DB, 415 volts on surface/ recessed complete with
tinned copper busbar, neutral busbar, earth bar din bar
detachable gland plate interconnections, phosphatised and
powder painted i/c earthing etc as reqd. ( But without MCB /
RCCB/Isolator)

12way double door SPN DB

Each

Supply & fixing 5 amps to 32 amps rating 240 V 'C' series MCB
suitable for inductive load of following poles in the existing MCB
DB complete with connections, testing and commissioning etc as
reqd.

a) 6/10 A 10 KA SP MCB "B"

Each

32

b) 40 A 10 KA DP MCB "C"

Each

ELECTRICAL PANEL
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Supply & fixing of indoor cubicle extensible type fully
compartmentalized Distribution panel suitable for operation on
415 volts 50 Hz 3 phase 4 wire AC distribution system, suitable for
35 KA short circuit rating, confirming to IP:42 degree of
protection, made up of 1.6 mm thick CRCA sheet, wall/ floor
mounted, dust & vermin proof enclosure, having hinged and
earthed cover on front, having neoprene gasket/ katings stuck to
the doors, duly painted with 65- 75 microns thick dry epoxy
powder paint after 7 tank process of degreasing, derusting etc
comprising of the following switchgears complete with all
interconnections with suitable size of copper strip/hard drawn
PVC insulated copper cable i/c keeping the panel in position,
minor civil works as necessary, painting, sign writing etc complete
as required (as per specifications of Panel attached)
TEST REPORT:
FOLLOWING REPORTS HAVE TO BE PROVIDED BY THE VENDOR
AT THE TIME OF SUBMISSION OF BILL:.
1) FINAL AS BUILT PLAN IN THREE COPIES DRAWN TO THE
SCALE, PRINTED IN CASE OF CAD AND BLUE PRINT, IN CASE OF
MANUAL DRAWING.
2) QUALITY REPORT INDICATING THE ITEMS USED WITH THEIR
MAKES.

3) PANEL MANUFACTURER’S CPRI TEST REPORT.
4) ROUTINE TEST REPORT OF PANEL FOR IR & HV TEST.
5) (Panel Size- H-1400mm, W-900mm & D-300mm)

INCOMING:

a) 200 AMP KIT KAT FUSE-3 NOS with wiring from KITKAT FUSE
to MCCB -35 sgqmm 3.5 core Aluminum Armoured Cable.

a) 125 amp 4 pole MCCB not less than 25 KA having Thermo
magnetic type release for a range of 80% to 100% for Overload
and short circuit complete with rotary handle etc as reqd.: 1 no

b)125 amp 4 pole heavy duty I-ll-l type cubicle changeover
switch: 1 no

WIRING

Wiring from MCCB to bus bar by 4X25 sq. mm copper wire or
connected by (25X5mm) copper strip.

METERING:

a) Multifunctional meter displaying A/V/PF & Hz along with 3 nos
Suitable size CTs 100/5A & 2-6A MCB protection etc as reqd: 1
nos

c) LED type phase indicationg lamp in phase distinguishing colors
with 2-6A MCB : 6nos

BUS BAR:
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Main Bus Bar: 4 strip (25X5 mm) 200 amp bus bar made of
electrical grade copper strip enclosed in separate bus bar
chamber, provided with DMC/ SMC bus bar support duly
insulated with heat shrinkable sleeves in distinct colours as reqd:
1set

Emergency Load Bus Bar: 4 strip (25X5 mm) 200 amp bus bar
made of electrical copper strip enclosed in separate bus bar
chamber, provided with DMC/ SMC bus bar support duly
insulated with heat shrinkable sleeves in distinct colours as reqd:
1 set

OUTGOINGS:

40 amp,DP, 300ma RCCB : 3 nos for Light DB, RAW DB & UPS

40 amp,FP, 300ma RCCB : 1 nos. for ATM

25 amp 10 KA C series SP MCB: 4 nos.(For AC)

16 amp 10 KA C series SP MCB: 8 nos.(For Power)

63 A rotary type Phase selector: 1 no for UPS

63 amp DP Manual Change Over For UPS Charging-1 nos.

Set

4 UPS PANEL

SITC of indoor cubicle type UPS panel suitable for operation on
415 volts 50 Hz, 3 phase 4 wire AC distribution system, AC
supply, suitable for 35 KA short circuit rating, confirming to IP:42
degree of protection, made up of 1.6 mm thick CRCA sheet, wall/
floor mounted, dust & vermin proof enclosure, having hinged and
earthed cover on front, having neoprene gasket/ katings stuck to
the doors, duly painted with 65- 75 microns thick dry epoxy
powder paint after 7 tank process of degreasing, derusting etc
comprising of the following switchgears complete with all
interconnections with suitable size of copper strip/hard drawn
PVC insulated copper cable i/c keeping the panel in position,
minor civil works as necessary, painting, sign writing etc complete
as required.

a) 63 amp Double pole MCCB 10KA asreqd.: 1 no

b) 6/10 A 10 KA SP MCB "B": 3 nos for NETWORK SWITCH, CCTV
& FIRE ALARM SYSTEM to be connected with required wiring
with UPS output

WIRING

Wiring from MCB to bus bar by 2X10 sq. mm copper wire.

METERING:

a) Digital Volt meter displaying voltage with 1 nos HRC type
protection fuse etc as reqd: 1 nos

UPS INPUT & OUT PUT

4 no 40 A SPN MCB 10KA with 4 no 40 amp Industrial type socket
out let and Top with connection o/g MCB with PVC insulated
copper conductor wire as required (For 2 no. main input and 1
no. output)

Set

TOTAL SUB HEAD-II

SUB HEAD - Il (SUPPLY OF FIXTURES & FANS)
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Supplying, installation, testing & fixing of 9W/10W LED BULB
WITH batten HOLDER suitable for indoor application.

Each

Supplying of 5 stepped socket type electronic fan regulator on
the existing modular plate switch box i/c connection but
excluding modular plate etc as reqd.

Each

Supplying, installation, testing & fixing of 2'X2' 36W LED Panel
light CRCA white powder coacated housing with ABS plastic
bottom frame with electronic driver duly wired up to the terminal
block, luminaire suitable for armstrong ceiling and grid ceiling
complete with separate electronic driver.As approved make by
Electrical consultant/architect etc as reqd.

Each

Supplying, installation, testing & fixing of recess mounted circular
LED (dia-6") downlighter 9/12 Watt LED suitable for armstrong
ceiling and grid ceiling complete with separate electronic
drive/approved make by architect/Ele.Consultant etc as required.

Each

12

Supplying, installation, testing & fixing of 1X36 W LED tube light
fitting powder coated batten with PC tube.

Each

Supplying, installation, testing & fixing of Exhaust fan 300mm
sweep HEAVY DUTY EXHAUST make- CROMPTON / approved
equivalent. (UPS ROOM, TWO TOILETS) . If required ,Vendor has
to cut the wall for installation of exhaust fan. Installation of
exhaust fan is mandatory.

Each

Supplying, installation, testing & fixing of 1200 mm sweep energy
efficient ceiling fan, connection with 1.5 sgmm PVC ins copper
condtr, testing, commissioning etc as reqd. 5 star Rating

Each

Supplying, installation, testing & fixing of oscillating and tilting
type Metal body wall mounted fan of 450 mm sweep,
80/100watt, 1300 to 1500 rpm, fixing the same on wall,

connection with 1.5 sgqmm PVC insulated copper conductor,
testing, commissioning etc as required.

Each

TOTAL SUB HEAD-III

SUB HEAD - IV (SUPPLY & MAKING OF EARTHPITS, REMOVING OF ITEMS, RUBBER MAT)

|
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Providing chemical/mineral maintenance free earthing system
comprising of copper coated earth electrode 3 metre length and
50 mm outer dia along with 50 kg earth conductivity enhancing
back fill mineral compound for earth inspection pit etc. as
required. OR Earthing with copper earth plate 600 mm X 600
mm X3 mm thick including accessories, and providing masonary
enclosure with cover plate having locking
arrangement and watering pipe 2.7 metre long etc.with charcoal
/ coke and salt as required.

Set

S/L 4 mm dia copper wire on surface or in recess as reqd.

Mtr.

40

High voltage insulation rubber mat are relatively thin mats of
thicknes 10mm made of elastomeric polymers materials having a
high insulation restance, thus imparting total safety of human
being from any leakage current.(UPS Room)

Sqft

50

Dismantle & Removal of all existing electrical items i.e.
wiring,wall fans, ceiling fans lights, DB's, Main Panel etc.of
Branch & ATM ,debris from site, carrying and disposal of malba to
dumpyard. as per bank/branch incharge direction.

Lumpsum

TOTAL SUB HEAD-IV

SUB HEAD V- PRECAUTIONARY MEASURES & INVERTER

1

1 Light control by 1 DP OUTPUT OF DISTRIBUTION
BOX/INVERTER WITH LED INDICATOR (COLOR-
YELLOW,BLUE,RED,GREEN) ------- Point wiring with 1100 V grade 3
nos. single core 1.5 sq.mm.FR and 1.5 sq.mm.for earth PVC
insulated stranded copper conductor wire (1S:694) through
suitable size PVC conduit (ISI marked)by thred cutting, complete
with junction box, circular box, elbows, bends, couplers and other
accessories on surface above false ceiling or pipe from
distribution box DP output side . The work includes 3 plate ceiling
rose / angle or batten holder etc. as required. The point wiring is
to be done from distibution box DP output to LED INDICATOR.
One point wiring from Invertor Output to LED INDICATOR.The
location OF LED INDICATORshall be near Main Entrance door
and visible in CCTV camera. The rate shall be inclusive of LED
INDICATOR.

Each

Inverter point 25 Amp starter set -2 nos for input and Output
with Circuit wiring from Main Panel(63 amp CHANGE OVER ) to
UPS Room with 3 x 4 sgmmFRLS wire in PVC conduits all
completed to the satisfaction of Bank/Architect.

Lumpsum

Supplying & Fixing following ways three pole and neutral sheet
steel MCB DB, 415 volts on surface/ recessed complete with
tinned copper busbar, neutral busbar, earth bar din bar
detachable gland plate interconnections, phosphatised and
powder painted i/c earthing etc as reqd. ( But without MCB /
RCCB/Isolator)

12way double door SPN DB FOR INVERTER

Each
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Supply & fixing 5 amps to 32 amps rating 240 V 'C' series MCB
suitable for inductive load of following poles in the existing MCB
DB complete with connections, testing and commissioning etc as
reqd.

a) 6/10 A 10 KA SP MCB "B" Each 8

b) 40 A 10 KA DP MCB "C Each 1

Point wiring with 1100 V grade 3 nos. single core 1.5 sq.mm.FR
and 1.5 sq.mm.for earth PVC insulated stranded copper
conductor wire (1S:694) through suitable size PVC conduit (ISI
marked)by thred cutting, complete with junction box, circular
box, elbows, bends, couplers and other accessories on surface
above false ceiling or concealed by chase cutting on wall from
light & fan switch board to light, fan & 6A socket outlet on the
same switch board or separately mounted switch board. The
work includes supply and fixing of all materials such as modular
type 6A switch for light and fan point, 6A 2/3 pin shuttered
socket outlet with switch in each switch board for wall fan, 3
plate ceiling rose / angle or batten holder etc. as required. The
point wiring also includes circuit wiring with 1100 V grade 2 nos.
single core 2.5 sq.mm.FR + 1 no. single core 1.5 sq.mm.FR PVC
insulated stranded copper conductor cable (15:694) through
suitable size PVC conduit as described above from DB to switch
board, interconnection, mending good all damages to original
finish, painting etc. (maximum ten switch for one circuit )

1 Light control & ,ceiling fan ,exhaust fan by 1 switch for Inverter
points Each

Wall fan point in Staff Area with 6A 2 pin modular socket & 5/6
amps modular switch Each

TOTAL SUB HEAD-V

NOTE:-

1. The Circuit wiring of Switch board in Strong Room is to be connected through 15 AMP top outside strong
room with arrangement in SUB HEAD | .

2. The UPS point wiring for NETWORK SWITCH, CCTV & FIRE ALARM SYSTEM is to be done from UPS Panel.

3. PROPER NAMING OF MCCB, MCB INSTALLED IN MAIN PANEL, DB'S should be done.

4, Vendor has to quote final rate after discount/less.

5. Wiring must be with colour code.

6.AS PER DIRECTIVES OF MINISTRY OF ENERGY -CEILING FANS MANDATORILY SHOULD BE 5 STAR RATING
APPLIANCES. VENDOR SHOULD QUOTE THE RATE FOR 5 STAR RATING APPLIANCES ONLY.
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