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www.canarabank.com 
CANARA BANK CIRCLE OFFICE, BHOPAL. 

SEALED TENDERS ARE INVITED IN ENCLOSED FORM FROM EMPANELLED 
INTERIOR/FUNISHING VENDORS UNDER RESPECTIVE CATEGORY HAVING SOUND 
TECHNICAL & FINANCIAL CAPACITY FOR THE WORK OF FURNISHING WORK FOR 
CANARA BANK AT AMANGANJ, BRANCH (M.P.) 
 
01. Date of issue of tender document : 11.08.2025 

02. Last date of receipt of tender document : 18.08.2025 up to 3.00 P.M.  

03. Date & Time of opening : 18.08.2025 at 3.30 P.M. 

04. Place of submission of bids : Canara Bank Circle office, Bhopal-3rd Floor. 

05. Date of commencement  : 1 day from issue of work order. 

06. Date of completion of work : 15 days from issue of work order.  

07. Period for settlement of final bill : 30 days from date of issue of completion 
certificate by the Architect. 

08. Retention percentage : 5%(Five percent) from each running bill and 

final bill. 

09. Earnest money deposit : Rs.NIL 

10. Security deposit : Nil 

11. Estimate amount : Rs. 9,22,540.00 

12. Release of retention money/ earnest 

money 

: Earnest money after completion of work and 
certification of final bill. 
Retention money after defect liability period of 
12 months. 

13. Liquidated damages for non completion 
of work within the date of completion 

: 1.0% of the value of work for every week if the  
work remains unfinished after the date of  
completion or the date extended subject to 
maximum of 10% of the value of work. 

14. Defect liability period  12 months from the date of final payment after 
completion of the work. 

15 Cost of Tender document  Online--Nil, Offline-Rs.200.00(Including GST) 

 
16.   Interested bidder may obtain further information from the office of consultant / Bank 
       Architect. 
 
17.  Bank reserves the right to reject wholly or part of any or all tenders received without 
       Assigning any reason whatsoever, Also Bank reserves the right to split the work and 
       place the order to more than one party. 
 
 
Contractor’s Signature  
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CANARA BANK 

SPECIFICATION OF MATERIAL TO BE USED 

S.No. ITEM SPECIFICATION TRADE NAME 

01. Block board IS: 1659 
MR GRADE 
 

32mm thick Century, Green board, 
Duro. Archid 

02. Plywood IS:303 & IS: 710 
MR GRADE 

6mm, 8mm, 12mm & 
19mm thick 
 

Century, Green, Duro. 
Archid 

03. Laminate: SF white   - 1324 
                 SF Blue   -  1452 
                 SF yellow -  1511 

1.0mm & 0.8mm thick Formica, AICA, Archid, 
Greenlam, Durian 

04. Prelaminated board 12mm Novapan, Archid. 
 

05. Glass 6mm, 8mm, 10mm, 12mm 
clear float 
glass/toughened 
 

Modifloat, Saint Gobin . 

06. Aluminum (powder coated) 16 gauge 
 

Man Aluminum or Jindal 

07. Adhesive SH, SR & Speedx  
 

Fevicol, jivanjor 

08. Hardware fittings Locks , Handles, screws, 
hinges, drawer channels, 
magnetic ball catcher. 

Superior quality such as  
(Godrej, ebco, haffelle ) 

09. Paint Oil bound distemper, 
Plastic paint, Birla white 
putty, Textured paint, wall 
coating, synthetic enamel 
paint. 

Asian, Berger, Dulox . 

10. Foam 6mm, 25mm, 50mm, 
75mm, 100mm. thick from 
defects. 

U-foam, MM foam or 
equivalent minimum 32 
density. 

11. Rubber foam 50mm, 75mm, 100mm 
thick pin hole free from 
defects. 

Dunlop, Prestige. 

12. Door closer, Floor spring Hydraulic Everite, Ozone, Dorma, 
godrej.  

13. Gypsum Board 12.5mm Gypsum India, Saint 
Gobin, Gyproc India 

14. Calcium Silicate Tiles 6mm, 8mm Armstrong 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 

 
IMPORTANT NOTE: CONTRACTORS TO MANDATORILY PROVIDE CERTIFICATE ON 
LETTER HEAD OF APPROVED LAMINATE AND PLYWOOD COMPANY FOR QUANTITY 
USE OF LAMINATE AND PLYWOOD IN THIS PROJECT 

 
 

 

1. Sealed Tenders on item rate basis are invited from competent TENDERERS, on behalf of the Canara 
Bank, hereinafter known as the Employer and also as Bank, for carrying out the work of 
FURNISHING WORKS AT AMANGANJ, BRANCH  (M.P.)   as per the specifications and the 
drawings furnished  by the Bank. 
 

 

      The site for the works is at AMANGANJ, BRANCH  (M.P.) and same is available for immediate    
commencement of work  or shall be made available on the date of commencement of the works. 

 
2. Contract  document  consists  of   Notice inviting the tender ( NIT) , General rules and instructions for 

the guidance of the tenderer, General conditions of the contract, Schedule  of quantities with 
specifications, Tender Drawings ,Form of tender, Form of agreement and Approved  makes to be 
complied by the tenderer. 

3. Tenders, which should always be placed in sealed cover, with the name of the  work / project written 
on the envelope will be received by the  Manager ( Technical ), Canara Bank, General Administration 
Section, Circle Office,  Plot No. 4, PSP Area, Near AIIMS, Saket-Nagar, Bhopal 462011( M.P.) ( Ph 
2671035  ) up to 3.00 P.M. on 18.08.2025   and    will  be opened  by  him  in his office on the  
SAME DAY    at 3.30.pm. 

 
The tenders received after the last date and time stipulated for submission of the tenders shall be 
rejected. 
 
The Bank shall not be responsible for any delay in receipt of the tenders received by post or courier. 
Therefore the tenderer shall ensure that his tenders are submitted well in advance. 

 
4. The time allowed for carrying out the work will be 15 (Fifteen) days in work order. No further 

extension will be approved by the bank.  
5. The tenderer should quote the rate in figures as well as in words  and amount tendered by them. The 

amount for each item should be worked out and the requisite totals be given.  
 

      The rates quoted shall be inclusive of rates for the item of work described, including  materials,  labor,  
tools  &  plant,   carriage   &   transport, supervision overheads  &  profits,  mobilizing  and  other  
charges,  taxes, whatsoever including any anticipated  or  un-anticipated  difficulties  etc. complete  
for proper execution of the work as per drawings and specifications and claim    whatsoever    for    
any    extra    payment    shall    not     be  entertained. 

 
6. When a tenderer signs a tender  in  an  Indian  language  the  tendered amount and the total amount 

tendered should also  be  written  in  the  same language. In the case of illiterate tenderers, the rates 
and the amounts tendered should attested by a witness. 

 
7. EARNEST MONEY DEPOSIT (EMD) amounting to NIL by way of Demand Draft of a  Nationalised / 

Scheduled Bank drawn  in  favour of " Premises and Estate section , Canara Bank Circle Office, 
Bhopal ", payable at Bhopal must accompany each tender. Alternatively, a Bank Guarantee for the 
above amount valid for four months from a Bank other than Canara Bank can also be submitted. No 
interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be liable for 
rejection. 
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8. The tenderer, whose tender is accepted, No security deposit to be collected. However, retention 
money of 5% shall be collected from each running bill and final bill to make the total retention money 
as 5% of total cost of work. 

 
9. The acceptance of a tender will rest with the Employer that does not bind itself to accept the lowest 

tender, and reserves its right to accept or to reject any or all of the tenders received without assigning 
any reason. 
 
All  tenders in which any of the prescribed conditions are not  fulfilled  or are incomplete in any 
respect are liable to be rejected. 
 
THE BANK RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE 
TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES  or  OTHER CONDITIONS IF HIS 
TENDER IS ACCEPTED IN PARTS. 
 

      The Bank does not bind itself  to  accept  the  lowest  or  any  tender  and reserves to itself the right of 
accepting the  whole  or  any  part  of  the tender and the tenderer shall be bound to  perform  the  
same  at  the  rate quoted. 

 
10. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

tenderers who resort to canvassing will be liable for rejection. 
 
11. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from 

prescribed in the tender schedule will be liable for rejection. 
 
12. Special care should be taken to write the rates in figures as well as in words. The total amount should 

be written both in figures and in words.  In case of figures, the words `Rs.' should be  written  before  
the  figure  of rupees and words `P' after the decimal figures, e.g. Rs.2.15 "P" and in case of words, 
the word `Rupees' should precede and the word  `Paise'  should  be written at the end, unless the 
rate is in whole rupees and followed  by  the words `only' it should be invariably be up  to  two  
decimal  places.  While quoting the rate in schedule  of  quantities,  the  word  `only'  should  be 
written closely following the amount and it should not  be  written  in  the next line. However, if a 
discrepancy is found. 

      i). the rates which correspond with the amount worked out by the tenderer shall unless otherwise 
proved be taken as correct. (OR) 

     ii). if the amount of an item is not worked out by the tenderer or  it  does not correspond with the rates 
written either in figures or in words then the rate quoted by the tenderer in words shall be taken as 
correct. (OR) 

     iii). where the rates quoted by the tenderer in figures and in words tally but the amount is not worked 
out correctly, the rates quoted by the tenderer will unless otherwise prove be taken as correct and not 
the amount. 

 
13. All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as 

`c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page certified at the end  of 
the  page  with  grand  total  at the  end  of  the  bill/schedule  of quantities. 

14. Sales tax, work contract tax,  Value added  tax or any other tax , any royalties,  duties, levies, cess, 
entry tax, Octroi, profession tax, Sales  Tax,  purchase  tax, turnover tax, service tax or any other tax 
on material or finished work  in  respect  of this contract shall be payable by the tenderer and  the  
Employer  will  not entertain any claim whatsoever in respect of the  same,  and  nothing  extra shall 
be paid/reimbursed for the same subsequently. 

15. The tenderer shall give a list of his relatives, if any, working with the Employer along with their 
designations and addresses. 

16. No employee of the employer is allowed to work  as  a  tenderer  for a period of two years  of  his/her  
retirement  from  the  employer  services, without the previous permission of the employer. This 
contract is liable  to be canceled if either the tenderer or any of his employees is found at any time to 
be such a person who had not obtained the permission of the employer as  aforesaid  before  
submission  of  the  tender  or  engagement  in   the tenderer's service. 
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17. The tender for the works shall remain open for acceptance for a period of 90 days from the date of 
opening of tenders. If any tenderer withdraws his tender before the said period or makes any 
modifications in the terms and conditions of the tender that are not acceptable to the Employer, then 
the Employer shall, without prejudice to any other right or remedy, be at liberty to forfeit full value of 
the earnest money as aforesaid.  

 
18. The tender for the work shall  not  be  witnessed  by  a  tenderer  or contractors who himself / 

themselves has / have  tendered  or  who  may  and had/have tendered for the same work. Failure to 
observe this condition would render tenders of the contractors tendering as well as witnessing the 
tender liable to summary rejection. 

19. It will be obligatory on the part of the tenderer to tender and sign the tendered documents for the 
entire component parts, all pages and that, after the work is awarded, he / they will have to enter into 
an agreement for each component with the competent authority of the Employer. 

20. Further the tenderer shall agree that until  a  formal  agreement  on  stamp paper is prepared  and  
signed,  this  tender  shall  constitute  a  binding contract between the tenderer and the Employer. 

21. The tenderer, apart from being a competent contractor must associate himself with agencies of 
appropriate class who are eligible to tender for other related works  like electrical, air-conditioning 
connected directly or indirectly with the contract and employed by the employer. 

22. Tenderers are  advised  to  inspect  and  examine  the  site  and   its surroundings and satisfy 
themselves before submitting their  tenders  as  to the nature of the site and dimensions, the means 
of access to the site,  and obtain all necessary  information  as  to  risks,  contingencies  and  other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. Submission of a tender by a tenderer implies that he 
has read this notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and local conditions and other factors bearing on the execution 
of the work. 

23. On acceptance of   the   tender,   the   name   of   the   accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Employer shall be communicated to the 
Employer. 

 
24. All the contents of the Tender document  shall form  a  part  of  the  contract  document.  The 

successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall within 7 
days from the  date  of  acceptance,  sign  on a stamp paper the contract consisting of :- 

     (a) Standard form of Agreement on stamp paper. 
     (b) Notice inviting tender, all the components and documents including tender drawings, if any, forming 

the  tender as issued at the time of Invitation  of  tender  and acceptance thereof together with any 
correspondence leading thereto. General Conditions,  Schedules   leading   to   Technical   
Specification,   Special Conditions, Tender drawings, Technical Brochures in schedules submitted 
by the tenderer  etc. 

 
     (c) Price Bid / Schedule  of Quantities with rates.  
 
 
Signature of the Tenderer 
with Name, Constitution & Seal. 
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(II) T E N D E R - O F F E R 
 
I/We have read and examined the Notice Inviting Tender, General Rules   and Instructions, General 
Conditions of Contract, Specifications, Schedule of quantities, drawings and all other documents referred 
to in the conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the  Employer within the time  specified at  
the  rates  specified  in  the  schedule  of quantities and in  accordance  in  all  respects  with  the  
specifications, designs drawings and instructions in writing  referred  to  in  the  General Rules and 
Instructions, General Conditions of Contract and in  all  respects in accordance with, such conditions so 
far as applicable. 
 
I/We agree to keep the tender open for  ninety  days   from  the  due  date  of submission thereof and not 
to  make  any  modifications  in  its  terms  and conditions. A sum of Rs.Nil is hereby forwarded as earnest 
money in form of Demand Draft  of . NA  (Name  of  the  issuing Schedule Bank) bearing no . NA and 
date NA 
 
In the event of my / our failure to commence the work on the specified  date after award I/We agree that 
the Bank shall without prejudice  to  any  other right or remedy, be at liberty to forfeit the said earnest 
money  absolutely otherwise the said earnest money shall be retained by  it  towards  security deposit to 
execute all the works referred to in the  tender  documents  upon the terms and conditions contained or 
referred to therein. 
 
I/We agree that should I/We fail to  deposit  the  full  amount  of  initial security deposit and/or fail to 
commence the work  specified  in  the  above memorandum, an amount equal to the amount of  the  
earnest  money  shall  be absolutely forfeited to the Employer and the same may at the option  of  the 
Employer without prejudice to any other right or remedy available in law. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records connected with the 
work as secret/confidential documents  and  shall not communicate information/derived there from to any  
persons  other  than a person to whom I/We am /are authorized to communicate the same  or  use  the 
information in any manner prejudiced to  the  safety  of  the  State  /  the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you may receive. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your 
written acceptance thereof shall constitute a binding contract between us. 
 
 Dated the: ..........day of 2025 
 
 
                                                                                                              Signature of Tenderer 
 
 
                                                                                                               Name & address:  
 
 
WITNESS:                                                                                              Full Postal Address including 
                                                                                                                Pin Code No. & Telephone No. 
1. 
 
 
2. 
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III) A C C E P T A N C E 
 
The above tender (as modified by us  or  negotiations  as  provided  in  the letters mentioned hereunder) 
is accepted by me for  and  on  behalf  of  the Employer     for     a     sum     of     Rs.     
___________________(Rupees__________________________________________________________
_______) 
 
 
The letters referred  to  below  shall  also  form  part  of  this  contract agreement: 
 
a) 
 
 
 
 
b) 
 
 
 
c) 
 
 
 
Dated this _________day of 2025_____ 
 
 
 
 
                                              For & on behalf of the Employer 
 
 
                                          Signature :_______________________ 
 
 
 
                                         Designation:______________________ 
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GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual items in  the schedule of quantities and in 
the specifications and  conditions  laid  down hereinafter and in the Drawings, the  work  shall  be  carried  
out  as  per standard specifications and under the direction of the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS: 
 

i. The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  
agreement  duly  executed  between  the Employer  and  the Contractor, together with the 
documents  referred  to therein  including those conditions, the specifications,  schedule  of 
quantities,  tender  agreement,  designs,  drawings  and  instructions issued  from  time  to  time  
by  the  Engineer-in-Charge.  All  these documents  taken  together, shall be deemed to form one  
contract  and shall be complementary to one another. 

 
ii. In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have 

the meanings,  hereby  respectively assigned to them :- 
 

a) The  `Tenderer' or `Supplier' or `Contractor' shall  mean  the         individual Kartha, or Manager of 
HUF, firm or Company, whether incorporated  or not, undertaking the works and shall  include the  
legal  heirs/representatives of such  individual  or  the  partners composing firm and theirs legal 
heirs and successors,  or  company's authorized and constituted attorneys/agents  and permitted 
assignees of such firm or company. 

 
b) The `Employer' or `Bank' means any officer of the Canara Bank,  who  is  specifically authorized 

to enter  into  contracts  in respect of the above works. 
 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   
Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  any    other  authorized   
representative  or  person  specifically    deputed    by   the  Employer  and  /  or  the   
Consultants   wherever   they   are   employed from time to time by the Employer. 

 
d) "Engineer-in-Charge/Consultant/Architect":   This term shall mean any authorized representative 

or person specifically deputed by the Employer wherever they are employed from time to time by 
the Employer. 

 
e) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto. 

 
f) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor have 

signed the Agreement on the Stamp Paper. 
 

g) "Accepting Authority" shall mean The Assistant General Manager of the Canara Bank (the 
Employer). 

 
h) `Approval' wherever used in the specifications or schedule  of Quantities shall mean, respectively,  

approved by or  approval of the `Accepting Authority' in writing. 
 

i) `Appellant  Authority' shall mean The General Manager, of  the    Bank  (  the Employer ). Who 
shall also be  the  authority  to  consider  any extension of time or compensation as defined  in  
clause hereunder. 

 
j) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters 

delivered to or  sent  by registered post to the last known address private or  business address  or 
registered office address, and shall be deemed  to have  been received when in ordinary course 
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of post  it  would  have been delivered, and/or delivered personally, or otherwise proved to have 
been received. 

k) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion 
of the  Employer  and for  which  the  completion/clearance   certificate  has  been issued  by  the  
Engineer -in-charge  /  Consultant   and  the installation is fit for usage. 

 
l) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  contractor / 

sketches  duly  signed  by  the authorized  Engineer-in-charge or the Consultant on behalf  of the 
Employer before commencement or during the progress of the  work. 

 
m) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting Authority of 

the Employer to tenderers  that  his  tender  has been accepted in  accordance  with  the  
provisions in the said letter. 

 
n) "Defect Liability Period" shall mean a period of TWELVE  months from  the date of 

payment after virtual completion issued  by  the Consultant/Engineer-in-charge and 
accepted by the Employer. 

 
o) " Schedule of quantities"   shall mean the schedule of quantities as specified and forming part of 

this contract. 
 

p) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

 
q) "The work” shall mean the work or works to be executed or done under this contract. 

 
r) "Act of Insolvency"  shall mean any act defined  by  the  Presidency  Towns Insolvency Act or in 

Provincial insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS TO BE CARRIED OUT:  The work consists of  Interior and furnishing and   

minor civil works in accordance with  the "drawings" and "schedule of quantities".  It includes 
providing all the materials, wastage of material, labor, transport, tools &  equipments  and  
management  necessary  for  and incidental to the completion of the work. All work during its 
progress and upon completion shall conform to the lines, elevations and grades as shown on the 
drawings furnished by the Employer. Should any detail essential for efficient completion of the work 
be omitted from  the  drawings  and  specifications  it  shall  be  the responsibility of the  contractor  to  
inform  the  employer  so  that  upon completion of the work the same will be acceptable and ready  
for  use.    

 
      If there are varying or conflicting provisions made in any one  or more document(s) forming part of the 

contract, the Accepting Authority shall  be the deciding authority with regard to the intention  of  the 
document and his decision shall be final and binding on contractor. 

 
      Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission there from 

shall not vitiate the Contract or release the contractor from the execution of the whole or any part  of 
the  works comprised therein according to drawings and  specifications or from any of his obligations 
under the Contract. 

 
      Employer  or their authorized representative may in their absolute  discretion  issue  further  drawings  

and/or written  instructions,  details,  directions  &  explanations   which   are, hereafter collectively 
referred to as  "  The  employer's  instructions"  in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or omission 

or substitution of any work. 
 
b) Any  discrepancy in drawings or between the schedule of quantities and/or drawings and/or 

specifications. 
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c) The removal from the site of any defective material brought thereon by the contractor and 
substitution of any other material thereof. 

 
d) The demolition, removal and re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 
 
g) The rectification  and  making  good  of  any  defects  under   clauses hereinafter  mentioned  and  

those  arising  during  the  defect   liability period(retention period). 
 

The contractor shall  forthwith  comply  with  and  duly  execute  any  work comprised in such 
Employer's or his agent/Engineers  instructions,  provided always that verbal instructions, directions 
and explanations  given  to  the contractor or his representative upon the works by the employer or 
his agent shall, if involving a variation, be confirmed in writing to the contractor/s within seven days. 
No works for which rates are not  specifically  mentioned in the priced schedule of quantities, shall  be  
taken  up  without  written permission of the employer or his agent. Rates of items not mentioned in 
the priced schedule of quantities shall be fixed by the employer as provided in clause "variation". 
 
Regarding all factory made products for which ISI marks are available, only products bearing ISI 
marking shall be used in the work. 
 
Materials of  approved makes  as prescribed in tender shall only be  used  and also colors to be as 
advised by the employer. 

 
3. TENDERER SHALL VISIT THE SITE: The Tendered shall visit  the  site  and make himself 

thoroughly acquainted with the local  site  conditions,  nature and requirements of the works, facilities 
of transport condition,  effective labor and materials, access  and  storage  for  materials  and  
removal  of rubbish. Tendered shall provide in their tender for cost of carriage, freight and other 
charges as for any special difficulties and including the police restriction for transport etc. For proper 
execution of works as indicated in the drawings. The successful tendered will not be  entitled  to any 
claim of  compensation  for  difficulties  faced  or  losses incurred on account of any site condition 
which existed before the commencement  of  the work or which in the opinion of the Employer or his 
agent/engineer might  be deemed  to  have  reasonably  been  inferred  to  be  so   existing   before 
commencement of work. 

 
4. TENDERS: The entire set of tender paper issued to the tendered should be submitted fully priced and 

also  signed  on  the  last  page  together  with initials on every page. Initials/signature will indicate the 
acceptance of the tender papers by the tendered (Also see General Rules  and  instructions for the 
guidance of Tendernes). 
 
The schedule of quantities shall be filled as follows 
 
a) The "Rate" column to be legibly filled in ink in both English figures and English words. 
b) Amount column to be filled in for each item and the amount for each subhead as detailed 

in the schedule of quantities. 
c) All corrections to be initialed. 
d) The "Rate" column for alternative items shall be filled up. 
e) The "Amount" column for alternative items of which the quantities are not mentioned shall 

not be filled up. 
f) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 
"Original shall be taken as correct Rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tendered, but he 
may at his option offer his comment modifications in a separate sheet of paper attached to original te 
papers. 
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The employer reserve the right to reject the lowest or any tender  and  also to discharge any or all of 
the tenders for each section or to split  up  and distribute any item of  work  to  any  specialist  firm  or  
firms,  without assigning any reason. 
 
 
The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to 
the fact that the rates for each and every  item should be correct, workable and  self-supporting.  If 
called upon by the Employer / Consultant, detailed analysis of any or all the rates shall be submitted. 
The Employer / Consultant shall not be bound to recognize the contractor's analysis. 
 
The works will be paid for as “measured work" on the basis of actual work done and not as "lump 
sum" contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to  be  deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly, related to 
and reasonably detectable from the drawings, specifications schedule  of  quantities  and  no  further 
extra charges will be allowed in this connection. In the  case  of  lump-sum charges in the tender in 
respect of any item of  works ,  the  payment  such items of work will be made for the actual work 
done on the basis of lump-sum charges as will be assessed to be payable by the 
Employer/Consultant. 
 
The Employer has power to add to,  omit  from  any  work  as  shown  in  the drawings or described in 
the  specifications  or  included  in  schedule  of quantities and intimate the same in writing but  no  
addition,  omission  or variation shall be made by the contractor  without  authorization  from  the 
Employer. No variation shall vitiate contract.  Please also refer Para 9 hereinafter. 
 
The tenderer shall note that his tender shall remain open for consideration for a period of 90 days 
from the date of opening of the tender. 

 
5. AGREEMENT:  The successful contractor, shall  be  required  to  sign  the contract agreement, the 

proforma of which is enclosed and shall pay for  all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENSES:  Permits and licenses for release of materials  or its purchases which are 

under Government control will  be  arranged  by  the contractor. The employer will render necessary 
assistance, Sign any forms or applications that may be necessary. 

 
It may be clearly understood that no compensation or additional charges can be claimed by the 
contractor for non-availability of such materials in due time on this account or according to his own 
requirements.  
 
 The contractor may, however, be eligible to a proportionate extension of time on this account that in 
the opinion of the Employer is reasonable. 

 
7. GOVERNMENT AND  LOCAL  RULES:   The  contractor  shall  conform  to  the provisions of all 

local bye-laws and acts relating to the work  and  to  the regulations etc. of the Government and  
Local  Authorities.  The  contractor shall give all notices required by the said  Act,  Rules ,  
Regulations  and bye-laws etc and shall indemnify the Employer against such  liabilities  and shall 
defend all actions arising from such claims or liabilities. 

 
8.   GST as applicable will be paid extra. 

 
The contractor shall keep necessary books of accounts and  other documents  for the purpose of this 
condition as may be  necessary  and shall allow inspection of the same by a duly authorized 
representative of  the  Employer and / or the Engineer-in-charge  and  further  shall furnish such other 
information / document as the Employer may  require from time to time. 
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8. QUANTITY OF WORK TO BE EXECUTED:  The quantities shown in  the  schedule of quantities are 
intended to cover the entire works as per  the  drawings / scope of work, and therefore the contractor 
is bound to complete  the  works at the same quoted rates in the event of quantity  exceeding  the  
specified bill of quantity, but the Employer reserves the right to execute only a part or the whole or 
any excess thereof without assigning any reason therefore. 

 
9. OTHER PERSONS OR  AGENCIES  ENGAGED  BY  THE  EMPLOYER:   The  Employer reserves 

the right to execute any part of the work included in this contract by other agency or persons and 
contractor shall allow reasonable  facilities and use of  his  facilities  for  the  execution  of  such  
work.  The main contractor shall extend all co-operation in this regard. 

 
10. EARNEST  MONEY,  INITIAL  SECURITY  DEPOSIT,  RETENTION  MONEY  &  TOTAL 

SECURITY DEPOSIT :   
 

 
A retention money shall be deducted from the progressive running bills @  5%  (Five  percent)  of  the 
Gross value of each running bill and final bill shall be deducted until the  Total retention money equals 
to 5% of total cost of work. 
. 
Total retention money will 5 % of final bill and will be kept for a period of one Year i.e upto 
Defect Liability Period. 
The Total Security Deposit amount will be refunded to the contractor 14 days after the end of defects 
liability period  provided  he  has  satisfactorily carried out all the work and attended to all defects in 
accordance with  the condition of contract. No interest is allowed on retention money. In lieu of the 
Total Security Deposit, Bank Guarantee from the Bank other than Canara Bank for the period of 
defects liability is also accepted. 

 
11. CONTRACTOR TO  PROVIDE  EVERYTHING  NECESSARY: The  contractor  shall provide 

everything necessary except mentioned in para  42 below for the proper execution of the work  
according to the intent and meaning  of  the  drawings,  technical  specifications, and schedule of 
quantities taken together whether the same may  or  may  not    be   particularly   shown   or 
described   therein  provided  that  the  same  can  be reasonably  inferred there from, and if the 
contractor finds any  discrepancies therein, he shall immediately and in writing, refer the same to  the  
employer whose decision shall be final and binding. 
 

The rates quoted against individual items will be  inclusive  of  everything necessary to complete the 
said items of work  within  the  contemplation  of contract, and beyond the unit price no extra payment  
will  be  allowed  for incidental or contingent work, labor  and/or  materials  inclusive  of  all taxes and 
duties whatsoever except for specific items,  if  any,  stipulated in the tender documents. 
 

The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all tools, 
tackles, machineries and equipments and other required facilities for execution of work  including the 
safety aspects. 
 

The Employer on no account shall be responsible for storage of materials or loss or pilferage or theft 
either in respect of the material stored or material already built and paid for by the Employer. 
 

The contractor shall at all times give access to workers employed by the Employer. 
 

Any  facilities  available  at  site  shall  be  utilized  only  with  prior permission of the Employer or the 
in-charge of the site / building owner and cannot be taken as granted and for such services utilized 
the  Employer   is entitled to charge. No extra charges shall be paid over and above what has been 
quoted for any of the above or for similar such services. 

 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 
 

i). Time Of Completion :  The entire work is to be completed in all  respects within stipulated period. 
The work shall be deemed  to  be commenced  within  07 days from the date of  acceptance  letter  or  
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date  of  handing  over  site whichever is later. Time is the essence of the contract and  shall  strictly 
observed by the contractor. 
 

The work shall not be considered as complete until the Employer/  Consultant have certified in writing 
that the work has  been  virtually  completed  and defect liability period shall commence from the date 
such certificate. 

 

 ii). Extension of Time ::  If in the opinion of the Employer a) by reason  of any exceptionally 
inclement weather, or b) by reason of instructions  from  the employer in consequence of proceedings 
taken or threatened  by  or  disputes with adjoining or neighbouring owners or c) by the works, or 
delay, of other contractors or trades men engaged or  nominated  by  the  employer  and  not referred 
to in the specification or d) by reason  of  authorized  extra  and additions or e) by reason of any 
combination of workmen or strikes or  lockout affecting any of the building trades or f) from other 
causes  which  the employer may consider being beyond control of the contractor,  the  employer at 
the completion of the time allowed for the contract shall make  fair  and reasonable extension of time 
for completion in respect thereof. In the event of employer failing to give possession of site upon the 
day specified  above the time of completion shall be extended suitably. 
 

In case of such  strikes  or  lock-outs,  as  are  referred  to  above,  the contractor shall, immediately 
give the  employer,  written  notice  thereof. Nevertheless the contractor shall  use  his  best  
endeavors  all  that  to prevent delay and shall do all  that  may  be  reasonably  required  to  the 
satisfaction of the employer to proceed with the works and on his  doing  so that it will be ground of 
consideration by the employer for an extension  of time as above provided. 
 

The decision of the Employer as to the period to be allowed for an extension of time for completion 
hereunder ( which decision shall be final and binding on the contractor) shall be promulgated on 
completion of the work or at  the conclusion of such events based on which the extension of time was 
sought  by  the contractor,  and the  Employer  shall  then,  in the event  of  an  extension being  
granted,   
determine  and  declare  the  final  completion  date.  The provision in clause 14 with respect to 
payment of liquidated  damages  shall in such case, be read and construed as if the extended  date  
fixed  by  the employer were substituted for and the damage shall be deducted accordingly. 
 
 iii). Progress of Work:  During the period of work, the contractor shall maintain proportionate 
progress on the basis of a program chart submitted by the contractor before the 
commencement of work.  Contractor  should  also include planning for procurement of scarce 
materials  well  in  advance  and reflect the same in a program chart so that there is no delay on the  
part of the contractor in completion of the project. 

 
13. LIQUIDATED  DAMAGES : Time is the essence of the contract. Hence the  contractor  shall  be  

aware that non completion  of the work will affect the Banks committed programs and thus the loss by 
way of  delayed  services  /  completion  of related works etc,  are valuable and cannot  be  easily  
quantified. Therefore, it is part of the agreed terms that  in  the  event  of  any delay in completion of 
the work, the  Bank  is  liable  to  charge  the contractor without the necessity of providing for  any  
details  of  such losses suffered by the Bank.  
 

Hence if  the  work  is  not  completed  as per the contract terms  or to the satisfaction of the employer  
within the stipulated  period , the  contractor shall be bound to pay to the employer a sum of amount  
calculated        at 1( one ) percent of the accepted contracted sum per week of delay subject to 
a ceiling of 10% of the accepted contract sum  by way of liquidated damages and not as  penalty  
during  which  the  work  remains un-commenced or unfinished after the expiry of the completion 
date. 
 

For this purpose the term `Contract sum' shall be value at  the tender  rates of the work as ordered / 
accepted. 
 
Therefore  the contractor is required  to maintain progress  in terms of the contract  to complete the 
work  within the stipulated period.  
 
The Employer shall have the right to adjust/set-off against any sum payable to the contractor under 
this or any other contract with the Employer anywhere in India/outside India. 
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14. TOOLS,  STORAGE  OF  MATERIALS,  PROTECTIVE  WORKS  AND   SITE   OFFICE 

REQUIREMENTS::  The  contractor  shall  provide,  fix  up  and  maintain  his establishment in an 
approved position at site and clear away  on  completion of the works and make good all works 
disturbed.  

 

The contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any hoarding,  gantry,  building  structure other than those 
approved by the Employer. 
 

Tools :  Theodolite level, prismatic compass, steel tape  ,threads and  all other instruments found 
necessary on the works shall be provided by the contractor for the due performance of the contract as 
instructed by the employer. 
 

All suitable  scaffolding, ladders and stools that may be required for safe taking of the measurements 
shall be supplied by the contractor. 
 
Storage of materials : The contractors shall provide and maintain proper enclosures for the storage 
and adequate protection of materials , tools at the space allocated for the purpose including  their  
watch & ward arrangements shall be the responsibility of the contractor. 
 

Protective  Measures: The contractor shall make suitable arrangements for watching and protecting 
the works and materials. The contractor shall indemnify the employer against any possible damage to 
the building , roads and members of public in course of the execution of the work. 
 
The contractor should cover in his  rates  for  making  provisions  for  all  the above and reasonable 
facilities for the use of his scaffolding, tools and plant etc., for their work. 

 
15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The  contractor shall 

conform to the provisions of any Acts of the Legislature  relating  to the work, and to the regulations 
and bye-laws of  any  authorities,  and  or other Companies (Indian or International) and / or  
Statutory  Authorities, with whose system and design or technical know how are/were proposed to 
have connection with this work. 

 
So  also  the contractor shall before making any variations  from  the drawings  or specification that 
may be associated to so conform,  give the  Employer / Consultant written notices specifying  the  
variations proposed  to  be made and the reasons for making them  and  apply  for instruction  
thereon.  The Employer / Consultant on  receipt  of  such intimation, shall give a decision within a 
reasonable time. 
 
The contractor shall arrange to give all notices required for  by  the  said Acts, regulations or Bye-laws 
to be given to any authority, and  to  pay  to such authority or to any public  officer  all  fees  that  may  
be  properly chargeable in respect of the work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, 
damages to buildings, roads or members  of  public in course of execution of work and shall defend  
all  actions  arising  from such claims and shall keep the Employer saved and harmless  and  
indemnified in all respects from such actions, cost and expenses. 

 
16. CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of  all obstructions, waste 

materials, rubbish of all kinds.  All  material  damages at the site like on the walls, ceiling or flooring or 
on any other connected place/ equipments, materials or installations shall be re-done  to  maintain 
originality and shall be leveled at contractors own cost. 

 
The contractors shall set out the works and shall  be  responsible  for  the true and perfect setting out 
the  works  and  for  the  correctness  of  the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any part of the work, the 



 

GENERAL ADMINISTRATION SECTION                 T  0755 2671035,  2577990  Page 16 of 37 
Circle Office, Bhopal     E premcobpl@canbank.co.in 
Plot No. 4, PSP Area, Near AIIMS, Saket Nagar, Bhopal  www.canarabank.com           
 

contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 
Employer. 

 
The contractor shall further set out the works to the alternative  positions at the site until one is finally 
approved and the rates quoted in his tender should include for this and no extra on this account will 
be entertained. 

 
 
17. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:   All  waste materials 

and other matters of any offensive nature shall be taken out  once the works are completed. The  
contractor  shall  keep  the  site  free  from dangerous materials like industrial gases, welding  
machines  and  any  such devices or material of toxic and poisonous nature & shall not  carry  within 
the site or building any material which are explosive in  nature.  Any  such offensive materials which 
are essentially required in course of  work  shall be undertaken with due written permission  of  the  
Employer  provided  such materials are permissible under Law. 

 
18. ACCESS : Any authorized representatives of the Employer  shall  at  all reasonable times have free 

access to the works and / or  to  the  workshops factories  or  other  places  where  materials ,  or  
equipments  are  being fabricated or constructed for the work and also to any place where materials 
are lying or from where they are being obtained, and  the  contractor  shall extend necessary facility 
to  the  Employer  or  their  representatives  for inspection examination and testing of the materials 
and workmanship. 
 
Except the representatives of the Employer no person shall be allowed   at any time without the 
written permission of the Employer. 
 
The work shall be offered for inspection at every stage of the work and more specifically before 
painting, polishing and lamination. 

 
19. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All  the  works specified 

and provided for in the specifications or which may be required to be done in order to perform and 
complete any part thereof shall be  executed in the best and most workmanlike manner  with  
materials  of  the  best  and approved quality of the respective kinds in accordance with the  
particulars contained in and implied by the specifications and  as  represented  by  the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Employer during  the  execution  of the work, and to his entire satisfaction. 

 
If required by the Employer the contractor shall have to carry out tests on materials and workmanship 
in approved material testing laboratories or as prescribed by the Employer at his own cost to prove 
that the materials etc. under test conform to relevant I.S.  standards or  as  specified  in  the 
specifications. The necessary charges for sample material, transporting, testing etc. shall have to be 
borne by the contractor. No extra payment on this account should in any case be entertained. 
 
All materials  required for  the full performance of the work under the  contract must be provided 
through proper channels and must include  duties ,taxes octries and other charges if any and  must 
be best of their kind available and the contractor must be entirely be responsible for proper and 
efficient carrying out of the works. Samples of all the materials to be used must be  submitted  to the 
Employer / Consultant when so  directed  by  the Employer. 
 
Should the work be suspended by any reason, the contractor  shall take  all precautions necessary 
for the protection of work and at  his own  expenses  shall make good any damages arising from any  
of  these causes. 

 
20. REMOVAL OF IMPROPER WORK :  The Employer shall during  the  progress  of the work have 

power to order in writing from time to time the removal,  from the work site within such reasonable 
time or times as may  be  specified  in the order, of any materials which in the opinion of the Employer 
are not  in accordance with specification or instructions, the  substitution  or  proper re-execution of 
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any work executed  with  materials  or  workmanship  not  in accordance with drawings and 
specifications or instructions. 
 
In case the contractor refuses to comply with the order the  Employer  shall have the power to employ 
and pay other agencies to carry out  the  work  and all expenses consequent thereon or incidental 
thereto as  certified  by  the Employer shall be borne by the contractor or may be deducted from any  
money due to or that may become due to the contractor.  
 
No certificate which may be given by the Architects/Consultants/Bank shall relieve the contractor from 
his liability in respect of unsound work or bad materials. 
 

21. SAFETY PRECAUTIONS : The contractor shall follow all necessary safety precautions with respect 
to the work. All necessary safety equipments / gadgets shall be used by the workmen. The contractor 
shall comply and  ensure the enforcement of rules and regulations relating to the safety precautions. 
The arrangements be made by the contractor shall be open for inspection by any statutory 
authorities. 

 
22. CONTRACTOR'S  EMPLOYEES ::   The  contractor  shall  employ  technically qualified and 

competent supervisors for the work who shall be available  (By turn) throughout the work and shall 
participate during site meetings and  be available to  take  and  comply  with  instructions  of  the  
Employer.  The contractor shall employ in connection with the work persons having the appropriate 
skill or ability to perform their job efficiently. Any laborers supplied by the contractor to be engaged on 
the  work  on  day work basis either wholly or partly under the direct order or control of  the Employer 
or his representative shall be deemed to be a  person  employed  by the contractor. 

 
CHILD LABOUR: No Laborers below the age of sixteen years and who is not an Indian national shall 
be employed on the work. 
 
LABOUR LEGISLATION: The contractor shall  comply  with  the  provisions  of  the  payment  of  all 
legislation including the requirement of The payment  of  Wages  Act,  1936, Minimum  Wages  Act,  
1948,  Employer's  Liability  Act,   1938,   Workmen's Compensation Act, 1923, Industrial Disputes 
Act,  1947,  Maternity  Benefits Act, 1961, and the Contract Labor (Regulation and Abolition) Act  
1970, Apprentices act 1961,  or the modifications thereof or any other laws relating thereto and  the  
rules made there under from time to time. 
 
The contractor shall keep  the  Employer  saved  harmless  and  indemnified against claims if any of 
the workmen and all costs and expenses  as  may  be incurred by the employer in connection with 
any claim that may  be  made  by any workmen. 
 
The contractor shall arrange to provide first-aid treATMent to the laborers engaged on the works. He 
shall within 24 hours  of  the  occurrence  of  any accident at or about the site or in connection with 
execution of the  works, report such accident to the Employer and also  to  the  Competent  Authority 
where such report is required by law. 
 
The contractor shall indemnify and keep indemnified the Employer against payments to be made 
under and for the observance of the laws aforesaid and the Contractors' Labor Regulations. The laws 
aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be 
a breach of this contract. 
 
Compliance of Labor Regulations:  The Contractor shall at  his  own  expense arrange for all the 
safety provisions for the  safety  of  all  workers  and employees directly or indirectly employed on the 
work by the contractor. 
 
The contractor shall be fully responsible for compliance at his own expense all the labor regulations 
and rules to be observed by him.  The  Contractor shall fully indemnify the Employer against any 
action by  the  state  and/or Central Government for any default  or  alleged  default  by  the  
Contractor, subcontractor or Employer of any of such rules and regulations. If, due to any default of 
the contractor or his sub-contractors, the Employer has to incur any expenditure for compliance of the 



 

GENERAL ADMINISTRATION SECTION                 T  0755 2671035,  2577990  Page 18 of 37 
Circle Office, Bhopal     E premcobpl@canbank.co.in 
Plot No. 4, PSP Area, Near AIIMS, Saket Nagar, Bhopal  www.canarabank.com           
 

rules and regulations or for any other reason connected with such default, the Employer shall be 
entitled to recover from the contractor all such expenditure in full from any payment due to the 
contractor. 

 
23. DISMISSAL OF WORKMEN :  The contractor shall on request of the  Employer immediately dismiss 

from works any person employed thereon by him, who   may in the opinion of the Employer be  
unsuitable  or  incompetent  or  who  may misconduct himself. Such discharge shall not be the basis 
of any claim for compensation or damages against the Employer or any of their officer or employee. 

 
24. ASSIGNMENT ::  The whole of the works included in the contract  shall  be executed by  the  

contractor  and  the  contractor  shall  not  directly  or indirectly transfer, assign or underlet the 
contract or any part,  share  or interest therein nor, change in constitution and no subletting shall 
relieve the contractor from the full and entire responsibility of  the  contract  or from active 
superintendence of the work during their progress. 

 
25. INJURY TO PERSONS AND DAMAGE TO PROPERTY -  INSURANCE  ::  

The Contractor shall be responsible for all injury to the work or workmen  to  persons,  animals  or 
things and for all damages to  the  structural  and/or  decorative  part  of property which may arise 
from the operations or neglect of  himself  or  his employees, whether such injury or damage arise 
from  carelessness,  accident or any other cause whatsoever in any way connected with the carrying 
out  of this contract. 
 

The clause shall be held to include interalia, any damages to buildings whether immediately adjacent  
or  otherwise,  and  any  damage  to roads, streets, footpaths or ways as well as damages caused to 
the buildings and the works forming the subject of this contract by rain,  wind  or  other inclemency of 
the weather. 
 

The contractor shall indemnify the  employer  and hold harmless in respect of all and any expenses 
arising  from  such  injury or damages to persons or property as aforesaid and also in  respect  of  any 
claim made in respect of injury or damage under any acts of compensation  or damage consequent 
upon such claim. 
 

The contractor shall reinstate all damage of every sort  mentioned  in  this clause, so as to deliver the  
whole  of  the  contract  works  complete  and perfect in every respect and so as to make good  or  
otherwise  satisfy  all claims for damages to the property or third parties. 
 

The contractor shall effect the insurance necessary and  indemnify the  employer  entirely from all 
responsibility in this  respect.  The insurance  must be placed with a company approved by the 
employer  and must  be  effected  jointly  in the name of  the  contractor  and  the employer and the 
policy lodged with the latter. The scope of insurance is  to  include  loss  or  damage to  the  work  
and  workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  
loss  to  the contract itself till this  is  made  over  a complete state. Insurance is compulsory and must 
be effected from  the very  initial  stage.  The contractor shall also  be  responsible  for anything which 
may be excluded from damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 
 

The employer shall be at liberty and  is  hereby  empowered  to  deduct  the amount of any damages, 
compensations, costs, charges and expenses arising or occurring from or in respect of any such 
claim or damages from any sums  due or to become due to the contractor. 
 

Unless otherwise instructed the contractor shall insure the works and keep them insured until the 
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The 
insurance must be placed with a company approved by the Employer, in the joint names of the 
Employer and the contractor for such amount and for any further sum if called to do so by the 
employer, the premium of such further sum being allowed to the contractor as an authorized extra. 
 
The contractor shall insure  the works  and  keep  them insured until the  virtual  completion  of  the 
contract against loss or damages by fire and/or earthquake, flood. The insurance  must be placed 
with a company approved by the Employer,  in the joint names of the employer and the contractor for 
such amount and for  any  further  sum if called to do so by the  employer  and  lodge receipts  of 
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premiums paid with the employer within 21 days  from  the date of issue of letter of acceptance 
unless otherwise instructed. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 
(twenty one) days from the date of issue of work order unless otherwise instructed. In default of the 
contractor insuring as provided above, the Employer on his behalf may so insure and may deduct the 
premiums paid from any money due, or which may become due to the contractor. The contractor 
shall as soon as the claim under the policy is settled or the work reinstated by the Insurance 
Company should they elect to do so, proceed with due diligence with the completion of the works in 
the  same  manner  as though the fire has not occurred and in all respects under the conditions  of 
the contract. The contractor in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the Employer may deem fit. 

 
26.  ACCOUNTS RECEIPTS & VOUCHERS : The contractor shall, upon  the  request of the Employer 

furnish them with all the invoices, accounts,  receipts  and other vouchers that they may require in 
connection with the works under this contract. If the contractor shall use materials less than what  is  
required under the contract, the value of the  difference  in  the  quantity  of  the materials that was 
required to use and that actually used shall be  deducted from his dues. The decision of the Employer 
shall be final and binding on the contractor as to the amount of materials the contractor is required to 
use for any work under this contract. 

 
 
27. MEASUREMENT:: Measurements of completed works shall be as per Bureau  of Indian Standards 

code IS-1200  &  its  relevant  parts.   
 
Before taking any measurement of any work, the Employer shall give reasonable notice to the 
Contractor. If the contractor fails to attend at the measurements after such notice or fails to 
countersign or to record the  difference  within  a  week from the date of measurement in the manner 
required  by  the  Employer then in any such  event  the  measurements  taken  by  the  Employer  or  
by  the subordinate deputed by him as the case may be is final and  binding  on  the contractor and 
the contractor shall have no right to dispute the  same.  
 
The measurements particularly concealable in nature shall be jointly taken and recorded and such 
statement of measurement shall be enclosed along the bill or running bills. 
 
The works will be paid for as “measured work" on item rate basis ie.  On actual work done. All items 
of work described in the schedule of  quantities are to be deemed and paid as complete works  in  all  
respects  and  details including preparatory and finishing works involved, directly, related to and 
reasonably detectable from the  drawings,  specifications  and  schedule  of quantities and no further 
extra charges will be allowed in this  connection. The work shall be strictly according to the design / 
dimensions given in the drawings. The payment will be restricted to the design dimensions and no 
payment will be made due to increase in thickness/ depth/width. All the dismantling items shall be 
PREMEASURED and APPROVAL of the employer shall be sought before dismantling. 

 
28. PAYMENTS:  All bills shall be prepared by the contractor  in  the  form agreed or furnished by the 

Employer  based  on  the  accepted  measurements. The bill shall be in form of Capital Bills & 
Revenue Bills . The final Capital Bills , Revenue Bills & measurement sheets shall be verified & 
certified by Project Architect & Branch Incharge. 
. 
No advance/ Running bills shall be paid. 
 
The Employer will deduct retention money as described in clause 11 of these conditions. The refund 
of retention money will be made as specified in the said clause. 
 
All payments  accepted  by  the  Contractor  shall  be  regarded  as payments against final  payment  
only.  These  shall  not preclude requiring of bad, unsound and imperfect or  unskilled  work  to  be 
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rejected,  removed,  taken  away  and  reconstructed  or  re-    erected  or  be  considered  as  an  
admission  of  the  due  performance  of   the   contract   or   any part 
thereof in any respect or approving of any claim  nor  shall  conclude, determined of affect in any way  
the  power  of  the  employer  under  these conditions for any of them as to the final settlement and 
adjustment of  the accounts or otherwise or in any other way vary or affect the contract. 
 
All payments are subject  to  statutory  deductions  of  Income  Tax  &  its Surcharge, Sales tax  
deductions  or any other statutory deductions as  notified  by  respective State/Central  
Government/Authority and any such instructions conveyed from time  to  time. From the interim bills, 
the retention money as detailed elsewhere in this tender shall also be deducted. 
 
The final bill shall be submitted by the contractor  within  1  (one)  month from the date of completion 
of work or from the  date  of  certification  of virtual completion certified by the  employer .  No  further  
claims shall be made by the contractor after submission of the  final  bill . 
 
The final bill shall be accompanied by a certificate of completion from the Employer. Payments of final 
bill shall be  made  after deduction of  all previous payments if any and Retention Money as specified 
in clause 11 of these  conditions, which sum shall be refunded after the completion  of  the  Defects  
Liability Period after receiving  the  Employer certificate that the contractor has rectified all defects to  
the  satisfaction  of  the Employer. The acceptance of payment of the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed. 

 
29. VARIATION / DEVIATION : The Employer  shall  have   power to make alteration in,  omissions  

from, additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  and  
instructions that may appear  to  him  to  be necessary  or  advisable  during the progress of  the  
work,  and  the contractor shall be bound to carry out the works in accordance with  any instructions  
given to him in writing signed by the employer. Such alterations, omissions, additions or  substitution 
shall form part of the contract as if originally provided therein  and any altered , additional or 
substituted work which the contractor may be directed  to  do in the manner specified above as part of  
the  works, shall  be  carried out by the contractor on the same conditions  in  all respects including 
price on which he agreed to do the main work except as hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the 

employer as  a  deviation. 
 
(b) The price of all such additional items / non tendered items  will  be worked out on the basis of 

rates quoted for similar items  in  the  contract wherever existing or on engineering rate analysis 
based  on  prevalent  fair price of labor, material and other components as required. 

 
The tendered rates, shall hold good for any increase  or  decrease  in   the tendered quantities up to 
variation of 25% and as  stipulated  elsewhere  for legitimate completion of works as per original 
design or scope of work   and on account of  any  modification  or  alteration  suggested  and  where  
the variation is for the respective  item  is  beyond  25%,  the  rate  for  the respective item may be 
reviewed on mutually agreed terms. 
 
In the event of any deviation being ordered which in the  opinion of the contractor changes the 
original nature of the Contract, he  shall within fifteen days of having been so ordered bring this to the 
notice of the Employer with the reasons but nevertheless carry it out and the disagreement  as  to  the  
nature of work and  the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  
under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 
30. SUBSTITUTION ::  Should the contractor desire to substitute any materials and workmanship, he 

must obtain the approval of the Employer in writing  for any such substitution well in advance. In 
respect of Materials  whose  makes are not specified in the tender, specific approval of the Employer 
has to be obtained in writing before their usage. 

 
31. PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER  COMPLETION:  The 

whole of the work shall  be  thoroughly  inspected  by  the  contractor  and deficiencies & defects, if 



 

GENERAL ADMINISTRATION SECTION                 T  0755 2671035,  2577990  Page 21 of 37 
Circle Office, Bhopal     E premcobpl@canbank.co.in 
Plot No. 4, PSP Area, Near AIIMS, Saket Nagar, Bhopal  www.canarabank.com           
 

any shall be set  right.  On completion of such inspection, the contractor shall inform the Employer 
that they have completed the work and it is ready for inspection. 

 
On completion the contractor shall clean all the area and its surroundings, equipments etc. and will 
leave the entire area clean and ready for immediate usage to the satisfaction of the Employer. 

 
32. CLEARING SITE ON COMPLETION ::  On completion of the works the contractor shall clear away 

and remove from the site all construction materials,  plant & equipments, tools, surplus materials, 
scraps, rubbish and temporary  works of every kind and leave the whole of the site and the works 
clean  and  in a workmanlike condition to the satisfaction of the Employer. 

 
33. DEFECT AFTER COMPLETION( defect liability period )::  The contractor shall make  good  at  his  

own cost and to the satisfaction of the Employer all defects,  or  other  faults which may appear within 
12 months  after  date of payment completion  of  the  work(  defect liability period). In default, the 
Employer may employ and pay other  agency or persons to  amend  and  make  good  such  
damages,  losses  and  expenses consequent thereon or  incidental  thereto  such  expenses  shall   
be  made  good and borne by the contractor and such damages , loss and expenses shall be 
recoverable from the payment due to the contractor and in the event of amount retained  being 
insufficient, recover the  balance  from  the  contractor  from  the  amount retained under clause No 
11. together with any  expenses  the  Employer  may have incurred in connection therewith. 

 
34. CONCEALED WORKS ::  The contractor shall give due notice to  the  Employer wherever any work 

is to be buried or concealed in the building in the earth, flooring, walls or otherwise becoming 
inaccessible later on, in  order  that the work may be inspected  and  correct  dimensions  or  
measurements  taken before such burial. In default whereof the same shall, in the opinion of the 
Employer / Consultant be either opened up for measurement at the contractors expenses or no 
payment may be made for such materials. Should any dispute or difference arise after the execution 
of any work as to measurements etc.  or other matter which cannot be conveniently tested  or  
checked,  the  notes of the employer shall  be  accepted  as correct and binding on the contractor. 

 
35. ESCALATION ::  The rate quoted shall be firm throughout the tenure of the contract (including 

extension of time, if any  granted)  and  will  not  be subject to any fluctuation due to increase in  cost  
of  materials,  labor, sales tax, Octroi or any other reason. 

 
36. IDLE LABOUR:: Whatever the reasons may be, no claim  for  idle  labor, additional establishment 

cost of hire and labor charges of tools and plants would be entertained under any circumstances. 
 
37. SUSPENSION OF WORKS ::  If the contractor except on account of any  legal  restraint upon the 

Employer preventing the continuance of the work or in the opinion of the Employer shall neglect or fail 
to proceed with due  diligence in the performance of his part of the contract or if he shall more than 
once make default, the Employer shall have the power to give notice in writing to the contractor 
requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, such 
notice purport to be a notice under  this clause. 

 
After such notice shall have been given  the  contractor  shall  not  be  at liberty to remove from the 
site of the works or from any  ground  contiguous thereto any plant or materials to subsist from the 
date of such notice being given until the notice shall have been  complied  with.  If  the  contractor 
fails to start the work within seven days after such notice has  been  given to proceed with the works 
as therein prescribed, the Employer may proceed as provided in clause 39 (Termination of Contract 
by Employer). 
 

38. TERMINATION OF  CONTRACT  BY  EMPLOYER ::   If  the  contractor  being  a company go into 
liquidation whether  voluntary  or  compulsory  or  being  a firm shall  be  dissolved  or  being  an  
individual  shall  be  adjudicated insolvent or shall make an assignment or a composition for  the  
benefit  of the greater part, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors,  or  if  the  Official  Assignee  in insolvency, or the Receiver of the 
contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor's  firm  
appointed  by  the court shall be unable, within fourteen days after notice  to  him  requiring him to do 
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so, to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the 
contract, and  if  so  required  by  the employer to give reasonable security therefore, or if  the  
contractor  shall suffer execution to be issued,  or  shall  suffer  any  payment  under  this contract to 
be attached by or on behalf of  and  of  the  creditors  of  the contractor, or shall  assign,  charge  or  
encumber  this  contract  or  any payments due or which may become due to the contractor, there 
under, or shall neglect or fail to observe and perform all or any of  the  acts  matters  of things by this 
contract, to be observed  and  performed  by  the  contractor within three clear days after the  notice  
shall  have  been  given  to  the  
contractor in manner  hereinafter  mentioned  requiring  the  contractor  to observe or perform the 
same or shall use improper materials  or  workmanship in carrying on the works, or shall  in  the  
opinion  of  the  employer  not exercise such due diligence and make such due progress as would  
enable  the work to be completed within due time agreed upon, and shall fail to   proceed to  the  
satisfaction  of  the  employer  after  three  clear  days notice  requiring the contractor so  to do  shall  
have  been  given  to  the  contractor  as hereinafter mentioned, or shall abandon the contract, then 
and in any of the said cases, the Bank  may  notwithstanding  previous  waiver  determine  the 
contract by a notice in writing to the effect as hereinafter mentioned,  but without thereby effecting the 
powers of the employer of the obligations  and liabilities of the contractor the whole of which shall 
continue in force  as fully as if the contract, had not been so determined and  as  if  the  works 
subsequently executed had been executed by or on behalf  of  the  contractor (without thereby 
creating any trust in favour of the contractor) further the employer or his agent, or servants, may enter 
upon and  take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery,  steam  
and other power, utensils and materials lying upon  premises  or  the  adjoining  lands or roads and 
sell the same as his own property or may employ the  same by means of his own servants and 
workmen in carrying on and  completing  the works or by employing any other contractors or other 
persons  or  person  to complete the works, and the contractor shall not in any way interrupt or  do 
any act, matter of thing to prevent or  hinder  such  other  contractors  or other persons or person 
employed from completing and finishing or using  the materials and plants for the works when the 
works shall be completed, or  as soon thereafter as conveniently may be, the employer shall  give  
notice  in writing to the contractor to remove his  surplus materials  and  plants  and should the 
contractor fail to do so within a period of 14 days after receipt by him the employer may sell the same  
by  Public  Auction  and  shall  give credit to the contractor for the amount so realized. Any expenses 
or  losses incurred by  the  employer  in  getting  the  works  carried  out  by  other contractors shall 
be adjusted against the amount payable to  the  contractor by way of selling his tools and plants or 
due on account of work carried out by the contractor prior to engaging other contractors or against the 
Security Deposit. 

 
39. SETTLEMENT OF DISPUTES AND ARBITRATION : 
      All disputes or differences of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof  of this contract or  
the  rights  touching  or  concerning  the  works  or  the execution of maintenance  thereof  of  this  
contract  or  the  construction remaining operation or effect thereof or to the rights or liabilities of the 
parties or arising out of or in relation thereto  whether  during  or  after determination foreclosure or 
breach of the contract  (other  than  those  in respect of which the decision of any person is by the 
contract expressed  to be final and binding) shall after written notice  by  either  party  to  the contract 
to the other of them and to the Employer hereinafter  mentioned  be referred  for  adjudication  to  a  
sole  Arbitrator  to  be  appointed   as hereinafter provided. 

 

For the purpose of appointing the sole arbitrator  referred  to  above,  the employer will send within 
Sixty days of  receipt  of  the  notice,  to  the contractor a panel  of  three  names  of  persons  who  
shall  be  presently unconnected with the organization for which the work is executed. 
 

The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be 
appointed as a sole Arbitrator  and  communicate  his name to the employer within  Sixty  days  of  
receipt  of  the  names.  The employer shall thereupon without any delay appoint the said person as 
the sole Arbitrator. If the contractor fails to communicate such selection as provided above within the 
period specified, the competent authority shall make the selection and appoint the selected person as 
the Sole Arbitrator.  
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If the employer fails to send to the contractor, the panel of three names as previously mentioned 
within the period specified the contractor should send to the employer a panel of three names of 
persons who shall all be unconnected with either party. The employer shall on receipt of the named 
as previously mentioned select any one of the person’s names and appoint him as the Sole   
Arbitrator.   If the Employer fails to  select  the  person  and  appoint  him  as  the  Sole Arbitrator 
within Sixty days  of  receipt  of  the  panel  and  inform  the contractor accordingly, the contractor 
shall be entitled to appoint  one  of the persons from the panel as the Sole Arbitrator and 
communicate  his  name to the employer. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
 
The work under the contract shall, however, continue during the  arbitration proceedings and no 
payment  due  or  payable  to  the  contractor  shall  be withheld on account of such proceedings. 
 
 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 
the parties fixing the date of the first hearing. 
 

The arbitrator may from time to time with the consent of the parties enlarge the time for making and 
publishing the award.  
 
The arbitrator shall give a separate award in respect of each dispute or differences referred to him. 
The arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award.  The venue of arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. 
 
The fees, if any, of the arbitrator shall if required to be paid before the award is made and published 
be paid half and half by each of the parties. The cost of the reference and of the award including the 
fees,  if  any,  of the Arbitrator who may direct to and by whom and in what manner, such  costs or 
any part thereof shall be paid and may fix or settle and amount of  costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the Indian Arbitration Act,  1992  or any statutory modification  
or  re-enactment  thereof  and  the  rules  made there under and for the time being in force shall apply  
to  the  arbitration proceeding under this clause. 
 
The employer and the contractor hereby also  agree  that  arbitration  under clause shall be a 
condition precedent to  any  right  to  action  under  the contract with regard to  the  matters  hereby  
expressly  agreed  to  be  so referred to arbitration. 

 
41. CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the 

other agencies like air-conditioning, electrical etc., involved in the works. The work site shall be neatly 
cleaned as and when necessary so that the works of other agencies can be carried out. Failure on 
part of the contractor to clean the work site will empower the employer to engage other agencies and 
recover the cost from the contractor. 
 

42. ELECTRICAL POWER, WATER AND TOILET FACILITIES: The electrical power required for the 
works shall be supplied at one single point in the floor free of cost  and the contractor shall make his 
arrangements to draw the same  to the required work spots . The contractor shall engage  a licensed 
electrician  to carryout  and maintain his electrical system. In case of power failure the contractor at 
his own cost, has to make his own arrangements by hiring or installing the DG set. The employer 
shall not entertain any charges for engaging the DG set. The work shall not be stopped on account of 
power failure. Further, no extension of time shall be permissible on account of the power failure. 

 
Water shall be provided free of cost at one point. 
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Common toilet facility is available at the work site and the contractor shall maintain the same 
hygienically clean.   
 

43. PURCHASE VALUE OF OLD ITEMS, IF ANY: N.A. 
 

44. TENDERED VALUE: The lowest tendered value shall be the total of all the items including the 
buyback   items.   
 

45. The  work should be carried out with full co-ordination / co-operation of occupants without 
damaging any permanent structures or furniture belonging to them. If any damage occurs, the 
cost of same will    have to be reimbursed by the Contractor 

 
46. THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE BRANCH FUNCTIONING. 

The working hours to carry out the interior work extend beyond the normal working hours.  
 
 
 
 

SIGNATURE OF CONTRACTOR 
. 
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FORM OF AGREEMENT 
 
This agreement made the _____________day of the month of ________in the year 2025 BETWEEN, 
Canara Bank a body corporate constituted  under  the Banking Companies ( Acquisition and Transfer of 
undertakings Act, 1970, having its Circle office, at, Bhopal 462011,( M.P.)   represented  by  its  duly  
constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE PART; and 
 
*   Shri   _______________________________________S/D/o______________________________ 
resident    of    ________________________the   sole    proprietor    of 
M/s______________________________________   having   office   at   the following address 
______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office 
at_______________ represented by  its Managing/duly authorized partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the 
Companies Act 1956 having its  registered office at the following address 
_______________________________,  duly represented at ______________ duly represented by its 
constituted  and authorized Managing Director, Shri___________________ and (hereinafter called  the 
Contractor which term shall also be called the  Supplier  or 
the Contractor ) on the other part 
 
WHEREAS THE Employer / Bank   is desirous that certain  Interior and furnishing  works should be  
executed as detailed in the Notice inviting tender for  their  BRANCH at TANDA, BRANCH ( M.P.)  and 
called  for  invitation  to tender and  the  tender  dated  __.__ .2025 furnished by the contractor for 
execution of   such  works  has been accepted by the Employer on  the  terms  and conditions as set out 
therein and interalia others. 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively 
assigned to them in the  conditions  of contract hereinafter referred to. 
2. The following documents not inconsistent with these presents  shall be deemed to form and be read 
and construed as part of this  agreement viz; 
 
a) Notice inviting Tender 
 
b) General Rules and Instructions for the guidance of tenderers. 
 
c) The Tender,  Letter of Acceptance,  Letters from & to the tenderer,  if any, leading to and prior to 
acceptance letter. 
 
d)  General Conditions of contract and clauses of contract along  with Annexures thereto. 
 
e) Tender drawings , Approved makes. 
 
[ Note : *  Strike off whichever is not applicable ] 
 
f)  Schedule of quantities  with specifications including Prices and tendered amount . 
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3.  In consideration of the payments to be made by the Employer to the contractor,  the contractor hereby 
covenants and agrees with the  Employer to  execute and  complete the works in  conformity  in  all 
respects as per the para ( 2 )  above and as per the aforesaid documents which  shall from part of this 
agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day 
and year first above written. 
Signed, sealed and delivered by the said 
contractor,______________________________________________ 
___________________________________________________________________________________   
to  the Employer_____________________in the presence of: 
 
 
 

 
Signature of Contractor (with seal) 

 
 
 
 

Signature of Authorized representative 
of the Employer / Accepting Authority. 

 
 

Witness ( Signature, Name & Address ): 
 
1). 
 
 
 
 
 
2). 
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CANARA BANK 
ESTIMATES FOR PROPOSED INTERIOR FURNISHING WORKS IN BRANCH & ATM AT 

AMANGANJ DIST. PANNA 

S. 
NO. ITEM 

UNIT QTY ESTIMATED COST   

  WORK FOR BRANCH     RATE AMOUNT 

  CAPITAL ITEMS         

  WORKS FOR BRANCH         
1 FULL HT LAMINATED PARTITION: 

a.  P&F Solid partition made of 18 gauge 50 
x50mm Aluminium frame @ 600mm c/c fixed 
rigidly at floor level as well as ceiling bottom. 
8mm thick MR GRADE ply of approved make 
with 1mm thick laminate of approved quality 
and shade shall be fixed on both faces of 
partition as per design & groove. ISI marked 
flush door (minimum 30mm)shutter confirming 
to IS: 2202 (Part-1) non-decorative type core 
of block board construction with frame of 1st 
class hard wood and well matched commercial 
3 ply veneering with vertical grains or cross 
bands and face veneers on both faces of 
shutters using following hinges.50mm thick 
including ISI marked stainless steel butt hinges 
with necessary screws. Door will be finished 
with 1mm thik laminate on both side ,rate to 
include necessary hardware such as mortise 
lock, door closer,  tower volt, aldrop ,angle iron 
frame for fixing flush door.   All exposed teak 
surfaces shall be finished with approved colour 
of melamine.  The Aluminum section shall be 
painted with Premium 1st quality paint / 
polished. The rates includes making provision 
for electrical conduits, switch and junction 
boxes. All items necessary for completing the 
above mentioned work are deemed to be 
included in the scope of work, whether or not 
they are specifically mentioned in the B.O.Q / 
tender documents / drawings.  (Measurement 
up to false ceiling) 
 

sq.ft. 360     
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2 FULL HEIGHT  GLAZED PARTITION WITH 
DOOR (BM cabin)  :- Providing and fixing  
12mm Toughened glass partition as per design 
with patch fitting of approved make /brand  at 
top to a support directly suspended from main 
Ceiling (Rate to include necessary support 
arrangement to erect the clear partition)and 
including etching / frosting , Bank Logo of 
approved design ,on the glass.  with 12 mm 
thk. full ht. Toughened Glas Door .All exposed 
edges of glass to be machine polished 
complete as per design and instructions by 
Architect /Engineer.     
All items necessary for completing the above 
mentioned work are deemed to be included in 
the scope of work, whether or not they are 
specifically mentioned in the B.O.Q / tender 
documents / drawings. 
The height of the partition shall be 
measured upto the Gypsum false ceiling 
Height of 8'6" or toughened glass partition 
whichever is lower & required strengething of 
partition & for fixing of gypsum/grid false 
ceiling upto R.C.C. Roof to be provided in this 
cost only. No Low height partition to be 
constructed adjoining/ beside the glass 
partition. The film pasted etching / frosting 
shall be in a pattern with opague(0% 
visibility) till 3 ft Height, 50% visibility from 
3 ft to 5ft Ht & no etching / frosting above 5 
ft ht.. 

sq.ft. 300     

3 UPS ROOM PARTITION: 
P&F UPS / Record room Partition including 
door 9mm thick cement board (BISON PANEL 
ONLY) finished with 1.00mm thick laminate of 
approved shade on both sides of the PANEL 
resting on 50 x 50mm Aluminium  frame @ 
300 to 400mm c/c both ways with ISI marked 
SS butt hinges with necessary screws, handles 
aldrop door stopper etc. 

sq.ft. 160     

4 Cash cabin partition front: CASH CABIN 
PARTITION: (Front) 
P&F in position cash cabin partition above 
cash counter                                                                                               
on front side made out of teak wood frame 
work with 12mm                                                                                                                                                          
clear float plain glass with etching work & 
exposed edges                                                                                                                
duly polished. All exposed teak surfaces shall 
be finished                                                                                                                  
with approved colour of melamine. 
                                                                                       

sq.ft. 20     
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5 Cash cabin partition side  : ( Side & Back)- 
7 ft 3 inch 2250mm high.                                                                                                     
P&F partition made of 18 guage 50 x50mm 
Aluminium frame @ 600mm c/c fixed rigidly at 
floor level as well as ceiling bottom. 8mm thick 
MR GRADE ply of approved make with 1mm 
thick laminate of approved quality and shade 
shall be fixed on both faces of partition as per 
design & groove, up to 1150mm from ground 
level from 1150 up to 2100mm 8MM GLASS 
INCLUDING  etching / frosting , Bank Logo of 
approved design ,on the glass.to be provided 
fixed with teak wood beading. Skirting shall be 
100mm high made of 12mm thick teak wood 
section.  
The item includes door shutter made of 50 x 
50mm Aluminium frame @ 300 to 400mm c/c 
both ways with 9mm thick commercial ply on 
both faces finished with 1.0mm thick laminate 
of approved quality & shade with teakwood 
edging out of 40 x 20mm section on all edges 
of shutter ( all round) with teak wood frame out 
of 75 x 50mm section. 8 mm glass from 4'-0" to 
7'-0", along with supporting members all 
doors.Item also includes necessary hardware 
such as hinges, tower bolts, door stopper, 
godrej lock (Night Latch) with SS handle (6”) 
and door closer of approved quality and 
design. All exposed teak surfaces shall be 
finished with approved colour of melamine. 
The rates i/c of provision for electrical conduits, 
switch and junction boxes.Proper cut tray to be 
providing for passing documents between 
tables. 

sq.ft. 75     

6 Low Hight partition:1200 mm High 
P&F partition made of 18 guage 50 x50mm 
Aluminium frame @ 600mm c/c fixed rigidly at 
floor level. 8mm thick MR GRADE  ply of 
approved make with 1mm thick laminate of 
approved                                                                                                                                                      
quality and shade shall be fixed on both faces 
of partition as per design & groove with 
necessary opening for the glass at 1050mm 
height. These opening shall be covered by 
12mm thick plain glass with etching work fixed 
with brass clips on three sides or with wooden 
beading. All exposed edges of glass shall be 
grinded polished. Skirting shall be 100mm high 
with 1mm thick laminate.  

sq.ft. 60     

7 Glass Front on Counter:                                                                                                                                 
P&F 12mm thick plain glass with COLOR 
BANK LOGO                                                                                                                                          
(6” + 12”) on low  counter fixed with brass 
clips, exposed edges of                                                                                                                                                                    
glass duly polished. T.W. intermediate support 
to be provided as directed. 

sq.ft. 30     
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8 FLAP DOOR/Wicket Gate: 
ISI marked flush door (minimum 30mm)shutter 
confirming to IS: 2202 (Part-1) non-decorative 
type core of block board construction with 
frame of 1st class hard wood and well matched 
commercial 3 ply veneering with vertical grains 
or cross bands and face veneers on both faces 
of shutters using following hinges.50mm thick 
including ISI marked stainless steel butt hinges 
with necessary screws. Door will be finished 
with 1mm thik laminate on both side ,rate to 
include necessary hardware such as mortise 
lock, door closer,  tower volt, aldrop ,angle iron 
frame for fixing flush door.    

sq.ft. 14     

9 LOW HEIGHT STORAGE:750MM -2FT 6 
INCH 
P&F storage unit 450mm deep  made out of 
19mm thick MR GRADE ply of approved 
quality & make with 6mm ply back. One no. 
shelf to be provided horizontally and vertical 
partition will be at 900mm c/c. All exposed 
vertical & horizontal surfaces to be finished 
with 1mm thick laminate. All internal surface 
to be finished with 0.8mm laminate. All 
exposed edges of ply to be finished with 6mm 
thick teak wood beading duly polished. The 
rates include necessary hardware such as 
piano hinges, tower bolts, lock, magnetic ball 
catcher, 4” long SS handle of approved design. 
complete in all respects as specified in the 
detailed drawing, tender document & to the 
entire satisfaction of the Architect. 

sq.ft. 60     

10 CASH COUNTER ( Double top) 
Supplying, fixing & keeping in position cash 
counter made out of 19mm thick commercial 
ply. Cost shall include : working top 810mm 
wide at 750mm height finished with 1.0mm 
thick laminate. Customer top 400mm wide at a 
height of 1200mm from ground level with 
1.0mm thick laminate on top. A drawer unit 
400mm wide consisting of 3 nos. drawers 
made out of 19mm ply sides & 6mm ply bottom 
on sliding drawer channels with locking 
arrangements. Drawers will also have internal 
partition ( removable) for keeping notes of 
different denomination. Facia of drawer, to be 
finished with 1mm thick laminate. Each counter 
will have CPU stand, footrest, keyboard tray ( 
Ebco). All internal surface to be finished 
with 0.8mm laminate. All fittings like handles, 
knob etc., will be of superior quality. Item 
includes cutting of holes in top & sides , 
making provision  in counter for pipes i/c P&F 
of cable manager. The work includes fixing of 
footrests.complete in all respects as specified 
in the detailed drawing, tender document &  to 
the entire satisfaction of the Architect/Bank. 

R.ft. 5     
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11 LOW HEIGHT COUNTER: ( Single 
top)/SINGLE WINDOW OPERATOR’S (CRE) 
COUNTERS: 
Supplying, fixing & keeping in position low 
height counters made out of 19mm thick MR 
GRADE ply. Cost shall include : working top 
760mm wide at 750mm height finished with 
1.0mm thick laminate. A drawer unit consisting 
of 1 drawer unit & 1 storage unit 400mm wide, 
drawer to be made of 19mm ply with 6mm ply 
bottom. Facia of drawer, storage shutter, front 
panel to be finished with 1mm thick laminate. 
Each counter will have CPU stand, footrest, 
keyboard tray ( Ebco). All internal surface to 
be finished with 0.8mm laminate. All fittings 
like handles, knob etc., will be of superior 
quality. Item includes cutting of holes in top & 
sides , making provision in counter for pipes/ 
conduit i/c P&F of cable manager.  The work 
includes fixing of footrests.complete in all 
respects as specified in the detailed drawing, 
tender document &  to the entire satisfaction of 
the Architect. 

R.ft. 9     

12 MAIN ENTRANCE (Tougned Glass Partition 
without Door)( Fixed Glass) :-Providing and 
fixing of fixed toughned glass partition of 
approved make at specified locations as per 
design. The glass shutters shall be madeup of 
12mm thick toughened glass with patch fitting 
& locking arrangement and 450 mm SS 
brushed  finish “D” type handle cost shall 
include all necessary fittings.The glass 
shutters shall be fixed with 12 mm thick MDF 
Leaping & gaps to be filled with sillicon 
sealent, complete in all respects  , as per 
design ,as specified in tender document. &  to 
the entire satisfaction of the Architect. The rate 
shall be inclusive of etching / frosting , Bank 
Logo of approved design on the glass. 

SFT 60     

13 MAIN ENTRANCE DOOR (Tougned Glass 
Door) :-  Providing and fixing at site Main 
entrance Full ht. Full  glass door of  12.0mm. 
thick toughened with polish edges to be fixed 
heavy duty floor spring (Dorma). Make only 
with patch fitting & locking arrangement and 
450 mm SS brushed  finish “D” type handle 
cost shall include all necessary fittings, all 
labor, materials, etc. complete.as per design 
,as specified in tender document. &  to the 
entire satisfaction of the Architect/ Bank. The 
rate shall be inclusive of etching / frosting , 
Bank Logo of approved design on the glass. 

SFT 25     
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14 FURNITURE: TABLES 
Providing & placing in position tables top made 
of 25mm thick commercial ply with 1.5mm 
thick laminate with T.W. edging all round. Top 
shall rest on 19mm thick commercial ply sides 
finished with 1mm thick laminate with drawer 
unit consisting of  1 pencil drawer, 1 utility 
drawer and 1 filing drawer. All drawer shall run 
on side mounted rails with locking facility. 
Drawers to be made of 19mm ply all round 
with 6mm ply bottom. Table will have key 
board tray (Ebco) & a CPU stand. The front 
apron shall be made of 19mm thick 
commercial ply with 1 mm thick laminate finish 
with teak wood moulding design fixed as per 
design with cable manager on top of table 
including provision for data, voice, UPS, 
electrical points etc., as per requirement. All 
teak surfaces shall be finished with approved 
color of melamine. All internal surface to be 
finished with 0.8mm laminate.       

  

a Manager table: 5'9"X2'9"X2'6" Each 1     

b Officer Table:4'6"X2'6"X2'6" Each 2     

15 SIDE UNITS: Dimention as per drawing 
Providing & placing in position side units for 
tables made of 19mm thick commercial ply 
with 1.0mm thick laminate finish on top. Sides  
& front shutters to be finished with 1mm thick 
laminate. Rate inclusive of providing 1 no. 
shelf ( adjustable). All internal surface to be 
finished with 0.8mm laminate. All exposed 
surface to be finished with 1 mm laminate. 

Each 3     

  WORKS FOR ATM         

16 MAIN ENTRANCE (Tougned Glass Door) 
FOR ATM:-   
Providing and fixing at site Main entrance Full 
ht. Full  glass door of  12.0mm. thick 
toughened with polish edges to be fixed heavy 
duty floor spring (Dorma). Make only with 
patch fitting & locking arrangement and 450 
mm SS brushed  finish “D” type handle cost 
shall include all necessary fittings, all labor, 
materials, etc. complete.as per design ,as 
specified in tender document. &  to the entire 
satisfaction of the Architect/ Bank. The rate 
shall be inclusive of etching / frosting , Bank 
Logo of approved design on the glass. 

sq.ft. 21     

17 MAIN ENTRANCE (Tougned Glass Partition 
without Door) (Fixed  Glass)FOR ATM :- 
Providing and fixing of fixed toughned glass 
partition of approved make at specified 
locations as per design. The glass shutters 
shall be madeup of 12mm thick toughened 
glass with patch fitting & locking arrangement 
and 450 mm SS brushed  finish “D” type 
handle cost shall include all necessary 

sq.ft. 40     
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fittings.The glass shutters shall be fixed with 
12 mm thick MDF Leaping & gaps to be filled 
with sillicon sealent, complete in all respects  , 
as per design ,as specified in tender 
document. &  to the entire satisfaction of the 
Architect. The rate shall be inclusive of etching 
/ frosting , Bank Logo of approved design on 
the glass. 

  
TOTAL(A) 0.00 

  REVENUE ITEMS 

  WORKS FOR BRANCH         

18 

PANELLING:                                                                                                                                 
P&F panelling made of 50 x50mm Aluminium 
frame @ 600mm c/c both ways                                                                                                  
with . 9mm thick MR GRADE ply of approved 
make with 1.0mm thick laminate of approved 
quality and shade shall be fixed on frame as 
per design with groove. All exposed teak 
surfaces shall be finished with approved colour 
of melamine.(measurement shall be till false 
ceiling height) 

sq.ft. 150     

19 

NOTICE BOARD: 
P&F notice board/ pin board/ display board 
made of 50 x50mm Aluminium frame @ 
600mm c/c both ways  with 6mm thick 
commercial ply / particle board with 12mm 
thick soft board covered with approved fabric & 
color , with 50x 25mm teak wood moulding all 
around finished with  melamine.  

sq.ft. 12     

20 

GRID FALSE CEILING (CALCIUM SILICATE 
TILES) 
P&F of false ceiling at all heights of 600mmx 
600mmx6mm heavy duty Calcium Silicate 
Tiles of approved make  laid on arm strong 
prelude XL exposed grid systems with 9mm 
wide 0.33 mm gauge thickness T Section 
flanges colour white. The frame work comprise 
of main runner spaced at 1200mm centers 
securely fixed to the structural soffit approved 
hangers at 1200mm maximum 
centres.Adjustable Hangers (GI wire) to be 
fixed by approved roof plug and screws etc. 
The last hanger at the end of each main runner 
should not be greater than 450mm. from the 
adjacent wall. flush fitting 1200mm. along 
cross tees (with double stitching) to be 
interlocked between main runners at 600mm. 
c/c to form 1200x600mm modules. Cut cross 
tees longer than 600mm to be supported 
independently. 600mmx600mm modules to be 
formed by fittings 600mm long flush fitting 
cross tees centrally between the 1200mm 
cross tees. Perimeter trim to be arm strong 
wall angle secured to walls at 450mm. 
maximum centres. 

sq.ft. 388     
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21 

FALSE CEILING ( Gypsum board) 
P&F suspended false ceiling which includes 
providing & fixing gyp steel G.I. perimeter 
channel, intermediate, suspending G.I. 
intermediate channels from top with ceiling 
angle of size 25x10x0.55mm thick fixed to top 
with G.I. cleats & steel expansion fasteners. 
GRG 12.5mm tapered edge gyp board 
metalized polyester bock (conf. IS : 2095-
1982) is then screwed. Spacing of intermediate 
channels shall be at1200c/c, and ceiling 
section at 457mm c/c .the work includes 
providing and fixing of necessary mouldings 
and cornices and finishing of joints, applying 
primer, two or more coats of plastic emulsion 
paints of approved colour and shade, making 
cut-out for light fixtures, speakars A.C. grills, 
diffusers, trap door, etc. providing of perimeter 
channels /beading etc. as per drawing.r 
concealed lights. Finally the boards are to be 
jointed & finished so as to have a flush look 
which includes filling and finishing the tapered 
square edges of the board and levelling the 
surface with 4mm gypsum veneer plaster & 
gypsum top coat finally finish the surface with 
coat of primer suitable for gypsum board. 
False ceiling shall be painted with lustre paint 
roller finish. (Measurement: For Vertical drop 
exposed height of 4 inch will only be 
considered for payment in sft.)  

sq.ft. 650     

22 

CUSTOMER WRITING STAND: ( 4’0” x 1’6” 
x 3’6”h) 
P&F in position writing stand made out of 
19mm thick commercial ply finished with 1mm 
thick laminate having 12mm thick bevelled 
edge glass upper top of required shape 
exposed surfaces shall be finished with 
approved colour of melamine It will have a unit 
at lower level  made of 19mm ply with 6mm ply 
back . Below glass top pockets for slips to be 
provided by providing 8mm thick glass.Non 
Exposed surface shall be provided with 0.8mm 
thick laminate. 

Each 1     

23 

CHEQUE DROP BOX: 
P&F in position laminated cheque drop box 
made of 19mm thick commercial ply with 
locking arrangement. All internal surface to be 
finished with 0.8mm laminate & external 
surface to be finished with 1mm thick laminate 
of approved shades. 

Each 1     

24 

SUGGESTION BOX: 
P&F in position laminated suggestion drop box 
made of 19mm thick commercial ply with 
locking arrangement. All internal surface to be 
finished with 0.8mm laminate. & external 
surface to be finished with 1mm thick laminate 

Each 1     
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of approved shades. 

25 

ALUMINUM COMPOSITE PANEL (ACP)/ 
SHUTTER BOXING 
P&F ACP for wall cladding using 4mm thick 
ACP with aluminium foil thickness of 0.5mm on 
both sides and 3mm thick poly ethylene core of 
Euro bond, Aluco bond make. The panel 
should be PVDF paint coating of Bank 
approved shade and to be fixed to the 
aluminium frame work. Combination of shades 
should be used wherever necessary as per 
Bank’s design. The frame should be made 
using 48 x 25mm size and 2mm thick 
aluminium section. The joints should be 
finished with silicon based weather proof 
sealant of Dow corning make so as to render 
the panel waterproof. Hardware like clamps, 
anchoring bolts, nuts and other fastening 
material are to be used of reputed make. The 
rate should include all material, labour, 
wastage, scaffolding etc., complete payment 
will be made on basis of actual finished area. 

sq.ft. 140     

26 

P&F electronic panel box made with 9mm 
thick cement board (BISON PANEL ONLY) 
finished with 1.00mm thick laminate of 
approved shade on both sides of the cement 
board. To be finished with SS handles and ISI 
marked butt hinges with screws. To be 
provided with 2 SS JALI on both doors for 
ventilation to the electronic devices. 

sq.ft. 30     

27 

Glass Shelves for Tropy Display :-Providing 
& Fixing at site 8 mm thick glasses Shelves of 
Size 150X450 mm  with polished edges to be 
fixed with the help of using suitable hardware 
fittings such as D-Buttens, L-Brackets etc. 
complete in all respects as specified in the 
detailed drawing, tender document &  to the 
entire satisfaction of the Architect. 

Nos 5   

  

28 

PU Tactile Tiles_Tile 01:-Providing & Fixing of 
Poly Urathane,UV Stablized,stain resistant, 
Tactile tile of approved make  02 (Antiskid-
Concentric Pattern) having dimensions 
as300x300x7.5 mm,Fixing with 140u Self 
adhesive Tissue Tape, peal & paste 
type,including all charges as a complete 
job.nothing extra will be paid whatsoever the 
case may be. 

Sq.Ft. 25   

  

  WORKS FOR ATM         
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29 

GRID FALSE CEILING (CALCIUM SILICATE 
TILES) FOR ATM 
P&F of false ceiling at all heights of 600mmx 
600mmx6mm heavy duty Calcium Silicate 
Tiles of approved make  laid on arm strong 
prelude XL exposed grid systems with 9mm 
wide 0.33 mm gauge thickness T Section 
flanges colour white. The frame work comprise 
of main runner spaced at 1200mm centers 
securely fixed to the structural soffit approved 
hangers at 1200mm maximum 
centres.Adjustable Hangers (GI wire) to be 
fixed by approved roof plug and screws etc. 
The last hanger at the end of each main runner 
should not be greater than 450mm. from the 
adjacent wall. flush fitting 1200mm. along 
cross tees (with double stitching) to be 
interlocked between main runners at 600mm. 
c/c to form 1200x600mm modules. Cut cross 
tees longer than 600mm to be supported 
independently. 600mmx600mm modules to be 
formed by fittings 600mm long flush fitting 
cross tees centrally between the 1200mm 
cross tees. Perimeter trim to be arm strong 
wall angle secured to walls at 450mm. 
maximum centres. 

sq.ft. 50     

30 

ALUMINUM COMPOSITE PANEL (ACP) FOR 
ATM 
P&F ACP for wall cladding using 4mm thick 
ACP with aluminium foil thickness of 0.5mm on 
both sides and 3mm thick poly ethylene core of 
Euro bond, Aluco bond make. The panel 
should be PVDF paint coating of Bank 
approved shade and size to with stand for at 
least 15 years against fading (warranty 
certificate from the manufacturers is to be 
given for 15 years against fading, chalking & 
delaminating etc.) and to be fixed to the 
aluminium frame work. Combination of shades 
should be used wherever necessary as per 
Bank’s design. The frame should be made 
using 48 x 25mm size and 2mm thick 
aluminium section. The joints should be 
finished with silicon based weather proof 
sealant of Dow corning make so as to render 
the panel waterproof. Hardware like clamps, 
anchoring bolts,  
nuts and other fastening material are to be 
used of reputed make. The rate should include 
all material, labour, wastage, scaffolding etc., 
complete payment will be made on basis of 
actual finished area. 

sq.ft. 250     
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31 

 
ROLLING SHUTTER BOXING: FOR ATM 
P&F 12mm thick marine ply box to cover the 
rolling shutter with aluminium  frame of 
required size, item includes making open able 
flap shutter with locking arrangement, finished 
with ACP of approved shade. All complete with 
necessary hardware, material, scaffolding etc. 
 

sq.ft. 60     

  TOTAL(B) 0.00 

  GRAND TOTAL (CAPITAL+REVENUE) 0.00 

  GST EXTRA AS APPLICABLE   

 


