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GENERAL ADMINISTRATION SECTION,CO, PUNE 

NEAR MANGALA THEATRE, SHIVAJI ROAD, 
 

SHIVAJINAGAR, PUNE 411005 
 

NOTICE INVITING TENDER 

Sealed tenders are invited from competent Empanelled Interior Furnishing 
contractors of Pune Circle  for the works mentioned below – 
 

1. Name of the Work : Interior Furnishing works for Canara Bank’s 

existing branch Premises at Warje, Pune (DP 

Code: 8527) Canara Bank, Plot No. 24, Near 

Digambar School, Warje Malwadi, Warje Post 

411 058 

2. Cost of Tender Document : NIL 

3. EMD Amount : ₹ 8,000/- by way of Demand Draft of a 
Scheduled/nationalized Bank drawn in favour of 
“Canara Bank – Circle Office” payable at “Pune”. 
MSMEs are exempted from paying Tender fee.  

4. Time of Completion : 60 days from the Day of Acceptance of the 
Tender by the Bank 

5. Contents of the Tender : (A) Notice Inviting Tender 
(B) General Rules & Instructions to Tenderers 
(C) Price-Bid/ Bill of Quantities 

6. Date of Issue of Tender : From 18/07/2024 during office hours 

7. Pre Bid Meeting : On 20/07/2024 at 03.30 PM in CO Building, 3rd 
floor, Pune   

8. Site Visit : Contractor shall at his own expense, visit the site 
and get acquainted with the working conditions/ 
society norms before submitting the tender 
(Address as mentioned above) 

9. Late Date of Submission : Sealed Envelopes to be submitted on or before 
26/07/2024 upto 03.00 PM 

10. Date of Opening : Tenders will be opened on 26/07/2024 at 03.30 
PM 

 

TENDER DOCUMENT ISSUED TO: ____________________________________ 
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(I) GENERAL RULES AND INSTRUCTIONS TO TENDERERS 

1. Sealed Tenders are invited from competent empanelled Interior Furnishing contractors of 
Pune Circle (hereinafter also referred as TENDERER/CONTRACTOR) who have been 
already empanelled by the Bank (hereinafter referred as the Employer and also as 
Bank), for - Interior Furnishing works for Canara Bank’s existing   Branch Premises at  
Warje, Pune (DP Code: 8527) 

Scope of work- as mentioned in the BOQ  

2. Site of work is at the address mentioned above (point No.1) and is available for 
immediate commencement of work. Tenderer shall note that the work is to be carried out 
in a working branch/ office/ quarters/ societies/ leased premises, without affecting the 
normal functioning of branch/ office/ quarters. The work will be restricted to after office 
hours/night and holidays. 

 
3. The tender concept is "SINGLE ENVELOPE CONCEPT". 

 
Tender documents consisting of specifications, schedule of quantities of the various items of 
work to be done and the set of terms and conditions of contract can be collected personally 
from office of the Assistant General Manager, General Administration Section, Canara Bank 
Circle Office, Near Mangala Theatre, Shivaji Road, Shivajinagar, Pune- 411005 between the 
dates mentioned in the Notice Inviting Tender (NIT). 

 
4. Cost of Tender would be as detailed in the Notice Inviting Tender (NIT). 

 
5. EARNEST MONEY DEPOSIT (EMD): The tender shall be accompanied by earnest 

money as per details in Notice Inviting Tender (NIT). No interest will be paid on the EMD. 
Tenders without Earnest Money shall be liable for rejection. However, MSMEs are 
exempted from paying Tender fee, EMDs as per MSME Act 2012. For getting the 
benefits in case of MSE firms, contractors / agencies should submit exemption certificate 
issued from the relevant authorities. No other exemptions are permitted for MSMEs. 

 
6. The tender documents are not eligible to be transferred. The tenderer shall not mutilate 

or alter or over write or misuse in any manner and shall submit the same duly filled & 
signed in prescribed format only. However a photocopy can be retained for tenderer's 
reference. The successful tenderer will be issued with a copy of the tender document at 
the time of signing of the agreement. 
 

The duly filled & signed tenders in sealed packet super-scribing "Tender for Interior 

Furnishing works for Canara Bank’s existing Branch Premises at Warje, Pune (DP Code: 

8527)" are to be submitted to the office of Assistant General Manager (G A section) at the 

address mentioned above. The date of opening of sealed tenders shall be as detailed in the 

Notice Inviting Tender (NIT) in the presence of the office staff and contractors/ 

representatives of contractors who are present at the time of opening of tender. 

7. The tenderer shall check the tender documents and if any page/pages is/are missing or 
duplicate or indistinct, the same shall be brought to the notice of employer and rectified 
before submission of the tender. 
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8. The total time allowed for carrying out of the work shall not exceed the period specified in 
the NIT counted from the day of Acceptance Letter and/ or written orders to commence 
the work by the Bank.  

 
9. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them without any conditions. The amount for each item should be worked 
out and the requisite totals given. The rates quoted shall be all inclusive rates for the 
item of work described, including materials, labour, tools & plant, carriage & transport, 
supervision, overheads & profits, mobilizing and other charges whatsoever including any 
anticipated or un-anticipated difficulties, inclusive of all taxes and duties, etc. complete 
including Goods and Service Tax (GST) on the materials  for proper execution of the 
work as per drawings and specifications and no claim whatsoever for any extra payment 
shall be entertained. The quoted rates should be readable without any over-writing. The 
Goods Service Tax (GST) on the final bill amount will be payable extra by the Bank.  

 
10. The language for tender shall be ENGLISH and the total amount tendered should be 

written in the same language only. 

 
11. The security deposit shall be collected and repayable as detailed in clause No.12 of the 

General Conditions of the Contract.  
 

12. The successful tenderer to whom the contract is awarded will have to deposit as initial 
security deposit a further sum to make up 2% of the value of accepted tender including 
the Earnest Money as detailed in clause No.12 of the General Conditions of the 
Contract. The EMD of the contractor whose tender is accepted, shall be forfeited in full in 
case he does not remit the Initial Security Deposit within the stipulated period or start the 
work by the stipulated date mentioned in the work order. 

 
13. The acceptance of a tender will rest with the employer which does not bind itself to 

accept the lowest tender, and reserves to itself the authority to reject any or all of the 
tenders received without assigning any reason. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. THE 
EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND 
THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/ OTHER CONDITIONS 
IF HIS TENDER IS ACCEPTED IN PART. 

 
14. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable for rejection. 
 

15. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units 
different from prescribed in the tender schedule will be liable for rejection. 

 
16. Special care should be taken to write the rates in figures as well as in words. While 

quoting the rate in schedule of quantities, the word `only' should be written closely 
following the amount and it should not be written in the next line. However, if any 
discrepancy is found, 

i) The rates which correspond with the amount worked out by the tenderer shall 
unless otherwise proved be taken as correct.  

(OR) 
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ii) If the amount of an item is not worked out by the tenderer or it does not 
correspond with the rates written either in figures or in words then the rate quoted 
by the tenderer in words shall be taken as correct.  

(OR) 

iii) Where the rates quoted by the tenderer in figures and in words tally but the 
amount is not worked out correctly, the rates quoted by the tenderer will unless 
otherwise proved be taken as correct and not the amount. 

 
17. Tender is called as item rate and the tender containing percentage below/ above will be 

summarily rejected.  However, where a tenderer voluntarily offers a rebate for payment 
within a stipulated period, this may be considered. 
 

18. GST, or any other tax, on material in respect of this contract shall be payable by the 
tenderer and the Employer will not entertain any claim whatsoever in respect of the 
same, and nothing extra shall be paid/ reimbursed for the same subsequently. The 
applicable Goods and Service Tax (GST) will be payable extra by the Bankon the final 
bill amount. 

 
19. The contractor shall give a list of his relatives, if any, working with the Employer along 

with their designations and addresses. 

 
20. No employee of the employer is allowed to work as a contractor for a period of two years 

of his/her retirement from the employer services, without the previous permission of the 
employer. This contract is liable to be canceled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the 
permission of the employer as aforesaid before submission of the tender or engagement 
in the contractor's service. 

 
21.  The tender for the works shall remain open for acceptance for a period of 90 days from 

the date of opening of tenders.  If any tenderer withdraws his tender before the said 
period or makes any modifications in the terms and conditions of the tender which are 
not acceptable to the Employer, then the Employer shall, without prejudice to any other 
right or remedy, be at liberty to forfeit full value of the earnest money as aforesaid. (Also 
please refer special conditions regarding validity of optional items). 

 
22.  The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has / have tendered or who may and had/have tendered for the 
same work. Failure to observe this condition would render tenders of the contractors 
tendering as well as witnessing the tender liable to summary rejection. 

 
23.  It will be obligatory on the part of the tenderer to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they will 
have to enter into an agreement (as enclosed) for each component with the competent 
authority of the Employer. 

 

24.  Further the tenderer shall agree that until a formal agreement on stamp paper is 
prepared and signed, this tender shall constitute a binding contract between the tenderer 
and the Employer. 
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25. The tenderer, apart from being a competent contractor must associate himself with 
agencies of appropriate class who are eligible to tender for other related works 
connected directly or indirectly with the contract and employed by the employer. 

 
26. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the site and dimensions, 
the means of access to the site, and obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. 

 
27. Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 

and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. Submission of a tender by a tenderer implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors bearing on the execution of 
the work. 

 
28. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer shall be 
communicated to the Employer. 

 
29. Method of Evaluation of tender: All the competitive tenders will be received on the 

specified date and time. On the same day or on specified date & time in event of any 
compelling circumstances, the tenders will be opened in the presence of the available 
tenderer. Any clarifications, discrepancies, omissions, ambiguities in the tender 
document or any doubt as to their meaning should be reported during the pre-bid 
meeting. 

 
30. In case of other un-successful tenderers, the EMD shall be returned. No interest is 

payable on EMD. 

 
31. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 7 days from the date of acceptance, sign on a stamp paper, the 
contract consisting of – 

 
(a) Standard form of Agreement on stamp paper.  

 
(b) Notice inviting tender, all documents including tender drawings, if any, forming the 

tender as issued at the time of invitation of tender and tender acceptance with any 
other correspondence leading thereto. 

 
(c) Price Bid / Schedule Bill of Quantities.  

 
32. The tenderer/contractor, should be accesses of Income Tax, Goods and Service Tax etc.  

For & on behalf of the Employer  

 
Signature of the Contractor/Tenderer with Name, Constitution & Seal 
 
Signature of the Authorised/ Accepting Authority 
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(II) TENDER-OFFER 

I/We have read and examined the Notice Inviting Tender, Schedules, Specifications 

Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of 

Contract, Special conditions, Schedule  (Bill) of quantities in Price Bid, and all other 

documents referred to in the conditions of contract and all other contents in the tender 

document for the work. 

I/We hereby tender for the execution of the work specified for the Employer within the time 

specified at the rates specified in the attached Price Bid viz., schedule of quantities and in 

accordance in all respects with the specifications, designs drawings and instructions in 

writing referred to in the General Rules and Instructions, General Conditions of Contract and 

in all respects in accordance with, such conditions so far as applicable.  

I/We agree to keep the tender open for 90 days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. A sum of `. ...……….........is hereby 

forwarded as earnest money in form of Demand Draft of  ................…………. (Name of the 

issuing Schedule Bank) bearing no. ……............ and date ......……..  

In the event of my/ our failure to commence the work on the specified date after award I/ We 

agree that the Bank shall without prejudice to any other right or remedy, be at liberty to forfeit 

the said earnest money absolutely otherwise the said earnest money shall be retained by it 

towards security deposit to execute all the works referred to in the tender documents upon 

the terms and conditions contained or referred to therein.  

I/ We agree that should I/ We fail to deposit the full amount of initial security deposit and/ or 

fail to commence the work specified in the above memorandum, an amount equal to the 

amount of the earnest money mentioned in the form of invitation of tender shall be absolutely 

forfeited to the Employer and the same may at the option of the Employer be recovered 

without prejudice to any other right or remedy available in law, out of the deposit in so far as 

the same may extend in terms of the said bond and in the event of deficiency out of any 

other money due to me/ us under this contract or otherwise. 

I/ We hereby declare that I/ We treat the tender documents, drawings and other records 

connected with the work as confidential documents and shall not communicate information/ 

derived there from to any persons other than a person to whom I/ We am/ are authorized to 

communicate the same or use the information in any manner prejudiced to the safety of the 

Employer. 

I/We fully understand that you are not bound to accept the lowest or any tender you may 

receive. Shri. ________________________, Partner/ Proprietor/ Authorized representative 

of the Company, is the person authorized to negotiate commercial, technical terms & 

conditions & sign on behalf of the firm any Agreement, Bills & receipts for this work. 
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I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender 

with your written acceptance thereof shall constitute a binding contract between us. 

 

 

Date:       /      /2024 

 

 

 

Signature of the Contractor / Tenderer  

 

Witness, Name & address: 

(Full Postal Address including Pin Code No. & Telephone No.) 

 

  1). 

 

 

 

  2). 
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(III) ACCEPTANCE 

 

The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on behalf of the Employer for a   

sum of `.___________________ (Rupees ______________________________ 

_______________________________________________________________) 

 

 

The letters referred to below shall also form part of this contract agreement: 

 

a)  

 

b)   

 

c)  

 

 

Dated this _________day of the month of ________ 2024 

 

 
For & on behalf of the Employer  

 

Signature: _______________________  

 

 

 

Designation: _______________________ 
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(IV) FORM OF AGREEMENT 

 

This agreement made this  _____________day of the month of  ________in the year 2024 

BETWEEN, Canara Bank a body corporate constituted under the Banking Companies 

(Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C. 

Road, Bangalore - 560002 amongst others a Circle Office at Pune represented by Assistant 

General  Manager its duly constituted attorney (hereinafter referred to as the Employer/ 

Bank) on the ONE PART; and Shri   

________________________S/D/o______________________________ resident    of    

______________________the   sole    proprietor    of 

M/s______________________________________ having office at the following address 

______________________________________________ M/s.  ______________________ 

the partnership firm having   an administrative/ principal office at_______________ 

represented by its Managing/ duly authorised partner. 

 

M/s.  _____________________ Company/ body corporate incorporated under the provisions 

of the Companies Act 1956 having its registered office at the following address 

_______________________________, duly represented at ______________ duly 

represented by its constituted and authorized Managing Director, 

Shri___________________ and (hereinafter called the Tenderer which term shall also be 

called the Supplier or the Contractor) on the other part 

 

WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. Interior 

Furnishing works for Canara Bank’s Existing branch Premises at Warje Branch, Pune (DP 

Code: 8527) as detailed in the Bill of Quantities) and has been accepted by the Employer on 

the terms and conditions as set out therein. 

 NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 

2.  The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this agreement viz - 

a) Notice inviting Tender 
b) General Rules and Instructions for the guidance of Tenderers.   
c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any, leading 

to and prior to acceptance letter. 
d) General Conditions of contract and clauses of contract along with Annexures 

thereto. 
e) Technical Specifications/ particulars, Special Conditions/ Instructions, tender 

drawings if any, etc. 
f) Schedule of quantities including Prices and tendered amount known as Price-Bid. 
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3.   In consideration of the payments to be made by the Employer to the tenderer, the 

tenderer hereby covenants and agrees with the Employer to construct, complete and 

perform the works in conformity in all respects and subject to all terms and conditions/ 

rules as mentioned in the General Conditions as also in the aforesaid documents which 

shall from part of this agreement.  

 

In witness whereof the parties hereto have hereunto set their respective hands and seals the 

day and year first above written. 

 

 

Signed, sealed and delivered by the said tenderer, ___________________________ 

_____________________________________________ to the Employer 

_____________________ in the presence of: 

 

 

Signature of the Contractor/Tenderer                    Signature of Authorised representative  

 (With seal)of the Employer / Accepting Authority 

 

 

Witness (Signature, Name & Address): 

 1). 

 

 

2).  
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(V) GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the Drawings, 

the work shall be carried out as per standard specifications and under the direction of the 

Employer. 

1. DEFINITIONS/ INTERPRETATIONS 

I) The `Contract’ means the documents forming the tender and acceptance thereof and 

the agreement duly executed between the Employer and the Tenderer, together with 

the documents referred to therein including those conditions, the specifications, 

schedule of quantities, tender agreement, designs, drawings and instructions issued 

from time to time by the Engineer/ Architect. All these documents taken together shall 

be deemed to form one contract and shall be complementary to one another. 

II) In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them - 

a) The `Tenderer' or `Supplier' or `Contractor' shall mean the individual Karta, or 
Manager of HUF, firm or Company, whether incorporated or not, undertaking the 
works and shall include the legal heirs/ representatives of such individual or the 
partners composing firm and theirs legal heirs and successors, or company's 
authorised and constituted attorneys/ agents and permitted assignees of such 
firm or company. 

 

b) The `Employer' or `Bank' means any officer of the Canara Bank, who is 
specifically authorised to enter into contracts in respect of the above works. 

 

c) The `Engineer-in-Charge' or ‘Bank Engineer’ or ‘Engineer’ means the Senior 
Manager/Manager, or Officer/ Engineer and/ or Site Engineer who shall supervise 
and be in-charge of the work or any other authorized representative or person 
specifically deputed by the Employer wherever they are employed from time to 
time by the Employer. 

 

d) ‘Contract Price' shall mean the final accepted rates in Price Bid hereto. 
 

e) ‘Date of Contract' means the Calendar date on which the Employer and 
Contractor have signed the Agreement on the stamp Paper.  

 

f) "Accepting Authority" shall mean The Divisional Manager/Assistant General 
Manager of the Canara Bank (the Employer).  
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g) `Approval' wherever used in the specifications or schedule of Quantities 
shall mean, respectively, approved by or approval of the `Accepting 
Authority' in writing.  

h) `Appellate Authority’ shall mean The Deputy General Manager, of the Bank (the 
Employer) who shall also be the authority to consider any extension of time or 
compensation as defined in clause hereunder. 

 

i) `Notice in writing' or `written notice' shall mean a notice in writing typed or printed 
characters delivered to or sent by registered post to the last known address 
private or business address or registered office address, and shall be deemed to 
have been received when in ordinary course of post it would have been 
delivered, and/ or delivered personally, or otherwise proved to have been 
received. 

 

j) `Virtual completion' shall mean that the work/ installation is complete in all 
respects in the opinion of the Employer & for which the completion/ clearance 
certificate has been issued by the Engineer and the installation is fit for usage. 

 

k) `Drawings' shall mean all drawings and/ or design drawings furnished by the 
tenderer/ sketches duly signed by the authorized Engineer/ Architect on behalf of 
the Employer before commencement or during the progress of the work. 

 

l) `Letter of Acceptance' shall mean an intimation by a letter issued by the 
Accepting Authority of the Employer to tenderers that his tender has been 
accepted in accordance with the provisions in the said letter.  

 

m) "Defect Liability Period" shall mean a period of twelve months from the certified 
date of virtual completion issued by the Engineer/ Architect and accepted by the 
Employer. However in cases where completion gets delayed abnormally due to 
unavoidable reason(s) defect liability period shall be reckoned 12 months from 
the date of completion or 18 months from the date of start of work whichever is 
earlier. 

 

n) "Architect" shall mean Architect/ Architectural Consultant appointed by the Bank 
for the Project.  

 

2. SCOPE OF WORKS TO BE CARRIED OUT 

2.1 The work consists of supply and installation of readymade (factory made) storage units 

as described in the Bill of Quantities based on technical specifications furnished. The 

contractor shall be responsible for its functioning according to the design criteria and its   

parameters. Notwithstanding the   details   furnished, any discrepancies shall be brought out 

in the technical bid highlighting the shortcomings and suggest modifications. 
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2.2 The work to be carried out under the contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works. 

2.3 The descriptions given in the Schedule/ Bill of Quantities shall, unless otherwise stated, 

be held to include wastage on material, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labour necessary and for the full 

and entire execution and completion as aforesaid in accordance with good engineering 

practice and recognized principles.  

2.4 The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawing being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special conditions in preference to 

General Conditions.  

2.5 In the case of discrepancy between Schedule of quantities, Specifications and/ or the 

Drawings, the following order of preference be observed – 

a) Description in Schedule/ Bill of Quantities b) Technical Specifications 

c) Drawings, if any, prepared for the design d) BIS Specifications 

 

2.6 If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

contractor.  

2.7 Any error in description or quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the contractor from the execution of 

the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the Contract.  

2.8 The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer's instruction, provided always that verbal instructions, directions and 

explanations given to the contractor's or his representative upon the works by the 

Employer shall, if involving a variation be confirmed in writing to the contractor/s within 3 

days. 

2.8.1 No work for which rates are not specifically mentioned in the priced schedule of 

quantities shall be taken up without written permission of the Employer. Rates of 

items not mentioned in the priced schedule of quantities shall be fixed by the 

Employer as provided in clause "Variation".  

2.8.2  Regarding all factory made products, they shall be manufactured as per their 
respective IS code updated and all test undertaken at factory.  
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3. SITE VISIT 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

site conditions, nature and requirements of works, facilities of transport condition, effective 

labour and materials, access and storage for materials and removal of rubbish. The tenderer 

shall provide in his tender cost of carriage, freight and other charges as also for any special 

difficulties and including local authorities/ police restriction for transport etc. for proper 

execution of work as indicated. The successful tenderer will not be entitled to any claim of 

compensation for difficulties faced or losses incurred on account of any site condition which 

existed before the commencement of the work or which in the opinion of the Employer might 

be deemed to have reasonably been inferred to be so existing before commencement of 

work. 

4. TENDERS 

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced and 

also signed on the last page of respective chapter (this shall be acceptance of all the 

pages of the tender and its stipulations) together with initials on every page. 

Notwithstanding this, Initials/ signature in every page will indicate the acceptance of the 

tender papers by the tenderer. 

 4.2 No modifications, writing or corrections can be made in the tender papers by the 

tenderer, but he may at his option offer his comments or modifications in a separate sheet of 

paper attached to original tender papers. 

4.3 The Tenderers should note that the tender is strictly on item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable & self-supporting. If called upon by the Employer, detailed analysis of any or all the 

rates shall be submitted. The Employer shall not be bound to recognize the contractor's 

analysis. 

4.4 The works will be paid for as "measured work" on the basis of actual work done and not 
as "lump sum" contract. 
 

4.5 All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved, directly, related to and reasonably detectable from the drawings, specifications 

and schedule of quantities and no further extra charges will be allowed in this 

connection. In the case of lump-sum contracts, the payment of such items of work will be 

made for the actual work done on the basis of lump-sum charges as will be assessed to 

be payable by the Employer.  

4.6 The Employer has power to add to, omit from any work as shown in the drawings or 

described in the specifications or included in schedule of quantities and intimate the 
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same in writing but no addition, omission or variation shall be made by the contractor 

without authorization from the Employer. No variation shall vitiate the contract.   

4.7 The Tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the works.  

5. SIGNING OF CONTRACT & AGREEMENT 

5.1 The successful tenderer/ contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 14 days from the stipulated date of start of the 
work sign the contract consisting of -  

 
a)  Standard form of agreement on stamp paper, the notice inviting tender, all the 

documents including drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence 

leading thereto. 

b)  Standard Tender Form consisting of –  

i) NIT & General Rules and Instructions.  

ii) General Conditions of contract and clauses of contract along with 
Annexure thereto, like specification, special conditions etc.  

iii) Bill of Quantity and Price Bid. 
 

5.2   The contractor shall pay for all stamps and legal expenses, incidental there to. 

6. PERMITS AND LICENSES 

6.1 Permits and licenses for the release of materials or its purchases, which are 
under Government control, will be arranged by the contractor. It may be 
clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-availability of such materials in due time on 
this account or according to his own requirements. 

 
6.2 The contractor may, however, be eligible to a proportionate extension of time 

on this account, which in the opinion of the Employer is reasonable. 
 

7. GOVERNMENT AND LOCAL RULES  

The contractor shall conform to the provisions of all local byelaws and acts relating to the 

work and to the regulations etc. of the Government and Local Authorities and shall note to 

obtain the necessary permissions in this regard. The cost, if any, shall be deemed to have 

been included in his quoted rates, taking into account all liabilities and shall indemnify the 

Employer against such liabilities and shall defend all actions arising from such claims or 

liabilities.  
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8. TAXES AND DUTIES 

The tendered cost must include GST on the materials, or any other taxes or local chargesif 

applicable. No extra claim will be entertained with exception herein specified.  

8.1  The Tenderers must include in their tendered cost must include GST on materials, or 
any other taxes if applicable. No extra claim on this account will in any case be entertained. 
However, pursuant to the Constitution  (Forty Sixth Amendment) Act, 1982, if any further is 
imposed by Statute, and any Central Excise Duty by the Central Government on the 
principal constituent materials after the date of receipt of tenders, and the contractor there 
upon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the opinion of the Employer 
(whose decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the  contractor. On account of any downward revision 
of such taxes/ levies, the benefit shall be passed on to the Employer and shall be binding on 
the contractor even without the claim by the Employer. However, the Goods and service tax 
(GST) will be payable extra by the Bankon the final bill amount. 

 

8.2  The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of the Employer 
and/ or the Engineer/ Architect and further shall furnish such other 
information/ document as the Employer may require from time to time. 

 

8.3  The contractor shall, within a period of 30 days of the imposition of any such 
further tax/ levies, described above, give a written notice to the Employer that 
the same is given to pursuant to this condition, together with all necessary 
information relating thereto.  

 
9. OPTIONAL ITEMS 

All Optional items described in the schedule of quantities shall be separately included in the 

contract price as described in the schedule of quantities including all cost and profits but not 

totaled in the final value. These items shall be exercisable by the Employer any time during 

the course of execution of work and shall be binding on the contractor similar to the other 

items furnished in the tender. 

10. QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to cover the entire works as 

per the drawings/ specifications/ scope of work, and therefore the contractor is bound to 

complete the works at the same quoted rates in the event of quantity exceeding the specified 

bill of quantity, but the Employer reserves the right to execute only a part or the whole or any 

excess. 

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER  

The Employer reserves the right to execute any part of the work included in this contract by 

other agency or persons and contractor shall allow reasonable facilities and use of his 
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facilities for the execution of such work. The main contractor shall extend all co-operation in 

this regard. 

Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-

operate with the schedule of works in such a manner as worked out by the Bank Engineer. 

12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY & TOTAL 

SECURITY DEPOSIT 

A) Earnest Money Deposit: The tenderer will have to deposit the specified amount of 
earnest money as detailed in the notice inviting tender at the time of submission of 
tender. No interest will be paid on the earnest money. The earnest money of 
unsuccessful tenderers will be refunded without any interest soon after the decision 
to award the work is taken or after the expiry of the validity period of the tender. 
 

B) Initial Security Deposit: The successful tenderer whose tender is accepted shall 
be required to furnish by way of Initial security a sum which shall be equal to 2% (two 
percent) of the accepted value of the tender including the Earnest Money Deposit, 
within 14 (fourteen) days of the date of issue of the letter of acceptance of his tender, 
Demand Draft payable to the Employer. 
 

C) Total Security Deposit & Retention Money: A further sum of 8% (eight percent) of 
the Gross value of each interim/ final bill shall be deducted as Retention money to 
make up, together with the Initial Security Deposit, a total Security Deposit equal to 
5.0 % of the remaining amount of the accepted value of the tender. Retention money 
would be retained until the completion of Defects liability period and no interest 
would be paid on retention money kept with the Bank.  
 

12.1 Repayment of Retention Money (Total Security Deposit): 

      The retention money amount will be refunded 14 days (fourteen) days after the end of 

Defect Liability Period provided 

i) Contractor should remove all their materials, equipments, labour force, 
temporary sheds/ stores etc. from the site. 

ii) Contractor should have completed all the necessary testing, complied with 
the inspection remarks & its rectifications if any, submission of all the 
required particulars, test certificates and such other particulars. 

iii) Contractor has satisfactorily carried out all the works and attended to all 
defects in accordance with conditions of the contract. No interest is allowed 
on retention money. Alternatively, the above said security deposit shall be 
released after the completion of work provided the contractor submits bank 
guarantee for the amount for a period of defect liability period from any 
scheduled commercial Bank in the format acceptable to the Bank. 
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13. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

i) The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the design parameters, technical specifications, 
drawings and schedule of quantities. Based on the details furnished in the NIT, the 
contractors should undertake their own assessment and design the plant and system 
required. If the contractor finds any discrepancies, it should immediately be brought to 
the notice of the Employer. 
 

ii) The tenderer shall take full responsibility for adequacy, suitability and safety of all the 
design, works and methods of design/ installation. 

iii) The employer shall on no account be responsible for the expenses incurred by the 
contractor during the progress of work at site, towards any incidental expenditure like 
medical amenities to the workers at site, security arrangement etc. The employer shall 
not be responsible for the safety of the workers at site either on account of the works 
executed by the contractor or on account of the works executed by any other agency 
involved at that time. 
 

iv) The Employer on no account shall be responsible for storage of materials or loss or 
pilferage or theft either in respect of the material stored or material already built and 
paid for by the Employer. 

 
v) The contractor shall at all times give access to workers employed by the Employer.  

 
vi) All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor.  

 
vii) Any facilities available at site shall be utilised only with prior permission of the 

Employer or Building society or the in-charge of the site/ building owner and cannot be 
taken as granted and for such services and utilities, the Employer is entitled to charge 
at his discretion.  

 
viii) Electricity required for the works can be tapped from one common point. 

 
ix) Contractor shall provide and maintain all measuring instruments, including steel tape at 

all time for properly carrying out the work and for the use of the employer including 
employing skilled attendants and site engineer at site. 

 
x) No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services. 
 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

i) Time of Completion 

The entire work is to be completed in all respects within the stipulated period. The work 

shall be deemed to commence immediately from the date of acceptance letter or date 

of handing over site whichever is earlier. Time is the essence of the contract and shall 

be strictly observed by the contractor.  
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The work shall not be considered as complete until the Employer certifies in writing that 

the work has been virtually completed and defect liability period shall commence from 

the date of such certificate. 

 ii) Extension of Time 

(a) The time allowed for execution of the Works by the Contractor as specified or the 

extended time in accordance with these conditions shall be the essence of the 

Contract. If the contractor commits default in the execution of the work as aforesaid, 

the Employer shall without prejudice to any other right or remedy available in law be at 

liberty to forfeit the earnest money absolutely. 

(b) Request for extension of time, to be eligible for consideration, shall be made by the 

contractor to the accepting authority in writing within Ten daysof the happening of the 

event causing delay. The contractor shall also, if practicable, indicate in such a request 

the total period for which extension is desired, overlapping period, if any, with earlier 

events causing delays. 

(c) The decision of the Employer for an extension of time for completion hereunder 
(which decision shall be final and binding on the contractor) shall be promulgated on 
completion of the work or at the conclusion of such events based on which the 
extension of time was sought by the contractor, and the Employer shall then, in the 
event of an extension being granted, determine and declare the final completion date. 
The provision in clause with respect to payment of Liquidated Damages shall, in such 
case, be read and construed as if the extended date fixed by the Employer were 
substituted for and the damage shall be deducted accordingly. 

 
iii) Progress of Work 

During the period of work, the contractor shall maintain proportionate progress on the 
basis of a programme chart submitted by the contractor and approved by the 
Employer. Contractor shall plan for procurement of materials, equipments well in 
advance and reflect the same in a progress chart so that there is no delay on the part 
of the contractor in completion of the project. Maintenance and production of such 
records as and when required shall be the responsibilities of the contractor. 
 

15. LIQUIDATED DAMAGES 
 
15.1 If the contractor fails to maintain the required progress in terms of the contract or to 

complete the work and clear the site on or before the contract or approved extended 

date of completion, he shall, without prejudice to any other right or remedy of the 

Employer on account of such breach, pay as agreed compensation, the amount 

calculated at the rates stipulated below or such smaller amount as may be fixed by the 

employer on the contract value of the work for every completed week that the progress 

remains incomplete. 

15.2 For this purpose the term `Contract Value' shall be value of the contract as accepted. 

a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent per 

week  
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b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5 percent 

per week 

        Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed the under noted percentage of the Contract Value.   

 1) Completion period (as originally stipulated) not exceeding 6 months – 10 % 
 2) Completion Period 6 to 24 months - 7.5 % 
 

15.3 The Employer shall have the right to adjust,/ set-off against any sum payable to the 

contractor under this or any other contract with the Employer anywhere in India/ outside 

India.  

16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 

 The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any hoarding, gantry, building structure 
other than those approved by the Employer. No fixtures or materials to be placed in such 
a manner that can be considered dangerous to the installation and to the persons 
working or passing by or visiting the site or occupants.   

 Storage of materials: The contractors shall make use of existing facilities with due 
permission of the Employer for storage of materials at site, but watch & ward 
arrangements for the safety of materials shall be the responsibility of the 
contractor. 

 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

 
17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the regulations and bye-laws of any authorities, and or other 

Companies (Indian or International), and/ or Statutory Authorities, with whose system 

and design or technical knowhow are/were proposed to have connection with this work. 

So also the contractor shall before making any variations from the drawings or 

specification that may be associated to so conform, give the Employer written notices 

specifying the variations proposed to be made and the reasons for making them and 

apply for instruction thereon. The Employer on receipt of such intimation shall give a 

decision within a reasonable time.  

17.2 The contractor shall arrange to give all notices required for by the said Acts, regulations 

or Bye-laws to be given to any authority, and to pay to such authority or to any public 

officer all fees that may be properly chargeable in respect of the work and lodge the 

receipts with the Employer.  

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer aloof and indemnified in all respects from such actions, cost and 

expenses. 
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18. CLEARING SITE AND SETTING OUT WORKS 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, and 

rubbish of all kinds. All material damages on the place of work on the walls, ceiling or 

flooring or any other connected equipments, materials or installations shall be re-done 

to maintain the originality and leveled at the contractor’s own cost. 

18.2 The contractors shall set out the works and shall be responsible for the true and perfect 

setting out the works and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof. If at any time, any error shall appear during the progress 

of any part of the work, the contractor shall at his own expenses rectify such error, if 

called upon to the satisfaction of the Employer.  

19. DISPOSAL OF DANGEROUS/ WASTE MATERIALS 
 

All waste materials and other matters of any offensive nature shall be taken out once the 

works are completed. The contractor shall keep the works free from dangerous materials like 

industrial gases, welding machines and any such devices or material of toxic and poisonous 

nature shall not carry within the site or building any material that are explosive in nature. Any 

such offensive materials which are essentially required in course of work shall be 

undertaken with due written permission of the Employer provided such materials are 

permissible under Law.   

20. ACCESS 

Any authorized representatives of the Employer shall at all reasonable times have free 

access to the works and/ or to the workshops, factories or other places where materials or 

equipments are being prepared or constructed for the work and also to any place where the 

materials are lying or from where they are being obtained, and the contractor shall extend 

necessary facilities to the Employer or their representatives for inspection, examination & 

testing of the quality & workmanship of the materials. 

21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

21.1 All the works specified and provided for in the specifications or which may be required 

to be done in order to perform and complete any part thereof shall be executed in the 

best and most workmanlike manner with materials of the best and approved quality of 

the respective kinds in accordance with the particulars contained in and implied by the 

specifications and as represented by the drawings or according to such other additional 

particulars, and instructions as may from time to time be given by the Employer during 

the execution  of the work, and to his entire satisfaction. 

21.2 If required by the Employer the contractor shall have to carry out tests on materials and 

workmanship in approved material testing laboratories or as prescribed by the Employer at 

his own cost to prove that the materials etc. under test conform to relevant Bureau of Indian 

Standards and/ or as specified in the specifications. The necessary charges for sample 

material, transporting, testing etc. shall have to be borne by the contractor.  
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21.3 All material must be the best of their kind available and the contractors must be entirely 

responsible for the proper and efficient carrying out of the work. Samples of all the materials 

to be used must be submitted to the Employer when so directed by the Employer. 

21.4 Should the work be suspended by any reason, the contractor shall take all precautions 

necessary for the protection of work and at his own expenses shall make good any damages 

arising from any of these causes. 

22. REMOVAL OF IMPROPER WORK 

22.1 The Employer shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be 

specified in the order of any materials which in the opinion of the Employer are not in 

accordance with specification or instructions, the substitution or proper re-execution of 

any work executed with materials or workmanship not in accordance with drawings and 

specifications or instructions.  

22.2 In case the contractor refuses to comply with the order the Employer shall have the 

power to employ and pay other agencies to carry out the work and all expenses 

consequent thereon or incidental hereto as certified by the Employer shall be borne by 

the contractor or may be deducted from any money due to or that may become due to 

the contractor. No certificate that may be given by the employer, shall relive the 

contractor from his liability in respect of unsound work or bad materials or design. 

 
23. CONTRACTOR'S EMPLOYEES 

23.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (by turn) throughout the work and shall participate during site 

meetings and be available to take and comply with instructions of the Employer. 

23.2 No Child Labour 

No labour below the age of eighteen years shall be employed on the work. In case of 

electrical works, the labour employed by the tenderer or their sub-contractor should be 

authorized person as permitted by the Chief Electrical Inspectorate office of the 

respective State Government. The Employer shall not be responsible for any deviation 

and the tenderers shall indemnify the Employer from any legal action or in any way 

directly or indirectly. 

23.3 Labour Legislation 

The tenderer shall comply with the provisions of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractors Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 

any other laws relating thereto and the rules made there under from time to time. 
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23.4 The tenderer shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him. 

23.5 The tenderer shall indemnify and keep indemnified the Employer against payments to 

be made under and for the observance of the laws aforesaid and the Contractors' Labour 

Regulations without prejudice to his right to claim indemnify from his sub-contractors. 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract.  

23.6 COMPLIANCE OF LABOUR REGULATIONS 

i) The Tenderer shall at his own expense arrange for all  the  safety provisions  for  the safety 

of all workers and employees  directly  or indirectly  employed  on  the  work  by  the tenderer  

or his sub-contractors.  

ii) The Tenderer shall be fully responsible for compliance at his own expense all the labour 

regulations and rules to be observed by him and his sub-contractors and by the Employer as 

Principal Employer of workers. The Tenderer shall fully indemnify the Employer against any 

action by the state and/ or Central Government for any default or alleged default by the 

Tenderer, Sub-contractor or Employer of any of such rules and regulations. If, due to any 

default of the tenderer or his sub-contractors, the Employer has to incur any expenditure for 

compliance of the rules and regulations or for any other reason connected with such default, 

the Employer shall be entitled to recover from the tenderer all such expenditure in full from 

any payment due to the tenderer. 

24. DISMISSAL OF WORKMEN 

The contractor shall on request of the Employer immediately dismiss or take off from the 

works, any person employed thereon by him, who may in the opinion of the employer, be 

unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the 

basis of any claim for compensation or damages against the Employer or any of their officers 

or employee.   

25. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, change in constitution and no subletting shall relieve the 

contractor from the full and entire responsibility of the contract or from active 

superintendence of the work during their progress. 

26. DAMAGE TO PERSONS, WORKMEN AND PROPERTY, INSURANCE 

26.1 Damages to persons: The Tenderer shall be responsible for all injury/ damage caused 

to the work or workmen or to any persons, animals or things and for all damages to the 

structural and/ or decorative part of property which may arise from the operations or 

neglect of himself or of any sub-contractor or of any of his or sub-contractors 
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employees, whether such injury or damage arise from carelessness, accident or any 

other cause whatsoever in any way connected with the carrying out of this contract. 

26.2 The clause shall be held to include interalia, any damages to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets, footpaths or ways 

as well as damages caused to the buildings and the works forming the subject of this 

contract by rain, wind or other inclemency of the weather.  

26.3 The tenderer shall indemnify the employer and hold harmless in respect of all and any 

expenses arising from such injury or damages to persons or property as aforesaid and 

also in respect of any claim made in respect of injury or damage under any acts of 

compensation or damage consequent upon such claim.   

26.4 Damages to property: The Tenderer shall reinstate all damage on every sort mentioned 

in this clause, so as to deliver the whole of the contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damages to the 

property or third parties.   

26.5 The tenderer shall effect the insurance necessary and indemnify the employer entirely 

from all responsibility in this respect. The insurance must be placed with a company 

approved by the employer and must be effected jointly in the name of the contractor and 

the employer and the policy lodged with the latter. The scope of insurance is to include 

loss or damage to the work and workmen due to carelessness, accident including fire, 

earthquake, floods, etc., damage or loss to the contract itself till this is made over a 

complete state. Insurance is compulsory and must be effected from the very initial 

stage. The contractor shall also be responsible for anything which may be excluded 

from damage to any property arising out of incidents, negligence or defective carrying 

out of this contract.  

26.6 The employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or occurring from or in 

respect of any such claim or damages from any sums due or to become due to the 

contractor. 

26.7 If the tenderer or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road curb, 

fence, enclosure, water pipe, cables, drains, electrical cables or telephone post or 

wires, trees, grass or grass land, or cultivated ground contiguous to the premises on 

which the work or any part is being executed, or to any property of the residents if any 

damage shall happen to the work or property while in progress,  from  any  cause 

whatever or if any defect, or other faults appear in the work within twelve  months after a 

certificate final or otherwise or its virtual completion shall have been given by the 

Employer as aforesaid arising out of defect or improper materials or workmanship the 

tenderer  shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Employer/ Engineer/ Architect cause the same to be 

made good by other workmen and deduct the expense  from any sums that may be then 
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or at any time thereafter may become due  to the  tenderer, or from his security deposit, 

or the proceeds  of  sale thereof or of a sufficient portion thereof. 

 26.8 INSURANCE: 

The Contractor shall, at his own expense insure the works , effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an 
insurance company approved by the Employer, for the full amount of the contract .The scope 
of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing water or 
other fighting measures, flood, inundation , rain, windstorm of any kind, earthquake, 
subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence , malicious acts 
or human error, additional cover for third party liability and surrounding properties. The CAR 
shall be held in the joint names of the Employer and the Contractor (the name of the former 
being placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the Employer 
with 21(twenty days) days from the date of issuing the work order.  
 
The Contractor shall also indemnify the Employer against all claims which may be made 
upon the Employer, whether under the Workmen's Compensation Act or any other statue in 
force, during the currency of this contract or at Common Law in respect of any employee of 
the Contractor or of sub-Contractor and shall be at his own expense obtain, effect and 
maintain until the completion of the Contract a policy of Insurance against such risk in 
respect of employees of contractor or sub-contractor with an Insurance Company approved 
by the Employer, a comprehensive policy of Insurance and deposit such policy or policies 
with the Employer from time to time during the currency of this contract. 
 
In default of the Contractor insuring as provided above,the Employer on his behalf may so 
insure and may deduct the premiums paid from any money due, or which may become due 
to the contractor. 

 
The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the Contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Architect may deem fit, but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid 
by the insurer in settlement of any claim arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Employer such policies. The Contractor shall not permit a sub-Contractor to commence work 
at the site unless the said insurance policies are submitted. In the event of failure of the sub-
contractor to commence work at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-Contractor. 
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27. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works 

under this contract. If the contractor shall use materials less than what is required under the 

contract, the value of the difference in the quantity of the materials that was required to use 

and that actually used shall be deducted from his dues. The decision of the Employer shall 

be final and binding on the contractor as to the amount of materials the contractor is required 

to use for any work under this contract. 

28. MEASUREMENT 

28.1 All measurements shall be carried out as per relevant  IS code  unless otherwise stated 

elsewhere in this document.Before taking any measurement of any work the contractor 

shall give reasonable notice to the Bank Engineer/ Architect and measurements 

particularly concealed measurements shall be jointly taken and recorded and such 

statement of measurement shall be enclosed along with the bill or running bills. In the 

event of such measurement taken directly by the contractor, the details shall be 

recorded and routes be marked for inspection of the bank Engineer/ Architect. 

 The measurements are to be recorded in a measurement book, maintained up to date 

at the site. The measurements should be recorded/ submitted in IS units only unless 

otherwise specified by the Engineer/ Architect. 

28.2 Any deviation or discrepancies observed by the Engineer/ Architect shall be brought to 

the notice of the contractor or their representatives and during such inspection and 

measurement if the contractor fails to be present the certification of the Engineer/ 

Architect shall be final and binding on the contractor and the contractor shall have no 

right to dispute the same.   

29. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY 
29.1 Payment Terms 

i) Initial Mobilization Advance: No mobilization advance will be considered by 
Bank.  

ii) All bills shall be prepared by the contractor in the form agreed or furnished by the 

Employer. Normally "No payment" shall be made for a work, estimated to cost Rs. 

3.00 lakhs or less but for the final bill after the whole of the work has been completed 

and certificate of completion recorded.  

iii) The contractor shall submit interim bills only after taking actual measurements 

jointly recorded with the Engineer-In-Charge/ Employer/ Architect at site in 

Measurement Books. The bills shall be submitted in the following proforma: 

As per Tender Previous Bill Current Bill Up to Date Bill 

Tender 

item 

Item 

Description 

Qty Rate Amount Qty Amount Qty Amount Qty Amount 
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iv) All such interim payments accepted by the Contractor shall be regarded as 

payments by way of advances against final payment only. These shall not preclude 

bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 

and reconstructed or re-erected. 

29.2 Any certificate given by the Engineer-in-charge/ Architect relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications.  

29.3 Any such interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the engineer-in-charge/ employer under 
the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract.   

 
29.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 

29.5 All the payments, interim or otherwise, are subject to statutory deductions of Income 

Tax & its Surcharge etc., as notified by respective Local/ State Government/Authority 

and any such instructions conveyed from time to time.  From the interim bills, the 

retention money as detailed elsewhere in this tender shall also be deducted. 

29.6 The final bill shall be submitted by the contractor within 1 (one) month from the date of 

completion of work or from the date of certification of virtual completion certified by the 

Engineer-in- charge/ Architect. 

29.7 FINAL PAYMENT 

(1) The Tenderer shall submit the final bill in the same manner as specified in interim bills 

within one month of physical completion of the work or within 15 days of the date of the final 

certificate of completion furnished by the engineer-in-charge whichever is earlier. No further 

claims shall be made by the tenderer after submission of the final bill or on acceptance of the 

final payment and these shall be deemed to have been waived and extinguished. 

(2) The final payment is subject to deduction of Total Security Deposit to be retained during 

the defect liability period as described in the condition of contract under clause 12. 

30. VARIATION/ DEVIATION 

The Engineer-in-Charge with the specific approval of the Employer shall have power to 

make alteration in, omissions from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and the tenderer shall be bound to carry out the 

works in accordance with any instructions given to him in writing signed by the Engineer-in-

Charge. Such alterations, omissions, additions or substitution shall form part of the contract 

as if originally provided therein and any altered, additional or substituted work which the 
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tenderer may be directed to do in the manner specified above as part of the works, shall be 

carried out by the tenderer on the same conditions in all respects including price on which he 

agreed to do the main work except as hereafter provided - 

(a) No work which radically changes the original nature of the contract shall be ordered by 

the Engineer-in-Charge as a deviation.  

(b) In the event of any deviation being ordered which in the opinion of the tenderer changes 

the original nature of the Contract, he shall within fifteen days of having been so ordered 

bring this to the notice of the Employer with the reasons but nevertheless carry it out and the 

disagreement as to the nature of work and the rate to be paid therefore shall be resolved in 

accordance with Clause under caption "SETTLEMENT OF DISPUTES AND 

ARBITRATION". 

(c) The tendered rates, shall hold good for any increase or decrease in the tendered 
quantities upto variation of 25% and as stipulated else here for legitimate completion of 
works as per original design or scope of work and on account of any modification or 
alteration suggested and where the variation is for the respective item is beyond 25%, 

the rate for the respective item may be reviewed on mutually agreed terms. 
 
(d) ASCERTAINMENT OF PRICES FOR EXTRA/ SUBSTITUTE ITEMS 
 
Should it be found that any variation is made, from the tendered schedule of item by 
operating additional item called “extra item” or “substitute Item’ in substitution of 
some tendered items, the rate and the valuation thereof, unless previously or 
otherwise agreed upon, shall be made in accordance with the following rules – 
 
(i) Rates of extra or substituted items shall wherever possible be derived from the 

tender rates of similar Items in the contract. Whenever any rates are based on 
market rates of materials and labour, an element of profit and all overheads at 
fifteen percent.  
 

(ii) The Contractors submit their rate analysis in details, as detailed above (i), for 
variations/ extra items at least 15 days before executing the work to the bank 
engineer who shall scrutinize the analysis and forward the same for Bank’s 
approval. The rates as corrected, verified, approved/ accepted by the bank shall 
only be final and binding on the contractor. 
 

31. SUBSTITUTION 

In the event of non-availability of any specified material, should the contractor desire to 

substitute any materials and workmanship, he must obtain the approval of the Employer in 

writing for any such substitution well in advance. Such decision of the Employer shall be final 

and binding on the contractor. In respect of Materials whose makes are not specified in the 

tender, specific approval of the Employer has to be obtained in writing before their usage. 
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32. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION 

32.1 The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects set right. On completion of such inspection, the contractor shall inform the 

Employer that they have completed the work and it is ready for inspection. 

32.2 On completion, the contractor shall clean all the area and its surroundings, equipments 

etc. and will leave the entire area clean and ready for immediate usage to the satisfaction of 

the Employer.  

33. CLEARING SITE ON COMPLETION 

33.1 On completion of the works the contractor shall clear away and remove from the site all 

constructional materials, plant &equipments, tools, surplus materials, scraps, rubbish 

and temporary works of every kind and leave the whole of the site and the works clean 

and in a workmanlike condition to the satisfaction of the Employer.  

33.2 In the event of failure to clear the site as required the Employer have the right to 

undertake the same engaging other agency and the same shall be at the cost of the 

contractor and liable for deductions in the payments due to the contractor and the contractor 

shall not dispute such payments.  

34. DEFECTS AFTER COMPLETION 

34.1 The contractor shall make good at his own cost and to the satisfaction of the Employer 

all defects, or other faults, which may appear during the defect liability period.  

34.2 In case of specialized work based on the contractors own design and their standard 

manufacturing product incorporated in the works and in the event of the design of the system 

being defective or any components used found to be defective on account of manufacturing 

defects or otherwise forcing, any improvement thereof to be implemented or undertaken to 

rectify such inherent defects, notwithstanding additional cost of components or design 

modification, they shall be undertaken at contractor's own cost.  

34.3 In default, the Employer may employ and pay other agency or persons to amend and 

make good such damages, losses and expenses consequent thereon or incidental thereto 

such expenses shall be made good and borne by the contractor failing which the same shall 

be recoverable from the payment due to the contractor and in the event of amount retained 

being insufficient, recover the balance from the contractor from the amount retained under 

clause no 12 together with any expenses the Employer may have incurred in connection 

therewith. 

35. CONCEALED WORKS 

The contractor shall give notice to the Employer wherever any work is to be buried or 

concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible 

later on, in order that the work may be inspected and correct dimensions or measurements 

taken before such burial. In default whereof the same shall, in the opinion of the Employer 

be either opened up for measurement at the contractors expenses or no payment may be 
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made for such materials. Should any dispute or difference arise after the execution of any 

work as to measurements etc. or other matter which cannot be conveniently tested or 

checked, the notes/ certification of the Engineer-in-charge shall be accepted as correct and 

binding on the contractor. 

36. ESCALATION 

The rate quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any granted) and till the completion of work and will not be subject to any fluctuation 

due to increase in cost of materials, labour, sales tax, octroi etc. unless specifically provided 

in these documents.  

37. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 

and labour charges of tools and plants would be entertained under any circumstances. 

38. SUSPENSION OF WORKS 

38.1 Subject to other provisions contained, the Employer may without prejudice to his any 

other rights or remedy against the tenderer in respect of any delay in commencing, 

completing or during the progress of work or inferior workmanship, may serve notice in 

writing absolutely determine and cancel the contract in any of the following cases – 

i) If the contractor having been given by the Employer, a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 

inefficient or otherwise improper or un-workman like manner,the contractor fails comply with 

the requirement of such notice within a reasonable time as decided by the employer. 

ii) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if   a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

iii) If the contractor has without reasonable cause failed to commence the work or has 

suspended the progress of the work or has failed to proceed with the work with due diligence 

so that in the opinion of the Employer (which shall be final and binding) he will be unable to 

secure completion of the work by the date for completion and continues to do so after a 

notice in writing of seven days from Employer. 

iv) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract and/ r 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer. 
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vii)If the contractor commits any acts mentioned in terms of tender hereof. And when the 

contractor has made himself liable for action under any of the cases aforesaid, the Employer 

shall have powers: 

a) To determine or rescind the contract of which termination or rescission notice in writing to 

the contractor under the hand of the Employer shall be conclusive evidence. Upon such 

determination or rescission, the security deposit of the contractor shall be liable to be 

forfeited and shall be absolutely at the disposal of Employer. 

b) In any such event the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action is taken under any of the 

provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work thereto or actually performed under this contract unless and until the Engineer- in-

charge has certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified; Provided 

further that any of the recoveries to be made when the excess cost incurred by the Employer 

is more than the Security Deposit to be forfeited, such recoveries shall be limited to the 

amount by which the excess cost incurred exceeds the Security deposit so forfeited. 

38.2   In any case in which any of the powers conferred upon the Employer hereof, shall 

have become exercisable & the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers 

shall notwithstanding be exercisable in the event of any future case of default by the 

contractor and the liability of the contractor for compensation shall remain unaffected.  

39. TERMINATION OF CONTRACT BY EMPLOYER 

39.1  If the contractor 

(a) at any time makes default in proceeding with the works or any part of the work 

with due diligence and continues to do so after a notice in writing of 7 days from the 

Engineer -in-Charge; 

or 

(b) commits default in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the  Engineer-in-Charge; 

or 

(c) fails to complete the works or items of work with individual dates of completion, on 

or before the date(s) of completion, and does not complete them within the period 

specified in a notice in writing is given to him in that behalf by  the Engineer-in-

Charge;  

or 
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 d) shall offer or give or agree to give to any person in Bank service  or  to any other 

person on his behalf any  gift  or consideration  as an inducement or reward for 

favoring  him in  relation  to the obtaining or execution of this  or  any other Contract 

for the Employer  

or 

e) shall enter into a Contract with the Bank in connection with which  commission has 

been paid or agreed to be paid by him or with his  knowledge,  unless  the  particulars  

of  any  such omission  and  the  terms of  payment  thereof  have  been  previously  

disclosed  in  writing to the   Accepting Authority/ Engineer-in-Charge;  

or 

f) shall  obtain  a Contract with the Employer as a  result  of wrong tendering or other 

unethical methods  of  competitive tendering;  

or 

g) being an individual, or in a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving  order or  order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose or amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of 

his effects or composition or arrangement for the benefit of his creditors or purport so 

to do, or if any  application be made under any Insolvency Act for the time being in 

force  for  the sequestration of his estate or if a trust  deed  be executed by him for 

benefit of his creditors; 

or 

h) being a company, shall pass a resolution or the Court  shall    make  an  order for 

the winding up of  the  company  or  a  receiver  or manager on behalf of the 

debenture holders or others shall be appointed or circumstances shall arise which 

entitle the Court or debenture holders to appoint a receiver or manager;  

or 

i) shall suffer an execution being levied on  his  goods  and allow it to be continued 
for a period of 21 days;  

or 

j) assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to 
be subletting) or otherwise parts with or attempts to  assign, transfer sublet or 
otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Accepting Authority;  
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39.1.2The Accepting Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Employer, by a notice in writing 

cancel the contract as a whole or only such of items in default from the tenderer.  

39.1.3The Engineer-in-Charge shall on such cancellation by the accepting authority have 

powers to, for which the contractor shall hereby unconditionally agree –  

(a) To take possession of the Site and any materials, constructional plant, 

implements, stores, etc., thereon; and/ or  

(b) To carry out the incomplete work by any means at the risk and cost of the 

Tenderer. 

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine 

what amount, if any, is recoverable from the contractor for completion of the works or 

part of the Works or in case the Works or part of the Works is not to be completed, the 

loss or damage suffered by the Employer. In determining the amount, credit shall be 

given to the contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor's materials taken over and incorporated in the work. 

39.3 Any excess expenditure incurred or to be incurred by the Employer in completing the 

Works or part of the Work or the excess, loss or damages suffered or may be suffered by the 

Employer as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to Employer in law be recovered from any money due to the Tenderer on 

any account, and if such moneys are not sufficient the Tenderer shall be called upon in 

writing and shall be liable to pay the same within 30 days. 

39.4 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge with the approval of the Employer shall have the right to 

sell any or all of the Contractor's unused materials, constructional   plant, implements, 

temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction 

of any sums due from the Contractor under the Contract and if thereafter there be any 

balance outstanding from the Contractor, it shall be recovered in accordance with the 

provisions of the Contract. 

39.5 Any sums in excess of the amounts due to the Employer and unsold materials, 

constructional plant, etc., shall be returned to the Contractor, provided always that if 

cost or anticipated cost of completion by the Employer of the Works or part of the Works 

is less than the amount which the Contractor would have been paid had he completed 

the Works or part of the Works, such benefit shall not accrue to the Contractor. 

40. SETTLEMENT OF DISPUTES AND ARBITRATION 

40.1 It shall be an inseparable part of the contract that in matters regarding quality of 

materials, workmanship, removal or rejection of improper work, interpretation of the 

drawings and specifications, measurements of materials and/ or items of work, mode of 

procedure and carrying out of the work, the decision of the Engineer-in-Charge which 

shall be given in writing, shall be final, conclusive and binding on the tenderer. 
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40.2 (A) If the tenderer considers any work demanded of him to be outside the requirements 

of the contract, or considers any drawings record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of work, to be unacceptable, he shall promptly within 15 days request the 

Employer in writing written instruction or decision. Thereon, the Employer shall give his 

written instructions or decision within a period of two months from the receipt of the 

tenderer's letter. 

40.2 (B) upon receipt of such written instructions or decision the tenderer shall promptly 

proceed without delay to comply with such instructions or decisions.  If the Employer fails to 

give his instructions or decision in writing within a period of two months after being 

requested or if the tenderer is dissatisfied with the instructions or decision of the Employer, 

the Contractor may within 30 days appeal to the designated Appellant Authority of the 

Employer who shall afford an opportunity to the tenderer to be heard and to offer evidence in 

support of his appeal. If he is dissatisfied with this decision, the tenderer, shall within a 

period of thirty days from receipt of the Appellant Authority of the decision, indicate his 

intention to refer the dispute to Arbitration, failing which the said decision shall be final and 

conclusive and not referable to adjudication by the    Arbitrator.  

40.3  All disputes or differences in respect of which decisions have not been final, binding 

and conclusive as above shall be referred for adjudication by he arbitration by a Sole 

Arbitrator appointed as follows –  

a) Within one month of receipt of notice from any party to the contract for appointment 
of the Arbitrator the Appellant Authority, in charge of the work at the time of such 
appointment shall send to the tenderer a panel of three names of persons who shall 
not presently be connected with the work. The tenderer shall within fifteen days of 
receipt of this list select and communicate to the Appellant Authority the name of one 
person from the list who shall then be appointed as the sole arbitrator by the 
Appellant Authority. 

 
b) If tenderer fails to communicate his selection of name, within the stipulated period, 

the Appellant Authority shall without delay select one person from the list and appoint 
him as Sole Arbitrator. If the Appellant Authority fails to send such a list within one 
month as stipulated, the tenderer shall send a similar list to the Appellant Authority 
within 15 days. The Appellant Authority shall then select one person from the list and 
appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the 
Appellant Authority fails to do so, the tenderer shall communicate to the Appellant 
Authority the name of one officer from the list, who shall then be the Sole Arbitrator. 

 
c) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another sole Arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

 
d) It is term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each such dispute along with the notice for 
appointment of arbitrator and giving reference to the rejection by the Appellant 
Authority of the appeal and a copy of his notice(s) of intention to refer the dispute to 
arbitration of such disputes as mentioned in Point 40.2 above failing which the notice 
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for appointment of the Arbitrator shall not be treated as notice for appointing the 
arbitrator. 
 

e) It is also a term of this contract that no person other than a person appointed by 
Appellant Authority, in charge of the work as aforesaid should act as arbitrator. 

 
f) It is also a term of the contract that if the tenderer does not make any demand for 

appointment of arbitration in respect of any claims in writing as aforesaid within 90 
days of receiving the intimation from the Employer that the final bill is ready for 
payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the Employer shall be discharged and released of all liabilities 
under the contact in respect of these claims. No party shall be entitled to bring any 
claim to arbitration if the arbitrator has not been appointed before the expiry of sixty 
days after defect liability period. 
 

g) The arbitration shall be conducted in accordance with the provisions of the Indian 
Arbitration Act, 1996, or any statutory modification or re-enactment thereof and the 
rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

 

h) The arbitrator may from time to time with the consent of the parties enlarge 
the time for making and publishing the award. 

 
i) It is also a term of the contract that any fees, TA, DA and other charges are payable 

to the Arbitrator shall be paid by both the parties equally.  

 
j) The award of the Arbitrator shall be final and binding on both the parties 

 
41. RIGHT TO AUDIT/ TECHNICAL EXAMINATION 

The Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 

made even after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

tenderer under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the tenderer shall be liable to refund the 

amount of over-payment and it shall be  lawful for the Employer to recover the same from 

him in the manner prescribed in clause 47 or in any other manner legally permissible and if it 

is found that the tenderer was paid less than what was due to  him  under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by the Employer to the tenderer, without any interest thereon; 

Provided that the tenderer shall not be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Employer on the one hand and the tenderer on 

the other under any term of the contract permitting payment for work after assessment by the 

Engineer-in-Charge. 
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42. PHOTOGRAPHS OF WORKS CARRIED OUT 

The Contractor shall at his own cost supply a reasonable number of Post card size 
coloured photographs of the works carried out if and as per the instructions of the 
Bank Engineer. In the event of any dispute or termination of Contract either by the 
Employer or the Contractor, the Contractor shall arrange to obtain Photographs of 
the works completed up to the date of such termination of Contract. 
 
43. FORECLOSURE OF CONTRACT IN FULL OR IN PART 
 
If at any time after acceptance of the tender, the Employer decides to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the 
whole or any part of the works to be carried out, they shall inform the Contractor in 
writing to that effect and the Contractor shall have no claim to any payment or 
compensation or otherwise whatsoever, on account of any loss of profit or advantage 
which he might have derived from the execution of the works in full, but which he did 
not derive in consequence of such foreclosure of the whole or part of the works. 
 
The Contractor shall be paid at the contract rates for works executed at site. 

 

44. REINSTATEMENT ITEMS 
 
In case of items like making good new work and matching the finish with the existing 
one, the work will have to be done perfectly. In this case Employer’s decision will be 
final regarding the acceptability of finish. If the reinstatement is not accepted by the 
Employer, the same will have to be done again to his satisfaction at no extra cost.  
 
45. NON-AVAILABILITY OF ANY MATERIALS 
 
If for some reasons, materials mentioned in the Approved Brand of Manufacturers or the Bill 

of Quantities are not available; the same shall be brought to the notice of the Employer in 

writing by the Contractor. No alternative material shall be used without Employer’s written 

approval. Refer also clause 31 in this aspect. 

46. LIEN 

(a)  Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract against the contractor, the Employer shall be entitled to withhold and 

also have a lien to retain such sum or sums in whole or in part from the security, if 

any deposited by the tenderer and for the purpose aforesaid, the Employer shall be 

entitled to withhold the security deposit, if any, furnished as the case may be and 

also have a lien over the same pending finalisation or adjudication of any such claim. 

In the event of the security being insufficient to cover the claimed amount or amounts 

or if no security has been taken from the contractor, the Employer shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other 

contract with the Employer pending finalisation or adjudication of any such claim.  
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(b)  Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withhold or retained by way of lien by 

the Employer or any other contracting person or persons through Engineer-in-Charge 

against any claim of the Employer or such person or persons in respect of payment 

of a sum of money arising out of or under any other contract made by the contractor 

with the Employer or with such other person or persons. 

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Employer will be kept withheld or 

retained as such by the Employer till the claim arising out of or under the contract is 

determined by the arbitrator (if the contracts governed by the arbitration clause) or by 

the competent court, as the case may be and that the tenderer will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above  and duly notified as such to the tenderer. 

For the purpose of this clause, where the tenderer is a partnership firm or a limited 

company, the Employer shall be entitled to withhold and also have alien to retain 

towards such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/ limited company as the case may be, whether in his 

individual capacity or otherwise. 

47. EXTERNAL INSPECTION & AUDIT 

(i) All works under or in course of execution or executed in pursuance of the Contract 

shall at all times be open and accessible to the inspection of the Quality Control 

Organisation of the Employer or any designated auditor/ officials of the Employer and 

of the Chief Technical Examiner's Office under Central Vigilance Commission.  

(ii) If it shall appear to the Engineer-in-Charge or to the Engineer in charge of Quality 

Control or any designated auditors/ officials of the Employer or to the Chief Technical 

Examiner, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract, the contractor shall, on demand made in writing within 

the defect liability period from the Bank Engineer specifying the work, materials or 

articles complained of notwithstanding that the same  may have been passed, 

certified and paid for earlier,  forthwith rectify,  or remove and reconstruct the work so 

specified in whole or in part, as the case may require and provide other proper and 

suitable materials or articles at his own charge and cost. 

(iii) In the event of the contractor failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to pay 

compensation at the same rate as under the clause of defects after completion for 

this default.                                     

iv) In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

Employer or the competent authority may consider reasonable during the preparation 
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of on account bills or final bill if the item is so acceptable without detriment to the 

safety and without substantially affecting the utility of the item and the structure or he 

may reject the work outright without any payment and/ or get it and other connected 

and  incidental  items rectified, or removed and re-executed at the risk and cost of  

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 

respect of the same & shall be final and binding on the tenderer.                 

 

 

 

 

 

 

 

 

Signature of the Contractor/ Tenderer (With Seal) 

I/We have read the tender document, its terms & conditions, aware of the scope of work, site 

conditions, specifications and the price-bid are quoted accordingly. 

 

 

 

 

Signature of the Contractor/Tenderer (with Seal) 

Place: 

Date : 
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(VI) GENERAL SPECIFICATIONS FOR SAFETY 

The contractor shall provide shoring, necessary barriers, warning signals, and other safety 
measures while carrying out all the external work or wherever otherwise necessary to avoid 
accidents. He shall also provide and maintain at his cost all lighting & watching, fencing & 
security when and where necessary or as directed by Engineer or by the duly constituted 
authority for the protection of works and for the safety and convenience of public and others. 
1 There shall be maintained in a readily accessible place first aid box including adequate 

supply of sterilized dressings and cotton wool. 
2 An injured person shall be taken to a hospital without loss of time whenever the 

situation requires. Address and telephone numbers of nearest physicians and hospital 
and also of police station shall be conspicuously displayed in the site office 
permanently.  

3 Suitable and strong double scaffolds with adequate handrails and safety belts, helmets 
etc. shall be provided for all workmen, supervisors, and engineers for all works that 
cannot be done safely from ground. Unless permitted otherwise scaffolding shall be of 
steel with adequate lateral supports & bracing etc. 

4 No portable single ladder shall be of more than 8 m length. The width between the side 
rails shall not be less than 30 cm and distance between two adjacent rungs shall not be 
more than 30 cm. Whenever a ladder is used, an extra labour shall be engaged in 
holding the ladder.  

5 Any excavated material shall not be placed within 2 m of the edge of the pit/ trench. All 
pits/ trenches shall be provided with necessary shoring, fencing, lighting etc. 

6 Workers engaged in mixing and handling materials such as cement mortar or concrete 
shall be provided with protective footwear and hand gloves. 

7 No floor, roof or other part of the structure shall be so overloaded with debris so as to 
render it unsafe. 

8 Those engaged in welding works shall be provided with Welder’s protective eye shields 
and gloves. 

9 No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. Suitable facemasks shall be supplied to the workers while application 
of spray or scraping of such paint. 

10 Contractor shall supply overcoats and other facilities to the painters and other workers. 
11 Hoisting machines and tackle used in the works including their attachments, anchorage 

and supports shall be in perfect condition and they shall be checked/ serviced 
periodically and also before any major use. 

12 The ropes used in hoisting or lowering material, as the means of suspension shall be of 
durable quality and adequate strength and free from any defects. 

13 List of all the safety equipment with quantities shall be prominently displayed in the site 
office and updated regularly. 
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(VII) SPECIAL CONDITIONS OF THE CONTRACT 

1. The movement / carrying of materials etc. are also suitably governed. Availability of lift 
or otherwise shall be got verified, if necessary the materials may have to be carried by 
staircase and all such constraints factors governing the building maintenance, security, 
working and transporting timings have to be ascertained and works are to be suitably 
planned. No extra cost will be payable on account of any re-fundable deposit or non-
refundable payment to be effected to the society. 
 

2. The works will have to be undertaken in a functioning office. Therefore, all required 
measures for smooth functioning of the office is to be planned. On day to day basis or 
as agreed upon, the waste, debris, packing materials on its unpacking etc. are to be 
cleared from the site / building so that the functionality of the premises is not affected. 

 
3. The contractor/ tenderer shall note that the above work is to be carried out in 

coordination with other contractors/ vendors such as Civil & Furnishing contractor, 
electrical contractor, air conditioning agency, fire detection & alarm systems agency.  

 
4. In case of electrical works before doing any temporary disconnections etc., the 

contractor must inform the Bank officials in advance and then the connections shall be 
restored immediately on completion of works. The electrical contractor shall always 
provide and ensure that at the least one competent electrician is available throughout 
the work period even if there are no electrical works scheduled for the day, in particular 
at the beginning of the day well before commencement of the working hours so as to 
ensure availability of power and for any trouble shooting. No extra cost or separate 
claim for this said work shall be payable and shall be part of the responsibility of the 
contractor undertaking electrical works. 

 
5. The rates quoted shall be inclusive of all taxes & duties payable by the contractor, as 

applicable to type of work undertaken. The contractor shall submit the details and proof 
of such payment of Goods and service tax (GST) pertaining to this work within 15 days 
of such payments made to the concerned authorities. Non submission of such details 
shall be liable to be treated as non-performance of contract during the defect liability 
period and retention money / security deposit is liable to be withheld for such period till 
submission of details, if necessary. 

 
6. The contractor shall provide duly attested photographs of their personnel / workers to 

the Bank on their letter head in advance so as to enable the Bank to obtain the 
permission from the society and lodge the photographs with the security staff. Further 
in case the work is to be carried out overnight or on a Sunday / holiday, the contractor 
must inform the Bank one day in advance so as to make the necessary security 
arrangements etc. 

 
7. Wherever detailed specifications are not given, the same shall be as per CPWDs 

specifications. 

 
8. The contractor shall obtain approval from all statutory authorities such as Municipal 

Corporation, etc. for the work to be executed. Liaisoning with Municipal authorities & 
other statutory authorities and obtaining approval/ permission for smooth execution 
and completion of the work is contractor's responsibility and no extra cost will be 
payable in this regard. 
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9. The tenderer shall note to seek required clarification before filling the price bid. 
 

10. The tenderer shall note that the work is to be carried out in a working office and the 
work shall be carried out without affecting normal functioning of the office. 

 
11. The work will be restricted to after office hours/ night hours and on holidays. 
 
12. Please note that the ‘ply’ mentioned in the tender documents to be read as “marine 

plywood” which shall be as per IS 303 & the rates to be quoted accordingly. 
 
13. The contractor shall obtain approval from all statutory authorities such as Municipal 

Corporation, etc. for the work to be executed.  Liaisoning with Municipal authorities & 
other statutory authorities and obtaining approval/ permission for smooth execution 
and completion of the work is contractor's responsibility and no extra cost will be 
payable in this regard. 

 
14. The contractor should take up all necessary precautions/ safety measures while 

executing the work at site. 
 
15. The contractor should take necessary precautions so that the functioning of all offices 

at the subject building are no interfered/ hampered. 
 
16.  The contractor should take measures to avoid stacking up debris in common areas. 

Clearing/ cleaning of the premises while executing t the work is contractor's 
responsibility. 

  

 
 
 
 
 
 
Signature of the Contractor/  
Tenderer (With Seal) 
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(VIII) APPROVED BRANDS & MATERIALS 
 
Unless otherwise mentioned specifically, the contractor should get the approval of the 
Bank before using the materials. All makes/ brands shall be IS marked wherever 
applicable and shall be of the First Quality. Wherever contractor proposes to use 
equivalent makes (i.e. other than specified), the same shall be done only after prior 
approval of the Bank. Any additional expenditure and time due to this shall be solely on 
contractor’s account and no claims whatsoever shall be entertained. 
 

S.N. Materials Approved Make / Brands 

1 Plywood 

19mm, 12mm, 6mm, thick BWR make 

samrat,  Century Ply,  Greenply, Kitply, 

Marino, Archidply 

2  Laminate  
Formica, Green Lam, Century 

3 MDF  
6mm, 12mm, 19mm, 25mm thick external 

grade  Nuwud 

4 Teak Wood Beading / Lipping  CP Teak 

5 Emulsion & Enamel paint  Asian, Dulux, Berger, ICI 

6 Wall Putty  Alltek, Asian, Birla 

7 Duco ICI 

8 Auto Closing Hinges  EG, Ebco 

9 PVC Drawer slides, Keyboard Tray, Grommet  EG, Ebco 

10 MPL Locks 
EG, Ebco Godrej 

11 Door locks Golden, 

12 Handles  Dorset, Ebco 

13  Door closer  Everite, ozone, inox  Efficient or Equivalent 

14 Door stopper  EG or Equivalent 

15  Door hinges  S.S hinges 5” high 

16  Glass  Saint Gobain, Modiguard 

17  Antistatic / Vinyl flooring (2mm thk.)  Armstrong, Krishna Vinyl. 

18  Adhesives  
Fevicol [SH], Vamicol, Araldite 
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19 Gypboard False Ceiling India Gypsum Ltd., 

20 Grid type false ceiling  Armstrong / Newage 

21 Patch fitting and Floor spring   Ozone or equivalent 

22 Aluminum sections Jindal 

23 Glass Asai, Modi, Saint Gobain 

24 Wood Preservative BISON of BRITISH PAINTS 

25 Vertical Blinds  VISTA LEVOLOR 

26 Sun control film  GARWARE 

27 Aluminium Composite Panel Eurobond, Alcobond 

28 Cement  P.P.C/ O.P.C. Grade 53 Ultra tech, Birla, ACC 

29 Bricks Ordinary clay bricks of any brand.  

30 

Polymer Latex, Rust Removers, Rust 

PassivatorPlasticiser, Bonding solution and 

Crack filler 

Sunanda, Fosroc, M.C. Bauchemie, Krishna 

Con chem 

31 Waterproofing compound 
Sunanda, Fosroc, M.C. Bauchemie, Krishna 

Con chem, Pidilite 

32 White Cement Birla, J.K. White 

33 G.I. pipes Tata ‘C’ class only 

34 G.I. fittings R brand, Zoloto, Unique 

35 Cement based paint Snowcem, Nitcocem 

36 Acrylic paint Asian paints Apex, Snowcryl XT 

37 Enamel paint/ OBD Asian, Nerolac 

38 Tiles/ vitrified tiles 
Johnson, Bell ceramics, Kajaria (Premium 

quality only) 

39 Sanitary ware Hindware, Parryware 

40 Plumbing fixtures Jaguar - Continental 

 
 
NOTE: Apart from the above makes, any further equivalent make as approved by the 
bank, can also be used with prior permission from the bank. 
 



Interior Furnishing works for Canara Bank’s existing branch Premises at Warje, Pune                                      G A Section, CO, Pune 

45 

 

(IX) BILL OF QUANTITIES 

The bill of quantities shall be read in conjunction with the drawings, Conditions of and 
Specifications as these documents are jointly explanatory and descriptive of the works 
included in the Contract. 

 
General directions and descriptions of work and materials given elsewhere in the Contract 

documents are not necessarily repeated in the Bill of Quantities, reference is to be made to 

the other documents for information. 

The Quantities of work and material in the Bill of Quantities are not to be considered as 

limiting or extending the scope of work to be done and materials to be supplied by the 

contractor. The quantities in the Bill of Quantities are an estimate of the amount of work but 

the work will be measured on complete and the contractor will be paid on the actual 

measurement of work approved by the Engineer.  

Where price have been entered against Lump sum items, payment for such affected items 

shall be made in proportion to the extent of which at the time of billing, works have been 

done at the discretion of the Engineer. 

‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that the 

contractor has to provide such materials not being procured and borne by the Employer, but 

which are required for the item and if no material need be provided by the Contractor, the 

rate shall be on for fixing/ laying/ erecting of the component covered in the item. 

The work also includes separating and stacking serviceable material anywhere in the 

compound as directed and lowering and carting away all unserviceable material debris from 

the site. 

Acronyms used in the Bill of Quantities: 

S.ft/ SQ. FT./ sqft Square foot 

r.ft Running foot 

Kg. Kilogramme 

LS Lumpsum 

Nos./ No Numbers 

Q.R.O. Quoted Rate Only 

Architect Architect/ Bank Engineer 

t.w. / T.W./ b.t.c. Teak wood/ Burma teak 

mtrs./ mtr./M/ m Meter 

sqm/ sq.m square meter 
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INSTRUCTIONS / Notes: 

a) All materials should be confirming to relevant BIS codes. 

b) Tenderers to include all taxes including GST on the materials, duties, fees , transportation and 

all other expenses while quoting the item rates. The GST on the finished item will be payable 

extra by the Bank.  

c) The dimensions shown in the layout plan are indicative and may vary as per site conditions. 

Tenderers to ensure that correct dimensions are obtained before supply/ installation of the 

modular furniture with approval from the Bank  

d) Tenderers to note that they have to supply & install the furniture as detailed in the Bill of 

Quantities in stages as and when area is made available, in coordination with other (electrical, 

civil and air conditioning) contractors 

e) Tenderer shall take up necessary safety measures while working at site for his/ other contractor 

manpower and equipments 

f) Tenderer shall present detailed Elevation/Design plan along with the tender. Any deviation shall 

also be mentioned in the tender document only 

g) The design might slightly vary as per requirement at the site {If only}, with approval from Bank. 

h) The contractor, at his own expense, shall visit the site and get acquainted with the working 

conditions before quoting their item rates. 

g) Delivery schedule of the material on site has to be informed at least 3 days prior to delivery to 

this office 

h) Any design element not possible to manufacture to be mentioned in detail in the bid itself and 

alternative for the same to be suggested as a deviation, if any. 

i) The colour scheme shall be as per the approval of the Bank 

 

 
 
 
SEAL & SIGNATURE OF THE CONTRACTOR   
DATE 
 

 

  


