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NOTICE INVITING TENDER

Sealed tenders are invited from competent Empaneled Interior Furnishing
contractors of Pune Circle for the works mentioned below -

1. Name of the Work : Interior Furnishing works for Canara Bank’s new
branch Premises of B/o Dhaba Vayusena Nagar @
191, Katol Road, Dhaba Toll Naka, Krushi Nagar
Society, Vayusena Nagar, Dhaba, Nagpur-

440023.

2. Cost of Tender Document : NIL

3. EMD Amount : ¥ 15,500/- by way of Demand Draft of a
Scheduled/nationalized Bank drawn in favour of
“Canara Bank - Circle Office” payable at
“Pune”. MSMEs are exempt from paying Tender
fee.

4, Time of Completion : 30 days from the Day of Acceptance of the
Tender by the Bank

5. Contents of the Tender :  (A) Notice Inviting Tender
(B) General Rules & Instructions to Tenderers
(C) Price-Bid/ Bill of Quantities

6. Date of Issue of Tender : From 04.09.2025 during office hours

7. Pre Bid Meeting : On 08.09.2025 at 03.30 PM in CO Building, 3™
floor, Pune

8. Site Visit : Contractor shall at his own expense, visit the
site and get acquainted with the working
conditions/ society norms before submitting the
tender
(Address as mentioned above)

9. Late Date of Submission : Sealed Envelopes to be submitted on or before
12.09.2025 up to 03.00 PM

10. Date of Opening : Tenders will be opened on 12.09.2025 at 03.30
PM

1. Project Architect / : M/s Sakar Designers

Engineering Consultant Plot No 150 Shivajinagar, Nagpur - 440010.

Ph. No. 9822227834
Emai: hkalikar@gmail.com

TENDER DOCUMENT SUBMITTED BY:

SIGNATURE OF THE BIDDER WITH SEAL
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(N GENERAL RULES AND INSTRUCTIONS TO TENDERERS

1. Sealed Tenders are invited from competent empaneled Interior Furnishing contractors
of Pune Circle (hereinafter also referred as TENDERER/CONTRACTOR) who have been
already empaneled by the Bank (hereinafter referred as the Employer and also as
Bank), for - Interior Furnishing works for Canara Bank’s alternate branch Premises
at Khamla (Address mentioned in NIT). Scope of work- as mentioned in the BOQ

2. Site of work is at the address mentioned above (point No.1) and is available for
immediate commencement of work. Tenderer shall note that the work is to be
carried out in a working branch/ office/ quarters/ societies/ leased premises,
without affecting the normal functioning of branch/ office/ quarters. The work will
be restricted to after office hours/night and holidays.

3. The tender concept is "SINGLE ENVELOPE CONCEPT".

Tender documents consisting of specifications, schedule of quantities of the various items
of work to be done and the set of terms and conditions of contract can be collected
personally from office of the Assistant General Manager, General Administration Section,
Canara Bank Circle Office, Near Mangala Theatre, Shivaji Road, Shivajinagar, Pune-
411005 between the dates mentioned in the Notice Inviting Tender (NIT).

4. Cost of Tender would be as detailed in the Notice Inviting Tender (NIT).

5. EARNEST MONEY DEPOSIT (EMD): The tender shall be accompanied by earnest money
as per details in Notice Inviting Tender (NIT). No interest will be paid on the EMD.
Tenders without Earnest Money shall be liable for rejection.However, MSMEs are
exempted from paying Tender fee, EMDs as per MSME Act 2012. For getting the
benefits in case of MSE firms, contractors / agencies should submit exemption
certificate issued from the relevant authorities. No other exemptions are permitted
for MSMEs.

6. The tender documents are not eligible to be transferred. The tenderer shall not
mutilate or alter or over write or misuse in any manner and shall submit the same duly
filled & signed in prescribed format only. However a photocopy can be retained for
tenderer's reference. The successful tenderer will be issued with a copy of the tender
document at the time of signing of the agreement.

The duly filled & signed tenders in sealed packet super-scribing "Tender for Interior
Furnishing works for Canara Bank’s alternate branch Premises at Khamla" are to be
submitted to the office of Assistant General Manager (G A section) at the address
mentioned above. The date of opening of sealed tenders shall be as detailed in the Notice

SIGNATURE OF THE BIDDER WITH SEAL
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Inviting Tender (NIT) in the presence of the office staff and contractors/ representatives
of contractors who are present at the time of opening of tender.

7. The tenderer shall check the tender documents and if any page/pages is/are missing
or duplicate or indistinct, the same shall be brought to the notice of employer and
rectified before submission of the tender.

8. The total time allowed for carrying out of the work shall not exceed the period
specified in the NIT counted from the day of Acceptance Letter and/ or written orders
to commence the work by the Bank.

9. The contractors should quote in figures as well as in words the rate, and amount
tendered by them without any conditions. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive rates for the
item of work described, including materials, labour, tools & plant, carriage &
transport, supervision, overheads & profits, mobilizing and other charges whatsoever
including any anticipated or un-anticipated difficulties, inclusive of all taxes and
duties, etc. complete including Goods and Service Tax (GST) on the materials for
proper execution of the work as per drawings and specifications and no claim
whatsoever for any extra payment shall be entertained. The quoted rates should be
readable without any over-writing. The Goods Service Tax (GST) on the final bill
amount will be payable extra by the Bank.

10. The language for tender shall be ENGLISH and the total amount tendered should be
written in the same language only.

11. The security deposit shall be collected and repayable as detailed in clause No.12 of
the General Conditions of the Contract.

12. The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 2% of the value of accepted tender including
the Earnest Money as detailed in clause No.12 of the General Conditions of the
Contract. The EMD of the contractor whose tender is accepted, shall be forfeited in
full in case he does not remit the Initial Security Deposit within the stipulated period
or start the work by the stipulated date mentioned in the work order.

13. The acceptance of a tender will rest with the employer which does not bind itself to
accept the lowest tender, and reserves to itself the authority to reject any or all of
the tenders received without assigning any reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN
PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/ OTHER
CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.

SIGNATURE OF THE BIDDER WITH SEAL
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14. Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable for rejection.

15. All rates shall be quoted on the proper form of the tender alone. Quoted rates and
units different from prescribed in the tender schedule will be liable for rejection.

16. Special care should be taken to write the rates in figures as well as in words. While
quoting the rate in schedule of quantities, the word “only' should be written closely
following the amount and it should not be written in the next line. However, if any
discrepancy is found,

i) The rates which correspond with the amount worked out by the tenderer shall
unless otherwise proved be taken as correct.

(OR)

ii) If the amount of an item is not worked out by the tenderer or it does not
correspond with the rates written either in figures or in words then the rate
quoted by the tenderer in words shall be taken as correct.

(OR)

iii) Where the rates quoted by the tenderer in figures and in words tally but the
amount is not worked out correctly, the rates quoted by the tenderer will
unless otherwise proved be taken as correct and not the amount.

17. Tender is called as item rate and the tender containing percentage below/ above will
be summarily rejected. However, where a tenderer voluntarily offers a rebate for
payment within a stipulated period, this may be considered.

18. GST, or any other tax, on material in respect of this contract shall be payable by the
tenderer and the Employer will not entertain any claim whatsoever in respect of the
same, and nothing extra shall be paid/ reimbursed for the same subsequently. The
applicable Goods and Service Tax (GST) will be payable extra by the Bank on the
final bill amount.

19. The contractor shall give a list of his relatives, if any, working with the Employer along
with their designations and addresses.

20. No employee of the employer is allowed to work as a contractor for a period of two
years of his/her retirement from the employer services, without the previous
permission of the employer. This contract is liable to be canceled if either the
contractor or any of his employees is found at any time to be such a person who had
not obtained the permission of the employer as aforesaid before submission of the
tender or engagement in the contractor's service.

SIGNATURE OF THE BIDDER WITH SEAL

Document Ref. No.: PUCO/TNDR/FUR/01/DVN/2025-26 Dtd. 04.09.2025;  Furnishing works for Canara Bank’s New Branch Premises of Dhaba Vayusena Nagar branch

HTHTS ORI ﬁ‘ﬂT‘T, HTHT YR ST, General Administration Section,
foreT woten, Hew wrated, gor, qia 94, sa wrafed, gor, Third Floor, Circle Office, Pune,
TH.HY. o (YRT), HiTen RFAHAT wiaes, TH.H. Ro (UTe), AT RAUTER & fAwe, FP 790 (Part), Near Mangala Theatre,
fRrareft 9w, REh TR, fRrareft 9w, REmh TR, Shivaji Road, Shivaji Nagar,

H’lﬁ, HERTY - Y004, g‘lﬂ, HERTY - Y004, Pune, Maharashtra - 411005.

G-P. / Q°HI° / Tel: 030-344308&RR / 00-34KI0&IR / 020-25530622 | ﬁ'ﬁﬁ/ éﬂa/ Email: pecopne@canarabank.com Page 4 of 57




dotel &b dotel dd Canara Bank <&

HR FARDIRET Yeh ¥erq HIT HLEhIL ohl 39shH A Government of India Undertaking

. The tender for the works shall remain open for acceptance for a period of 90 days
from the date of opening of tenders. If any tenderer withdraws his tender before the
said period or makes any modifications in the terms and conditions of the tender
which are not acceptable to the Employer, then the Employer shall, without prejudice
to any other right or remedy, be at liberty to forfeit full value of the earnest money as
aforesaid. (Also please refer special conditions regarding validity of optional items).

22. The tender for the work shall not be withessed by a contractor or contractors who
himself / themselves has / have tendered or who may and had/have tendered for the
same work. Failure to observe this condition would render tenders of the contractors
tendering as well as witnessing the tender liable to summary rejection.

23. It will be obligatory on the part of the tenderer to tender and sign the tendered
documents for all the component parts and that, after the work is awarded, he / they
will have to enter into an agreement (as enclosed) for each component with the
competent authority of the Employer.

24. Further the tenderer shall agree that until a formal agreement on stamp paper is
prepared and signed, this tender shall constitute a binding contract between the
tenderer and the Employer.

25. The tenderer, apart from being a competent contractor must associate himself with
agencies of appropriate class who are eligible to tender for other related works
connected directly or indirectly with the contract and employed by the employer.

26. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the site and
dimensions, the means of access to the site, and obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their
tender.

27. Tenderer shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. Submission of a tender by a tenderer implies that he has read this notice and
all other contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other factors bearing on
the execution of the work.

28. On acceptance of the tender, the name of the accredited representative(s) of the

contractor who would be responsible for taking instructions from the Employer shall be
communicated to the Employer.

SIGNATURE OF THE BIDDER WITH SEAL
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29. Method of Evaluation of tender: All the competitive tenders will be received on the
specified date and time. On the same day or on specified date & time in event of any
compelling circumstances, the tenders will be opened in the presence of the available
tenderer. Any clarifications, discrepancies, omissions, ambiguities in the tender
document or any doubt as to their meaning should be reported during the pre-bid
meeting.

30. In case of other un-successful tenderers, the EMD shall be returned. No interest is
payable on EMD.

31. The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 7 days from the date of acceptance, sign on a stamp paper,
the contract consisting of -

(a) Standard form of Agreement on stamp paper.

(b) Notice inviting tender, all documents including tender drawings, if any, forming
the tender as issued at the time of invitation of tender and tender acceptance
with any other correspondence leading thereto.

(c) Price Bid / Schedule Bill of Quantities.

32. The tenderer/contractor, should be accesses of Income Tax, Goods and Service Tax
etc.

For & on behalf of the Employer

Signature of the Contractor/Tenderer with Name, Constitution & Seal

Signature of the Authorised/ Accepting Authority

SIGNATURE OF THE BIDDER WITH SEAL
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(1) TENDER-OFFER

I/We have read and examined the Notice Inviting Tender, Schedules, Specifications
Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of
Contract, Special conditions, Schedule (Bill) of quantities in Price Bid, and all other
documents referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the Employer within the
time specified at the rates specified in the attached Price Bid viz., schedule of quantities
and in accordance in all respects with the specifications, designs drawings and instructions
in writing referred to in the General Rules and Instructions, General Conditions of
Contract and in all respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 90 days from the due date of submission thereof
and not to make any modifications in its terms and conditions. A sum of .

«ee......is hereby forwarded as earnest money in form of Demand Draft of
cerreeeerenneeecnnnne.. (Name of the issuing Schedule Bank) bearing no. .................. and
date .............
In the event of my/ our failure to commence the work on the specified date after award
I/ We agree that the Bank shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely otherwise the said earnest money shall

be retained by it towards security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein.

I/ We agree that should I/ We fail to deposit the full amount of initial security deposit
and/ or fail to commence the work specified in the above memorandum, an amount equal
to the amount of the earnest money mentioned in the form of invitation of tender shall be
absolutely forfeited to the Employer and the same may at the option of the Employer be
recovered without prejudice to any other right or remedy available in law, out of the
deposit in so far as the same may extend in terms of the said bond and in the event of
deficiency out of any other money due to me/ us under this contract or otherwise.

I/ We hereby declare that |/ We treat the tender documents, drawings and other records
connected with the work as confidential documents and shall not communicate
information/ derived there from to any persons other than a person to whom I/ We am/
are authorized to communicate the same or use the information in any manner prejudiced
to the safety of the Employer.

I/We fully understand that you are not bound to accept the lowest or any tender you may
receive. Shri. , Partner/ Proprietor/ Authorized representative

SIGNATURE OF THE BIDDER WITH SEAL
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of the Company, is the person authorized to negotiate commercial, technical terms &
conditions & sign on behalf of the firm any Agreement, Bills & receipts for this work.

I/We agree that until a formal agreement on stamp paper is prepared and signed, this

tender with your written acceptance thereof shall constitute a binding contract between
us.

Date: / /2024

Signature of the Contractor / Tenderer

Witness, Name & address:
(Full Postal Address including Pin Code No. & Telephone No.)

1).

2).

SIGNATURE OF THE BIDDER WITH SEAL
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(1) ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Employer for a
sum of (Rupees

The letters referred to below shall also form part of this contract agreement:

Dated this day of the month of 2024

For & on behalf of the Employer

Signature:

Designation:

SIGNATURE OF THE BIDDER WITH SEAL
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(IV) FORM OF AGREEMENT

This agreement made this day of the month of in the year 2024
BETWEEN, Canara Bank a body corporate constituted under the Banking Companies
(Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C.
Road, Bangalore - 560002 amongst others a Circle Office at Pune represented by Assistant
General Manager its duly constituted attorney (hereinafter referred to as the Employer/

Bank) on the ONE PART; and Shri
S/D/o resident of
the sole proprietor of
M/s having office at the following address
M/s. the

partnership firm having an administrative/ principal office at

represented by its Managing/ duly authorised partner.

M/s. Company/ body corporate incorporated under the
provisions of the Companies Act 1956 having its registered office at the following address

, duly represented at duly
represented by its constituted and authorized Managing Director,
Shri and (hereinafter called the Tenderer which term shall also be

called the Supplier or the Contractor) on the other part

WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. Interior

Furnishing works for Canara Bank’s ..........ccrincnnennenenenesennesesnseseesessssssesssessssessssssesssseses

as detailed in the Bill of Quantities) and has been accepted by the Employer on the terms

and conditions as set out therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form
and be read and construed as part of this agreement viz-

a) Notice inviting Tender

b) General Rules and Instructions for the guidance of Tenderers.

c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any,
leading to and prior to acceptance letter.

d) General Conditions of contract and clauses of contract along with Annexures
thereto.

e) Technical Specifications/ particulars, Special Conditions/ Instructions, tender
drawings if any, etc.
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Schedule of quantities including Prices and tendered amount known as Price-
Bid.

f)

3. In consideration of the payments to be made by the Employer to the tenderer, the
tenderer hereby covenants and agrees with the Employer to construct, complete and
perform the works in conformity in all respects and subject to all terms and
conditions/ rules as mentioned in the General Conditions as also in the aforesaid
documents which shall from part of this agreement.

In witness whereof the parties hereto have hereunto set their respective hands and seals
the day and year first above written.

Signed, sealed and delivered by the said tenderer,

to the Employer

in the presence of:

Signature of the Contractor/Tenderer

Signature of Authorized representative
(With seal) of the Employer / Accepting Authority

Witness (Signature, Name & Address):

1).

2).
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(V) GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the
Drawings, the work shall be carried out as per standard specifications and under the
direction of the Employer.

1. DEFINITIONS/ INTERPRETATIONS

)  The "Contract’ means the documents forming the tender and acceptance thereof
and the agreement duly executed between the Employer and the Tenderer, together
with the documents referred to therein including those conditions, the
specifications, schedule of quantities, tender agreement, designs, drawings and
instructions issued from time to time by the Engineer/ Architect. All these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

) In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them -

a) The "Tenderer' or "Supplier' or "Contractor' shall mean the individual Karta, or
Manager of HUF, firm or Company, whether incorporated or not, undertaking
the works and shall include the legal heirs/ representatives of such individual
or the partners composing firm and theirs legal heirs and successors, or
company's authorised and constituted attorneys/ agents and permitted
assignees of such firm or company.

b) The "Employer' or 'Bank’ means any officer of the Canara Bank, who is
specifically authorised to enter into contracts in respect of the above works.

c) The “Engineer-in-Charge' or ‘Bank Engineer’ or ‘Engineer’ means the Senior
Manager/Manager, or Officer/ Engineer and/ or Site Engineer who shall
supervise and be in-charge of the work or any other authorized representative
or person specifically deputed by the Employer wherever they are employed
from time to time by the Employer.

d) ‘Contract Price’ shall mean the final accepted rates in Price Bid hereto.

e) ‘Date of Contract’ means the Calendar date on which the Employer and
Contractor have signed the Agreement on the stamp Paper.

f) "Accepting Authority” shall mean The Divisional Manager/Assistant General
Manager of the Canara Bank (the Employer).
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g) "Approval wherever used in the specifications or schedule of Quantities
shall mean, respectively, approved by or approval of the ‘Accepting
Authority' in writing.

h) “Appellate Authority’ shall mean The Deputy General Manager, of the Bank
(the Employer) who shall also be the authority to consider any extension of
time or compensation as defined in clause hereunder.

i) "Notice in writing' or "written notice' shall mean a notice in writing typed or
printed characters delivered to or sent by registered post to the last known
address private or business address or registered office address, and shall be
deemed to have been received when in ordinary course of post it would have
been delivered, and/ or delivered personally, or otherwise proved to have been
received.

j) "Virtual completion' shall mean that the work/ installation is complete in all
respects in the opinion of the Employer & for which the completion/ clearance
certificate has been issued by the Engineer and the installation is fit for usage.

k) ‘Drawings' shall mean all drawings and/ or design drawings furnished by the
tenderer/ sketches duly signed by the authorized Engineer/ Architect on behalf
of the Employer before commencement or during the progress of the work.

) “Letter of Acceptance' shall mean an intimation by a letter issued by the
Accepting Authority of the Employer to tenderers that his tender has been
accepted in accordance with the provisions in the said letter.

m) "Defect Liability Period" shall mean a period of twelve months from the
certified date of virtual completion issued by the Engineer/ Architect and
accepted by the Employer. However in cases where completion gets delayed
abnormally due to unavoidable reason(s) defect liability period shall be
reckoned 12 months from the date of completion or 18 months from the date of
start of work whichever is earlier.

n) "Architect” shall mean Architect/ Architectural Consultant appointed by the
Bank for the Project.

2. SCOPE OF WORKS TO BE CARRIED OUT
2.1 The work consists of supply and installation of readymade (factory made) storage units

as described in the Bill of Quantities based on technical specifications furnished. The
contractor shall be responsible for its functioning according to the design criteria and its
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parameters. Notwithstanding the details furnished, any discrepancies shall be brought

out in the technical bid highlighting the shortcomings and suggest modifications.

2.2 The work to be carried out under the contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works.

2.3 The descriptions given in the Schedule/ Bill of Quantities shall, unless otherwise

stated, be held to include wastage on material, carriage and cartage, carrying and return

of empties, hoisting, setting, fitting and fixing in position and all other labour necessary
and for the full and entire execution and completion as aforesaid in accordance with good
engineering practice and recognized principles.

2.4 The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawing being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

2.5 In the case of discrepancy between Schedule of quantities, Specifications and/ or the
Drawings, the following order of preference be observed -

a) Description in Schedule/ Bill of Quantities b) Technical Specifications

c) Drawings, if any, prepared for the design d) BIS Specifications

2.6 If there are varying or conflicting provisions made in any one or more document(s)
forming part of the contract, the Accepting Authority shall be the deciding authority
with regard to the intention of the document and his decision shall be final and
binding on contractor.

2.7 Any error in description or quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the contractor from the execution
of the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

2.8 The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's instruction, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the
Employer shall, if involving a variation be confirmed in writing to the contractor/s
within 3 days.

2.8.1 No work for which rates are not specifically mentioned in the priced schedule of
quantities shall be taken up without written permission of the Employer. Rates of
items not mentioned in the priced schedule of quantities shall be fixed by the
Employer as provided in clause "Variation”.

2.8.2 Regarding all factory made products, they shall be manufactured as per
their respective IS code updated and all test undertaken at factory.
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3. SITE VISIT

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of works, facilities of transport condition,
effective labour and materials, access and storage for materials and removal of rubbish.
The tenderer shall provide in his tender cost of carriage, freight and other charges as also
for any special difficulties and including local authorities/ police restriction for transport
etc. for proper execution of work as indicated. The successful tenderer will not be
entitled to any claim of compensation for difficulties faced or losses incurred on account
of any site condition which existed before the commencement of the work or which in the
opinion of the Employer might be deemed to have reasonably been inferred to be so
existing before commencement of work.

4. TENDERS

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced
and also signed on the last page of respective chapter (this shall be acceptance of all
the pages of the tender and its stipulations) together with initials on every page.
Notwithstanding this, Initials/ signature in every page will indicate the acceptance of
the tender papers by the tenderer.

4.2 No modifications, writing or corrections can be made in the tender papers by the

tenderer, but he may at his option offer his comments or modifications in a separate

sheet of paper attached to original tender papers.

4.3 The Tenderers should note that the tender is strictly on item rate basis and their

attention is drawn to the fact that the rates for each and every item should be correct,

workable & self-supporting. If called upon by the Employer, detailed analysis of any or all
the rates shall be submitted. The Employer shall not be bound to recognize the
contractor's analysis.

4.4 The works will be paid for as "measured work" on the basis of actual work done and
not as "lump sum” contract.

4.5 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection. In the case of lump-sum contracts, the payment of such items of
work will be made for the actual work done on the basis of lump-sum charges as will
be assessed to be payable by the Employer.

4.6 The Employer has power to add to, omit from any work as shown in the drawings or
described in the specifications or included in schedule of quantities and intimate the
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same in writing but no addition, omission or variation shall be made by the contractor
without authorization from the Employer. No variation shall vitiate the contract.

4.7 The Tenderer shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

5. SIGNING OF CONTRACT & AGREEMENT

5.1 The successful tenderer/ contractor, on acceptance of his tender by the
Accepting Authority, shall, within 14 days from the stipulated date of start of
the work sign the contract consisting of -

a) Standard form of agreement on stamp paper, the notice inviting tender, all the
documents including drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b) Standard Tender Form consisting of -

i) NIT & General Rules and Instructions.
ii) General Conditions of contract and clauses of contract along with
Annexure thereto, like specification, special conditions etc.
iii)  Bill of Quantity and Price Bid.
5.2 The contractor shall pay for all stamps and legal expenses, incidental there to.

6. PERMITS AND LICENSES

6.1  Permits and licenses for the release of materials or its purchases, which are
under Government control, will be arranged by the contractor. It may be
clearly understood that no compensation or additional charges can be
claimed by the contractor for non-availability of such materials in due time
on this account or according to his own requirements.

6.2 The contractor may, however, be eligible to a proportionate extension of
time on this account, which in the opinion of the Employer is reasonable.

7. GOVERNMENT AND LOCAL RULES
The contractor shall conform to the provisions of all local byelaws and acts relating to the
work and to the regulations etc. of the Government and Local Authorities and shall note

to obtain the necessary permissions in this regard. The cost, if any, shall be deemed to
have been included in his quoted rates, taking into account all liabilities and shall
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indemnify the Employer against such liabilities and shall defend all actions arising from
such claims or liabilities.
8. TAXES AND DUTIES

The tendered cost must include GST on the materials, or any other taxes or local chargesif
applicable. No extra claim will be entertained with exception herein specified.

8.1 The Tenderers must include in their tendered cost must include GST on materials,
or any other taxes if applicable. No extra claim on this account will in any case be
entertained. However, pursuant to the Constitution (Forty Sixth Amendment) Act,
1982, if any further is imposed by Statute, and any Central Excise Duty by the
Central Government on the principal constituent materials after the date of
receipt of tenders, and the contractor there upon necessarily and properly pays
such taxes/ levies the contractor shall be reimbursed the amount so paid, provided
such payments, if any, is not, in the opinion of the Employer (whose decision shall
be final and binding on the contractor) attributable to delay in execution of work
within the control of the contractor. On account of any downward revision of such
taxes/ levies, the benefit shall be passed on to the Employer and shall be binding
on the contractor even without the claim by the Employer. However, the Goods
and service tax (GST) will be payable extra by the Bank on the final bill
amount.

8.2  The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorized representative of the Employer
and/ or the Engineer/ Architect and further shall furnish such other
information/ document as the Employer may require from time to time.

8.3  The contractor shall, within a period of 30 days of the imposition of any
such further tax/ levies, described above, give a written notice to the
Employer that the same is given to pursuant to this condition, together with
all necessary information relating thereto.

9. OPTIONAL ITEMS

All Optional items described in the schedule of quantities shall be separately included in
the contract price as described in the schedule of quantities including all cost and profits
but not totaled in the final value. These items shall be exercisable by the Employer any
time during the course of execution of work and shall be binding on the contractor similar
to the other items furnished in the tender.

10. QUANTITY OF WORK TO BE EXECUTED
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The quantities shown in the schedule of quantities are intended to cover the entire works
as per the drawings/ specifications/ scope of work, and therefore the contractor is bound
to complete the works at the same quoted rates in the event of quantity exceeding the
specified bill of quantity, but the Employer reserves the right to execute only a part or
the whole or any excess.

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract
by other agency or persons and contractor shall allow reasonable facilities and use of his
facilities for the execution of such work. The main contractor shall extend all co-
operation in this regard.

Wherever the work is proposed in co-ordination with other agencies, the contractor shall
co-operate with the schedule of works in such a manner as worked out by the Bank
Engineer.

12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY & TOTAL
SECURITY DEPOSIT

A) Earnest Money Deposit: The tenderer will have to deposit the specified amount
of earnest money as detailed in the notice inviting tender at the time of
submission of tender. No interest will be paid on the earnest money. The earnest
money of unsuccessful tenderers will be refunded without any interest soon after
the decision to award the work is taken or after the expiry of the validity period of
the tender.

B) Initial Security Deposit: The successful tenderer whose tender is accepted shall
be required to furnish by way of Initial security a sum which shall be equal to 2%
(two percent) of the accepted value of the tender including the Earnest Money
Deposit, within 14 (fourteen) days of the date of issue of the letter of acceptance
of his tender, Demand Draft payable to the Employer.

C) Total Security Deposit & Retention Money: A further sum of 8% (eight percent)
of the Gross value of each interim/ final bill shall be deducted as Retention money
to make up, together with the Initial Security Deposit, a total Security Deposit
equal to 5.0 % of the remaining amount of the accepted value of the tender.
Retention money would be retained until the completion of Defects liability period
and no interest would be paid on retention money kept with the Bank.

12.1 Repayment of Retention Money (Total Security Deposit):
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The retention money amount will be refunded 14 days (fourteen) days after the end of

Defect Liability Period provided

i)  Contractor should remove all their materials, equipments, labour force,
temporary sheds/ stores etc. from the site.

ii)  Contractor should have completed all the necessary testing, complied with
the inspection remarks & its rectifications if any, submission of all the
required particulars, test certificates and such other particulars.

iii) Contractor has satisfactorily carried out all the works and attended to all
defects in accordance with conditions of the contract. No interest is
allowed on retention money. Alternatively, the above said security deposit
shall be released after the completion of work provided the contractor
submits bank guarantee for the amount for a period of defect liability
period from any scheduled commercial Bank in the format acceptable to
the Bank.

13. FACILITIES TO BE PROVIDED BY THE CONTRACTOR

i)  The contractor shall provide everything necessary for the proper execution of the
work according to the intent and meaning of the design parameters, technical
specifications, drawings and schedule of quantities. Based on the details furnished in
the NIT, the contractors should undertake their own assessment and design the plant
and system required. If the contractor finds any discrepancies, it should immediately
be brought to the notice of the Employer.

ii)  The tenderer shall take full responsibility for adequacy, suitability and safety of all
the design, works and methods of design/ installation.

iii) The employer shall on no account be responsible for the expenses incurred by the
contractor during the progress of work at site, towards any incidental expenditure
like medical amenities to the workers at site, security arrangement etc. The
employer shall not be responsible for the safety of the workers at site either on
account of the works executed by the contractor or on account of the works
executed by any other agency involved at that time.

iv) The Employer on no account shall be responsible for storage of materials or loss or
pilferage or theft either in respect of the material stored or material already built
and paid for by the Employer.

v)  The contractor shall at all times give access to workers employed by the Employer.

vi) All tools, equipments and other required facilities for execution of work shall be
provided by the contractor.
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vii) Any facilities available at site shall be utilised only with prior permission of the
Employer or Building society or the in-charge of the site/ building owner and cannot
be taken as granted and for such services and utilities, the Employer is entitled to
charge at his discretion.

viii) Electricity required for the works can be tapped from one common point.

ix)  Contractor shall provide and maintain all measuring instruments, including steel tape
at all time for properly carrying out the work and for the use of the employer
including employing skilled attendants and site engineer at site.

X)  No extra charges shall be paid over and above what has been quoted for any of the
above or for similar such services.

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

i) Time of Completion
The entire work is to be completed in all respects within the stipulated period. The
work shall be deemed to commence immediately from the date of acceptance letter
or date of handing over site whichever is earlier. Time is the essence of the contract
and shall be strictly observed by the contractor.
The work shall not be considered as complete until the Employer certifies in writing
that the work has been virtually completed and defect liability period shall
commence from the date of such certificate.

ii) Extension of Time
(@) The time allowed for execution of the Works by the Contractor as specified or
the extended time in accordance with these conditions shall be the essence of the
Contract. If the contractor commits default in the execution of the work as
aforesaid, the Employer shall without prejudice to any other right or remedy
available in law be at liberty to forfeit the earnest money absolutely.
(b) Request for extension of time, to be eligible for consideration, shall be made by
the contractor to the accepting authority in writing within Ten days of the
happening of the event causing delay. The contractor shall also, if practicable,
indicate in such a request the total period for which extension is desired,
overlapping period, if any, with earlier events causing delays.
(c) The decision of the Employer for an extension of time for completion hereunder
(which decision shall be final and binding on the contractor) shall be promulgated on
completion of the work or at the conclusion of such events based on which the
extension of time was sought by the contractor, and the Employer shall then, in the
event of an extension being granted, determine and declare the final completion
date. The provision in clause with respect to payment of Liquidated Damages shall,
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in such case, be read and construed as if the extended date fixed by the Employer
were substituted for and the damage shall be deducted accordingly.

iii) Progress of Work

During the period of work, the contractor shall maintain proportionate progress on
the basis of a programme chart submitted by the contractor and approved by the
Employer. Contractor shall plan for procurement of materials, equipments well in
advance and reflect the same in a progress chart so that there is no delay on the
part of the contractor in completion of the project. Maintenance and production of
such records as and when required shall be the responsibilities of the contractor.

15. LIQUIDATED DAMAGES

15.1 If the contractor fails to maintain the required progress in terms of the contract or to
complete the work and clear the site on or before the contract or approved extended
date of completion, he shall, without prejudice to any other right or remedy of the
Employer on account of such breach, pay as agreed compensation, the amount
calculated at the rates stipulated below or such smaller amount as may be fixed by
the employer on the contract value of the work for every completed week that the
progress remains incomplete.

15.2 For this purpose the term “Contract Value' shall be value of the contract as
accepted.

a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent
per week

b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5
percent per week

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed the under noted percentage of the Contract Value.
1) Completion period (as originally stipulated) not exceeding 6 months - 10 %

2) Completion Period 6 to 24 months - 7.5 %

15.3 The Employer shall have the right to adjust/ set-off against any sum payable to the
contractor under this or any other contract with the Employer anywhere in India/
outside India.

16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

e The contractor shall not fix or place any placards or advertisement of any description
or permit the same to be fixed or placed in or upon any hoarding, gantry, building
structure other than those approved by the Employer. No fixtures or materials to be
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placed in such a manner that can be considered dangerous to the installation and to
the persons working or passing by or visiting the site or occupants.

e Storage of materials: The contractors shall make use of existing facilities with
due permission of the Employer for storage of materials at site, but watch &
ward arrangements for the safety of materials shall be the responsibility of the
contractor.

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating
to the work, and to the regulations and bye-laws of any authorities, and or other
Companies (Indian or International), and/ or Statutory Authorities, with whose system
and design or technical knowhow are/were proposed to have connection with this
work. So also the contractor shall before making any variations from the drawings or
specification that may be associated to so conform, give the Employer written notices
specifying the variations proposed to be made and the reasons for making them and
apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

17.2 The contractor shall arrange to give all notices required for by the said Acts,
regulations or Bye-laws to be given to any authority, and to pay to such authority or
to any public officer all fees that may be properly chargeable in respect of the work
and lodge the receipts with the Employer.

17.3 The contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, damages to buildings, roads or members of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer aloof and indemnified in all respects from such actions, cost and
expenses.

18. CLEARING SITE AND SETTING OUT WORKS

18.1 The site of work shown shall be cleared of all obstructions, waste materials, and
rubbish of all kinds. All material damages on the place of work on the walls, ceiling or
flooring or any other connected equipments, materials or installations shall be re-
done to maintain the originality and leveled at the contractor’s own cost.

18.2 The contractors shall set out the works and shall be responsible for the true and
perfect setting out the works and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear
during the progress of any part of the work, the contractor shall at his own expenses
rectify such error, if called upon to the satisfaction of the Employer.

19. DISPOSAL OF DANGEROUS/ WASTE MATERIALS
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All waste materials and other matters of any offensive nature shall be taken out once the
works are completed. The contractor shall keep the works free from dangerous materials
like industrial gases, welding machines and any such devices or material of toxic and
poisonous nature shall not carry within the site or building any material that are explosive
in nature. Any such offensive materials which are essentially required in course of work
shall be undertaken with due written permission of the Employer provided such materials
are permissible under Law.

20. ACCESS

Any authorized representatives of the Employer shall at all reasonable times have free
access to the works and/ or to the workshops, factories or other places where materials or
equipments are being prepared or constructed for the work and also to any place where
the materials are lying or from where they are being obtained, and the contractor shall
extend necessary facilities to the Employer or their representatives for inspection,
examination & testing of the quality & workmanship of the materials.

21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

21.1 All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be
executed in the best and most workmanlike manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained
in and implied by the specifications and as represented by the drawings or according
to such other additional particulars, and instructions as may from time to time be
given by the Employer during the execution of the work, and to his entire
satisfaction.

21.2 If required by the Employer the contractor shall have to carry out tests on materials

and workmanship in approved material testing laboratories or as prescribed by the

Employer at his own cost to prove that the materials etc. under test conform to relevant

Bureau of Indian Standards and/ or as specified in the specifications. The necessary

charges for sample material, transporting, testing etc. shall have to be borne by the

contractor.

21.3 All material must be the best of their kind available and the contractors must be

entirely responsible for the proper and efficient carrying out of the work. Samples of all

the materials to be used must be submitted to the Employer when so directed by the

Employer.

21.4 Should the work be suspended by any reason, the contractor shall take all

precautions necessary for the protection of work and at his own expenses shall make good

any damages arising from any of these causes.

22. REMOVAL OF IMPROPER WORK
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22.1 The Employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times as
may be specified in the order of any materials which in the opinion of the Employer
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with
drawings and specifications or instructions.

22.2 In case the contractor refuses to comply with the order the Employer shall have the
power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental hereto as certified by the Employer shall be borne by
the contractor or may be deducted from any money due to or that may become due to
the contractor. No certificate that may be given by the employer, shall relive the
contractor from his liability in respect of unsound work or bad materials or design.

23. CONTRACTOR'S EMPLOYEES

23.1 The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the work and shall participate during
site meetings and be available to take and comply with instructions of the Employer.

23.2 No Child Labour
No labour below the age of eighteen years shall be employed on the work. In case of
electrical works, the labour employed by the tenderer or their sub-contractor should
be authorized person as permitted by the Chief Electrical Inspectorate office of the
respective State Government. The Employer shall not be responsible for any deviation
and the tenderers shall indemnify the Employer from any legal action or in any way
directly or indirectly.

23.3 Labour Legislation
The tenderer shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
Contractors Labour (Regulation and Abolition) Act 1970, or the modifications thereof
or any other laws relating thereto and the rules made there under from time to time.

23.4 The tenderer shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

23.5 The tenderer shall indemnify and keep indemnified the Employer against payments to
be made under and for the observance of the laws aforesaid and the Contractors’
Labour Regulations without prejudice to his right to claim indemnify from his sub-
contractors. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

23.6 COMPLIANCE OF LABOUR REGULATIONS

SIGNATURE OF THE BIDDER WITH SEAL

Document Ref. No.: PUCO/TNDR/FUR/01/DVN/2025-26 Dtd. 04.09.2025;  Furnishing works for Canara Bank’s New Branch Premises of Dhaba Vayusena Nagar branch

Wmﬁm, HTHT YR ST, General Administration Section,
foreT woten, Hew wrated, gor, qia 94, sa wrafed, gor, Third Floor, Circle Office, Pune,
TH.HY. o (YRT), HiTen RFAHAT wiaes, TH.H. Ro (UTe), AT RAUTER & fAwe, FP 790 (Part), Near Mangala Theatre,
fRrareft 9w, REh TR, fRrareft 9w, REmh TR, Shivaji Road, Shivaji Nagar,

qUI, HERTY - ¥2%004, U1, HERTY - ¥2%004, Pune, Maharashtra - 411005.

G-P. / Q°HI° / Tel: 030-344308&RR / 00-34KI0&IR / 020-25530622 | ﬁ'ﬁﬁ/ éﬂa/ Email: pecopne@canarabank.com Page 24 of 57




dotel &b dotel dd Canara Bank <&

HR FARDIRET Yeh ¥erq HIT HLEhIL ohl 39shH A Government of India Undertaking

!fﬁ%%z fafese Syndicate

i) The Tenderer shall at his own expense arrange for all the safety provisions for the
safety of all workers and employees directly or indirectly employed on the work by
the tenderer or his sub-contractors.

ii) The Tenderer shall be fully responsible for compliance at his own expense all the
labour regulations and rules to be observed by him and his sub-contractors and by the
Employer as Principal Employer of workers. The Tenderer shall fully indemnify the
Employer against any action by the state and/ or Central Government for any default or
alleged default by the Tenderer, Sub-contractor or Employer of any of such rules and
regulations. If, due to any default of the tenderer or his sub-contractors, the Employer
has to incur any expenditure for compliance of the rules and regulations or for any other
reason connected with such default, the Employer shall be entitled to recover from the
tenderer all such expenditure in full from any payment due to the tenderer.

24. DISMISSAL OF WORKMEN

The contractor shall on request of the Employer immediately dismiss or take off from the
works, any person employed thereon by him, who may in the opinion of the employer, be
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be
the basis of any claim for compensation or damages against the Employer or any of their
officers or employee.

25. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, change in constitution and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

26. DAMAGE TO PERSONS, WORKMEN AND PROPERTY, INSURANCE

26.1 Damages to persons: The Tenderer shall be responsible for all injury/ damage caused
to the work or workmen or to any persons, animals or things and for all damages to
the structural and/ or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or sub-
contractors employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out
of this contract.

26.2 The clause shall be held to include interalia, any damages to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths or
ways as well as damages caused to the buildings and the works forming the subject of
this contract by rain, wind or other inclemency of the weather.
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26.3 The tenderer shall indemnify the employer and hold harmless in respect of all and
any expenses arising from such injury or damages to persons or property as aforesaid
and also in respect of any claim made in respect of injury or damage under any acts
of compensation or damage consequent upon such claim.

26.4 Damages to property: The Tenderer shall reinstate all damage on every sort
mentioned in this clause, so as to deliver the whole of the contract works complete
and perfect in every respect and so as to make good or otherwise satisfy all claims for
damages to the property or third parties.

26.5 The tenderer shall effect the insurance necessary and indemnify the employer
entirely from all responsibility in this respect. The insurance must be placed with a
company approved by the employer and must be effected jointly in the name of the
contractor and the employer and the policy lodged with the latter. The scope of
insurance is to include loss or damage to the work and workmen due to carelessness,
accident including fire, earthquake, floods, etc., damage or loss to the contract itself
till this is made over a complete state. Insurance is compulsory and must be effected
from the very initial stage. The contractor shall also be responsible for anything
which may be excluded from damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

26.6 The employer shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or occurring from
or in respect of any such claim or damages from any sums due or to become due to
the contractor.

26.7 If the tenderer or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road, road
curb, fence, enclosure, water pipe, cables, drains, electrical cables or telephone post
or wires, trees, grass or grass land, or cultivated ground contiguous to the premises
on which the work or any part is being executed, or to any property of the residents
if any damage shall happen to the work or property while in progress, from any
cause whatever or if any defect, or other faults appear in the work within twelve
months after a certificate final or otherwise or its virtual completion shall have been
given by the Employer as aforesaid arising out of defect or improper materials or
workmanship the tenderer shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Employer/ Engineer/
Architect cause the same to be made good by other workmen and deduct the expense
from any sums that may be then or at any time thereafter may become due to the
tenderer, or from his security deposit, or the proceeds of sale thereof or of a
sufficient portion thereof.

26.8 INSURANCE:

The Contractor shall, at his own expense insure the works , effect and maintain till the

completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an

insurance company approved by the Employer, for the full amount of the contract .The
scope of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing
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water or other fighting measures, flood, inundation , rain, windstorm of any kind,
earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence ,
malicious acts or human error, additional cover for third party liability and surrounding
properties. The CAR shall be held in the joint names of the Employer and the Contractor
(the name of the former being placed first in the policy.) with Employer as beneficiary
against all risk as per the standard all risk policy for Contractors and deposit such policy or
policies with the Employer with 21(twenty days) days from the date of issuing the work
order.

The Contractor shall also indemnify the Employer against all claims which may be made
upon the Employer, whether under the Workmen's Compensation Act or any other statue
in force, during the currency of this contract or at Common Law in respect of any
employee of the Contractor or of sub-Contractor and shall be at his own expense obtain,
effect and maintain until the completion of the Contract a policy of Insurance against
such risk in respect of employees of contractor or sub-contractor with an Insurance
Company approved by the Employer, a comprehensive policy of Insurance and deposit
such policy or policies with the Employer from time to time during the currency of this
contract.

In default of the Contractor insuring as provided above,the Employer on his behalf may so
insure and may deduct the premiums paid from any money due, or which may become due
to the contractor.

The Contractor shall upon settlement by the Insurer of any claim made against the insurer
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such damage shall be paid to the Contractor and the Contractor shall
not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Architect may deem fit, but shall, however,
not be entitled to reimbursement by the Employer of any shortfall or deficiency in the
amount paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of
insurance in accordance with the provisions of this clause and shall produce or cause to
produce to the Employer such policies. The Contractor shall not permit a sub-Contractor
to commence work at the site unless the said insurance policies are submitted. In the
event of failure of the sub-contractor to commence work at the site, the contractor shall
be responsible for any claim or damage attributable to the said sub-Contractor.
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27. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the contractor shall use materials less than what is required under
the contract, the value of the difference in the quantity of the materials that was
required to use and that actually used shall be deducted from his dues. The decision of
the Employer shall be final and binding on the contractor as to the amount of materials
the contractor is required to use for any work under this contract.

28. MEASUREMENT

28.1 Allmeasurements shall be carried out as per relevant IS code unless otherwise
stated elsewhere in this document.Before taking any measurement of any work the
contractor shall give reasonable notice to the Bank Engineer/ Architect and
measurements particularly concealed measurements shall be jointly taken and
recorded and such statement of measurement shall be enclosed along with the bill or
running bills. In the event of such measurement taken directly by the contractor, the
details shall be recorded and routes be marked for inspection of the bank Engineer/
Architect.

The measurements are to be recorded in a measurement book, maintained up to date
at the site. The measurements should be recorded/ submitted in IS units only unless
otherwise specified by the Engineer/ Architect.

28.2 Any deviation or discrepancies observed by the Engineer/ Architect shall be brought
to the notice of the contractor or their representatives and during such inspection
and measurement if the contractor fails to be present the certification of the
Engineer/ Architect shall be final and binding on the contractor and the contractor
shall have no right to dispute the same.

29. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY

29.1 Payment Terms
i) Initial Mobilization Advance: No mobilization advance will be considered by
Bank.

ii) All bills shall be prepared by the contractor in the form agreed or furnished by
the Employer. Normally "No payment” shall be made for a work, estimated to cost
Rs. 3.00 lakhs or less but for the final bill after the whole of the work has been
completed and certificate of completion recorded.

iii) The contractor shall submit interim bills only after taking actual measurements
jointly recorded with the Engineer-In-Charge/ Employer/ Architect at site in
Measurement Books. The bills shall be submitted in the following proforma:
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As per Tender Previous Bill | Current Bill Up to Date
Bill
Tender | Item Qty | Rate | Amount | Qty | Amount | Qty | Amount | Qty | Amount
item Description

iv) All such interim payments accepted by the Contractor shall be regarded as
payments by way of advances against final payment only. These shall not preclude
bad, unsound and imperfect or unskilled work to be rejected, removed, taken away
and reconstructed or re-erected.

29.2 Any certificate given by the Engineer-in-charge/ Architect relating to the work done
or materials delivered forming part of such payment, may be modified or corrected by
any subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications.

29.3 Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the engineer-in-charge/
employer under the contract or any of such payments be treated as final
settlement and adjustment of accounts or in any way vary or affect the
contract.

29.4 Pending consideration of extension of date of completion interim payments shall

continue to be made as herein provided.

29.5 All the payments, interim or otherwise, are subject to statutory deductions of
Income Tax & its Surcharge etc., as notified by respective Local/ State
Government/Authority and any such instructions conveyed from time to time. From
the interim bills, the retention money as detailed elsewhere in this tender shall also
be deducted.

29.6 The final bill shall be submitted by the contractor within 1 (one) month from the

date of completion of work or from the date of certification of virtual completion

certified by the Engineer-in- charge/ Architect.

29.7 FINAL PAYMENT

(1) The Tenderer shall submit the final bill in the same manner as specified in interim bills

within one month of physical completion of the work or within 15 days of the date of the

final certificate of completion furnished by the engineer-in-charge whichever is earlier.

No further claims shall be made by the tenderer after submission of the final bill or on

acceptance of the final payment and these shall be deemed to have been waived and

extinguished.

(2) The final payment is subject to deduction of Total Security Deposit to be retained

during the defect liability period as described in the condition of contract under clause

12.

30. VARIATION/ DEVIATION
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The Engineer-in-Charge with the specific approval of the Employer shall have power to
make alteration in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work, and the tenderer shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge. Such alterations, omissions, additions or substitution shall form part
of the contract as if originally provided therein and any altered, additional or substituted
work which the tenderer may be directed to do in the manner specified above as part of
the works, shall be carried out by the tenderer on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided -

(a) No work which radically changes the original nature of the contract shall be ordered by

the Engineer-in-Charge as a deviation.

(b) In the event of any deviation being ordered which in the opinion of the tenderer

changes the original nature of the Contract, he shall within fifteen days of having been so

ordered bring this to the notice of the Employer with the reasons but nevertheless carry it
out and the disagreement as to the nature of work and the rate to be paid therefore shall
be resolved in accordance with Clause under caption "SETTLEMENT OF DISPUTES AND

ARBITRATION".

(c) The tendered rates, shall hold good for any increase or decrease in the tendered
quantities upto variation of 25% and as stipulated else here for legitimate completion
of works as per original design or scope of work and on account of any modification or
alteration suggested and where the variation is for the respective item is beyond 25%,
the rate for the respective item may be reviewed on mutually agreed terms.

(d) ASCERTAINMENT OF PRICES FOR EXTRA/ SUBSTITUTE ITEMS

Should it be found that any variation is made, from the tendered schedule of item
by operating additional item called “extra item” or “substitute Item’ in
substitution of some tendered items, the rate and the valuation thereof, unless
previously or otherwise agreed upon, shall be made in accordance with the
following rules -

(i) Rates of extra or substituted items shall wherever possible be derived from the
tender rates of similar Items in the contract. Whenever any rates are based on
market rates of materials and labour, an element of profit and all overheads at
fifteen percent.

(i) The Contractors submit their rate analysis in details, as detailed above (i), for

variations/ extra items at least 15 days before executing the work to the bank
engineer who shall scrutinize the analysis and forward the same for Bank’s
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approval. The rates as corrected, verified, approved/ accepted by the bank
shall only be final and binding on the contractor.

31. SUBSTITUTION

In the event of non-availability of any specified material, should the contractor desire to
substitute any materials and workmanship, he must obtain the approval of the Employer
in writing for any such substitution well in advance. Such decision of the Employer shall be
final and binding on the contractor. In respect of Materials whose makes are not specified
in the tender, specific approval of the Employer has to be obtained in writing before their
usage.

32. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION

32.1 The whole of the work will be thoroughly inspected by the contractor and
deficiencies and defects set right. On completion of such inspection, the contractor
shall inform the Employer that they have completed the work and it is ready for
inspection.

32.2 On completion, the contractor shall clean all the area and its surroundings,

equipments etc. and will leave the entire area clean and ready for immediate usage to

the satisfaction of the Employer.

33. CLEARING SITE ON COMPLETION

33.1 On completion of the works the contractor shall clear away and remove from the site
all constructional materials, plant &equipments, tools, surplus materials, scraps,
rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer.

33.2 In the event of failure to clear the site as required the Employer have the right to

undertake the same engaging other agency and the same shall be at the cost of the

contractor and liable for deductions in the payments due to the contractor and the
contractor shall not dispute such payments.

34. DEFECTS AFTER COMPLETION

34.1 The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects, or other faults, which may appear during the defect liability
period.

34.2 In case of specialized work based on the contractors own design and their standard
manufacturing product incorporated in the works and in the event of the design of
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the system being defective or any components used found to be defective on

account of manufacturing defects or otherwise forcing, any improvement thereof

to be implemented or undertaken to rectify such inherent defects, notwithstanding
additional cost of components or design modification, they shall be undertaken at
contractor's own cost.

34.3 In default, the Employer may employ and pay other agency or persons to amend
and make good such damages, losses and expenses consequent thereon or
incidental thereto such expenses shall be made good and borne by the contractor
failing which the same shall be recoverable from the payment due to the
contractor and in the event of amount retained being insufficient, recover the
balance from the contractor from the amount retained under clause no 12 together
with any expenses the Employer may have incurred in connection therewith.

35. CONCEALED WORKS

The contractor shall give notice to the Employer wherever any work is to be buried or
concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible
later on, in order that the work may be inspected and correct dimensions or
measurements taken before such burial. In default whereof the same shall, in the opinion
of the Employer be either opened up for measurement at the contractors expenses or no
payment may be made for such materials. Should any dispute or difference arise after the
execution of any work as to measurements etc. or other matter which cannot be
conveniently tested or checked, the notes/ certification of the Engineer-in-charge shall be
accepted as correct and binding on the contractor.

36. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension
of time, if any granted) and till the completion of work and will not be subject to any
fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless
specifically provided in these documents.

37. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances.

38. SUSPENSION OF WORKS

38.1 Subject to other provisions contained, the Employer may without prejudice to his any
other rights or remedy against the tenderer in respect of any delay in commencing,
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completing or during the progress of work or inferior workmanship, may serve notice
in writing absolutely determine and cancel the contract in any of the following cases
i) If the contractor having been given by the Employer, a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or un-workman like manner,the contractor fails
comply with the requirement of such notice within a reasonable time as decided by
the employer.

ii) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

iii) If the contractor has without reasonable cause failed to commence the work or
has suspended the progress of the work or has failed to proceed with the work with
due diligence so that in the opinion of the Employer (which shall be final and binding)
he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from Employer.

iv) If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such date(s)
of completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-charge.

v) If the contractor persistently neglects to carry out his obligations under the
contract and/ r commits default in complying with any of the terms and conditions of
the contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer.

vii)If the contractor commits any acts mentioned in terms of tender hereof. And when
the contractor has made himself liable for action under any of the cases aforesaid,
the Employer shall have powers:

a) To determine or rescind the contract of which termination or rescission notice in
writing to the contractor under the hand of the Employer shall be conclusive
evidence. Upon such determination or rescission, the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of
Employer.

b) In any such event the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken
under any of the provisions aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereto or actually performed under this contract
unless and until the Engineer- in-charge has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be
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paid the value so certified; Provided further that any of the recoveries to be made
when the excess cost incurred by the Employer is more than the Security Deposit to
be forfeited, such recoveries shall be limited to the amount by which the excess cost
incurred exceeds the Security deposit so forfeited.
38.2 In any case in which any of the powers conferred upon the Employer hereof, shall
have become exercisable & the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor and the liability of the contractor for compensation shall
remain unaffected.

39. TERMINATION OF CONTRACT BY EMPLOYER

39.1 If the contractor

(a) at any time makes default in proceeding with the works or any part of the work
with due diligence and continues to do so after a notice in writing of 7 days from
the Engineer -in-Charge;

or
(b) commits default in complying with any of the terms and conditions of the
Contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge;

or
(c) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete them
within the period specified in a notice in writing is given to him in that behalf by
the Engineer-in-Charge;

or
d) shall offer or give or agree to give to any person in Bank service or to any other
person on his behalf any gift or consideration as an inducement or reward for
favoring him in relation to the obtaining or execution of this or any other
Contract for the Employer

or
e) shall enter into a Contract with the Bank in connection with which commission
has been paid or agreed to be paid by him or with his knowledge, unless the
particulars of any such omission and the terms of payment thereof have
been previously disclosed in writing to the Accepting Authority/ Engineer-in-
Charge;

or
f) shall obtain a Contract with the Employer as a result of wrong tendering or
other unethical methods of competitive tendering;

or
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g) being an individual, or in a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose or amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being in force for the sequestration of his estate
or if a trust deed be executed by him for benefit of his creditors;

or
h) being a company, shall pass a resolution or the Court shall make an order
for the winding up of the company or a receiver or manager on behalf of the
debenture holders or others shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager;

or
i) shall suffer an execution being levied on his goods and allow it to be

continued for a period of 21 days;

or

j) assigns, transfers, sublets (engagement of labour on a piece-work basis or of

labour with materials not to be incorporated in the work, shall not be deemed

to be subletting) or otherwise parts with or attempts to assign, transfer sublet

or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Accepting Authority;

39.1.2The Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Employer, by a notice in writing
cancel the contract as a whole or only such of items in default from the tenderer.
39.1.3The Engineer-in-Charge shall on such cancellation by the accepting authority have
powers to, for which the contractor shall hereby unconditionally agree -
(@) To take possession of the Site and any materials, constructional plant,
implements, stores, etc., thereon; and/ or
(b) To carry out the incomplete work by any means at the risk and cost of the
Tenderer.

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall
determine what amount, if any, is recoverable from the contractor for completion of
the works or part of the Works or in case the Works or part of the Works is not to be
completed, the loss or damage suffered by the Employer. In determining the amount,
credit shall be given to the contractor for the value of the work executed by him up
to the time of cancellation, the value of contractor's materials taken over and
incorporated in the work.

39.3 Any excess expenditure incurred or to be incurred by the Employer in completing the
Works or part of the Work or the excess, loss or damages suffered or may be suffered
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by the Employer as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Employer in law be recovered from any money due
to the Tenderer on any account, and if such moneys are not sufficient the Tenderer
shall be called upon in writing and shall be liable to pay the same within 30 days.

39.4 If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge with the approval of the Employer shall have the right
to sell any or all of the Contractor's unused materials, constructional plant,
implements, temporary buildings, etc. and apply the proceeds of sale thereof towards
the satisfaction of any sums due from the Contractor under the Contract and if
thereafter there be any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract.

39.5 Any sums in excess of the amounts due to the Employer and unsold materials,
constructional plant, etc., shall be returned to the Contractor, provided always that
if cost or anticipated cost of completion by the Employer of the Works or part of the
Works is less than the amount which the Contractor would have been paid had he
completed the Works or part of the Works, such benefit shall not accrue to the

Contractor.

40. SETTLEMENT OF DISPUTES AND ARBITRATION

40.1 It shall be an inseparable part of the contract that in matters regarding quality of
materials, workmanship, removal or rejection of improper work, interpretation of the
drawings and specifications, measurements of materials and/ or items of work, mode
of procedure and carrying out of the work, the decision of the Engineer-in-Charge
which shall be given in writing, shall be final, conclusive and binding on the tenderer.

40.2 (A) If the tenderer considers any work demanded of him to be outside the
requirements of the contract, or considers any drawings record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of work, to be unacceptable, he shall promptly within 15
days request the Employer in writing written instruction or decision. Thereon, the
Employer shall give his written instructions or decision within a period of two months
from the receipt of the tenderer's letter.

40.2 (B) upon receipt of such written instructions or decision the tenderer shall promptly
proceed without delay to comply with such instructions or decisions. If the Employer
fails to give his instructions or decision in writing within a period of two months after
being requested or if the tenderer is dissatisfied with the instructions or decision of
the Employer, the Contractor may within 30 days appeal to the designated Appellant
Authority of the Employer who shall afford an opportunity to the tenderer to be heard
and to offer evidence in support of his appeal. If he is dissatisfied with this decision,
the tenderer, shall within a period of thirty days from receipt of the Appellant
Authority of the decision, indicate his intention to refer the dispute to Arbitration,
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failing which the said decision shall be final and conclusive and not referable to

adjudication by the Arbitrator.

40.3 All disputes or differences in respect of which decisions have not been final,
binding and conclusive as above shall be referred for adjudication by he arbitration
by a Sole Arbitrator appointed as follows -

a) Within one month of receipt of notice from any party to the contract for
appointment of the Arbitrator the Appellant Authority, in charge of the work at
the time of such appointment shall send to the tenderer a panel of three names of
persons who shall not presently be connected with the work. The tenderer shall
within fifteen days of receipt of this list select and communicate to the Appellant
Authority the name of one person from the list who shall then be appointed as the
sole arbitrator by the Appellant Authority.

b) If tenderer fails to communicate his selection of name, within the stipulated
period, the Appellant Authority shall without delay select one person from the list
and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a
list within one month as stipulated, the tenderer shall send a similar list to the
Appellant Authority within 15 days. The Appellant Authority shall then select one
person from the list and appoint him as the Sole Arbitrator within 30 days of the
receipt of the list. If the Appellant Authority fails to do so, the tenderer shall
communicate to the Appellant Authority the name of one officer from the list, who
shall then be the Sole Arbitrator.

c) If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
Arbitrator shall be appointed in the manner aforesaid. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

d) It is term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the rejection by the
Appellant Authority of the appeal and a copy of his notice(s) of intention to refer
the dispute to arbitration of such disputes as mentioned in Point 40.2 above failing
which the notice for appointment of the Arbitrator shall not be treated as notice
for appointing the arbitrator.

e) It is also a term of this contract that no person other than a person appointed by
Appellant Authority, in charge of the work as aforesaid should act as arbitrator.

f) It is also a term of the contract that if the tenderer does not make any demand for
appointment of arbitration in respect of any claims in writing as aforesaid within
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90 days of receiving the intimation from the Employer that the final bill is ready
for payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all
liabilities under the contact in respect of these claims. No party shall be entitled
to bring any claim to arbitration if the arbitrator has not been appointed before
the expiry of sixty days after defect liability period.

g) The arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration Act, 1996, or any statutory modification or re-enactment thereof and

the rules made there under and for the time being in force shall apply to the

arbitration proceeding under this clause.

h) The arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing the award.

i) It is also a term of the contract that any fees, TA, DA and other charges are
payable to the Arbitrator shall be paid by both the parties equally.

j) The award of the Arbitrator shall be final and binding on both the parties
41. RIGHT TO AUDIT/ TECHNICAL EXAMINATION

The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made even after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work done
by the tenderer under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the tenderer shall be liable to refund
the amount of over-payment and it shall be lawful for the Employer to recover the same
from him in the manner prescribed in clause 47 or in any other manner legally permissible
and if it is found that the tenderer was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by the Employer to the tenderer, without any interest
thereon;

Provided that the tenderer shall not be entitled to payment of any sum paid short where
such payment has been agreed upon between the Employer on the one hand and the
tenderer on the other under any term of the contract permitting payment for work after
assessment by the Engineer-in-Charge.

42. PHOTOGRAPHS OF WORKS CARRIED OUT
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The Contractor shall at his own cost supply a reasonable number of Post card size
coloured photographs of the works carried out if and as per the instructions of the
Bank Engineer. In the event of any dispute or termination of Contract either by the
Employer or the Contractor, the Contractor shall arrange to obtain Photographs of
the works completed up to the date of such termination of Contract.

43. FORECLOSURE OF CONTRACT IN FULL OR IN PART

If at any time after acceptance of the tender, the Employer decides to abandon or
reduce the scope of the works for any reason whatsoever and hence not require
the whole or any part of the works to be carried out, they shall inform the
Contractor in writing to that effect and the Contractor shall have no claim to any
payment or compensation or otherwise whatsoever, on account of any loss of
profit or advantage which he might have derived from the execution of the works
in full, but which he did not derive in consequence of such foreclosure of the
whole or part of the works.

The Contractor shall be paid at the contract rates for works executed at site.

44. REINSTATEMENT ITEMS

In case of items like making good new work and matching the finish with the
existing one, the work will have to be done perfectly. In this case Employer’s
decision will be final regarding the acceptability of finish. If the reinstatement is
not accepted by the Employer, the same will have to be done again to his
satisfaction at no extra cost.

45. NON-AVAILABILITY OF ANY MATERIALS

If for some reasons, materials mentioned in the Approved Brand of Manufacturers or the
Bill of Quantities are not available; the same shall be brought to the notice of the
Employer in writing by the Contractor. No alternative material shall be used without
Employer’s written approval. Refer also clause 31 in this aspect.

46. LIEN
(@) Whenever any claim or claims for payment of a sum of money arises out of or
under the contract against the contractor, the Employer shall be entitled to

withhold and also have a lien to retain such sum or sums in whole or in part from
the security, if any deposited by the tenderer and for the purpose aforesaid, the
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Employer shall be entitled to withhold the security deposit, if any, furnished as the
case may be and also have a lien over the same pending finalisation or
adjudication of any such claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has been taken from the
contractor, the Employer shall be entitled to withhold and have a lien to retain to
the extent of such claimed amount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Employer
pending finalisation or adjudication of any such claim.

(b) Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withhold or retained by way
of lien by the Employer or any other contracting person or persons through
Engineer-in-Charge against any claim of the Employer or such person or persons in
respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Employer or with such other person or persons.

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Employer will be kept withheld or
retained as such by the Employer till the claim arising out of or under the contract
is determined by the arbitrator (if the contracts governed by the arbitration
clause) or by the competent court, as the case may be and that the tenderer will
have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as
such to the tenderer. For the purpose of this clause, where the tenderer is a
partnership firm or a limited company, the Employer shall be entitled to withhold
and also have alien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable to any partner/ limited company as the case

may be, whether in his individual capacity or otherwise.

47. EXTERNAL INSPECTION & AUDIT

(i) All works under or in course of execution or executed in pursuance of the
Contract shall at all times be open and accessible to the inspection of the Quality
Control Organisation of the Employer or any designated auditor/ officials of the
Employer and of the Chief Technical Examiner's Office under Central Vigilance
Commission.

(i1) If it shall appear to the Engineer-in-Charge or to the Engineer in charge of
Quality Control or any designated auditors/ officials of the Employer or to the
Chief Technical Examiner, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract, the contractor shall,
on demand made in writing within the defect liability period from the Bank
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Engineer specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for earlier, forthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as
the case may require and provide other proper and suitable materials or articles at
his own charge and cost.

(iii) In the event of the contractor failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to pay
compensation at the same rate as under the clause of defects after completion for
this default.

iv) In such case the Engineer-in-Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced rates as
the Employer or the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and without substantially affecting the utility of the item
and the structure or he may reject the work outright without any payment and/ or
get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same & shall be final and
binding on the tenderer.

Signature of the Contractor/ Tenderer (With Seal)

I/We have read the tender document, its terms & conditions, aware of the scope of work,
site conditions, specifications and the price-bid are quoted accordingly.

Signature of the Contractor/Tenderer (with Seal)
Place:
Date :

SIGNATURE OF THE BIDDER WITH SEAL

Document Ref. No.: PUCO/TNDR/FUR/01/DVN/2025-26 Dtd. 04.09.2025; Furnishing works for Canara Bank’s New Branch Premises of Dhaba Vayusena Nagar branch

HTHTS ORI ﬁ‘ﬂT‘T, HTHT YR ST, General Administration Section,
foreT woten, Hew wrated, gor, qia 94, sa wrafed, gor, Third Floor, Circle Office, Pune,
TH.HY. o (YRT), HiTen RFAHAT wiaes, TH.H. Ro (UTe), AT RAUTER & fAwe, FP 790 (Part), Near Mangala Theatre,
fRrareft 9w, REh TR, fRrareft 9w, REmh TR, Shivaji Road, Shivaji Nagar,

U1, HERTE - ¥3004, U1, HERTY - ¥2%004, Pune, Maharashtra - 411005.

G-P. / Q°HI° / Tel: 030-344308&RR / 00-34KI0&IR / 020-25530622 | ﬁ'ﬁﬁ/ éﬂa/ Email: pecopne@canarabank.com Page 41 of 57




dotel &b dotel dd Canara Bank <&

HR FARDIRET Yeh ¥erq HIT HLEhIL ohl 39shH A Government of India Undertaking

!fﬁ%%z fafese Syndicate

(V) GENERAL SPECIFICATIONS FOR SAFETY

The contractor shall provide shoring, necessary barriers, warning signals, and other safety
measures while carrying out all the external work or wherever otherwise necessary to
avoid accidents. He shall also provide and maintain at his cost all lighting & watching,
fencing & security when and where necessary or as directed by Engineer or by the duly
constituted authority for the protection of works and for the safety and convenience of
public and others.

1  There shall be maintained in a readily accessible place first aid box including
adequate supply of sterilized dressings and cotton wool.

2  An injured person shall be taken to a hospital without loss of time whenever the
situation requires. Address and telephone numbers of nearest physicians and hospital
and also of police station shall be conspicuously displayed in the site office
permanently.

3 Suitable and strong double scaffolds with adequate handrails and safety belts,
helmets etc. shall be provided for all workmen, supervisors, and engineers for all
works that cannot be done safely from ground. Unless permitted otherwise
scaffolding shall be of steel with adequate lateral supports & bracing etc.

4 No portable single ladder shall be of more than 8 m length. The width between the
side rails shall not be less than 30 cm and distance between two adjacent rungs shall
not be more than 30 cm. Whenever a ladder is used, an extra labour shall be engaged
in holding the ladder.

5 Any excavated material shall not be placed within 2 m of the edge of the pit/ trench.
All pits/ trenches shall be provided with necessary shoring, fencing, lighting etc.

6  Workers engaged in mixing and handling materials such as cement mortar or concrete
shall be provided with protective footwear and hand gloves.

7  No floor, roof or other part of the structure shall be so overloaded with debris so as
to render it unsafe.

8 Those engaged in welding works shall be provided with Welder’s protective eye
shields and gloves.

9 No paint containing lead or lead products shall be used except in the form of paste or
readymade paint. Suitable facemasks shall be supplied to the workers while
application of spray or scraping of such paint.

10 Contractor shall supply overcoats and other facilities to the painters and other
workers.

11 Hoisting machines and tackle used in the works including their attachments,
anchorage and supports shall be in perfect condition and they shall be checked/
serviced periodically and also before any major use.

12 The ropes used in hoisting or lowering material, as the means of suspension shall be
of durable quality and adequate strength and free from any defects.

13 List of all the safety equipment with quantities shall be prominently displayed in the
site office and updated regularly.
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(VII) SPECIAL CONDITIONS OF THE CONTRACT

1. The movement / carrying of materials etc. are also suitably governed. Availability of
lift or otherwise shall be got verified, if necessary the materials may have to be
carried by staircase and all such constraints factors governing the building
maintenance, security, working and transporting timings have to be ascertained and
works are to be suitably planned. No extra cost will be payable on account of any re-
fundable deposit or non-refundable payment to be effected to the society.

2. The works will have to be undertaken in a functioning office. Therefore, all required
measures for smooth functioning of the office is to be planned. On day to day basis
or as agreed upon, the waste, debris, packing materials on its unpacking etc. are to
be cleared from the site / building so that the functionality of the premises is not
affected.

3. The contractor/ tenderer shall note that the above work is to be carried out in
coordination with other contractors/ vendors such as Civil & Furnishing contractor,
electrical contractor, air conditioning agency, fire detection & alarm systems

agency.

4. In case of electrical works before doing any temporary disconnections etc., the
contractor must inform the Bank officials in advance and then the connections shall
be restored immediately on completion of works. The electrical contractor shall
always provide and ensure that at the least one competent electrician is available
throughout the work period even if there are no electrical works scheduled for the
day, in particular at the beginning of the day well before commencement of the
working hours so as to ensure availability of power and for any trouble shooting. No
extra cost or separate claim for this said work shall be payable and shall be part of
the responsibility of the contractor undertaking electrical works.

5.  The rates quoted shall be inclusive of all taxes & duties payable by the contractor,
as applicable to type of work undertaken. The contractor shall submit the details
and proof of such payment of Goods and service tax (GST) pertaining to this work
within 15 days of such payments made to the concerned authorities. Non submission
of such details shall be liable to be treated as non-performance of contract during
the defect liability period and retention money / security deposit is liable to be
withheld for such period till submission of details, if necessary.

6. The contractor shall provide duly attested photographs of their personnel / workers
to the Bank on their letter head in advance so as to enable the Bank to obtain the
permission from the society and lodge the photographs with the security staff.
Further in case the work is to be carried out overnight or on a Sunday / holiday, the
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contractor must inform the Bank one day in advance so as to make the necessary
security arrangements etc.

7. Wherever detailed specifications are not given, the same shall be as per CPWDs
specifications.

8.  The contractor shall obtain approval from all statutory authorities such as Municipal
Corporation, etc. for the work to be executed. Liaisoning with Municipal authorities
& other statutory authorities and obtaining approval/ permission for smooth
execution and completion of the work is contractor's responsibility and no extra cost
will be payable in this regard.

9. The tenderer shall note to seek required clarification before filling the price bid.

10. The tenderer shall note that the work is to be carried out in a working office and the
work shall be carried out without affecting normal functioning of the office.

11.  The work will be restricted to after office hours/ night hours and on holidays.

12. Please note that the ‘ply’ mentioned in the tender documents to be read as “marine
plywood” which shall be as per IS 303 & the rates to be quoted accordingly.

13. The contractor shall obtain approval from all statutory authorities such as Municipal
Corporation, etc. for the work to be executed. Liaisoning with Municipal authorities
& other statutory authorities and obtaining approval/ permission for smooth
execution and completion of the work is contractor's responsibility and no extra cost
will be payable in this regard.

14. The contractor should take up all necessary precautions/ safety measures while
executing the work at site.

15. The contractor should take necessary precautions so that the functioning of all
offices at the subject building are no interfered/ hampered.

16. The contractor should take measures to avoid stacking up debris in common areas.

Clearing/ cleaning of the premises while executing t the work is contractor's
responsibility.

Signature of the Contractor/
Tenderer (With Seal)
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(VIil) APPROVED BRANDS & MATERIALS

Unless otherwise mentioned specifically, the contractor should get the approval of the
Bank before using the materials. All makes/ brands shall be IS marked wherever
applicable and shall be of the First Quality. Wherever contractor proposes to use
equivalent makes (i.e. other than specified), the same shall be done only after prior
approval of the Bank. Any additional expenditure and time due to this shall be solely on
contractor’s account and no claims whatsoever shall be entertained.

S.N. Materials Approved Make / Brands

19mm, 12mm, 6mm, thick BWR make

1 Plywood samrat, Century Ply, Greenply, Kitply,
Marino, Archiply,

2 Laminate
Formica, Green Lam, Century
6mm, 12mm, 19mm, 25mm thick external

3 MDF
grade Nuwud

4 Teak Wood Beading / Lipping CP Teak

5 Emulsion & Enamel paint Asian, Dulux, Berger, ICI

6 Wall Putty Alltek, Asian, Birla

7 Duco ICI

8 Auto Closing Hinges EG, Ebco

9 PVC Drawer slides, Keyboard Tray, Grommet | EG Epco

10 MPL Locks
EG, Ebco Godrej

11 Door locks Golden,

12 Handles Dorset, Ebco

13 Door closer Everite, ozone, inox Efficient or Equivalent
14 Door stopper EG or Equivalent

15 Door hinges S.S hinges 5” high

16 Glass Saint Gobain, Modiguard

17 Antistatic / Vinyl flooring (2mm thk.) Armstrong, Krishna Vinyl.
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18 Adhesives
Fevicol [SH], Vamicol, Araldite

19 Gypboard False Ceiling India Gypsum Ltd.,

20 Grid type false ceiling Armstrong / Newage

21 Patch fitting and Floor spring Ozone or equivalent

22 Aluminum sections Jindal

23 Glass Asai, Modi, Saint Gobain

24 Wood Preservative BISON of BRITISH PAINTS

25 Vertical Blinds VISTA LEVOLOR

26 Sun control film GARWARE

27 Aluminium Composite Panel Eurobond, Alcobond

28 Cement P.P.C/ O.P.C. Grade 53 Ultra tech, Birla, ACC

29 Bricks Ordinary clay bricks of any brand.

30 EggwiorPll_:stt?;’ser,Rugct)ndi?\nggfur'fibn F;u:(’; sunanda, Fosroc, M.C. Bauchemie, Krishna

Crack filler Con chem

31 Waterproofing compound Sunanda, Fo‘sr'o'c, M.C. Bauchemie, Krishna
Con chem, Pidilite

32 White Cement Birla, J.K. White

33 G.l. pipes Tata ‘C’ class only

34 G.l. fittings R brand, Zoloto, Unique

35 Cement based paint Snowcem, Nitcocem

36 Acrylic paint Asian paints Apex, Snowcryl XT

37 Enamel paint/ OBD Asian, Nerolac

38 Tiles/ vitrified tiles ézgﬂiznénls;all ceramics, Kajaria (Premium

39 Sanitary ware Hindware, Parryware

40 Plumbing fixtures Jaguar - Continental

NOTE: Apart from the above makes, any further equivalent make as approved by the
bank, can also be used with prior permission from the bank.
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(IX) BILL OF QUANTITIES

The bill of quantities shall be read in conjunction with the drawings, Conditions of and
Specifications as these documents are jointly explanatory and descriptive of the works
included in the Contract.

General directions and descriptions of work and materials given elsewhere in the Contract
documents are not necessarily repeated in the Bill of Quantities, reference is to be made
to the other documents for information.

The Quantities of work and material in the Bill of Quantities are not to be considered as
limiting or extending the scope of work to be done and materials to be supplied by the
contractor. The quantities in the Bill of Quantities are an estimate of the amount of work
but the work will be measured on complete and the contractor will be paid on the actual
measurement of work approved by the Engineer.

Where price have been entered against Lump sum items, payment for such affected items
shall be made in proportion to the extent of which at the time of billing, works have been
done at the discretion of the Engineer.

‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that
the contractor has to provide such materials not being procured and borne by the
Employer, but which are required for the item and if no material need be provided by the
Contractor, the rate shall be on for fixing/ laying/ erecting of the component covered in
the item.

The work also includes separating and stacking serviceable material anywhere in the
compound as directed and lowering and carting away all unserviceable material debris
from the site.

Acronyms used in the Bill of Quantities:

S.ft/ SQ. FT./ sqft Square foot

Sq. Mtr. / S.Mt. /smtr Square Meter

r.ft Running foot

Kg. Kilogramme

LS Lumpsum

Nos./ No Numbers

Q.R.O. Quoted Rate Only
Architect Architect/ Bank Engineer
t.w. / T.W./ b.t.c. Teak wood/ Burma teak
mtrs./ mtr./M/ m Meter

sqm/ sq.m square meter

SIGNATURE OF THE BIDDER WITH SEAL
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INSTRUCTIONS / Notes:
a) All materials should be confirming to relevant BIS codes.

b) Tenderers to include all taxes including GST on the materials, duties, fees , transportation
and all other expenses while quoting the item rates. The GST on the finished item will be
payable extra by the Bank.

c) The dimensions shown in the layout plan are indicative and may vary as per site conditions.
Tenderers to ensure that correct dimensions are obtained before supply/ installation of the
modular furniture with approval from the Bank

d) Tenderers to note that they have to supply & install the furniture as detailed in the Bill of

Quantities in stages as and when area is made available, in coordination with other (electrical,
civil and air conditioning) contractors

e) Tenderer shall take up necessary safety measures while working at site for his/ other
contractor manpower and equipments

f) Tenderer shall present detailed Elevation/Design plan along with the tender. Any
deviation shall also be mentioned in the tender document only

g) The design might slightly vary as per requirement at the site {If only}, with approval from
Bank.

h) The contractor, at his own expense, shall visit the site and get acquainted with the working
conditions before quoting their item rates.

g) Delivery schedule of the material on site has to be informed at least 3 days prior to delivery
to this office

h) Any design element not possible to manufacture to be mentioned in detail in the bid itself
and alternative for the same to be suggested as a deviation, if any.

i) The colour scheme shall be as per the approval of the Bank

SEAL & SIGNATURE OF THE CONTRACTOR
DATE

SIGNATURE OF THE BIDDER WITH SEAL
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