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CANARA BANK  
GENERAL ADMINISTARTION SECTION,  

CIRCLE OFFICE, PLOT No-1, SECTOR 34A 
CHANDIGARH-160022 

                                        
 

 
COMPETITIVE TENDER DOCUMENT FOR 

 
SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF ON GRID 105 
KWp ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT CIRCLE OFFICE BUILDING AT 
CHANDIGARH. 

 

 
                  TENDER REFERNECE NO         : CHCP-51/1716/2022/SOL/SKM 

                       DATE OF RFP DOCUMENT      : 07.03.2022 
 
 
 
 
 
 

THIS TENDER CONSISTS OF 2 BIDS: 
 
 

                         PART I  :  TECHNICAL AND COMMERCIAL BID 
                         PART II :   PRICE BID       
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PART-I TECHNICAL AND COMMERCIAL BID 
(To be submitted in sealed envelope marked  

“Envelope No. 1- Technical & Commercial Bid”) 
NOTICE INVITING TENDER (NIT) 

 

CANARA BANK, GENERAL ADMINISTRATION SECTION, CIRCLE OFFICE, PLOT NO-1, SECTOR 

34A, CHANDIGARH – 160022, invites sealed tender for the works mentioned below: 
 

1). Name of the work: Supply, Installation, Testing, Commissioning & Maintenance of 

105 KWp ON-GRID Rooftop Solar Photo Voltaic Power Plant at our 

Circle Office Premises in Plot No-1, Sector 34A, Chandigarh. 
    

2). EMD: Rs.1,10,000/- by way of Demand Draft drawn  in favour of  "Canara Bank, 

Circle Office - payable at CHANDIGARH or by way of Bank Guarantee 

obtained from any Scheduled Commercial Bank other than Canara Bank 

valid upto validity period of the tender in the Bank's approved format (in 

a separate sealed cover), super-scribing 'EMD for Tender for supply and 

installation of 105 KWp capacity Roof Top solar power plant in Circle 

Office building, Plot no-1, sector 34A Chandigarh- 160022 and the same 

should be submitted along with Technical & PRICE bid. However, those 

who have exemption certificate from NSIC / Similar Government 

authorities as per provision of MSME Act will be exempted from 

submission of EMD subject to the submission of valid 

document/certificate to that effect.  
 

 

3). TIME OF COMPLETION:  75 days from the 14th day from the date of work order issued 

   by the Bank including mobilization period. 
 

4). CONTENTS OF THE TENDER::  
 

   PART - I 
 

 

 Notice inviting tender 

 Check List for Enclosures 

 Appendix-I -  Eligibility criteria for qualification for opening of price bid 

 Appendix-II - Important terms and conditions of the contract 

 General rules and instructions for the guidance of the tenderer 

 Tender offer, Letter of acceptance, Form of agreement, Indemnity Bond format 

and Bank Guarantee format  

 General Conditions of the Contract 

 Safety Code 

 Schedule A - Special information to the tenderers 
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 Schedule B – Special instructions to the tenderers 

 Schedule C- Technical specifications  

 Profile of the Bidder 

 Technical particulars to be furnished by the Bidder 

 Scope of Comprehensive AMC 

 Unpriced format of Price bid 
 

The above form the first envelope under caption "Technical and Commercial bid" 
 

 

      PART - II 

      Price bid – Second Envelope 
 

5). Concept of tender: The tender concept is "2 Envelope Concept" 

            First envelope -  1    - Technical cum commercial bid 

            Second envelope -  2  - Price bid 
 

Both bids should be submitted on the same date & time but in separate envelopes, sealed 

and super-scribed the name of the work on the envelope. 
 
 

6). Submission of tender:: The original tender  copy issued  should be submitted in  the     

                                        respective envelopes. 
 

7). Date of submission:  Sealed envelopes to be submitted on or before 

                                    28.03.2022 up to 3.00 PM  
 

8). DATE OF OPENING:  Technical & Commercial Bid will be opened on     

                                  28.03.2022 at 3.30 PM 
 

9). PREBID MEETING: A pre-bid meeting is scheduled on 22.03.2022 at 03.00 pm at the 
Canara Bank, Circle Office, Chandigarh. The Vendors are requested to make a site visit 
and assess the site requirement before the pre bid meeting. During the said pre-bid 
meeting clarifications can be sought regarding the tender.  
 
Tender documents can be downloaded only from the Banks website 
(www.canarabank.com) free of cost. The Tender documents shall be in 12 size font & A-4 
size paper and neatly bounded (hard bound / spiral bound) in two separate books (i.e. 
Technical bid and Financial bid) and submitted as detailed in clause 10 below.    
                    

 

                                                                                                            Sd/- 

                                                                                                DIVISIONAL MANAGER 

                                                                                            GENERAL ADMN SECTION 

                                                                                        CIRCLE OFFICE CHANDIGARH 

 

Place: Chandigarh 

Date: 07.03.2022 
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Checklist for Enclosures 

(Bidder should fill up YES or NO without fail) 

 Bid Enclosures YES or NO 

1. Whether the Tender is submitted in Two covers Technical Bid 

and Price Bid? 

 

2. Whether Two covers along with EMD cover in Technical Bid are 

put into an outer cover? 

 

3. Whether Technical Bid (Envelope- A) contains the following  

3.1 Bidder‟s undertaking covering letter in the Letter Head shall be 

signed by the authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of 

Attorney for signing the Tender document shall be submitted. 

 

 

3.3 All sections covered in the Tender document in full shall be 

signed by the authority, stamped and submitted 

 

3.4 Earnest Money Deposit (EMD) amount as specified in the Tender 

shall be submitted 

 

3.4a In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar Government 

authorities shall be submitted  

 

3.5 Filled up Technical Bid and Profile of bidder shall be signed by 

the authority, stamped and submitted  

 

3.6 Unfilled price bid format shall be signed by the authority, 

stamped and submitted 

 

3.7 All supporting documents for proving the Eligibility Criteria shall 

be signed by the authority and stamped in all pages 

 

3.8 Supporting documents to meet the Eligibility Criteria YES or NO 

 a) All the supporting documents to meet the Eligibility Criteria 

as laid down in the Tender under Eligibility Criteria shall be 

signed by the authority and stamped 

 

 b) Bidder‟s Certificate of Incorporation or Registration  

 c) Balance Sheet and Profit & Loss accounts for the past three 

year should be submitted. 

 

 g) Clientele list for the SPV power plants installed  

3.9 Following Test Certificates & Reports as per clause 15  

 i. SPV Modules  

     a)   IEC 61215 / IS 14286 for Crystalline Modules  

     b)   IEC 61730 Part 1 & 2  

      c)   IEC 61701  

     d)  STC performance certificate  

 ii. Balance of System (for  PV Power Plants)  
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 a) Power Conditioners / Inverters –IEC 61683 & IEC 60083- 

2(1,2,14,30), IEC 62116, IEC 62109/ Equivalent standards 

 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or 

Equivalent IS standard 

 

 c) Switches / Circuit Breakers/ Connectors – IS/IEC 60947 Part 

I,II,III & EN 50521 

 

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208  

4. Whether Price Bid (Envelope-B) contains the following   

 a) Filled Price Bid with signature and 

stamp in all headings shall be submitted  

 

 b) Whether corrections or overwriting if any is attested?   

 Checklist should be enclosed in technical bid 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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APPENDIX-I – ELIGIBILITY CRITERIA FOR QUALIFICATION FOR OPENING OF PRICE BID 
 

S.No Criteria Documents Required 

1.  The tenderer should have minimum 5 years 

experience in the field of solar power plants 

as system integrator prior to 31.03.2021.   

Valid certificates and Order copies 

and satisfactory completion 

certificates prior to 31.03.2021 

2. The Firm should be registered/ Empanelled 

with MNRE/ State statutory Bodies/nodal 

agencies or such other Government 

organizations or Registered in Public sector 

units or Public sector Bank‟s related to 

Renewable energy sources. 

A valid registration/ empanelment 

certificate from MNRE or State 

Government Bodies related to 

Renewable energy sources. 

3. The firm should have minimum turnover of                

Rs.3.00 Crores for last three financial years 

(ie., 2018-19, 2019-20, 2020-21). If not filed 

for 2020-21, then submit for 2017-18. 

Audited balance sheet and P&L 

account for the years mentioned and 

certificate from the Chartered 

Accountant. 

4. The firm should have carried out the works 

as follows: 

1) At least two (2) completed similar works 

each of Capacity more than 75 KWp 

during the last 3 (Three) years ending 

with 31.03.2021. 

                    OR 

2) At least one (1) completed similar works 

each of Capacity more than                

100 KWp during the last 3 (Three) years 

ending with 31.03.2021.  

Similar work means supply and installation 

of solar power plants  

Order copies and satisfactory 

completion certificates clearly 

indicating the cost & nature of work 

handled.  

5. The firm should have Service setup in 

northern India.  

Details of service setup 

6. The firm must have Goods & Service tax 

registration number and PAN number. 

 Copies of the GST registration 

certificate and PAN card copy shall be 

enclosed.  

The tenderers are requested to submit all the documents required for stipulated 

eligibility criteria at the first instance itself. Tenders which do not contains the 

documents required for stipulated eligibility criteria of the tender are liable to be 

summarily rejected without issuing any notice. 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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APPENDIX II – IMPORTANT TERMS AND CONDITIONS OF THE TENDER  
 
 

Time of Completion 75 days from the 14th day from the date of work order issued by 

the Bank including mobilization period. 

 

Defect Liability period  1 year from the date of completion and handing over of the 

solar power plant 

 

Date of 

commencement 

14th  day from the date of issue of work order 

 

Liquidated damages for 

delay 

The sum at the rate of 0.5 % of the Contract Value per week of 

delay subject to a maximum limit of 5 % of the Contract Value 

Payment terms  No mobilization advance amount will be paid to the firms. 

Payments to the contractor will be regulated as below: 

a)  65 % of the cost of the solar photovoltaic 

cells/modules/arrays, inverters against supply /  delivery  of  

equipments  at site, duly  unpacked  and  supported  by  

necessary  documents  /  test certificates etc, and certification 

of Engineer in charge. 

b) 30 % upon commissioning and upon handing over of the solar 

power plant after successful testing & commissioning at site. 

c) 5% at the end of the warranty period of 1 year; this can be 

released against Bank guarantee for equivalent amount in 

favour of the Bank for the warranty period in approved Bank‟s 

format. 

EMD Rs. 1,10,000/- by way of Demand Draft of a scheduled  bank  

drawn  in favour of  "Canara Bank, Circle Office - payable at 

CHANDIGARH or by way of Bank Guarantee obtained from any 

Scheduled Bank other than Canara Bank valid upto validity 

period of the tender in the Bank's approved format. However, 

those who have exemption certificate from NSIC/Similar 

Government authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the submission of 

valid document/certificate to that effect.  

Initial security deposit 2% of the value of the accepted tender 

Retention money As per the clause 12 of “General conditions of the Contract” 

Price variation No IEEMA or any other price variation clause shall be applicable 

in this contract. 

Arbitration As per the clause 40 of “General conditions of the Contract” 
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Note: Request for alteration in the commercial terms of the tender will not be 

entertained. Tenders which do not comply the Commercial terms of the tender are liable 

to be summarily rejected.  

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 
 
1. Sealed Tenders are invited from the reputed manufacturers/dealers/also firms 

registered with MNRE/State Nodal Agencies as System Integrator (Pan India, Northern 

region), by Canara Bank, general administration Section, Circle Office, Chandigarh 

hereinafter known as the Employer and also as Bank, for the Supply, Installation, Testing, 

Commissioning and Maintenance of ON Grid system of 105 KWp Capacity Rooftop Solar 

Power Plant at their Circle Office Building at plot no-1, Sector 34A, Chandigarh 160022. 

 

Scope of work covers for Supply, Installation, Testing, Commissioning & Maintenance of 

ON Grid 105 kWp capacity rooftop solar power plant after completion of DLP at Canara 

Bank Circle Office Building at plot no-1, Sector 34A, Chandigarh 160022. Any deviation 

will not be accepted under any circumstance. Insuring the goods in transit as well as the 

commissioned system during 5 years comprehensive maintenance period is the 

responsibility of the bidders. The comprehensive maintenance shall include preventive 

maintenance service visits monthly till the completion period of comprehensive 

maintenance. The maintenance shall include replacement of all parts or components 

found defective due to manufacturing defect or because of wear and tear. If the SPV 

Power Plants are not functional, the same should be repaired or restored or replaced 

within 2 days. 

 

2. Tender documents consisting of specifications, schedule of quantities of the various 

items of work to be done and the set of terms and conditions of contract to be complied 

with by the contractor whose tender may be accepted and other necessary documents 

will be send through registered post.  
 

3. The tender concept is "TWO ENVELOPE CONCEPT" and it has to be submitted as such. It 

should be placed in sealed cover, with the name of the project written on the envelope 

mentioning "Technical and Commercial Bid" and "Price Bid" as the case may be and 

submitted in two different sealed envelopes simultaneously on the prescribed date and 

time mentioned in the Notice Inviting Tender (NIT) to the DIVISIONAL MANAGER, 

GENERAL ADMINISTRATION SECTION, CANARA BANK, CIRCLE OFFICE BUILDING,PLOT 

NO-1, SECTOR 34 A, CHANDIGARH-160022. 

 

The date for opening the price bid will be intimated subsequently only to such firms 

whose technical bids are found suitable. The TENDERER is requested to participate during 

the opening of the tender. 

3.1. The two envelope are classified as, 

         (1). The Technical & Commercial Bid and 

         (2). The Price Bid. 
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3.2. The first envelope super-scribed as "Technical & Commercial Bid" should be 

submitted in a sealed envelope containing all the following details: 

 

i).  All  the schedules of the tender document, tender drawings if any & technical &  

commercial details of the proposed system equipment with its components & all other  

attachments other than the Bill of Quantity (Price Bid). 

 

ii).   The tender,(i.e. in  the envelope  containing the Technical Bid)  shall be  

accompanied by  earnest money of Rs. 1,10,000/- (Rupees One Lakh Ten Thousand only) 

by way of  Demand  Draft  of a Scheduled Bank issued  in favour of "Canara  Bank Circle 

Office" payable at Chandigarh or by way of Bank Guarantee obtained from any Scheduled 

Bank other than Canara Bank valid upto validity period of the tender in the Bank's 

approved format. However, those who have exemption certificate from NSIC/Similar 

Government authorities as per provision of MSME Act will be exempted from submission of 

EMD subject to the submission of valid document/certificate to that effect. 
 

No interest shall be allowed on the Earnest Money. Tenders without Earnest Money 

shall be rejected.  

 

SUBMISSION OF THE EMD IN THE TECHNICAL BID ENVELOPE SHALL RENDER THE TENDER 

BEING REJECTED ON THE GROUNDS OF NON SUBMISSION OF THE EMD. 

 

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 

 
4.1 The Vendor should carefully examine and understand the specifications, terms 

and conditions of the Tender and may seek clarifications, if required. The Vendor in 
all such cases seek clarification in writing in a word document (.doc) in the same 

serial order of that of the Tender by mentioning the relevant page number and 
clause number of the Tender. The soft copy of the pre-bid queries should be send 

by email to pecochd@canarabank.com and the pre-bid query should be in the 
following format. 

 

Sl 

No 

Page No Tender 

Clause 
No 

Tender Clause           Query 

     

     

 
All communications regarding points requiring clarifications and any doubts shall be 

sent by E-mail id to pecochd@canarabank.com on or before 5:00 PM on 
21.03.2022. No oral or individual consultation shall be entertained. No queries will 

be entertained from the Vendors after the pre-bid meeting.  
    

 
 

mailto:pecochd@canarabank.com
mailto:pecochd@canarabank.com
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4.2 Pre-Bid meeting: 
A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify 

any point /doubt raised by them in respect of this Tender document: 
 

Date Time Venue 

22.03.2022 03:00 PM Canara Bank Circle Office, Plot No-1, Sector 
34A, Chandigarh 

 
No separate communication will be sent for this meeting. If the meeting date is 

declared as a holiday under NI Act by the Government subsequent to issuance of 
RFP, the next working day will be deemed to be the pre-bid meeting day. 

Authorized representatives of interested Vendors shall be present during the 
scheduled time.  

 
The Bank will consolidate all the queries and discussions during the pre-bid meeting 

and the consolidated replies for the queries shall be made available in the Bank’s 
website and no individual correspondence shall be made. The replies/clarification of 
the Bank in response to the queries raised by the bidder/s, and any other 

clarification / amendments / corrigendum furnished hereof will become part and 
parcel of the Tender document and it will be binding on the Vendors.     

 
Non-reply to the queries raised by any of the Vendor shall not be accepted as a 

valid reason for non-submission of the Tender. In addition, non-reply to any query 
may not be deemed the version of the Vendor as reflected in the query has been 

accepted by the Bank. 
 

6.3 Amendment to Tender Document: 
At any time prior to deadline for submission of Tender, the Bank, for any reason, 

whether, at its own initiative or in response to a clarification requested by 
prospective bidder may modify the Tender document by amendment. 

 
Notification of amendments will be made available on the Bank’s website 

(www.canarabank.com) and will be binding on all Vendors and no separate 
communication will be issued in this regard.  
 

In order to allow prospective Vendors reasonable time in which to take the 
amendment into account in preparing their tender, the Bank, at its discretion, may 

extend the deadline for a reasonable period as decided by the Bank for the 
submission of tender. 

 

5. The second envelope super scribed as "Price Bid" should be sealed and submitted on 

the same given date and time simultaneously along with technical & commercial bid. Non 

submission of the same along with technical and commercial bid shall automatically 

render the entire tender being rejected. This envelope should contain duly filled in Bill of 

quantities (enclosed in the tender document) with values written in words and figures, 

and as detailed elsewhere in the tender documents. 

http://www.canarabank.com/
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6. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT. 

 

76. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite 

totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  

described,  including materials,  labour, tools & plant, carriage & transport,  supervision, 

overheads & profits, mobilising and other charges whatsoever including any  anticipated  

or  un-anticipated rate escalations and difficulties  etc. complete for proper execution of 

the work as per drawings and specifications and no claim whatsoever for any extra 

payment shall be maintainable. 

 

8.  When  a  contractor  signs a tender  in  an  Indian  language,  the percentage above or 

below and the tendered amount and the total amount tendered  should also be written in 

the same language. In the case of illiterate contractors the rates or the amounts 

tendered should be attested by a witness. 

 

9.  Issue of tender form / documents is as per the NIT. 

 

10. The acceptance of a tender will rest with the Employer which  does not  bind itself to 

accept the lowest tender, and reserves  to  itself the  authority  to reject any or all of 

the tenders  received  without assigning  any  reason.  All tenders in which any of the 

prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected.  

 

11. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART 

AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF 

HIS TENDER IS ACCEPTED IN PART. 

 

12. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the contractors who resort to canvassing will be liable for rejection. 

 

13. All rates shall be quoted on the proper form of the tender alone. Quoted rates and 

units different from prescribed in the tender schedule will be liable for rejection. 

 

13.1 Special care should be taken to write the rates in figures as well as in words and the 

amounts in figures only, in such a way that interpolation is not possible. The total amount 

should be written both in figures and in words. In case of figures, the words `Rs.' should  

be written before the figure of rupees and words  `P'  after  the  decimal figures, e.g. 

Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' should precede and the word 

`Paise'  should  be  written  at  the  end, unless the rate is in whole rupees and followed 
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by the words `only'  it should be invariably be up to two decimal  places.  While quoting 

the rate is in schedule of quantities, the word `only' should be written closely following 

the amount and it should not be written in the next line. However, if a discrepancy is 

found; 

 

i). the rates which correspond with the amount worked out by the tenderer shall unless 

otherwise proved be taken as correct. (OR)  

 

ii). if the amount of an item is not worked out by the tenderer or  it does  not  

correspond with the rates written either in figures  or  in words then the rate quoted by 

the tenderer in words shall be taken  as correct. (OR) 

 

iii). where the rates quoted by the tenderer in figures and in words tally but the amount 

is not worked out correctly, the rates quoted by the tenderer will unless otherwise 

proved be taken as correct and not the amount. 

 

13.2 In the case of any errors or omissions in the quoted rates, and if the tender is issued 

in duplicate, the rates quoted in the tender marked "Original" shall be taken as correct 

rates. 

 

13.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall be 

number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page 

certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 

quantities. 

 

14. An item rate tender containing percentage below / above will be summarily rejected.  

However, where a tenderer voluntarily offers a rebate for payment within a stipulated 

period, this may be considered. 

 

15. Goods & Service Tax, work contract tax, or any other tax ,  any  royalties, import 

duty, other duties if any,  levies, cess, entry tax, Octroi, profession tax,  Sales  Tax, 

purchase  tax, turnover tax, or any other tax on material or  finished work in respect of 

this contract shall be payable by the tenderer  and the Employer will not entertain any 

claim whatsoever in respect of the same,  and  nothing  extra  shall  be  paid/reimbursed  

for  the  same subsequently with exception specified in the clause 8 of the General 

Conditions of the contract of this tender. 

 

16. The contractor shall give a list of his relatives, if any, working with the Employer 

along with their designations and addresses. 
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17. No employee of the employer is allowed to work as a contractor for a period of 2 

years of his/her retirement from the employer services, without the previous permission 

of the employer. This  contract  is liable to be cancelled if either the contractor or any of 

his  employees is found at any time to be such a  person  who  had  not  obtained  the 

permission of the employer as aforesaid before submission of the tender or engagement 

in the contractor's service. 

 

18. The tender for the works shall remain open for acceptance for a period of 90 days 

from the date of opening of tenders.   If  any tenderer  withdraws  his tender before the 

said period  or  makes  any modifications in the terms and conditions of the tender which 

are  not acceptable to the Employer, then the Employer shall, without prejudice to any 

other right  or remedy, be at liberty to forfeit  full value of the earnest money as 

aforesaid. 

 

19. The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has / have tendered or who may and had/have tendered for the 

same work. Failure to observe this condition would render tenders of the contractors 

tendering as well as witnessing the tender liable to summary rejection. 

 

20. It will be obligatory on the part of the tenderer to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they 

will have to enter into an agreement for each component with the competent authority 

of the Employer. 

 

21. Further the Contractor shall agree that until a formal agreement is executed and 

signed, this tender shall constitute a binding contract between the Contractor and the 

Employer. The stamp paper of requisite value as per State Government should be borne 

by the Contractor. 

 

22.  The  tenderer,  apart  from being  a  competent  contractor  must associate himself 

with agencies of appropriate class who are  eligible to  tender  for other related works 

connected directly  or  indirectly with the contract and employed by the employer. 

 

22.1. The Employer does not bind itself to accept the lowest or any tender and reserves 

to itself the right of accepting the whole or any part of the tender and the tenderer shall 

be bound to perform the same at the rate quoted. 

 

22.2  Tenderer are advised to  inspect and  examine the site  and  its surroundings and 

satisfy themselves before submitting their tenders as to  the nature of the site and 

dimensions, the means of access to  the site, and obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or affect their tender. 
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22.3 A tenderer shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charges consequent on any misunderstanding or otherwise shall be 

allowed. Submission of a tender by  a  tenderer implies that he  has read this notice  and  

all  other contract  documents  and  has  made himself aware  of  the  scope  and 

specifications  of the work to be done and local conditions and  other factors bearing on 

the execution of the work. 
 

23.  On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  

the  contractor who would  be  responsible  for taking  instructions  from the Employer 

shall be communicated  to  the Employer. 

 

24. Method of Evaluation of tender: All the competitive tenders will be received on the 

specified date and time. On the same day or on specified date & time in event of any 

compelling circumstances, the received tenders will be opened in the presence of the 

available tenderer. 

 

24.1 Both the envelope superscribed as "Technical & Commercial Bid" and "Price Bid" will 

be simultaneously accepted, but the envelope superscripted as "Technical & Commercial 

Bid" alone will be opened and details of EMD etc., shall be recorded, while the Price Bid 

shall be maintained in the safe custody of the Employer. 

 

24.2 Incomplete offers and offers not accompanied by the mandatory documents and EMD 

shall be rejected. 

 

24.3  After the technical evaluation, such of those tenderer found technically acceptable 

will be short listed and their envelope containing " Price Bid " shall be  opened  on a given 

date and time in presence of the  short  listed tenderers  with  prior notice to them. The 

tenderers are  expected  to attend  the tender opening and their inability in  

participating  will not  in  any way prevent the employer undertaking the opening  of  the 

bids. 

 

24.4 During the course of technical evaluation if found necessary  the Employer  may seek 

supplementary price bids to bring  the evaluation at par and any such price bids shall be 

prepared as  stated in  the  tender  and  submitted  in  sealed  envelopes   super scribing 

"Supplementary Price Bid for the project of .....". Such supplementary price bid shall be 

opened simultaneously with the original price bid on the prescribed date and taken into 

consideration in its evaluation. 

 

24.5  Voluntary  submission  of the supplementary  price  bid  by  the contractor  /  

tenderer shall not be accepted and  supplementary  bids shall  be  limited  to  the  details 

sought  for  by  the  Employer  only. Any other un-related price variations furnished in 
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supplementary price bids shall not be recognized and might be liable for rejections if 

undue information is furnished. 

 

24.6  In case of other un-successful tenderers, the sealed  Price  bid along  with  EMD  

shall  be returned  treating  it  individually.  The Employer reserves the right to accept or 

reject any of the offers without assigning any reason and no dispute or negotiation will be 

entertained in this regard. The Employer's decision will be final in the matter. 

 

24.7 Techno Economic evaluations:  
 

Being a techno - economical project, besides the capital cost, the present value of 

Comprehensive AMC charges for 4 years after completion of defect liability period will 

also be evaluated. The present value of the AMC component per year will be 

calculated as per the following formula: 
 

Present Value = c/(1+r)n 

Where 'c' is the annual AMC of each year 

           'r' is REPO LINKED Lending Rate(RLLR) which is at present 6.9 % 

          'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 

The above mentioned calculation is for Price comparison purpose only. 

 

Therefore, the tenderers / contractors shall furnish the AMC charges in the price bid 

for  years and  terms  of  AMC  shall  be furnished in the technical &  commercial  bid  

clearly  furnishing  the details regarding the scope of AMC, details  of  spares,  

consumables & equipments covered and also details of exclusions.  

 

24.8 In case of quoting for very low abnormal AMC rates, Bank reserves the right to 

seek for the Performance Guarantee to the extent of 10% of the project cost 

throughout the 5 year period (1year Defect Liability period and 4 years under AMC) 

 

25.  The notice inviting tender, general rules & instructions for the guidance of tenderers 

shall form a part of the contract document. The successful  tenderer/contractor, on 

acceptance of his tender by the Accepting Authority, shall, within 14 days from the 

stipulated date of start of the work sign on a stamp paper the contract consisting of :- 

 

(a) Standard form of Agreement on stamp paper. 

 

(b) Notice  inviting  tender,  all  the  documents  including  tender, forming the tender as 

issued at the  time  of invitation  of  tender and acceptance thereof  together  with  any     

correspondence leading thereto. General Conditions, Schedules leading to Technical 

Specification, Special Conditions, Technical Brochures in schedules submitted by the 

tenderer  etc., 
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(c) Price Bid / Schedule Bill of Quantities. 

 
T E N D E R  - O F F E R 

 
I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, 

proforma filled in by the successful Contractor, Schedules, Specifications  Applicable,  

Drawings and Designs, General  Rules  and Instructions,  General  Conditions of  Contract,  

Special  conditions, Schedule  (Bill) of quantities in Price Bid,  and all other  documents 

referred  to in the conditions of contract and all other  contents  in the tender document 

for the work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  

the  time specified at the rates  specified  in  the attached  Price Bid viz., schedule of 

quantities and in accordance  in all   respects   with  the  specifications,   designs   

drawings   and instructions  in  writing  referred  to  in   the  General  Rules  and 

Instructions,  General Conditions of Contract and in all  respects  in accordance with, 

such conditions so far as applicable. 

 

I/We agree to keep the tender open for 90 (Ninety days) from the due date of submission 

thereof and not to make any modifications in its terms and conditions. A sum of 

Rs...............is hereby forwarded as earnest money in form of Demand Draft 

of................... (< Name  of  the  bank >) bearing no. .......... and date . 

........ 

 

In the event of my / our failure to commence the work on the specified date  after award 

I/We agree that the Bank shall without prejudice  to any  other right or remedy, be at 

liberty to forfeit the said  earnest money absolutely otherwise the said earnest money 

shall be retained by it  towards security deposit to execute all the works referred  to  in 

the  tender  documents  upon the terms  and  conditions  contained  or referred to 

therein. 

 

I/We hereby declare that I/We treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am 

/are authorised to communicate the same or use the information in any manner 

prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender you may 

receive. Shri. ________________________,  Partner / Proprietor  / Authorized 

representative of the Company, is the  person authorized to negotiate commercial, 
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technical terms & conditions &sign on behalf of the firm any Agreement, Bills  & receipts 

for this work. 

 

 

 

I/We agree that until a formal agreement on stamp paper is prepared and signed, this 

tender with your written acceptance thereof shall constitute a binding contract between 

us. 

 

Dated the: .......day of ……………………. 2022 

 

 

                                                                                   Signature of Contractor 

Witness                                                                               name & address:  

                                       Full Postal Address including                                                                                                           

Pin Code No. & Telephone No. 

1). 

 

 

 

 

 

 

 

2). 
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   A C C E P T A N C E 

The above tender (as modified by us or negotiations as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the    Employer   for   a   sum    of    

Rs._____________________________(Rupees 

__________________________________________________________________) 

 

The  letters referred to below shall also form part of  this  contract agreement: 

 

a) 

 

 

b) 

 

 

c) 

 

 

Dated this _________day of 2022_______ 

 
 
 
For & on behalf of the Employer 
 
 
Signature: _______________________ 
 
 
 
Designation:______________________ 
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GENERAL CONDITIONS OF CONTRACT 

 
Except  where provided for in the description of the individual  items in the schedule of 

quantities and in the specifications and conditions laid  down hereinafter and in the 

Drawings, the work shall be  carried out  as  per standard specifications and under the  

direction  of  the Employer. 

 

1. DEFINITIONS / INTERPRETATIONS:- 

 

i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  

thereof  and  the  agreement  duly  executed  between  the Employer  and  the Tenderer, 

together with the documents  referred  to therein  including those conditions, the 

specifications,  schedule  of quantities,  tender  agreement,  designs,  drawings  and  

instructions issued  from  time  to  time  by  the  Engineer-in-Charge.  All these 

documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  

requires, have the meanings,  hereby  respectively assigned to them :- 

 

a) The ' Firm',  `Tenderer' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  

individual Kartha, or Manager of HUF, firm or Company, whether incorporated  or not, 

undertaking the works and shall  include the  legal  heirs/representatives of such  

individual  or  the  partners composing firm and theirs legal heirs and successors,  or  

company's authorized and constituted attorneys/agents  and permitted assignees of such 

firm or company. 

 

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, who is 

specifically authorized to enter into contracts in respect of the above works. 

 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   

Site   Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  any    other  

authorized representative  or  person  specifically    deputed    by   the  Employer     

wherever   they   are   employed from time to time by the Employer. 

 

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding AMC 

charges. 

 

e) `Date of Contract' means the `Calendar date on which the Employer and Contractor 

have signed the Agreement on the Stamp Paper. 
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f) "Accepting Authority" shall mean the Divisional Manager, Canara Bank, Circle Office, 

Chandigarh.  

 

'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing. 

 
g) `Appellant Authority' shall mean The Deputy General Manager, Canara Bank, Circle 

Office, Chandigarh (the Employer). Who shall also be the authority to consider any 

extension of time or compensation as defined in clause hereunder. 

 

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  

business address  or registered office address, and shall be deemed  to have  been 

received when in ordinary course of post  it  would  have been delivered, and/or 

delivered personally, or otherwise proved to have been received. 

 

i) `virtual completion' shall mean that the work/installation  is complete  in all respects 

in the opinion of the  Employer  and for  which  the  completion/clearance   certificate  

has  been issued  by  the  Engineer -in-charge   and  the installation is fit for usage. 

 

i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  

tenderer / sketches  duly  signed  by  the authorized  Engineer-in-charge on behalf  of the 

Employer before commencement or during the progress of the  work. 

 

k) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting 

Authority of the Employer to tenderers  that  his  tender  has been accepted in  

accordance  with  the  provisions in the said letter. 

 

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year from 

the certified date of virtual completion issued by the Engineer-in-charge and accepted by 

the Employer. 
 

m) "Site" shall mean the Bank‟s Circle Office building at Plot No-1, Sector 34A Chandigarh 

where the solar power plant is to installed and commissioned as per tender schedule of 

quantities allotted by the employer for the firm's use.   

 

2. SCOPE OF WORKS TO BE CARRIED OUT: 
 

2.1 The work consists of the contractor's own design based on technical specifications 

furnished. The contractor / supplier shall be responsible for its functioning according to 

the design criteria and its parameters. Notwithstanding   the   details   furnished,   any 

discrepancies shall be brought out in the technical bid highlighting the shortcomings and 

suggest modifications. 
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2.2  The  work to be carried out under the contract shall,  except  as otherwise provided 

in these conditions, include all labour, materials, tools,  plants,  equipment  and 

transport which  may  be  required  in preparation  of  and  for and in the full  and  entire  

execution  and completion of the works. 

 

2.3 The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 

held to include wastage on material, carriage and cartage,  carrying and return of 

empties, hoisting,  setting,  fitting and  fixing  in position and all other labour necessary  

and  for  the full  and entire execution and completion as aforesaid  in  accordance with 

good engineering practice and recognized principles. 

 

2.4  The  several documents forming the Contract are to  be  taken  as mutually  

explanatory of one another, detailed drawing being  followed in  preference  to  small  

scale drawing  and  figured  dimensions  in preference  to scale and special conditions in 

preference  to  General Conditions. 

 

2.5 In the case of discrepancy between the schedule of quantities, the specifications 

and/or the Drawings, the following order of preference be observed:- 
 

        a) Description in Schedule of Quantities. 

        b) Particular Specifications and Special condition, if any 

        c) Drawings prepared for the design. 

        d) BIS Specifications. 

 

2.6 If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

contractor. 

 

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any 

omission there from shall not vitiate the Contract or release the contractor from the 

execution of the whole or any part  of the  works comprised therein according to 

drawings and  specifications or from any of his obligations under the Contract. 

 

2.8  The contractor shall forthwith comply with and duly  execute  any work comprised in 

such Employer's instruction, provided always that verbal instructions, directions and 

explanations given  to the contractor's or his representative upon the works by the  

Employer shall if involving a variation be confirmed in  writing to the contractor/s within 

7 days. 
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2.8.1  No work for which rates are not specifically mentioned  in  the priced  schedule  of  

quantities, shall be taken  up  without  written permission of the Employer. Rates of 

items not mentioned in the priced schedule of quantities shall be fixed by the Employer 

as provided in clause "Variation". 

 

2.8.2 Regarding all factory made products, they shall be manufactured as per their 

respective IS code updated and all test undertaken at factory. 

 

3. The work shall be carried out at Bank‟s Circle Office building at plot no-1, sector 34A, 

Chandigarh. The Intending tenderer  shall visit the site and make himself thoroughly  

acquainted  with  the  local site conditions,  nature  and  requirements  of  works,  

facilities  of transport condition, effective labour and materials, access and storage for 

materials and removal of rubbish. The tenderer shall provide in his tender cost of 

carriage, freight and  other  charges  as  also  for  any special difficulties and including  

police  restriction  for  transport etc. for proper execution of work as indicated. The 

successful tenderer will not be entitled to any  claim  of  compensation  for  difficulties 

faced or losses incurred on account of any site condition which existed before the 

commencement of the work or which  in  the  opinion  of  the Employer might be deemed 

to have reasonably  been  inferred to be so existing before commencement of work. Work 

shall be carried out through qualified engineer/supervisor with appropriate license as per 

statutory rules. 

 

4. TENDERS :: 

 

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced 

and also signed on the last page of respective chapter (this shall be acceptance of all the 

pages of the tender and its stipulations) together with initials on every page. 

Notwithstanding this, Initials / signature in every page will indicate the acceptance of the 

tender papers by the tenderer.  (Also refer point no.15 of General Rules & Instruction for 

guidance of tenderers) 

 

4.2 No modifications, writing or corrections can be made in the tender papers by the 

tenderer, but he may at his option offer his comments or modifications in a separate 

sheet of paper attached to original tender papers. 

 

4.3 The tenderers should note that the tender is strictly on item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting.   

 

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor's analysis. 
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4.5  All items of work described in the schedule of quantities and technical specifications 

are  to be  deemed  and  paid as complete works in all  respects  and  details including 

preparatory and finishing works involved, directly,  related to  and  reasonably 

detectable from the drawings,  specifications  and schedule  of quantities and no further 

extra charges  will be  allowed in this connection. In the case of lump-sum contracts, the 

payment  of such items of work will be made for the actual work done on the  basis of 

lump-sum charges as will be assessed to be payable by the  Employer. 

 

4.6  The Employer has power to add to, omit from any work as shown  in the drawings or 

described in the specifications or included in schedule of  quantities  and  intimate the 

same in  writing  but  no  addition, omission  or  variation  shall  be  made  by  the  

contractor  without authorization  from  the  Employer. No variation shall vitiate the 

contract. 

 

4.7  The  Tenderer shall be deemed to have  satisfied  himself  before tendering as to the 

correctness and sufficiency of his tender for  the works  and  of  the  rates  and  prices  

quoted  in  the  Schedule  of Quantities,  which  rates  and  prices  shall,  except  as   

otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of  the works. 

 

5. SIGNING OF CONTRACT & AGREEMENT: 

 

5.1 The successful tenderer/contractor, on acceptance of his tender by the  Accepting  

Authority, shall, within 14 days from  the  stipulated date of start of the work sign the 

contract consisting of :- 

      a)  Standard   form  of  agreement on  stamp  paper,  the  notice inviting  tender, all 

the documents including  drawings,  if any, forming the tender as issued at the 

time of  invitation of   tender  and  acceptance  thereof  together   with   any  

correspondence leading thereto. 

 

      b)  Standard tender Form consisting of: 

 

          i) Notice inviting tender, eligibility criteria, General Rules and Instructions. 

 

         ii) General Conditions of contract and clauses of contract along with   Annexures   

thereto,   like    specification, special conditions etc. 

 

        iii) Bill of Quantity and Price Bid. 

 

         iv) List of Approved Brands/manufacturers appended, if any. 
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5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT 

ATTACHED) before starting the work, indemnifying the Bank from any damages, 

prosecution, other legal suits and claims arising out of any mishaps occurring at the site 

due to faulty work, non fulfilling safety precautions, faulty construction and for violating 

any statutory rules and regulations for which the contractor shall be solely responsible.   

 

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 

 

6. PERMITS AND LICENCES: 

 

6.1 Permits and licenses for the release of materials or its purchases which are under 

Government control will be arranged by the contractor. It  may  be  clearly understood 

that  no  compensation  or  additional charges can be claimed by the contractor for non-

availability of  such materials  in  due  time  on this account  or  according  to  his  own 

requirements. 

 

6.2 The contractor may, however, be eligible to a proportionate extension of time on this 

account which in the opinion of the Employer is reasonable. 

 

7. GOVERNMENT AND LOCAL RULES: 

 

The contractor shall conform to the provisions of all local bye-laws and acts relating to 

the work and to the regulations etc. of the Government and Local Authorities and of any 

Company whose system and design is proposed to be connected / utilised. The cost, if 

any, shall be deemed to have been included in his quoted  rates,  taking  into account all 

liabilities and shall indemnify the Employer against such liabilities  and shall defend all 

actions arising from such claims  or liabilities. 

 
8. TAXES AND DUTIES: 
 
The tendered cost must include all duties royalties, cess and sales tax or any other taxes 

or local charges if applicable. No extra claim will be entertained with exception herein 

specified below.    

 

i).  The  tenderers  must include in their tendered  cost  all  duties royalties, cess, Goods 

& Service Tax, Work contract tax, service tax and sales tax or any other taxes or local 

charges like octroi  etc. if applicable except in the AMC cost which is exclusive of service 

tax and inclusive of all other taxes. No extra claim on this account will in any case be 

entertained. However, pursuant to the Constitution ( Forty Sixth Amendment) Act, 1982, 

if any further new tax, royalties cess  or levy  is  imposed  by Statute,  and any Central 

Excise  Duty  by  the Central  Government on the Main Equipment and not on any type of  
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sub-components or material involved in its manufacture or on  installation materials like 

piping or electrical cabling, its switch  gears  etc.,  after the date of receipt of  tenders,  

and  the contractor  there  upon  necessarily and properly pays  such  taxes  / levies the 

contractor shall be reimbursed the amount so paid, provided such payments, if any, is 

not, in the opinion of the Employer ( whose decision shall be final and binding on the 

contractor) attributable to delay  in execution of work within the control of the  

contractor.  On account  of any downward revision of such taxes / levies, the  benefit 

shall  be  passed  on  to the Employer and shall  be  binding  on  the contractor even 

without the claim by the Employer. 

 

ii).  The contractor shall keep necessary books of accounts and  other documents  for the 

purpose of this condition as may be  necessary  and shall allow inspection of the same by 

a duly authorized representative of  the  Employer and / or the Engineer-in-charge  and  

further  shall furnish such other information / document as the Employer may  require 

from time to time. 

 

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such 

further tax / levies, described above, give  a written  notice to the Employer that the 

same is given to pursuant  to this  condition,  together  with all  necessary  information  

relating thereto. 

 

For this purpose the tenderers are requested to furnish the present tax structures 

separately with the Technical and commercial bid. 

 

9. No optional items should be quoted in the tender. 

 

10. QUANTITY OF WORK TO BE EXECUTED: 

 

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  

works as per  the drawings / scope  of  work,  and therefore  the contractor is bound to 

complete the works at  the  same quoted rates in the event of quantity exceeding the 

specified bill  of quantity,  but the Employer reserves the right to execute only a  part or  

the  whole  or any excess thereof  without  assigning  any  reason therefore. 

 
11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER: 
 
The  Employer  reserves  the right to execute any  part  of  the  work included  in this 

contract by other agency or persons  and  contractor shall  allow reasonable facilities and 

use of his facilities  for  the execution  of  such  work. The main contractor shall extend 

all co-operation in this regard. 
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Wherever the work is proposed in co-ordination with other agencies, the contractor shall 

co-operate with the schedule of works in such a manner as worked out by the Architect / 

Engineer-in-charge of the Employer. 

 

12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT: 
 
Earnest Money Deposit: The tenderer will have to deposit the specified amount of earnest 

money as detailed in the notice inviting tender at the time of submission of tender. 

However, those who have valid registration with MSME as on the date of submission of 

bids are exempted from payment of EMD. However, those who have exemption 

certificate from NSIC/Similar Government authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the submission of valid 

document/certificate to that extent. 

 

No interest will be paid on the earnest money. The earnest money of unsuccessful 

tenderers will be refunded without any interest soon after the decision to award the work 

is taken or after the expiry of the validity period of the tender.  

 

The successful tenderer to whom the contract is awarded will have to deposit as initial 

security deposit (including the Earnest Money) a further sum to make up 2% of the value 

of the accepted tender.  The initial Security Deposit will have to be made within 14 days 

from the date of acceptance of tender, failing which the Employer at his discretion, 

without prejudice to any other rights/remedies available under the terms of this Contract 

may revoke the letter of acceptance and forfeit the Earnest money deposit furnished 

along with the tender. The initial Security Deposit will not yield any interest & shall be 

held at Bank's end for the duration of the contract period.  It shall be refunded to the 

contractor without any interest within fourteen days after the issue of certificates of 

virtual completion, after deducting any sum due from the contractor on any account 

under this contract. 

 

Apart from the initial security deposit made as above, retention money shall be deducted 

from progressive running bills @ 5% of the gross value of each running bill until the total 

security deposit, i.e., the initial Security Deposit plus the retention money equals: 

a) 10% on the first rupees one lakh of the tendered cost of work. 

b) 7.5% on the next rupees one lakh of the tendered cost of work. 

c) 5% on the remaining amount of the tendered cost of work.  

 

50% of the retention amount is refunded to the contractor on completion subject to the 

following. 

(i) Issue of virtual completion certificate by the Bank‟s Premises Department/ 

Architect 
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(ii) Contractor‟s removal of his materials, equipment, labour force, temporary sheds/ 

stores etc, from the site (excepting for a small presence required if any for the 

defect liability period and approved by the Bank). 

  

The remaining 50% of the retention amount will be refunded to the contractor, after 

deducting any sum due from the contractor on any account under this contract, 14 

(fourteen) days after the end of defects liability period provided he has satisfactorily 

carried out all the work and attended to all defects in accordance with the conditions of 

the contract.   

 

No interest is allowed on retention money.  

 

A part of the Security Deposit if and as decided by the bank can also be furnished in the 

form of a bank guarantee from a Bank other than Canara Bank.  

 

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 

 

i).  The contractor shall provide everything necessary for the  proper execution  of  the  

work according to the intent and  meaning  of  the design parameters, technical 

specifications, drawings and schedule  of quantities.   Based on the details furnished in 

the N.I.T., the contractors should undertake their own assessment and design the plant 

and system required. If the contractor finds any discrepancies furnished it shall 

immediately brought to the notice of the Employer. 

 

ii).  The  tenderer  shall  take  full  responsibility  for  adequacy, suitability and safety of 

all the  design, works and methods of design / installation. 

 

iii). The employer shall on no account be responsible for the expenses incurred  by  the  

contractor during the progress of   work  at  site, towards  any  incidental  expenditure 

like medical  amenities  to  the workers  at site, security arrangement etc. The employer 

shall not  be responsible for the safety of the workers at site either on account of the  

works  executed  by the contractor or on  account  of  the  works executed by any other 

agency involved at that time. 

 

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss or 

pilferage or theft either in  respect  of  the material  stored  or  material  already built  

and  paid  for  by  the Employer. 

 

v). The contractor shall at all times give access to workers employed by the Employer. 
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vi). All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor. 

 

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the 

Employer or the in-charge  of  the  site  / building  owner and cannot be taken as granted 

and for  such  services utilises the Employer is entitled to charge at his discretion. 

 

13.2 No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services. 

 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 

 

i). Time of Completion: 75 days from the 14th day from the date of purchase order 

issued by the Bank. 

 

The entire work is to be completed in all respects within the stipulated period. The work 

shall be deemed to commence from the date of issue of purchase order from the date of 

acceptance letter or date of handing over site, whichever is earlier. Time is the essence 

of the contract and shall be strictly observed by the contractor. 

 

The work shall not be considered as complete until the Employer have certified in writing 

that the work has been virtually completed and defect liability period shall commence 

from the date of such certificate. 
 

 
ii). EXTENSION OF TIME:: 
 
(a)  The time allowed for execution of the Works by the Contractor as specified or the 

extended time in accordance with these conditions shall be the essence of the Contract.  

If the contractor commits default in the execution of the work as aforesaid, the Employer 

shall without prejudice to any other right or remedy available in law be at liberty to 

forfeit the earnest money absolutely. 

 

(b)  Request for extension of time, to be eligible for consideration, shall be made by the 

contractor to the accepting authority in writing within fourteen days of the happening of 

the event causing delay.  The contractor shall also, if practicable, indicate in such a 

request the total period for which extension is desired, overlapping period, if any, with 

earlier events causing delays. 

 

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for 

completion of work. Such extension shall be communicated to the contractor by the 

Employer in writing, within 3 weeks of the date of receipt of such request. Non 
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application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Employer and this shall be binding on the contractor. 

 

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  

hereunder ( which decision shall be final and  binding  on the  contractor) shall be 

promulgated on completion of the work or  at the conclusion of such events based on 

which the extension of time was sought by the contractor, and the Employer shall then, 

in the event of an extension being granted, determine and declare the final completion 

date.  The provision in clause with respect to payment  of  Liquidated Damages shall, in 

such case, be read and construed as if the  extended date  fixed by the Employer were 

substituted for and the damage  shall be deducted accordingly. 

 

iii). Progress  of Work : 

During the period of work, the contractor shall maintain proportionate progress on the 

basis of a programmed chart submitted by the contractor or prepared by the Engineer in 

charge whoever is responsible for such program of work. Contractor shall plan for 

procurement of materials, equipments well in advance and reflect the same in a progress 

chart so that there is no delay on the part of the contractor in completion of the project. 

Maintenance and production of such records as and when required shall be the 

responsibilities of the contractor. 

 
15. LIQUIDATED DAMAGES:: 
Time is the essence of the contract.  Thus the  tenderer  shall  be  aware  and  take  note  

that  non-supply   or commissioning of the equipment / system will affect the Banks 

committed programs and thus the loss by way  delayed  services  /  completion  of 

related works etc,  are  invaluable  and  cannot  be  easily  assessed. Therefore, it is part 

of the agreed terms that  in  the  event  of  any delay in completion of the work, the  

Bank  is  liable  to  charge  the tenderer without the necessity of providing for  any  

details  of  such losses suffered by the Bank.  

 

15.1  If  the contractor fails to maintain the  required  progress  in terms of the contract 

or to complete the work and clear the site on or before the contract or approved 

extended date of completion, he shall, without  prejudice  to any other right or remedy 

of  the  Employer  on account  of  such  breach,  pay  as  agreed  compensation  the  

amount calculated at the rates stipulated below or such smaller amount as may be  fixed 

by the employer on the contract value of the work for  every completed week that the 

progress remains incomplete. 

 

15.2 For this purpose the term `Contract Value' shall be value at the contract rates of the 

work as ordered / accepted and the Contract value does not include the AMC cost. 
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If the Contractor fails to complete the works within the time for completion stated in 

the tender or within any extended time under Clause 14.ii hereof, the Contractor shall 

pay the Employer the sum at the rate of 0.5 % of the Contract Value per week of delay 

subject to a maximum limit of 5 % of the Contract Value as  "Liquidated damages" for the 

period during which the said works shall so remain incomplete or the Employer may 

deduct aforesaid sum towards such damages from any monies due to the Contractor. 

 

15.3 The Employer shall have the right to adjust, / set-off against any sum payable to the 

contractor under this or any other contract with the Employer anywhere in India/outside 

India. 

 

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTS:: 

 

The contractor shall provide, fix up and maintain his establishment in an approved 

position at site and clear away on completion of the works and make good all works 

disturbed. The contractor shall not  fix or  place any placards or advertisement of any 

description  or  permit the  same  to  be fixed or placed in or  upon  any  hoarding,  

gantry, building  structure  other  than those approved by  the  Employer.  No fixtures or 

materials to be placed in such a manner that can be considered dangerous to the 

installation and to the persons working or passing by or visiting the site. 

 

16.2 Storage of materials :The contractors shall make use of existing facilities  with  due  

permission  of  the  Employer  for  storage  of materials  at  site, but watch & ward 

arrangements for the  safety  of  materials shall be the responsibility of the contractor. 

Additional covered space required if any, shall be arranged at the tenderer's own cost 

in the open space identified/ear marked by the Bank. 

 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
 

 

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating 

to the work, and to the regulations and  bye-laws of any authorities, and or other 

Companies ( Indian or International), and / or Statutory Authorities, with whose  system  

and  design  or technical know-how are/were proposed to have connection with this 

work. So  also  the contractor shall before making any variations  from  the drawings  or 

specification that may be associated to so conform,  give the  Employer written notices 

specifying  the  variations proposed  to  be made and the reasons for making them  and  

apply  for instruction  thereon.  The Employer on receipt of such intimation shall give a 

decision within a reasonable time. 
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17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority or to 

any public officer all  fees  that may  be  properly  chargeable in respect of the  work  

and  lodge  the receipts with the Employer. 

 

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties and damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep the 

Employer aloof and indemnified in all respects from such actions, cost and expenses. 

 
18. CLEARING SITE AND SETTING OUT WORKS:: 

 
 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, rubbish 

of all kinds. All material damages  on  the place of work on the walls, ceiling or flooring 

or any other connected equipments, materials or installations shall be re-done to 

maintain the originality and leveled at the contractors own cost. 

 

18.2 The contractors shall set out the works and shall be responsible for the true and 

perfect setting out the works and for the correctness of the positions, levels, dimensions 

and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any part of the work, the contractor shall at his own expenses rectify such 

error, if called upon to the satisfaction of the Employer. 

 

19. FIXING, FASTENING OF EQUIPMENTS: 

 

19.1 The contractor is to fix the equipments on the floor by means  of appropriate 

method so that such equipments fixed on to the floor shall not fall by its own or by 

natural movements of wind, air normal  human operations  and  shall adopt the best 

engineering traditions  and  use appropriate tools in such operations. 

 

19.2  The  contractor  while fixing any material or  equipment  to  be suspended  from 

the ceiling, shall use fasteners of suitable  strength to  hold the weight of the suspended 

system/equipment or material  and such fasteners shall be fixed by means of power 

drills. The contractor shall not chip the ceiling unless ordered & approved by the 

Engineer- in-charge. 

 

19.3 The contractor shall not puncture the existing civil structures like beams, columns 

and shall not undertake any type of activity which could affect the structural stability. 

He shall be responsible for any damages and costs in its rectification. 

 

 



TENDER DOCUMENT – CANARA BANK, CIRCLE OFFICE CHANDIGARH BUILDING - SUPPLY, INSTALLATION, 
TESTING, COMMISSIONING & MAINTENANCE OF ON GRID 105 KWp CAPACITY ROOFTOP SOLAR PV POWER 
PLANT AT CIRCLE OFFICE PREMISES, PLOT NO-1, SECTOR 34 A, CHANDIGARH 

Page 33 of 93 

20. IMMEDIATE REMOVEAL OF OFFENSIVE MATTERS: 

 

All waste materials and other matters of any offensive nature shall be taken out once the 

works are completed. The contractor shall keep  the works  free  from dangerous 

materials like  industrial  gases,  welding machines  and  any  such devices or material of  

toxic  and  poisonous nature shall not carry within the site or building any material  which 

are  explosive  in  nature. Any such  offensive  materials  which  are essentially  required  

in course of work shall be undertaken  with  due written  permission  of  the  Employer  

provided  such  materials  are permissible under Law. 

 

21. ACCESS: 

 

Any authorised representatives of the Employer shall at all reasonable times  have  free  

access  to the works and /  or  to  the  workshops, factories  or  other places where 

materials or  equipments  are  being prepared  or constructed for the work and also to 

any place where  the materials  are  lying or from where they are being obtained,  and  

the contractor  shall extend necessary facility to the Employer  or  their representatives 

for inspection examination and testing of the  quality & workmanship of the materials. 

 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 

 

22.1 All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete  any part thereof shall be executed 

in the best and most workmanlike manner with  materials  of the best and approved 

quality  of  the  respective kinds  in accordance with the particulars contained in and 

implied  by the specifications and as represented by the drawings or according  to such  

other additional particulars, and instructions as may from  time to time be given by the 

Employer during the execution  of the work, and to his entire satisfaction. The works 

shall be executed with best workmanlike manner confirming BIS Specifications, Indian 

Electricity Act & Rules, Statuatory norms prescribed by local bodies like UPPCL, UPNEDA 

etc. 

 

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on 

materials and  workmanship  in  approved material  testing  laboratories  or as prescribed 

by  the  Employer  at his own cost to prove that the materials etc. under test conform   

to   relevant  I.S.  Standards or as specified   in   the specifications.   The   necessary   

charges   for   sample   material, transporting, testing etc. shall have to be borne by the 

contractor. 

 

22.3 All material must be the best of their kind available and the contractors must be 

entirely responsible for the proper and efficient carrying out of the work. Samples of all 
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the materials to be used must be submitted to the Employer when so directed by the 

Employer. 

 

22.4 Should the work be suspended by any reason, the contractor shall take all 

precautions necessary for the protection of work and at his own expenses shall make 

good any damages arising from any of these causes. 

 

23. REMOVAL OF IMPROPER WORK: 

 

23.1 The Employer shall during the progress of the work have power  to order  in writing 

from time to time the removal from the  work  within such reasonable time or times as 

may be specified in the order of  any materials which in the opinion of the Employer are 

not in accordance  with  specification or instructions, the  substitution  or proper   re-

execution   of  any  work  executed  with   materials   or workmanships  not  in 

accordance with drawings and  specifications  or instructions. 

 

23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  

have the power to employ and pay  other  agencies  to carry  out the work and all 

expenses consequent thereon or  incidental thereto as certified by the Employer shall be 

borne by the contractor or may be deducted from any money due to or that may become 

due  to  the  contractor.  

 

24. CONTRACTOR'S EMPLOYEES: 

 

24.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (By turn) throughout the work and shall participate during 

site meetings and be available to take and comply with instructions of the Employer.  In 

case of electrical works as per statutory Acts & Rules of Electricity Board and Electrical 

Inspectorate, the persons so employed shall have the requisite supervisory permit or 

wireman permit for appropriate nature of work undertaken.  

 

24.2 No Child Labour: 

 

No labour below the age of eighteen years shall be employed on   the work. In case of 

electrical works, the labour employed by the tenderer or their sub-contractor should be 

authorized person as permitted by the Chief Electrical Inspectorate office of the 

respective state Government.  The Employer shall not be responsible for any deviation 

and the tenderers shall indemnify the Employer from any legal action or in any way 

directly or indirectly. 
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24.3 Labour Legislation: 

 

The tenderer shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation  

Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the 

Contractors Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  

any  other laws relating thereto and the rules made there under from time to time. 

 

24.4  The  tenderer  shall,  notwithstanding  the  provisions  of  any contract  to  the  

contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, 

including any labour engaged  by  his sub-contractors in connection with the said work, as 

if the labour had been immediately employed by him. 

 

24.5  The tenderer shall indemnify and keep indemnified  the  Employer against  

payments to be made under and for the observance of the  laws aforesaid and the 

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify from  

his  sub-contractors.  The  laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this contract. 

 

24.6 COMPLIANCE OF LABOUR REGULATIONS: 

 

i)  The Tenderer shall at his own expense arrange for all  the  safety provisions  for  the 

safety of all workers and employees  directly  or indirectly  employed  on  the  work  by  

the  tenderer  or  his   sub- contractors as mentioned in the Safety Code of this tender. 

 

ii) The Tenderer shall be fully responsible for compliance at his own expense all the 

labour regulations and rules to be observed by him and his sub-contractors and by the 

Employer as Principal Employer of workers.  The Tenderer shall fully indemnify the 

Employer against any action by  the  state and/or Central Government for  any  default  

or alleged default by the Tenderer, Sub-contractor of any  of such rules and regulations. 

If, due to any default of the tenderer  or his  sub-contractors,  the Employer has to incur 

any  expenditure  for compliance  of  the  rules and regulations or  for  any  other  reason 

connected with such default, the Employer shall be entitled to recover from the tenderer 

all such expenditure in full from any payment due to the tenderer. 

 

25. DISMISSAL OF WORKMEN: 

 

The contractor shall on request of the Employer immediately dismiss or take of from the 

works any person employed thereon by him, who may in the  opinion of the Employer be 

unsuitable or incompetent or  who  may misconduct himself. Such discharge shall not be 
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the basis of any claim for compensation or damages against the Employer or any of their 

officers or employee. 

 

26. ASSIGNMENT: 

 

The  whole of the works included in the contract shall be executed  by the  contractor 

and the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the 

contract or  any  part,  share  or interest  therein nor, change in constitution and no 

subletting  shall relieve the contractor from the full and entire responsibility of  the 

contract  or  from  active superintendence of the  work  during  their progress. 

 

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC: 

 

27.1  Damages to persons : The Tenderer shall be responsible  for  all injury  to the work 

or workmen to persons, animals or things  and  for all damages to the structural and/or 

decorative part of property which may  arise  from the operations or neglect of himself or 

of  any  sub-contractor  or of any of his or a sub-contractors  employees,  whether such  

injury or damage arise from carelessness, accident or any  other cause  whatsoever in any 

way connected with the carrying out  of  this contract. 

 

27.2 The clause shall be held to include interalia, any damages to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets,  footpaths or ways 

as well as damages caused  to  the buildings and the works forming the subject of this 

contract by  rain, wind or other inclemency of the weather. 

 

27.3  The tenderer shall indemnify the employer and hold  harmless  in respect of all and 

any expenses arising from such injury or damages to persons or property as aforesaid and 

also in respect of any claim made in  respect  of  injury or damage under any acts  of  

compensation  or damage consequent upon such claim. 

 

27.4 Damages to property: The Tenderer shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver the whole of the contract works complete and 

perfect in every respect and so as to make good or otherwise satisfy all claims for 

damages to the property or third parties. 

 

27.5 The tenderer shall effect the insurance necessary and indemnify the employer 

entirely from all responsibility in this respect.  The insurance  must be placed with a 

company approved by the employer  and must  be  effected  jointly  in the name of  the  

contractor  and  the employer and the policy lodged with the latter. The scope of 

insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  to 

carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  
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the contract itself till this  is  made  over  a complete state. Insurance is compulsory and 

must be effected from the very initial stage.  The contractor shall also be responsible for 

anything which may be excluded from damage to any property arising out of incidents, 

negligence or defective carrying out of this contract. 

 

27.6  The  employer  shall be at liberty and is  hereby  empowered  to deduct  the 

amount of any damages, compensations, costs,  charges  and expenses arising or 

occurring from or in respect of any such claim  or damages from any sums due or to 

become due to the contractor. 

 

27.7  If  the  tenderer  or  his  working  people  or  servants  shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road 

curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or telephone post  

or  wires, trees,  grass  or grass land, or cultivated ground contiguous  to  the premises  

on which the work or any part is being executed, or  if  any damage  shall  happen to the 

work while in progress,  from  any  cause whatever  or if any defect, or other faults 

appear in the  work  within twelve  months after a certificate final or otherwise or  its  

virtual completion shall have been given  by the Employer as aforesaid arising out of 

defect or improper materials or  

workmanship the tenderer shall upon receipt of a notice in writing on that behalf make 

the same good at his own expense or in default the Employer/Engineer-in-Charge cause 

the same to be made good by other workmen and deduct the expense from any sums that 

may be then or at any time thereafter may become due to the tenderer, or from his 

security deposit, or the proceeds of sale thereof or of a sufficient portion thereof. 

 

27.8 i) TRANSIT INSURANCE: 

 

Wherever specifically agreed to, the firm will insure at his cost the goods for all transit 

risks including 60 days storage risk from the date of the delivery of the goods at the final 

destination. 

 

INSURANCE:  
 

In his own interest the contractor shall insure the works and keep them insured until the 

virtual completion of the contract against loss or damages by fire and/or earthquake, 

flood. The insurance  must be placed with a company approved by the Employer,  in the 

joint names of the employer and the contractor for such amount and for  any  further  

sum if called to do so by the  employer  and  lodge receipts  of premiums paid with the 

employer within 21 days  from  the date of issue of letter of acceptance unless otherwise 

instructed. 
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Contractor shall strictly follow labour laws in force and obtain the necessary license for 

doing the work. He will be required to take care of the safety & security of the personnel 

employed and occupants of the flats, third parties, office equipments, building and other 

loose furniture's within the working area, during execution of the works. Contractor will 

be required to obtain Insurance policy "Erection All Risk Policy (EAR)" for the entire 

duration of the works till settlement of final bills as per clause 27 of this contract 

document. Any damage to the articles, building shall be made good by the contractor at 

his cost. 

 

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  

to  extension  of  time  for  completion  as  the employer may deem fit. 

 

28. ACCOUNTS RECEIPTS & VOUCHERS: 
 

The  contractor shall, upon the request of the Employer  furnish  them with all the 

invoices, accounts, receipts and other vouchers that they may  require in connection with 

the works under this contract. If the contractor shall use materials less than what is 

required under the contract, the value of the difference in the quantity of the materials 

that was required to use and that actually used shall be deducted from his  dues. The 

decision of the Employer shall be final and binding  on the  contractor   as  to the amount 

of  materials  the  contractor  is required to use for any work under this contract. 
 

29. MEASUREMENT:: 
 

29.1  Before taking any measurement of any work the  contractor  shall give reasonable 

notice to the representatives of the Employer  or the site engineer if any, and  

measurements  particularly concealable  in  nature shall be jointly taken and recorded  

and  such statement  of  measurement  shall be enclosed along with  the  bill  or running 

bills. In the event of such measurement taken directly by the contractor the details shall 

be recorded and routes be  marked  for inspection of the engineer-in-charge. 

 

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought 

to the notice of the contractor  or their  representatives and during such inspection and  

measurement  if the contractor fails to be present the certification of the  engineer-in-

charge  shall be  final  and  binding  on  the contractor and the contractor shall have no 

right to dispute the same. 

 

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY :: 

 

30.1 Payment Terms: 

i). All bills shall be prepared by the contractor in the form agreed or furnished by the 

Employer.  
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ii). No mobilization advance amount will be paid to the firms. Payments to the contractor 

will be regulated as below: 
 

a)  65 % of the cost of equipments against supply /  delivery  of  equipments  at site, 

duly  unpacked  and  supported  by  necessary  documents  /  test certificates etc, and 

certification of Engineer in charge. 

 

b) 30 % upon installation, commissioning and upon handing over of the solar power 

plant after successful testing & commissioning at site. 

 

c) 5% at the end of the warranty period of 1 year; this can be released against Bank 

guarantee for equivalent amount in favour of the Bank for the warranty period in 

approved Bank’s format. 

 

(iii)  All such interim payments accepted by the Contractor shall be regarded as payments 

by way of advances against final payment only. These shall not preclude bad, unsound 

and imperfect or unskilled work to be rejected, removed, taken away and reconstructed 

or re-erected. 

 

(iv) All such payments other than initial advance payment are subject to deductions of 

security deposit as detailed in the tender elsewhere. 

 

30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or 

materials delivered forming part of  such payment,  may  be  modified  or  corrected  by  

any  subsequent   such certificate(s) or by the final certificate and shall not by itself  be 

conclusive  evidence  that any work or materials to which  it  relates is/are in accordance 

with the contract and specifications. 

 

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  

determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under the 

contract or any of such payments be  treated as final settlement and adjustment of 

accounts or  in  any way vary or affect the contract. 

 

30.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 

 

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  

subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions as 

notified by respective Local  State Government/Authority  and any such instructions 

conveyed from time  to time.  From the interim bills, the retention money as detailed 

elsewhere in this tender shall also be deducted. 
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30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  

date  of  completion  of  work  or  from  the  date  of certification of virtual completion 

certified by the branch-in-charge. 

 

30.7 FINAL PAYMENT:: 

 

(1)  The Tenderer shall submit the final bill in the same manner as specified in interim 

bills within one month of physical completion of the work or within 15 days of the date of 

the final certificate of completion furnished by the Engineer-in-Charge whichever is 

earlier.  No further claims shall be made by  the  tenderer  after submission of the final 

bill or on acceptance of the final payment and these shall be deemed to have been 

waived and extinguished. 

 

(2)  In the event of any dispute, payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, shall be made by the employer within the period specified herein 

under, the period being reckoned from the date of receipt of the bill by the Engineer-in-

Charge. 

 

a) If the gross amount of the work done under the contract items, plus that of additional 

deviated items is upto Rs.2 lakhs - 30 days. 

 

b)   - do -    exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 

c)   - do -    exceeds Rs.20 lakhs /- 60 days 

 

31. VARIATION / DEVIATION:: 

 

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power to 

make alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   

specifications, drawings,  designs  and  instructions that may appear  to  him  to  be 

necessary  or  advisable  during the progress of  the  work,  and  the tenderer shall be 

bound to carry out the works in accordance with  any instructions  given to him in writing 

signed by the Engineer-in-Charge. Such alterations, omissions, additions or  substitution 

shall form part of the contract as if originally provided therein  and any altered , 

additional or substituted work which the tenderer may be directed  to  do in the manner 

specified above as part of  the  works, shall  be  carried out by the tenderer on the same 

conditions  in  all respects including price on which he agreed to do the main work except 

as hereafter provided. 

 

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be 

ordered by the Engineer-in-Charge as  a  deviation. 
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(b)  In the event of any deviation being ordered which in the  opinion of the tenderer 

changes the original nature of the Contract, he  shall within fifteen days of having been 

so ordered bring this to the notice of the Employer with the reasons but nevertheless 

carry it out and the disagreement  as  to  the  nature of work and  the  rate  to  be  paid 

therefore  shall be resolved in accordance with Clause  under  caption "SETTLEMENT OF 

DISPUTES AND ARBITRATION". 

 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 

quantities upto variation of 15 % and  as  stipulated elsewhere for legitimate completion 

of works as per original design  or scope  of  work  and  on account of  any  modification  

or  alteration suggested  and  where  the variation is for  the  respective  item  is beyond  

15 %,  the  rate for the respective item  may  be  reviewed  on mutually agreed terms. 

 

32. SUBSTITUTION: 

 

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  

must  obtain  the  approval  of  the  Employer   in  writing  for any such substitution  well  

in  advance. In respect of Materials whose makes are not specified in the tender, specific 

approval of the Employer has to be obtained in writing before their usage. 

 

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION: 

 

33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and 

deficiencies and defects set right. On completion of such inspection the contractor shall 

inform the Employer that they have completed the work and it is ready for inspection. 

 

33.2 On completion the contractor shall clean all the area and its surroundings, 

equipments etc. and will leave the entire area clean and ready for immediate usage to 

the satisfaction of the Employer. 

 

34. CLEARING SITE ON COMPLETION: 

 

34.1  On completion of the works the contractor shall clear  away  and remove from the 

site all constructional materials, plant & equipments, tools, surplus materials, scraps, 

rubbish and temporary works of every kind  and  leave the whole of the site and the 

works clean  and  in  a workmanlike condition to the satisfaction of the Employer. 

 

34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have the right 

to undertake the same engaging  other  agency and  the  same shall be at the cost of the 
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contractor and  liable  for deductions  in the payments due to the contractor and  the  

contractor shall not dispute such payments. 

 

35.  CONCEALED WORKS: 

 

The  contractor  shall give due notice to the  Employer  wherever any work is to be buried 

or concealed in the building in the earth, flooring, walls or otherwise becoming 

inaccessible later on, in order  that  the  work  may be inspected  and  correct  

dimensions  or measurements  taken  before such burial. In default whereof  the  same 

shall, in the opinion of the Employer be either opened up for measurement at the 

contractors expenses or no payment may be  made for  such materials. Should any 

dispute or difference arise after  the execution  of any work as to measurements etc. or 

other  matter  which cannot be conveniently tested or checked, the notes / certification 

of the  Engineer-in-charge shall be accepted as correct  and binding on the contractor. 

 

36. ESCALATION: 

 

The rate quoted shall be firm throughout the tenure of the contract  (including  extension 

of time, if any granted) and will not be  subject to any fluctuation due to increase in cost 

of materials, labour, sales tax, octri etc. unless specifically provided in these documents. 

 

37. IDLE LABOUR: 

 

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  

of hire and labour charges of  tools  and  plants would be entertained under any 

circumstances. 

 

38. SUSPENSION OF WORKS: 

 

38.1  Subject to other provisions contained, the Employer may  without prejudice  to his 

any other rights or remedy against the tenderer   in respect of any delay in commencing, 

completing or during the  progress of  work  or  inferior  workmanship,  may  serve  notice  

in   writing absolutely  determine and cancel the contract in any of the  following cases; 

 

i) If the contractor having been given by the Employer a notice  in  writing to rectify, 

reconstruct or replace  any  defective work  or  that  the  work is being performed  in  

any  inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  

the requirement of such notice for a period of seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution or  the court  shall make an 

order that the company shall be wound up or if  a receiver or a manager on behalf of a 
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creditor shall be appointed or if circumstances  shall arise which entitle the court or the 

creditor  to appoint  a receiver or a manager or which entitle the court to make  a 

winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or has 

suspended the progress of the work or has  failed  to proceed with the work with due 

diligence so that in the opinion of the Employer  (which  shall  be final and binding) he 

will  be  unable  to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from Employer. 

 

iv) If the contractor fails to complete the work within the stipulated date  or  items  of 

work with individual date of  completion,  if  any stipulated,  on  or before such date (s) 

of completion  and  does  not complete them within the period specified in a notice given 

in writing in that behalf by the Engineer-in-charge. 

 

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions of 

the contract  and  does  not remedy  it or take effective steps to remedy it within 7 days 

after  a notice  in writing is given to him in that behalf by the  Engineer-in-charge. 

 

vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  when 

the contractor has made himself liable  for  action under any of the cases aforesaid, the 

Employer shall have powers :: 

 

a)  To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 

Upon such determination or rescission, the security deposit of the contractor shall be 

liable  to be forfeited and shall be absolutely at the disposal of Employer. 

 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any 

loss sustained by him by reason of  his  having purchased or procured any materials or 

entered into any engagements or made  any advances on account or with a view to the 

execution  of  the work or the performance of the contract.  And in case action is  taken 

under  any  of the provisions aforesaid, the contractor shall  not  be entitled  to  recover  

or  be paid any sum for  any  work  thereto  or actually performed under this contract 

unless and until the  Engineer-in-charge  has certified in writing the performance of such  

work  and the value payable in respect thereof and he shall only be entitled  to be  paid  

the  value so certified; Provided further that  any  of  the recoveries to be made when 

the excess cost incurred by the Employer is more than the Security Deposit to be 

forfeited, such recoveries  shall be limited to the amount by which the excess cost 

incurred exceeds the Security deposit so forfeited. 
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38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, 

shall have become exercisable &the same shall  not be exercised,  the non-exercise 

thereof shall not constitute a waiver  of any of the conditions hereof and such powers 

shall notwithstanding  be exercisable  in  the  event  of any future  case  of  default  by  

the contractor and the liability of the contractor for compensation  shall remain 

unaffected. 

 

39. TERMINATION OF CONTRACT BY EMPLOYER :: 

 

39.1 If the contractor :: 

 

      (a) at  any time makes default in proceeding with the  works  or any part of the work 

with due diligence and continues to  do so after a notice in writing of 7 days from the 

Engineer-in-Charge; or 

 

      (b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 days after 

a notice in  writing  is given to him in that behalf by the  Engineer-in- Charge; or 

 

      (c) fails to complete the works or items of work with individual dates of completion, 

on or before the date(s) of completion, and does not complete them within the period 

specified in  a notice  in  writing is  given to him in that behalf  by  the  Engineer-in-

Charge; or 

 

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any other 

person on his behalf any  gift  or consideration  as an inducement or reward for favouring  

him in  relation  to the obtaining or execution of this  or  any   other Contract for the 

Employer or; 

 

      (e) shall enter into a Contract with the Bank in connection with  which  commission 

has been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  

of  any  such  commission  and  the  terms of  payment  thereof  have  been  previously   

disclosed   in   writing   to   the   Accepting Authority/Engineer-in-Charge; or 

 

      (f) shall obtain  a Contract with the Employer as a  result  of  wrong  tendering or 

other unethical methods  of  competitive tendering; or 

 

      (g) being an individual, or in a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving  order or  order for administration of his estate 

made against  him or shall take any proceedings for liquidation or composition (other  
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than  a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment          

of his effects or composition or arrangement for the benefit of his creditors or purport so 

to do, or if any  application  be made under any Insolvency Act for the time being in force 

for  the sequestration of his estate or if a trust  deed  be  executed by him for benefit of 

his creditors; or 

 

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  

the winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  

holders  or others shall be appointed or circumstances shall arise which  entitle the Court 

or debenture holders to appoint a receiver or manager; or 

 

      (i) shall  suffer  an execution being levied on  his  goods  and  allow it to be continued 

for a period of 21 days; or 

 

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  

of labour with materials  not  to  be          incorporated  in  the  work,  shall  not  be  

deemed  to  be   subletting)  or otherwise parts with or attempts to  assign,   transfer 

sublet or otherwise parts with the entire works  or  any  portion thereof without the prior 

written  approval  of the Accepting Authority; 

 

39.1.2  The  Accepting Authority may, without prejudice to  any  other right or remedy 

which shall have accrued or shall accrue thereafter to the Employer, by a notice in 

writing cancel the contract as a whole or only such of items in default from the tenderer. 

 

39.1.3 The Engineer-in-Charge shall on such cancellation by  the accepting authority have 

powers to, for which  the  contractor shall hereby unconditionally agree :: 

  

(a)  to take possession of the Site and any materials,  constructional   plant, implements, 

stores, etc., thereon; and/or 

 

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the Tenderer. 

 

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for completion of 

the works or part of the  Works  or  in case the Works or part of the Works is  not  to  be 

completed, the loss or damage suffered by the Employer. In determining the amount, 

credit shall be given to the contractor for the value of the work executed by him up to 

the time of cancellation, the value  of contractor's materials taken over and incorporated 

in the work. 
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39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  

the Works or part of the Work or the excess,  loss  or damages suffered or may be 

suffered by the Employer as aforesaid after allowing  such  credit shall without prejudice 

to any other  right  or remedy available to Employer in law be recovered from any money 

due to the Tenderer on any account, and if such moneys are not sufficient the Tenderer  

shall be called upon in writing and shall be liable  to  pay the same within 30 days. 

 

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period of 

30 days, the Engineer-in-Charge  with the  approval of the Employer shall have the right 

to sell any or  all of   the   Contractor's  unused   materials,   constructional   plant, 

implements,  temporary buildings, etc. and apply the proceeds of  sale hereof  towards 

the satisfaction of any sums due from the  Contractor under the Contract and if 

thereafter there be any balance  outstanding from  the  Contractor, it shall be recovered 

in  accordance  with  the provisions of the Contract. 

 

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  

that if cost  or  anticipated  cost  of completion  by the Employer of the Works or part of 

the Works is  less than  the  amount  which the Contractor would have been  paid  had  he 

completed  the  Works  or part of the Works, such  benefit  shall  not accrue to the 

Contractor. 

 

40. SETTLEMENT OF DISPUTES AND ARBITRATION: 

 

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of 

materials, workmanship, removal or rejection  of improper  work,  interpretation of the  

drawings  and  specifications, measurements of materials and/or items of work, mode of 

procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge which 

shall be given in writing, shall be final, conclusive and binding on the tenderer. 

 

40.1(A).  If the tenderer considers any work demanded of him  to  be  outside  the  

requirements  of the contract,  or  considers  any  drawings record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or  arising out of the 

contract or carrying out of work, to be unacceptable, he shall promptly within 15 days 

request the Employer in writing for written instruction or decision. Thereon, the 

Employer shall give his written instructions or decision within a period of two months 

from the receipt of the tenderer's letter. 

 

(B)  Upon receipt of such written instructions or  decision  the  tenderer  shall  promptly 

proceed without delay to  comply  with  such  instructions or decisions. If the Employer 

fails  to  give  his  instructions or decision in writing within a period of  two  months after 
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being requested or if the tenderer is  dissatisfied   with   the  instructions  or  decision  of  

the  Employer,   the Contractor may within 30 days appeal to the designated Appellant  

Authority of the Employer who shall afford an opportunity to the  tenderer  to  be heard 

and to offer evidence in support  of  his appeal.  If he is dissatisfied with this decision, 

the  tenderer  shall  within  a  period  of thirty days  from  receipt  of  the   Appellant 

Authority of the decision shall indicate his intention  to  refer  the dispute to Arbitration, 

failing  which  the  said  decision  shall  be final and conclusive and  not  referable  to 

adjudication by the Arbitrator. 

 

40.3  All disputes or differences in respect of which  decisions  have not been final, 

binding and conclusive as above shall be referred  for adjudication  by  the arbitration by 

a Sole  Arbitrator  appointed  as follows : 

 

40.4  Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellant Authority, in charge  of the work at the time 

of such appointment shall send to  the tenderer a panel of three names of persons who 

shall not presently  be connected  with  the work. The tenderer shall within fifteen  days  

of receipt of this list select and communicate to the Appellant Authority the  name of one 

person from the list who shall then be  appointed  as the sole arbitrator by the Appellant 

Authority. 

 

40.5  If tenderer fails to communicate his selection of  name,  within the  stipulated  

period, the Appellant Authority shall  without  delay select one person from the list and 

appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a list within 

one month  as stipulated,  the tenderer  shall send a similar list to the  Appellant 

Authority  within 15 days. The Appellant Authority shall  then  select one person from the 

list and appoint him as the Sole Arbitrator  within 30  days of the receipt of the list. If the 

Appellant Authority  fails to do so the tenderer shall communicate to the Appellant 

Authority the name  of  one  officer  from  the list who  shall  then  be  the  Sole 

Arbitrator. 

 

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  

appointment  or vacates his office  due  to  any  reason whatsoever  another sole 

Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

 

40.7  IT is term of this contract that the party invoking  arbitration shall give a list of 

disputes with amounts claimed in respect of  each such  dispute along with the notice for 

appointment of arbitrator  and giving  reference to the rejection by the Appellant 

Authority  of  the appeal  and a copy of his notice(s) of intention to refer the  dispute to  

arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  which the notice 
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for appointment of the Arbitrator shall  not be treated as notice for appointing the 

arbitrator. 

 

40.8  It is also a term of this contract that no person other  than  a person  appointed  by 

Appellant Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if 

for any reason that is  not possible, the matter shall not be referred to arbitration at all. 

 

40.9 It is also a term of the contract that if the tenderer   does not make  any  demand  

for appointment of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 

90  days  of  receiving  the intimation from the Employer that the final bill is ready for 

payment, the  claim of the contractor shall be deemed to have been  waived  and 

absolutely barred and the Employer shall be discharged and released of all liabilities 

under the contact in respect of these claims. No party shall be entitled to bring any claim 

to arbitration if the  arbitrator has  not been appointed before the expiry of sixty days  

after  defect liability period. 

 

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  

Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment thereof and 

the rules made there under and for the time being in force shall apply to the arbitration  

proceeding 

under this clause. 

 

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge the 

time for making and publishing the award. 

 

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  

payable  to the Arbitrator shall be  paid  by  both  the parties equally. 

 

40.13  It is also a term of the contract that the Arbitrator shall  be deemed to have 

entered on the reference on the date of first  hearing. The venue of the arbitration shall 

be such a place as may be fixed  by the  Arbitrator in his sole discretion. The fees, and 

charges  of  the Arbitrator shall, if required to be paid before the award is made  and 

published,  be paid half and half by each of the parties. The cost  of the  reference  and 

of the award (including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion of 

the  Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  or  

any  part thereof  shall be paid and fix or settle the amount of costs to be  so paid. 

 

40.14  The award of the Arbitrator shall be final and binding on  both the parties 
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41. RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  

works  and the final  bills  of  the  contractor including  all  supporting vouchers, 

abstract, etc., to be  made  even after  payment of the final bill and if as a result of such 

audit  and technical  examination  any  sum is found to  have  been  overpaid  in 

respect  of  any work done by the tenderer under the contract  or  any  work claimed to 

have been done by him under the contract and found not to  have  been executed, the 

tenderer shall be liable  to  refund  the amount  of  over-payment and it shall be lawful 

for  the  Employer  to recover the same from him in the manner prescribed in clause 47 

or  in any  other  manner  legally permissible and if it is  found  that  the tenderer was 

paid less than what was due to him under the contract  in respect of any work executed 

by him under it, the amount of such under payment  shall be duly paid by the Employer 

to the  tenderer,  without any interest thereon; Provided that the tenderer shall not be 

entitled to  payment of any sum paid short where such payment has  been  agreed upon  

between  the Employer on the one hand and the  tenderer  on  the other under any term 

of the contract permitting payment for work after assessment by the Engineer-in-Charge. 
 

42. LIEN :: 
 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under 

the contract against the  contractor,  the  Employer shall be entitled to withhold and also 

have a lien to retain such  sum or sums in whole or in part from the security, if any 

deposited by the tenderer and for the purpose aforesaid, the Employer shall be entitled 

to withhold the security deposit, if any, furnished as the case may be and   also  have  a  

lien  over  the  same  pending  finalisation   or adjudication  of  any such claim. In the 

event of the  security  being insufficient to cover the claimed amount or amounts or if no  

security has been taken from the contractor, the Employer shall be entitled  to withhold  

and  have  a lien to retain to the extent  of  such  claimed amount  or  amounts  referred 

to above, from any  sum  or  sums  found payable  or  which may at any time thereafter 

become  payable  to  the contractor  under  the same contract or any other  contract  

with  the Employer pending finalisation or adjudication of any such claim. 
 

(b) Any sum of money due and payable to the contractor (including  the security deposit 

returnable to him) under the contract may be withhold or  retained by way of lien by the 

Employer or any  other  contracting person or persons through Engineer-in-Charge against 

any claim of  the Employer  or such person or persons in respect of payment of a sum  of 

money  arising  out  of  or  under any  other  contract  made  by  the contractor with the 

Employer or with such other person or persons. 

 

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so withheld 

or retained under the lien referred to above by the Employer  will  be kept withheld or 

retained as such by  the  Employer till  the claim arising out of or under the contract is 

determined  by the  arbitrator (if the contracts governed by the arbitration  clause) or  by 
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the competent court, as the case may be and that  the  tenderer will  have no claim for 

interest or damages whatsoever on any  account in respect of such withholding or 

retention under the lien referred to above  and duly notified as such to the tenderer. For 

the  purpose  of this  clause,  where the tenderer is a partnership firm or  a  limited 

company,  the Employer shall be entitled to withhold and also  have  a lien  to retain 

towards such claimed amount or amounts in whole or  in part from any sum found 

payable to any partner/limited company as  the case may be, whether in his individual 

capacity or otherwise. 
 

43. EXTERNAL INSPECTION & AUDIT :- 
 

(i) All works under or in course of execution or executed in pursuance of  the  Contract  

shall at all times be open and  accessible  to  the inspection of the Quality Control 

Organisation of the Employer or  any designated  auditor  /  officials of the Employer  and  

of  the  Chief Technical Examiner's Office under Central Vigilance Commission. 
 

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality 

Control or any designated auditors / officials of the Employer or to the Chief Technical 

Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   unskillful 

workmanship,  or  with materials or articles provided by him  for  the execution  of the 

work which are unsound or of a quality  inferior  to that contracted or otherwise not in 

accordance with the contract,  the contractor  shall,  on  demand  made  in  writing  

within  the  defect liability  period from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same  may have been 

passed, certified and paid for earlier,  forthwith rectify,  or remove and reconstruct the 

work so specified in whole  or in part, as the case may require and provide other proper 

and suitable materials or articles at his own charge and cost. 
 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  

Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  for  

this default. 
 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the rates 

applicable under the contract  but  may accept  such items at reduced rates as the 

Employer or  the  competent authority may consider reasonable during the preparation of 

on account bills or final bill if the item is so acceptable without detriment  to the safety 

and without substantially affecting the utility of the item and  the  structure  or he may 

reject the work  outright  without  any payment  and/or  get  it  and other  connected  

and  incidental  items rectified,  or  removed and re-executed at the risk and  cost  of  

the contractor.  Decision  of  the Engineer-in-Charge to  be  conveyed  in writing  in  

respect  of the same shall be final and  binding  on  the tenderer. 

 

SIGNATURE OF TENDERER WITH SEAL 
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SAFETY CODE 

 

Safety Norms to be followed by the Contractor 

1. Safety Clause  

i) The contractor should take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the bank premises, and 

should conform to the rules and regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time and 

ensure that the same are followed by his representatives, agents or sub contractors or 

workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of 

installed equipment which may result in accident to staff and / or damage to 

equipment does not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless 

against all actions, suits, claims, demands costs charges or expenses arising in 

connection with any accident, death or injury, sustained by any person or persons 

within the bank premises and any loss or damage to bank property sustained due to 

the acts or omissions of the contractor irrespective of whether such liability arises 

under the workmen‟s compensation act or the fatal accidents act or any other statute 

in force from time to time. 

 

2. EMS Requirements 

i) The contractor shall ensure industrial safety methods in executing his work at bank 

premises. 

ii) The contractor shall ensure that all wastes generated by his activities / work are 

moved to the respective dump sites or taken for re-cycling at bank. 

iii) The contractor has to give prior information whether any hazardous chemical is used 

in his work and if so, the operational control to be exercised. 

iv) The contractor has to ensure that all his material handling equipments / transport 

vehicles are emission tested. 

v) The contractor has to ensure that his activities are in tune with the Canara Bank EMS 

Policy (to be incorporated as part of Contract) 

vi) The contractors‟ staff shall be competent to operate emergency appliances like fire 

extinguishers. 

vii) The contractors‟ staff shall be competent in the areas wherein the contract is 

awarded by evaluating through skill matrix by concerned official 

 

3. OTHER SAFETY MEASURES 

i) Adequate and appropriate tools shall be issued. 

ii) The instruments are used to be conformed to Indian Standards. 
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iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 

work, which can be done safely from ladders.  When a ladder is used, it shall be of 

rigid construction made either of good quality wood or steel.  The steps shall have a 

minimum width of 450 mm and a maximum rise of 300 mm.  Suitable hand holds of 

good quality wood or steel shall be provided and the ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

iv) Ensure adequate lighting at work place. 

v) Contractor should follow the terms and conditions/instructions of bank from time to 

time. 

vi) Activities other than the specified activities as per the contract clauses, which are 

assigned to you, are not permitted at our premises. 

vii) Ensure the Suitable guards are provided to the hand operating machine. 

viii) Suitable lifting machineries and tackles are to be used to handle the materials. 

ix) Any loss incurred to bank because of your activities shall be charged on your account. 

x) The equipment‟s & materials stored at our premises are on your own risk. 

xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety 

xii) Before start of any work, appropriate Work Permits shall be obtained. 

xiii) Off cuts and wastes generated during the course of your work, must be suitably 

disposed identified areas. 

xiv) The renewal of permit will be issued only on the basis of performance of 

compliance of the said rules, regulations, conditions and safety norms. 

xv) The contractor shall engage qualified supervisors at the work site whenever men are 

engaged for work. 

xvi) First aid box with adequate medicine are to be provided in the work area. 

xvii) Disobeying or not following the conditions / precautions / procedures shall result in 

penalty. In serious cases, stoppage of work or cancellation of permits may be done. 

xviii) The display board containing the details of nature of work, maximum number of 

staff working per shift, period of work, site in charge name and phone number and 

main office phone numbers is to be placed at prominent place. 

xix) Staffs under your control are to be insured during the work period. 

xx) All personnel of the contractor working within the plant site shall be provided with 

safety helmets.  All welders shall wear welding goggles while doing welding work 

and all metal workers shall be provided with safety gloves.  Persons employed on 

metal cutting and grinding shall wear safety glasses. 

xxi) Adequate precautions shall be taken to prevent danger from electrical equipment.  

No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. 

 

4. Demolition 

Before any demolition work is commenced and also during the process of the work. 
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i) All open areas adjacent to the work site shall either be closed or protected. 

ii) No electric cable or apparatus, which is liable to be a source of danger over a 

cable or apparatus used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from the 

risk so over loaded with debris or materials as to render it unsafe. 

 

5. Personal Safety Equipment’s 

All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

 

i) Those engaged in welding works shall be provided with welder‟s protective 

eyesight lids. 

ii) Stonebreakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

iii) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated at 

least for an hour before the workers are allowed to get into manholes and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. 

iv) The contractor shall not employ men below the age of 18 years. Women of any age 

shall not be engaged for the work of painting with products containing lead in any 

form.  Whenever men above the age of 18 years are employed on the work of lead 

painting the following precautions should be taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

vii) When the work is done near any public place where there is risk of accidents all 

necessary equipments should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of any person in   danger and adequate provision 

should be made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work. 

 

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed 

while execution of the Electrical works 
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7. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot.  The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

 

To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer, Engineers of the Department or their representatives. 

 

Notwithstanding the above clause from (1) to (7), there is nothing in these to attempt 

the contractor from the operation of any other Act or Rule in force in the Republic of 

India. 

 

 

 

 

    SIGNATURE OF THE CONTRACTOR WITH SEAL  
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FORM OF AGREEMENT 

 

This agreement made the _____________day of the month of ________in the year 2022 

BETWEEN, Canara Bank a body corporate constituted  under  the Banking Companies                      

(Acquisition and Transfer of undertakings Act, 1970, having its Head office, 112, J C 

Road,  Bangalore) represented  by  its  duly  constituted  attorney  (hereinafter referred 

to as the Employer / Bank) on the ONE PART; and 

 

*Sri_____________________________________S/D/o______________________________ 

resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the following 

address ______________________________________________ 

 

*  M/s.  ______________________  the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorised Managing Director, 

Shri___________________ and (hereinafter called  the Tenderer which term shall also be 

called the  Supplier  or 

the Contractor ) on the other part 

 

WHEREAS THE Employer / Bank  is desirous that to undertake the work of supply and 

installation of 105 KWp capacity roof top solar power plant in Circle Office building, Plot 

NO-1, Sector 34A, Chandigarh-160022  as detailed in the notice inviting tender and  their 

office mentioned  and called  for  invitation  to tender and  the  tender opened on 

__________ furnished by the tenderer for the supply, installation and performance of  

such  works  has been accepted by the Employer on  the  terms  and conditions as set out 

therein and interalia others. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 

respectively assigned to them in the  conditions  of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this  agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of tenderers. 
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c) The Tender offer, Letter of Acceptance,  Letters from & to the tenderer,  if any, 

leading to and prior to acceptance letter. 

d)  General Conditions of contract along  with Annexures thereto. 

e) Safety Code 

f) Schedules A to E consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc. 

g) Scope of Comprehensive AMC 

 Note : *  Strike off whichever is not applicable ] 

h)  Schedule of quantities including Prices and tendered amount known as Price - Bid. 

i) The details submitted in technical bid, design, technical brouchers, drawings and such  

other details etc. 

3.  In consideration of the payments to be made by the Employer to the tenderer, the 

tenderer hereby covenants and agrees with the Employer to carry out the supply and 

installation of 105 KWp capacity roof top solar power plant in Circle Office building, Plot 

NO-1, Sector 34A, Chandigarh-160022 complete and perform the works in conformity in 

all respects and subject to all terms and conditions/rules as mentioned in the General 

Conditions as also in the aforesaid documents which shall from part of this agreement. 

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and 

seals the day and year first above written. 

 

Signed, sealed and delivered by the said 

tenderer,______________________________________________ 

_____________________________________________________________________________

______   to  the Employer_____________________in the presence of: 

 

 

Signature of Tenderer (with seal) 

 

 

Signature of Authorised representative 

of the Employer / Accepting Authority. 

 

Witness ( Signature, Name & Address ): 

 

1). 

 

 

 

 

2). 
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DRAFT FORMAT OF INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of year two 

thousand fifteen (__.__.2022) By M/s --------------------- duly represented by one of  its 

partners --------------------------------, aged -- years, son of  Sri  --------------------------- , 

residing at -----------------------------------------------------------------------------------------------.  

  

*  M/s.  ___________________________ the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorised Managing Director, 

Shri___________________ and (hereinafter called  the Tenderer which term shall also be 

called the  Supplier  or 

the Contractor ) on the other part 

 

Whereas My Company was short listed for issue of tenders and my company became 

successful in securing the subject work through competitive tendering and the work of 

supply and installation of 105 KWp capacity roof top solar power plant in Circle Office 

building, Plot no-1, Sector 34 A, Chandigarh -160022, has been awarded in favour of 

my Firm/ company by Canara Bank, Circle Office, General administration Section, Plot 

no-1, Sector 34 A, Chandigarh -160022 

and whereas for undertaking the furnishing work, my company has entered into contract 

agreement on __.__.2022. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 

dt.__.__.2022 and in consideration of  Canara Bank having agreed to make payments  

on the running bills claimed by my company  based on the works completed by my 

company  in respect of  supply and installation of 105 KWp capacity roof top solar 

power plant in Circle Office building, Plot no-1, Sector 34 A, Chandigarh -160022, and 

referred to above, I hereby undertake to indemnify and keep harmless the Canara Bank 

from  any damages, prosecution, other legal suits and claims arising out of any mishaps 

occurring at the site due to faulty work, faulty construction and for violating rules and 

regulations for which I shall be solely responsible.  

Note : *  Strike off whichever is not applicable ] 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 

Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 

Last Date for Lodgement of claim: ……………………………………..   
 

To: 
 

In consideration of ………………………………………  (hereinafter called "Beneficiary") 

having agreed to exempt …………………………… …….. Ltd.,   having its Registered 

Office situated at ……………………………….  (hereinafter called the "the obligator(s)") 

from the demand of security deposit of Rs…………………… (Rupees 

………………………………………………….. only) under the terms and conditions of an 

agreement dated …………………. (hereinafter called the "said Agreement") for the 

due fulfillment by the said obligator of  the terms and conditions contained in the 

said agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 

………………………………… only), at the request of the obligator ______ Bank, a body 

corporate constituted under the Banking Companies (Acquisition & Transfer of 

undertakings) Act, 1970 having its Head Office at _____________ amongst others 

a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 

give following guarantee in favour of the beneficiary for an amount not exceeding 

Rs……………….. (Rupees ……………………………………………………….. only) against any loss 

or damage caused to or suffered or would be caused to or suffered by reason of 

any breach by the said Obligator(s) of any of the terms and conditions contained in 

the said agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this 

guarantee without any demur merely on a demand from the beneficiary stating 

that the amount claimed is due by way of loss or damage caused to or would be 

caused to or suffered by reason or any breach of the terms and conditions 

contained in the said agreement or by reason of the obligator's failure to perform 

the said agreement.  Any such demand in writing made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under the 

guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 

said agreement and that it shall continue to be enforceable till all the dues of the 

beneficiary under or by virtue of the said agreement have been fully paid and its 

claims satisfied or till the beneficiary certifies that the terms and conditions of the 
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said agreement have been fully discharged this guarantee.  Unless a demand for 

claim under this guarantee is made on us in writing on or before ………………………… 

we shall be discharged from all liabilities under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations hereunder, to 

extend time of performance the said obligator(s) from time to time or to postpone 

for any time any of the powers exercisable by the beneficiary against the said 

obligator(s) and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved of our liability by reason of any 

extension being granted to the said obligator(s) for any forbearance, act or 

omission on the part of the beneficiary or any indulgence by the beneficiary to the 

said obligator(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would not for this provision have effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand on 

or before ………………. (mention period of the guarantee as found under clause (ii) 

above plus claim period) 

 

 

 
 
PLACE: 

 

DATE:                                                                                   SIGNATURE   
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            Schedule- A 
 

SPECIAL INFORMATIONS TO THE TENDERERS 
 

1. The Work has to be carried out at the Canara Bank premises (Circle Office Building), 

Plot no-1, Sector 34 A, Chandigarh -160022.  

 

DETAILS OF THE SPV CAPACITY TO BE INSTALLED: 

 

Floor Capacity 

3rd floor 80 kWp 

4th floor 25 kWp 

Total 105 kWp 

 

Tenderers are advised to visit the site and familiarize with site conditions before 

quoting. 

  

2. Tenderers are advised to go through the specifications and the schedule of work and 

clarify doubts if any, with the Bank‟s Engineer before quoting. 

 

3. The contractor shall furnish full details of the materials he intends to use on the work 

like make, model no., printed literature/ catalogue showing all details, reference to 

any national/ international approvals etc.  In case of any deviations from the 

specifications/ stipulations contained in the tender, the same shall be separately 

listed out by the contractor and enclosed with the tender (in technical bid). Failure to 

furnish the above details may result in rejection of tender summarily. 

 

4. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period 

of 1 year with free maintenance from the date of handing over of the Solar power 

plant system. The offer must also include comprehensive AMC of 4 years from the 

date of completion of defect liability period. The firm shall be fully responsible for 

the warranty in respect of proper design, quality and workmanship of all equipments, 

accessories like covered by the offer. However the failure of the components due to 

other electrical faults will not be covered by the offer. The firm must warrant all 

equipments, accessories, spare parts etc., against any manufacturing defects during 

the warranty period. During the warranty period the firm shall maintain the 

equipment and repair/ replace all the defective components at the installed site at no 

additional charge of whatsoever nature to the Bank.  

 

5. A copy of  the  BOQ (without the price)in respect of both  main work with the words 

“quoted” written shall be enclosed in the technical  bid in order to indicate that all 

items have been quoted for in the price bid. 
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6. Relevant type/factory test certificates, data sheets shall be furnished in respect of 

Modules, Inverters, Cables and other related accessories etc. 

 

 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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Schedule B 
SPECIAL INSTRUCTIONS TO THE TENDERER 

 
1) This specification shall be read in conjunction with General conditions of contract as 

applicable for this project. 

2) The tenderer shall design the equipment considering the site conditions.  After 

award of contract no claim for extra payment will be entertained. 

3) All Civil alteration works shall be provided by the tenderer.  The equipment shall be 

designed keeping in view the provisions of the statutory regulations and safety codes 

in force in the locality of installation. All such minor civil works like chipping, 

grouting, drilling, etc for fixing mounting structure and other accessories are to be 

executed by the supplier.  

4) Within 14 days of placement of order, the Contractor should start the work. 

5) The following drawing/ documents shall be submitted for approval before                               

commencement of work. 

1. Module test certificate from ETDC/any other Govt. test centers have to be 

produced on sample basis. 

2. Contractor will submit his layout design for SPV module including its structural 

details to Engineer in Charge for approval prior to start of work. 

3. Design/Drawings of the mounting structure, the design for the mounting 

structure shall have the certification from a recognized Lab/Institution for the 

purpose. 

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, 

cable routing layout, Module interconnection drawings, bill of materials etc., 

for approval. 

6) The following drawings/ documents shall be submitted for records before handing 

over. 
 

1. As built drawings. 

2. A screen printed/laminated circuit and cabling diagram. The same should also 

be provided in the manual. 

3. Interconnection diagram of the modules of the panels on SPV module/panels 

shall also be provided for ready reference of the maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of copies 

etc., refer to relevant articles. 

 

7) The tenderer shall indicate price for supply, Installation, testing, erection and 

commissioning of the SPV System. The quoted price shall include charges on account 

of all taxes, duties, packing, forwarding, transport, insurance etc. The quoted price 

shall remain firm and binding and shall not be subjected to any escalation 

whatsoever on any account during entire period of supply, installation, testing & 

commissioning. 
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8) SPV System shall be guaranteed for a period of 1 year of trouble free operation after 

commencement of regular operation and shall include free servicing, repair and 

replacement of parts by the Contractor. 

 

9) Workmanship and performance warranty: 

 

1. The materials used shall be new and best of its kind available and shall conform 

to standards as mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per relevant 

guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All 

rectification or replacement under guarantee shall be done by the supplier free 

of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by the 

relevant clauses of general commercial conditions. 

 

10) The tenderer shall fill up the price data sheet and submit in a separate cover along 

with the tender. 

 

11) The tenderer shall furnish a Time Bar Chart showing breakup of time required for 

various activities viz., submission and approval of drawings, raw material 

procurement, engineering, various shop activities, order placement for bought out 

items and their delivery to shop, assembly, testing, inspection, dispatch, erection 

and commissioning. 

 

12) The tenderer shall furnish the procedure proposed for conducting performance 

guarantee test; for review by Employer. 

 

13) The tenderer shall ensure installation of all electrical equipment by approved 

licensed electrical Contractors and subsequent approval by electrical inspector and 

other competent authority, if necessary.  

 
14) Packing: Packing and transportation of solar panels, Charge Controller, and 

Mounting Structure shall be made such that the equipment is not damaged, while 

transporting, loading and unloading. 

 
15) Quality and Workmanship: All the units of the system shall be manufactured in 

accordance with international quality management systems ISO 9001-2000(or latest 

ISO), for which the manufacturer shall be duly accredited. A quality plan 

describing the quality assurance system followed by the manufacturer would be 

required to be submitted. The manufacturer shall also be accredited for the 
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compliance of ISO 14001 (latest issue) pertaining to environmental requirements. 

All wiring shall be neatly secured in position and adequately supported Metal panel 

or cover holes through which the wires or cables pass shall be bushed. All materials 

and workmanship shall be of professional quality to ensure the requirements. 

 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule C 

Technical specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

 

SCOPE OF WORK: 

The scope of work covers: 

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 

years after completion of defect liability period of 1 year for 105 kWp of ON-Grid 

Rooftop Solar PV Power System at Canara Bank Circle Office Chandigarh 

Premise  with following features. 

1. The solar power generated shall be utilized for Circle Office load and the 

surplus power to be feeded into the grid. 

2. Net- Metering and Grid connectivity of the roof top solar PV system under 

this scheme shall be in accordance with the prevailing guidelines of the 

concerned BESCOM/CERC/CREST. Obtaining permission from local authority, 

liaison and approval has vests with the Contractor only. Any charges in this 

matter shall be borne by the Contractor. Application Charges, Statutory 

Charges against receipts shall be borne by the Bank.  

3. In case of grid failure, the standby inverter shall create a captive grid and 

SPV power keeps feeding to this captive grid. 

4. In case of low solar irradiation or cloudy weather, the deficit power is taken 

from the grid or DG. 

5. System configuration must conform to Indian grid system (tt-n; 3-phase, 

neutral & earth). 

 The important Technical specification to be taken care during various stages 

like design, construction, commissioning and maintenance have been 

enumerated below. 

 

1. Solar Photo Voltaic Modules  

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules 

utilizing Mono / Multi Crystalline high power Silicon Solar Photovoltaic cells. 

ii. Solar photovoltaic module capacity shall not be less than 250 Wp at STC. 

iii. Solar module shall be laminated using lamination technology using established 

polymer (EVA) and Tedlar / Polyester laminate. Anti-reflection coating to be 

applied on cells to improve light absorption and to increase cell performance. 

iv. The modules shall be connected in suitable series / parallel combination to 

meet the voltage / current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power 

tolerance shall be in the range of 0 to +3%.The temperature co-efficient of 

power for PV modules should be less than or equal to -0.45% per deg C. 



TENDER DOCUMENT – CANARA BANK, CIRCLE OFFICE CHANDIGARH BUILDING - SUPPLY, INSTALLATION, 
TESTING, COMMISSIONING & MAINTENANCE OF ON GRID 105 KWp CAPACITY ROOFTOP SOLAR PV POWER 
PLANT AT CIRCLE OFFICE PREMISES, PLOT NO-1, SECTOR 34 A, CHANDIGARH 

Page 66 of 93 

vi. The rated output power of any supplied module shall not have negative 

tolerance. 

vii. Module shall be made of high transmissivity glass front surface giving high 

encapsulation gain and hot butyl rubber edge sealant for module protection and 

mechanical support. 

viii. All materials used must have a proven history of reliable and stable operation 

in external outdoor applications. 

ix. Solar modules shall be designed to operate and perform in relative humidity up 

to 85% with temperatures between -40 Deg C and +85 Deg C and with stand 

gusts up to 200 km/h from back side of the panel. 

x. The Solar PV modules and production processes employed in the manufacture 

of the offered module shall be in accordance with the requirements of IEC 

61215 Ed 2, IEC 61730 Part 1 & 2, IEC 61701 for operation in corrosive 

atmosphere. 

xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of 

the above IEC Certifications must be provided along with offer. Undertaking 

from manufacturer / supplier that the modules being supplied are as per above 

shall also accompany the offer. 

xii. The module frame must be made of corrosion resistant materials, which is 

electrolytically compatible with the structural material used for mounting the 

module. 

xiii. Module Junction box shall of Flame proof / Explosion proof type be designed for 

long life outdoor operation in harsh environment and shall be IP 65 or better. 

xiv. Degradation of power generated should not be exceeding 20% of the min. rated 

power over a 25 year period. 

xv. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 

80% for up to 25 years. 

xvi. The PV modules shall be equipped with bypass diode to minimize power drop 

caused by shades. 

xvii. The solar modules shall have suitable encapsulation and sealing arrangements 

to protect the silicon cells from the environment. The arrangement and the 

material of encapsulation shall be compatible with the thermal expansion 

properties of the Silicon cells and the module framing arrangement / material. 

The encapsulation arrangement ensures complete moisture proofing during life 

of the solar modules. 

xviii.  Each module must have low iron tempered glass front for strength and superior 

light transmission. It also must have tough multilayered back sheet for 

environment protection against moisture and high voltage electrical insulation. 

xix. The fill factor of modules shall not be less than 0.70. 

xx. The Max. System Voltage of the modules used shall be 1000-V DC. 
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xxi. Each PV module shall have an RF identification tag (RFID) fixed inside the 

module laminate, but able to withstand harsh environmental conditions, 

containing following information. 

 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and module 

as per ISO 9000 series. 

xxii. Modules shall be North-South oriented. 

xxiii. MCB of suitable rating to be provided for connecting / disconnecting Solar array 

and PCU for maintenance purposes. 

xxiv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

 

Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high 

transmissivity front glass. 

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output 

terminations. 

 The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum) 

 

Marking 

Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 
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 Date and place of manufacture 

 

2. Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply & 

installation shall be in scope of contractor. 

ii.  The structure shall be designed in accordance with the latitude of the place of 

installation. The array mounting structure shall be designed to allow easy 

replacement of any module and shall be in line with site requirement. Structure 

shall be designed for simple mechanical and electrical installation. It shall support 

SPV modules at a given orientation, absorb and transfer the mechanical loads to 

the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the solar 

array for optimum tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized 

aluminum of size not less than 50 mm x 50 mm x 6 mm size. The minimum 

thickness of galvanization shall be at least 80 microns. All nuts & bolts shall be 

made of very good quality stainless steel. The minimum clearance of the lowest 

part of the module structure and the developed ground level shall not be less than 

500 mm. 

v.  Leg assembly of module mounting structure made of different diameter 

galvanized tubes are accepted. The work should be completed with supply, fitting 

fixing of clamps, saddles, nut & bolts etc. While quoting the rate, the contractor 

may mention the design & type of structure offered. All nuts & bolts shall be made 

of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space 

without sacrificing the output from SPV panels at the same time it will withstand 

wind speed up to maximum of 200 km/hr. 

vii.  The contractor shall specify installation details of the PV modules and the 

support structures with appropriate diagrams and drawings after receiving the 

offer. 

viii. The structure layout drawings along with shading calculation and detailed design 

shall be submitted to banker for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles will 

be fixed and grouted in the PCC foundation columns made with 1:2:4 cement 

concrete. The minimum clearance of the lowest part of any module structure shall 

not be less than 500 mm from ground level. While making foundation design, due 

consideration shall be given to weight of module assembly, maximum wind speed 

of 200 km/hr and seismic factors for the site.  

 

In addition to the above, anchoring on the Concrete pedestal with proper water 
proofing and required chemical grouting to be done. Minimum Size of Concrete 
Pedestal: 300mm x 300mm x 200mm (Lx B x H) 
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x. The contractor can visit the site before quoting the rate for civil works. After 

taking in to consideration all aspects of the site, condition of roof etc., the 

contractor shall quote for civil works. No extra claim shall be entertained at post 

project stage. 

xi. The foundation design of module structure design shall be submitted to banker for 

approval. The work will be carried out as per designs approved by bank. The 

contractor shall specify installation details of the PV modules and the support 

structures with appropriate diagrams and drawings. Such details shall include, but 

not limited to, the following; 

1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 

3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

xii. The array structure shall support SPV modules at a given orientation and absorb 

and transfer the mechanical loads to the rooftop columns properly. All nuts and 

bolts shall be of very good quality stainless /galvanized steel. 

xiii. Incase of any defects arising in the building during guarantee period of Five year, 

the contractor shall rectify the same at their own cost.  

 

3. DC Combiner Box/Array Junction Box 

The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder 

coated Aluminium. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. The 

junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables and earthing provision shall be 

available. Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification. Each main 

junction box shall be fitted with appropriate rating blocking diode. The junction boxes 

shall be of reputed make and conform to IP65 standards and IEC 62208. Door shall be of 

hinged door 

with EPDM rubber gasket to prevent water entry. 

The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall be 

wired to the controller. 

 Provide arrangement for disconnection for each of the groups. 
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 Provide a test point for each sub-group for quick fault location. 

 To provide group array isolation. 

 The rating of the JB‟s shall be suitable with adequate safety factor to inter 

connect the Solar PV array. 

 Suitable capacity MOVs shall be provided within the box to protect against 

lightning 

 

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers 

to be used in the combiner box to provide over-current protection. Fuses to be provided 

with indication. 

Surge Protection Device: Surge Protection devices or SPD to be provided to protect the 

combiner/junction box from any power surge and voltage spike. SPD to be used should 

meet Type 2 regulations, and to be typically rated between 600 to 1000V. 

Input Glands/ Connectors: The combiner/ array junction box offered is to be provided 

with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead the array 

strings into the box.  

 

4. Grid Interactive Inverter/PCU 

 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, 

protection, data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for 

inverting to AC voltage. Maximum Power Point Tracking (MPPT) system shall be an 

inherent feature of the system and shall be used to extract maximum energy from 

solar array to produce 415 VAC 3 ph 50 Hz output. The output shall be synchronized 

with the station‟s grid power. 

iii. The system shall generate power for use during the day-light hours directly by the 

captive load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet 

the Solar PV Array capacity control which will extract maximum energy from solar 

array and provides 415V AC +/-10%, 50HZ, to synchronize (and not export) with local 

utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be less 

than 90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total 

harmonic distortion (THD). Additionally, it will provide protection features such as 

over current, short circuit, over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The 

PCU should be completely compatible with the SPV array voltage and local grid / DG 

supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 
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ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can have the 

flexibility to increase the capacity of the plant. 

xi. The PCU shall be designed for continuous, reliable power supply as per 

specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be capable to 

synchronize independently & automatically with the grid supply and DG Supply. The 

idea for installing SPV unit is to be utilize whatever power is available and directly 

feed into the system irrespective of whether grid supply is „ON‟ or DG is „ON‟ on 

SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control 

plant performance through external PC. 

xiv. The PCU shall have internal protection arrangement against any sustained fault The 

dimension, weight, foundation details etc. of the PCU shall be clearly indicated in 

the detailed technical specification provided by the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the 

Solar system parameters and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in the 

morning and providing supply to the load after synchronizing with Grid/DG supply. 

xxi. When the generated power is below a low, preset value or the solar insolation is 

below a set value for a pre-determined amount of time, the inverter shall be 

disconnected from the grid and shall be operated in a “sleep mode”. In this mode, 

the inverter power stage components shall be switched off, thereby keeping the 

stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that 

maximum power is extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI 

emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. 

However, the total Peak output Power rating of all the PCU‟s at operating 

temperatures of 45 deg C shall not be less than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB of suitable rating to be provided for connecting / disconnecting Load and PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for connectivity. 

xxx. Potential free contact shall be provided for the „Solar system operation status‟ for 

remote monitoring. 
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xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

5. Indications 

 Inverter on 

 Grid on 

 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

6. Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 

 Surge voltage protection 

7. Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 

 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 

60068 – 2 / equivalent BIS standards. 

 

8. Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using a data 

logger. The Monitoring system shall comprise of the following main components: 

 PCU logs the inverter performance data and transmits the same to the Data logger. 

 Data monitoring system logs irradiance (solar insulation) and ambient temperature. 

Necessary sensors required for the same shall be provided by the Contractor and 

sensor outputs interfaced to the Solar monitoring system 
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 Data logger gathers information and monitors the performance of the inverter. It 

also supports measurements from the external sensors. The data can be acquired 

through Ethernet port (RJ45) and shall be available to connect to Bank network. 

 The data acquisition system shall have a real-time clock and data storage capacity 

for recording data round the clock for min. one year. 

 The monitoring of the Solar system and logging / viewing of system data shall be 

done through a PC with HMI software to be supplied by the Contractor. 

 PC Data logging software enables automatic long-term storage of measured data 

from SPV Plant. It allows visualization, monitoring, commissioning and service of 

the installation. 

 The software package shall be preferably windows based. 

 The Solar system data shall be logged in chronological order, date wise. The 

periodicity of data logging shall be configurable. 

 Event logging shall be adjustable repetition from 01 second to 600 Seconds, with 

storage capacity up to 03 Years with 10 minute logs. 

 The system shall be capable of providing graphical trends for viewing the system 

parameters on real time as well as historic basis. It shall be possible to generate 

reports based on the logged historic data which shall be exportable in MS Excel / 

PDF formats. 

 System shall have provision for remotely viewing the System status on local LAN 

/INTRANET of bank. 

 

9. AC Distribution Board (ACDB)  

 An AC distribution box shall be provided between the Inverter and the existing LT Panel 

of bank. This panel shall have provision for protection, connection and disconnection of 

individual inverters from the AC system. 

The AC Box will be used to combine AC power coming from the inverters. 

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 

 The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and cable 

ferrules shall be fitted at the cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box from 

the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from surges in 

the AC line. 

 For service & emergency safety requirements, the circuit breakers / load– break 

switches must have facility for remote operation. 

 The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. 

The Energy meter should have Modbus RS- 485 communication interface. 
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10. DC Distribution Board (DCDB) 

DC Distribution panel board shall be provided to receive the DC output from the array 

field, with analog measurement panel for voltage, current and power from different MJBs 

so as to check any failure in the array field. DC DPBs shall have enclosure of dust & 

vermin proof. The bus bars shall be made of copper of desired size. Suitable capacity 

MCBs along with necessary surge arrestors shall be provided for controlling the DC power 

output to the PCU/Inverter. DCDB shall be fabricated by CRC Sheet/ FRP / ABS plastic to 

comply with IP 65 protection. 

 

11. Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V 

1.2. grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of 

electrolytic copper confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done using 

MC4 equivalent connectors only. 

 

12. Earthing and Lightning Protection 

Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 -

1987. In addition the lighting arrester/masts should also be provided inside the array 

field. Provision should be kept for shorting and grounding of the PV array at the time of 

maintenance work. All metal casing/shielding of the plant should be thoroughly grounded 

in accordance with Indian Electricity Act/IE Rules. Earth Resistance shall be tested in 

presence of the representative of bank as and when required after earthing by calibrated 

earth tester. PCU, ACDB and DCDB should also be earthed properly. Earth resistance shall 

not be more than 5 ohms for individual pit and shall be less than 1.0 Ohms for Grid in 

line. It shall be ensured that all the earths are bonded together to make them at the 

same potential. The earthing conductor shall be rated for the maximum short circuit 

current, and shall be 1.56 times the short circuit current. The area of cross -section of 

conductor shall not be less than 1.6 sq mm in any case. The earthing pits shall be made 

at locations approved by bank. 

 

 

Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in the 

array area. Lightning protection shall be provided by the use of metal oxide arrestors and 
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suitable earthing such that induced transients find an alternate route to earth. Protection 

shall meet the safety rules as per Indian Electricity Act2003/IE rules. 

 

13. FIRE EXTINGUISHERS 

This control room shall be provided with Portable fire extinguisher for fire caused by 

electrical short circuits. Apart from this Sand buckets shall be placed in relevant areas 

mandated by BIS. The installation of Fire Extinguishers should confirm to TAC regulations 

and BIS standards. The fire extinguishers shall be provided in the control room housing 

the PCUs as well as on the roof top where the PV arrays have been installed. 

 

14. Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, 

chassis, brackets, etc., shall be treated to prevent corrosion. 

The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint. 

Colour scheme shall be as follows: Siemens Gray 

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, 

iron structure and charge controller with the following: 

Name Plate for SPV Panel and Mounting Structure: 

Name of the User 

Manufacturer‟s name and identification mark 

Name of the Item 

Model No. 

Serial No. of the unit 

Year of manufacture 

Name Plate for PCU: 

Name of the user 

Manufacturer‟s name and identification mark 

Name of the Item 

Model No. 

Type of unit 

Serial No. of the unit 

Year of manufacture 

Rating and voltage of the PCU/Inverter 

Input voltage  

Output Voltage and Current 

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any 

other arrangement ensuring better life expectancy designation plate in “Bold” letters 

showing “105 kWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”. 
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15. TOOLS, SHACKLES 

After completion of installation & commissioning of the power plant, necessary tools & 

shackles are to be provided free of cost by the supplier for maintenance purpose. 

 

16. Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system components, 

mounting of PV Module, electronics used, working, starting and shutdown procedures, 

maintenance and trouble-shooting instructions, DO‟s & DONT‟s, Name & address of 

contact person or Centre to be contacted in case of complaints/ failure. Warranty Card & 

Service entry card shall be provided with the SPV Power Plant systems. 

Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout and 

termination schedules. Approval of Bank needs to be obtained on the content of Manual,  

 

17. Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for mounting at 

roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective 

orientation. Tilt angle to be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip 

galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail track 

connectors, screws and fixtures. The structure shall be non-corrosive and long lasting. 

Each structure will carry multiple modules to form a row. The structure shall be 

capable of withstanding a wind speed of 200Km/Hr. after grouting and installation and 

shall be designed to cater very rough climatic conditions. The contractor shall furnish 

design calculations to confirm the wind speed withstand capability of the structure. 

The same will be reviewed by the banker‟s engineer‟s and in case of any shortcomings 

in the design the contractor shall make suitable changes so as to make the entire 

structure capable to withstand against wind speed specified as above. The mounting 

structure shall be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge 

Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, 

micro/ string inverters, metering and hooking up the system to the including 

synchronization with plant main LT Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be 

provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel 

including within terraces. 
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9. Supply and installation of cables on prefabricated GI cable trays and / or within 

suspended ceiling spaces including installation, cable trays, hangers, supports, cable 

terminations all fixing accessories (terrace to plant room inclusive of PVC sleeve/ 

other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit (grounding) 

system including cutting of roads / paved areas / PCC floor etc and making as good as 

in original shape. Prior to execution, design shall be submitted by contractor for 

approval by bank. 

11. Supply and installation of lightening arrester, required as per statutory 

norms/guidelines as approved by bank. 

 

18. Testing and commissioning 

Pre-commissioning tests of all electrical equipment. Specific points to be considered 

during commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 

5. At junction box in solar array, voltage levels to be checked (between positive & 

negative terminal, positive to earth and negative to earth) in consultation with 

inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed on 

LCD it is to be connected to grid/battery. 

 

19. Annual Generation Guarantee 

Contractor shall give minimum annual power generation guarantee of 141750 

Units/ Kwh for first year (Calculated on the basis of average 4.5 KWH per KWp 

functioning for 300 days) and for subsequent years as per following – 

2nd Year  : 99.0% of 1st Year Generation  

3rd Year   : 98.5% of 1st Year Generation  

4th Year   : 98.0% of 1st Year Generation  

5th Year  : 97.5% of 1st Year Generation  

 

In case of short fall, bidder will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation trend 

after first 5 years must be mentioned. 

Bidder may monitor the performance of system installed. In case bidder finds that 

installed system will not meet assigned minimum annual guarantee, it is up to bidder to 

upgrade the system to meet the minimum requirement at his own cost. 
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20. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 

phase AC power. The AC power output of the inverter shall be fed to the AC Distribution 

Box (metering panel & isolation panel) which also houses energy meter. The 415 V AC 

output from the AC distribution box is fed to the owner‟s LT panel for feeding the 

building load. The AC power from the Solar Inverter shall be synchronized with the 

station‟s supply grid and power is fed into the building load on continuous basis. The 

connectivity / interfacing of the AC power output from the Solar Inverter to the existing 

grid power shall be designed and carried out by the contractor. First preference for 

drawing power shall be from Solar Inverter, the balance power shall be automatically 

drawn from the grid supply. Contractor shall finalize the scheme of interconnection to LT 

Panel / load after discussion with bank. 

 

21. Integration Of Solar Power With Grid 

The output power from SPV would be fed to the inverters which converts DC 

produced by SPV array to AC and feeds it into the consumer load and the surplus 

power to be feed into the grid after synchronization. In case of grid failure, or low 

or high voltage, solar PV system shall be out of synchronization and shall be 

disconnected from the grid. Once the DG set comes into service PV system shall 

again be synchronized with DG supply and load requirement would be met to the 

extent of availability of power. 4 pole isolation of inverter output with respect to 

the grid/ DG power connection need to be provided. 

 

22. Grid Islanding  

i. In the event of a power failure on the electric grid, it is required that any 

independent power-producing inverters attached to the grid turn off in a short 
period of time. This prevents the DC-to-AC inverters from continuing to feed power 

into small sections of the grid, known as “islands.” Powered islands present a risk 
to workers who may expect the area to be unpowered, and they may also damage 

grid-tied equipment. The Rooftop PV system shall be equipped with islanding 
protection. In addition to disconnection from the grid (due to islanding protection) 

disconnection due to under and over voltage conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to 
grid would have to be provided at utility end to isolate the grid connection by the 

utility personnel to carry out any maintenance. This switch shall be locked by the 
utility personnel  

 

23. Acceptance Criteria 

Final acceptance of the integrated system will be given only after validating the 

performance of the system as in Installation, Testing and Commissioning of clause 

above. 
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24. Guaranty 

All the components of the system shall be guaranteed for any manufacturing defect 

or inferior components for a period of FIVE years from the date of commissioning.  

 

25. Training 

The supplier shall provide training to at least 3 departmental operators on the O & 

M aspects of the system 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PROFILE OF THE BIDDER 

S NO Particulars Bidder 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 
Address  

 
Office Telephone Number  

 
Fax Number  

 
Contact Person  

 
Name  

 
Personal Telephone Number  

 
Mobile Number  

 
Email Address  

5 Local office(s)in Chandigarh  

 
Address  

 
Office Telephone Number  

 
Fax Number   

6 Tender signing authority   

 
Name  

 
Address  

 
Personal Telephone Number  

 
Email Address  

 

Please enclose Authorisation 

or Power of Attorney to sign 

and submit the Tender 

 

7 
Address for communications  

under the current tender 
 

8 Registration Details  

 
Permanent Account Number  

 
GST Registration Number  

9 
Banker's Name, Address and 

Account  
 

EMD Amount 

S.No. Particulars Please furnish details 

1 Name of the Bank  

2 Demand Draft (DD) Number  

3 DD Date  

4 DD Amount  

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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Furnish details for meeting the Eligibility Criteria: 

1) Details about Incorporation 

S NO Description Bidder 

1 Year of Incorporation  

2 
Please enclose Certificate of 

Incorporation 
 

 

2) Details about Annual Turnover 

S NO Audited years Bidder 

1 
 

 

2 
 

 

3 
 

 

4 

Please enclose Balance sheets and Profit 

& Loss sheet Certificate by Chartered 

Accountant 

 

 

3) Details about minimum quantity installed 

S No 
Name , Address  & contact details 

of the Client 

Capacity/ Quantity 

Installed (KWp / Nos) 

Date of 

Commissioning 
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Technical Data Sheet to be compulsorily filled by contractor – 105kWp Solar Photo Voltaic 

Power Plant, Roof top Grid Tie System 

Sr.No Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by Contractor 

(To meet total 105KWp) 

 

2 No. of PV Modules To be mentioned by Contractor  

3 No. of series module in 

one array 

To be mentioned by Contractor  

4 No. of array in parallel 

combination 

To be mentioned by Contractor  

B. SPV Module 

1 PV Cell type To be mentioned by Contractor  

2 Make of SPV Cell To be mentioned by Contractor  

3 Make of SPV Module To be mentioned by Contractor  

4 Maximum Power Rating 

of one module 

To be mentioned by Contractor  

5 Rated Current of Module To be mentioned by Contractor  

6 Rated Voltage of module To be mentioned by Contractor  

7 Short Circuit Current of 

module 

To be mentioned by Contractor  

8 Open Circuit Voltage of 

module 

To be mentioned by Contractor  

9 Sample I-V Curve 

Submitted (Yes/ No) 

To be mentioned by Contractor  

C. Mounting Arrangement 

1 Mounting type Roof-mounted  

2 Surface azimuth angle of 

PV Module 

To be mentioned by Contractor  

3 Tilt angle (slope) of PV 

Module 

To be mentioned by Contractor  

D DC Combiner Box/ Array Junction Box 

1 Enclosure To be mentioned by Contractor  

2 Necessary Fuse 

Protection & Surge 

Protection 

Yes  

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter   

2 Nominal Output power Total 105 kW = 1x 80kW + 1 x   
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at site based on the site 

conditions 

25kW (Note: To be Installed on 

the terrace of 3rd & 4th Floor 

105kWp output power overall) 

3 Nominal Output array 

voltage shall be suitable 

for the MPPT range of 

PCU 

To be mentioned by Contractor  

4 DC Array Input Operating 

Voltage 

 

(-20% to +15%) of the DC Array 

input voltage 

 

5 Type of solar charge 

controller 

MPPT Based Solar Charge 

Controller 

 

6 Switching device MOSFET/IGBT based  

7 Continuous inverter 

Output Rating (KVA) 

To be mentioned by Contractor  

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic 

distortion 

< 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 
PCU Efficiency 

> 90% at nominal voltage & 

power 

 

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with 

Configuration 

To be provided by Contractor ( 

to meet nominal output power 1 

x 80kW + 1 x 25kW) 

 

16 Inverter Type To be mentioned by Contractor  

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & o/p 

load variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, with 

temperature controlled cooling 

fan 

 

21 Operating Temperature 0 to 50 ˚C  

22 Relative Humidity 95% Maximum  

23 LED/LCD Display : 

Indications 

Display shall indicate system 

functional parameters and 

protection functional indicator 
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24 Data monitor and display 

controls 

RS485, Ethernet OR RS232 

connectivity 

 

25 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output 

voltage 

e. Over Temperature 

f. Grid Input under 

voltage / over voltage 

with auto recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding 

Protection as per the 

standard 

To be mentioned by Contractor  

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 

2. IEC 62109 Part 1 & 2 

 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid 

operation. 

 

F DC/AC Distribution 

1 DC Side 

Quantity & Ratings of 

MCBs 

To be mentioned by Contractor  

2 AC Side 

Quantity & Capacity of 

MCBs 

To be mentioned by Contractor  

3 Details of measuring To be mentioned by Contractor  

5 Other Details To be mentioned by Contractor  

G Cables 

1 Make To be mentioned by Contractor  

2 Size To be mentioned by Contractor  

3 Other Details To be mentioned by Contractor  

H Earthing 

1 Details of points earthed To be mentioned by Contractor  

2 Earth Resistance To be mentioned by Contractor  

I Lightning Arrestor 
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1 Make & Type To be mentioned by Contractor  

2 Area covered per 

Lightning Arrestor 

To be mentioned by Contractor  

3 Number of Lightning 

Arrestors  

To be mentioned by Contractor  

J Datasheet for Modules, 

Inverter, Cables etc.. 

To be submitted along with the 

bid 

 

 
 

 
 

  

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC 
 

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 
 

1. The Contractor shall maintain the plant and associated equipment free of cost 
and ensure that it works as per tender parameters. 

 
2. All spares required for normal operation as per tendered parameters shall be 

replaced at no extra cost. 
 

3. The number of visits shall be same as stipulated in Comprehensive Annual 
Maintenance. 

 
B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability 

period) 
 

1. The Contractor shall maintain the plant and associated equipments for a period 
of Four years after the expiry of defect liability period and ensure that it works 
as per the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 
years after the expiry of warranty/defect liability period and the rates quoted 

shall be binding on the Contractor. 
3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost 

economics. 
4. The Comprehensive Annual Maintenance Charges shall be paid once in three 

months in advance subject to satisfactory maintenance of previous quarter.  
 

SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  

SOLAR ROOFTOP POWER SYSTEM (CAMC) 

 

The Contractor shall offer the following at no extra cost to the bank. The rate 

quoted for CAMC should include the following.  

 

1. The Contractor shall maintain the plant and ensure that it works as per the 

tendered parameters. 

2. All the repairs and replacements of spares shall be carried out which are 

necessitated due to usage of system as per tender stipulations.  However, 

the repairs and replacements necessitated by loss or damage due to misuse 

or accident, fire or natural calamities shall be out of the scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of the 

system. If any breakdown calls for emergency service, the same shall be 

attended within 24 hrs. One of the scheduled preventive maintenance shall 

also be completed during such visits. Visits also shall be made for the upkeep 

of the system to ensure at no point of time the plant capacity is less than 

90%. 
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4. During the Preventive Maintenance, the contract includes servicing including 

PV panel cleaning, repairing, maintenance and replacement of spare parts of 

Solar Power System for the satisfactory running of the system. During each 

visit the supplier shall carry out Thermography checks during the CAMC 

period to identify hot spot of PV modules and take corrective action. The 

same shall be recorded in a log book which shall be verified and confirmed by 

bank's representative.  

5. During the break down calls, the nature of repair carried out, parts replaced 

etc shall be recorded in the log book. 

 

OTHER TERMS WITH REGARD TO CAMC: 
 

1. The rate of annual maintenance charges shall be furnished for a period of 4 

years after the warranty/Defect Liability Period and rates quoted shall be 

binding on the Contractor. 

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) 

like number of monthly visits, items covering under CAMC, replacement of 

spares exclusions if any, down time for break down and service calls shall be as 

mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the  contractor  

during  the  tenancy  of  the Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the 

criteria in evaluation of cost economics of the tender. All  the  activities  under  

this  clause  shall  be  completed  within  the stipulated time. 

 

 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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UNPRICED FORMAT OF PRICE BID 
(No prices should be quoted in the unpriced format of Price bid) 

 
TERMS OF PRICE BID 

 

1. Prices quoted must be firm for the period /extended period of contract.  No 

escalation shall be admissible in respect of any item of the contract, except in 

case of statutory variation in items like excise duty, works contract tax (if 

applicable), which shall be reimbursed subject to submission of necessary 

documents. 

2. No escalation due to IEEMA clause shall be admissible. 

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over 

including ancillary items like minor civil works, all electrical items etc., and 

nothing extra shall be paid. 

4. All materials shall be insured against theft, damage, etc., from the time they are 

transported from the factory upto the time of handing over to the bank.  No 

claim in respect of any damage/ loss shall be entertained. 

6. Watch and ward responsibility at site shall be the responsibility of the 

contractor. 

7. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID 

DURING THE COURSE OF AMC.  

8. The value of items of Price bid & Present Value of the AMC amount for 4 years 

after completion of Defect liability period will be commuted for arriving lowest 

bidder (L1).   

 

Calculation of Present Value : The Present value of AMC charges for 4 years after 1 

year defect liability period will also be evaluated to arrive at Lowest Contractor ( L-
1). The present value of the AMC component per year will be calculated as per the 

following formula: 
 

Present Value = c / (1+r)n 
 

Where 'c' is the annual CSMC of each year 
           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 6.9 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 
The above mentioned calculation is for Price comparison purpose only. 

 
Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 

bid for 4 years and the AMC shall be Comprehensive AMC (CAMC).  
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The Price quoted is subject to arithmetic errors i.e in case there is error, the 
individual sum total shall be considered. 

 
 

9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE 
DATE OF ORDER (AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING 

THAT THE SOLAR POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE 
FOR FOUR YEARS AFTER WARRANTY PERIOD.   

                                                                                 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID 

S 

No 
Description  Quantity  

Rate per 

KWp in Rs 

GST in 

Rs. 

Total Amount  

Rs 

1. 
 

Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, 

Supply of complete 

materials for generation 

of Solar photovoltaic 

(SPV) based Grid 

interactive Solar Power 

System of 105 KWp of 

operation including 

required quantities of SPV 

modules formed into 

arrays their mounting 

arrangement, On-Grid 

power conditioning units, 

required DC & AC 

Distribution panels with 

surge protection units, 

copper cabling of required 

rating from terrace to 

main distribution board at 

Electrical Room at Ground 

Floor, require earthing, 

Communication Interface 

with data Logging along 

with PC based 

arrangement for system 

performance monitoring 

through licensed 

software, solar energy 

meter fixed at AC DB 

near Grid Inverter, safety 

arrangements etc. as 

defined in the scope and 

in accordance with laid 

down functional 

requirement and 

specifications to provide a 

105 KWp 
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composite operational 

system including 

liaisoning for all statutory 

approval etc. as details in 

the technical specification  

SPV module - (minimum 

250 Wp Crystalline Silicon 

Terrestrial PV Modules)  

 

2 

 

Installation, Testing & Commissioning (ITC) -  Applicable GST @ ______% 

 

Installation, testing and 

commissioning of the 

complete system 

including  module 

mounting arrangement 

for SPV module/arrays, 

related civil works as 

required and as specified 

to provide a complete 

operational system 

including training etc., 

105 KWp 

 

  

 
Total Amount = 1+2  

 
   

 

The rate exclusive of GST in words 

_______________________________________________only 

3 
Comprehensive Annual Maintenance Charges for 4 years after defect liability 

period of 1 year – The amount is exclusive of GST. 

  

Rate for all inclusive 

Upkeep & routine 

Maintenance of complete 

system as provided under 

the CAMC contract for 

periodic cleaning of PV 

cells, PCU/Solar Inverter 

etc. to ensure the 

committed minimum 

power generation 

including all spares, 

consumables for trouble 

shooting, routing, 

preventive and 

 105 KWp 

 

 

 

 

 

 

 

 

 

 NA  
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breakdown maintenance 

etc. as required as per 

good engineering 

practice, 

recommendations in the 

respective equipment 

manufacturer and 

instructions and 

instructions of engineer in 

charge form maintaining 

the system inacceptable 

functional and serviceable 

state etc. as specified and 

as per the scope of work 

laid down. 

1st YEAR    
 

 NA  

2nd YEAR      NA  

3rd YEAR      NA  

4th YEAR      NA  

 Sub Total (1 to 4 years)     

 Total (1+2+3)      

 
Total Amount in words: 

_____________________________________________________________ 
_______________________________ Only 

 

4. Supply & Installation of Net Metering: (The amount is exclusive of GST) 

 

Supply, installation of Net 

metering and HT cubical 

meter with Load Breaker 

Switch to meet the 

requirements. 

The Equipment shall meet 

all the requirements of 

latest DISCOM guidelines. 

 

 

 

Quote rate 
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Important Notes:  
 

a. The above point no: 04 regarding supply & installation of net metering with 
panel. The rate quoted will not be considered for arriving at L1 Bidder. 

 
b. The Present value of AMC charges for 4 years after 1 year defect liability period 

will be arrived at to decide the Lowest Contractor (L-1). The present value of the 
AMC component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 

           'r' is REPO LINKED Lending Rate which is at present 6.9 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 
The above mentioned calculation is for Price comparison purpose only. 

 
c. Contractor has to note that the total capacity of the solar power plant should not 

be less than 105 KWp 

 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


