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PREMISES & ESTATE SECTION
2" Floor, B Wing, C-14, G-Block, BKC, MUMBAI - 400 051

NOTICE INVITING TENDER

Sealed tenders are invited from class B and above Interior Furnishing Contractors
empanelled in the bank for the works mentioned below -

1. Name of the Work : INTERIOR FURNISHING WORKS OF @ CANARA
BANK, KALAMBOLI BRANCH, MUMBAI

2. EMD Amount :Nil

3. Time of Completion : 30 days from the 15t Day of issuance of the
work order by the Bank/Handover of the
premises.

4, Contents of the Tender : (A) Notice Inviting Tender
(B) General Rules & Instructions to

Tenderers
(C) Tender Offer and acceptance
(D) Form of agreement

(E) General Conditions of Contract
(F) General Safety

(G)List of Make

(H)Bill of Quantities

(I) Layout Plan

5. Date of Issue of Tender :09.12.2025

6 Pre bid meeting at site

7. Date of Submission :  Sealed Envelopes to be submitted on or
before 16.12.2025 up to 3.00 PM

8. Date of Opening . Tenders will be opened on or after 16.12.2025

at 3.30 PM
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TENDER DOCUMENT ISSUED TO:

(1) GENERAL RULES AND INSTRUCTIONS TO TENDERERS

1.

Sealed Tenders are invited from competent contractors ( hereinafter also referred as
TENDERER/ CONTRACTOR) who have been already empaneled by the Bank (hereinafter
referred as the Employer and also as Bank), for -

INTERIOR FURNISHING WORKS OF CANARA BANK, KALAMBOLIBRANCH, MUMBAI

Scope of work involved shall be as per clause No.2 of the General Conditions of the
Contract.

2.

The tender concept is "SINGLE ENVELOPE CONCEPT".

Tender documents consisting of specifications, schedule of quantities of the various
items of work to be done and the set of terms and conditions of contract can be
collected personally from office of the Assistant General Manager, Premises & Estate
Section, Canara Bank Circle Office, C-14, G- Block, BKC, Mumbai-400051 between
the dates mentioned in the Notice Inviting Tender (NIT).

Cost of Tender would be as detailed in the Notice Inviting Tender (NIT).

EARNEST MONEY DEPOSIT (EMD): Nil

The tender documents are not eligible to be transferred. The tenderer shall not mutilate
or alter or over write or misuse in any manner and shall submit the same duly filled &
signed in prescribed format only. However for tenderers reference a photocopy can be
retained. The successful tenderer will be issued with a copy of the tender document at
the time of signing of the agreement.

The duly filled & signed tenders in sealed packet super-scribing "Tender for Furnishing
works of KALAMBOLIBranch” are to be submitted to the office of Assistant General
Manager (P&E section) at the address mentioned in point 3. The date of opening of
sealed tenders shall be as detailed in the Notice Inviting Tender (NIT) in the presence of
the office staff and contractors/ representatives of contractors who are present at the
time of opening of tender.

The tenderer shall check the tender documents and if any page/pages is/are missing or
duplicate or indistinct, the same shall be brought to the notice of employer and
rectified before submission of the tender.
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10.

1.

12.

13.

14.

15.

16.

The total time allowed for carrying out of the work shall not exceed the period specified
in the NIT counted from the day of Acceptance Letter and/ or written orders to
commence the work by the Bank.

The contractors should quote in figures as well as in words the rate, and amount
tendered by them without any conditions. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive rates for the
item of work described, including materials, labour, tools & plant, carriage & transport,
supervision, overheads & profits, mobilizing and other charges whatsoever including any
anticipated or un-anticipated difficulties, inclusive of all taxes and duties, etc complete
for proper execution of the work as per drawings and specifications and no claim
whatsoever for any extra payment shall be entertained. The quoted rates should be
readable without any over-writing.

The language for tender shall be ENGLISH and the total amount tendered should be
written in the same language only.

The security deposit shall be collected and repayable as detailed in clause No.12 of the
General Conditions of the Contract.

The acceptance of a tender will rest with the employer which does not bind itself to
accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received without assigning any reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR
IN PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/ OTHER
CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable for rejection.

All rates shall be quoted on the proper form of the tender alone. Quoted rates and units
different from prescribed in the tender schedule will be liable for rejection.

Special care should be taken to write the rates in figures as well as in words. While
quoting the rate in schedule of quantities, the word ‘only’ should be written closely
following the amount and it should not be written in the next line. However, if any
discrepancy is found,

i) The rates which correspond with the amount worked out by the tenderer shall
unless otherwise proved be taken as correct.
(OR)

ii) If the amount of an item is not worked out by the tenderer or it does not
correspond with the rates written either in figures or in words then the rate
quoted by the tenderer in words shall be taken as correct.

(OR)
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17.

18.

19.

20.

21.

22.

23.

24,

25.

iii) Where the rates quoted by the tenderer in figures and in words tally but the
amount is not worked out correctly, the rates quoted by the tenderer will unless
otherwise proved be taken as correct and not the amount.

Tender is called, as item rate and the tender containing percentage below/ above will
be summarily rejected. However, where a tenderer voluntarily offers a rebate for
payment within a stipulated period, this may be considered.

APPLICABLE GOODS AND SERVICE TAX SHALL BE PAID EXTRA AS PER THE PREVAILNG
NORMS. CONTRACTOR SHOULD PRODUCE GST REGISTRATION NUMBER. THE OFFERS
WITHOUT GST NUMBER WILL BE SUMMARILY REJECTED.

The contractor shall give a list of his relatives, if any, working with the Employer along
with their designations and addresses.

No employee of the employer is allowed to work as a contractor for a period of two
years of his/her retirement from the employer services, without the previous permission
of the employer. This contract is liable to be canceled if either the contractor or any of
his employees is found at any time to be such a person who had not obtained the
permission of the employer as aforesaid before submission of the tender or engagement
in the contractor's service.

The tender for the works shall remain open for acceptance for a period of 90 days from
the date of opening of tenders. If any tenderer withdraws his tender before the said
period or makes any modifications in the terms and conditions of the tender which are
not acceptable to the Employer, then the Employer shall, without prejudice to any
other right or remedy, be at liberty to forfeit full value of the earnest money as
aforesaid. (Also please refer special conditions regarding validity of optional items).

The tender for the work shall not be witnessed by a contractor or contractors who
himself / themselves has / have tendered or who may and had/have tendered for the
same work. Failure to observe this condition would render tenders of the contractors
tendering as well as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign the tendered
documents for all the component parts and that, after the work is awarded, he / they
will have to enter into an agreement (as enclosed) for each component with the
competent authority of the Employer.

Further the tenderer shall agree that until a formal agreement on stamp paper is
prepared and signed, this tender shall constitute a binding contract between the
tenderer and the Employer.

The tenderer, apart from being a competent contractor must associate himself with
agencies of appropriate class who are eligible to tender for other related works
connected directly or indirectly with the contract and employed by the employer.
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26.

27.

28.

29.

30.

31.

32.

33.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the site and dimensions,
the means of access to the site, and obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender.

Tenderer shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. Submission of a tender by a tenderer implies that he has read this notice and
all other contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other factors bearing on
the execution of the work.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer shall be
communicated to the Employer.

Method of Evaluation of tender: All the competitive tenders will be received on the
specified date and time. On the same day or on specified date & time in event of any
compelling circumstances, the tenders will be opened in the presence of the available
tenderer. Any clarifications, discrepancies, omissions, ambiguities in the tender
document or any doubt as to their meaning should be reported during the pre-bid
meeting.

In case of other un-successful tenderers, the EMD shall be returned. No interest is
payable on EMD.

No person of the bank or the contractors, vendors and third parties shall violate the
social media policy of the Bank.

The following acts on the part of personnel of the bank or contractors, Vendors and
third parties shall be construed as violation of social media policy.

e Non- adherence to the standards/guidelines n relation to social Media policy issued
by the Bank from time to time.

e Any omission or commission which exposes the bank to actual or potential monetary
loss or otherwise, reputation loss on account of non - adherence of social media
related systems and procedures.

The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 7 days from the date of acceptance, sign on a stamp paper, the
contract consisting of -
(a) Standard form of Agreement on stamp paper.
(b) Notice inviting tender, all documents including tender drawings, if any, forming the
tender as issued at the time of invitation of tender and tender acceptance with any
other correspondence leading thereto.
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(c) Price Bid / Schedule Bill of Quantities.

For & on behalf of the Employer

Signature of the Contractor/Tenderer
with Name, Constitution
Seal Signature of the Authorized/
Accepting Authority
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(1) TENDER-OFFER

I/We have read and examined the Notice Inviting Tender, Schedules, Specifications
Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of
Contract, Special conditions, Schedule (Bill) of quantities in Price Bid, and all other
documents referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the Employer within the
time specified at the rates specified in the attached Price Bid viz., schedule of quantities
and in accordance in all respects with the specifications, designs drawings and instructions
in writing referred to in the General Rules and Instructions, General Conditions of Contract
and in all respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 90 days from the due date of submission thereof
and not to make any modifications in its terms and conditions. A sum of Rs..

«ee......is hereby forwarded as earnest money in form of Demand Draft of .
wereneeeeee (Name of the issuing Schedule Bank) bearing no. .................. and
date ..............

In the event of my/ our failure to commence the work on the specified date after award I/
We agree that the Bank shall without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money absolutely otherwise the said earnest money shall be
retained by it towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein.

I/ We agree that should I/ We fail to deposit the full amount of initial security deposit
and/ or fail to commence the work specified in the above memorandum, an amount equal
to the amount of the earnest money mentioned in the form of invitation of tender shall be
absolutely forfeited to the Employer and the same may at the option of the Employer be
recovered without prejudice to any other right or remedy available in law, out of the
deposit in so far as the same may extend in terms of the said bond and in the event of
deficiency out of any other money due to me/ us under this contract or otherwise.

I/ We hereby declare that I/ We treat the tender documents, drawings and other records
connected with the work as confidential documents and shall not communicate
information/ derived there from to any persons other than a person to whom I/ We am/
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are authorized to communicate the same or use the information in any manner prejudiced
to the safety of the Employer.

I/We fully understand that you are not bound to accept the lowest or any tender you may
receive. Shri. , Partner/ Proprietor/ Authorized representative
of the Company, is the person authorized to negotiate commercial, technical terms &
conditions & sign on behalf of the firm any Agreement, Bills & receipts for this work.

I/We agree that until a formal agreement on stamp paper is prepared and signed, this
tender with your written acceptance thereof shall constitute a binding contract between
us.

Date: / /2025

Signature of the Contractor / Tenderer

Witness, Name & address:

(Full Postal Address including Pin Code No. & Telephone No.
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(1) ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Employer for a
sum of Rs. (Rupees

)

The letters referred to below shall also form part of this contract agreement:

a)

b)

c)

Dated this day of the month of 2025

For & on behalf of the Employer

Signature:

Designation:
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(1V) FORM OF AGREEMENT

This agreement made this day of the month of in the year 2023
BETWEEN, Canara Bank a body corporate constituted under the Banking Companies
(Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C.
Road, Bangalore - 560002 amongst others a Circle Office at Mumbai represented by its duly
constituted attorney (hereinafter referred to as the Employer/ Bank) on the ONE PART;

and Shri S/D/o resident
of the sole proprietor of
M/s having office at the following address

and (hereinafter called the Tenderer
which term shall also be called the Supplier or the Contractor) on the other part

WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. , as
detailed in the schedule) and has been accepted by the Employer on the terms and
conditions as set out therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form
and be read and construed as part of this agreement viz -

a) Notice inviting Tender

b) General Rules and Instructions for the guidance of Tenderers.

c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any,
leading to and prior to acceptance letter.

d) General Conditions of contract and clauses of contract along with Annexures
thereto.

e) Technical Specifications, Special Conditions/ Instructions, tender drawings if
any, etc.

f) Schedule of quantities including Prices and tendered amount known as Price-
Bid.

3. In consideration of the payments to be made by the Employer to the tenderer, the
tenderer hereby covenants and agrees with the Employer to construct, complete and
perform the works in conformity in all respects and subject to all terms and
conditions/ rules as mentioned in the General Conditions as also in the aforesaid
documents which shall from part of this agreement.
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In witness whereof the parties hereto have hereunto set their respective hands and seals
the day and year first above written.

Signed, sealed and delivered by the said tenderer,

to the Employer

in the presence of:

Signature of the Contractor/Tenderer

(with seal)

Signature of Authorised representative

of the Employer / Accepting Authority.

Witness (Signature, Name & Address):
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(V) GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the
Drawings, the work shall be carried out as per standard specifications and under the
direction of the Employer.

1. DEFINITIONS/ INTERPRETATIONS

The

“Contract’ means the documents forming the tender and acceptance thereof and

the agreement duly executed between the Employer and the Tenderer, together with
the documents referred to therein including those conditions, the specifications,
schedule of quantities, tender agreement, designs, drawings and instructions issued
from time to time by the Engineer/ Architect. All these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them -

a)

b)

d)

The "Tenderer' or "Supplier' or "Contractor' shall mean the individual Karta, or
Manager of HUF, firm or Company, whether incorporated or not, undertaking
the works and shall include the legal heirs/ representatives of such individual or
the partners composing firm and theirs legal heirs and successors, or company's
authorised and constituted attorneys/ agents and permitted assignees of such
firm or company.

The ‘Employer' or "Bank' means any officer of the Canara Bank, who is
specifically authorised to enter into contracts in respect of the above works.

The "Engineer-in-Charge' or ‘Bank Engineer’ or ‘Engineer’ means the Senior
Manager/Manager, or Officer/ Engineer and/ or Site Engineer who shall
supervise and be in-charge of the work or any other authorized representative
or person specifically deputed by the Employer wherever they are employed
from time to time by the Employer.

‘Contract Price’ shall mean the final accepted rates in Price Bid hereto.
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‘Date of Contract’ means the Calendar date on which the Employer and
Contractor have signed the Agreement on the stamp Paper.

"Accepting Authority” shall mean The Divisional Manager/Assistant General
Manager of the Canara Bank (the Employer).

“Approval' wherever used in the specifications or schedule of Quantities
shall mean, respectively, approved by or approval of the "Accepting
Authority’ in writing.

“Appellate Authority’ shall mean The Deputy General Manager, of the Bank (the
Employer) who shall also be the authority to consider any extension of time or
compensation as defined in clause hereunder.

“Notice in writing' or “written notice' shall mean a notice in writing typed or
printed characters delivered to or sent by registered post to the last known
address private or business address or registered office address, and shall be
deemed to have been received when in ordinary course of post it would have
been delivered, and/ or delivered personally, or otherwise proved to have been
received.

“Virtual completion’ shall mean that the work/ installation is complete in all
respects in the opinion of the Employer & for which the completion/ clearance
certificate has been issued by the Engineer and the installation is fit for usage.

“Drawings' shall mean all drawings and/ or design drawings furnished by the
tenderer/ sketches duly signed by the authorized Engineer/ Architect on behalf
of the Employer before commencement or during the progress of the work.

“Letter of Acceptance' shall mean an intimation by a letter issued by the
Accepting Authority of the Employer to tenderers that his tender has been
accepted in accordance with the provisions in the said letter.

m) "Defect Liability Period” shall mean a period of twelve months from the

n)

certified date of virtual completion issued by the Engineer/ Architect and
accepted by the Employer. However in cases where completion gets delayed
abnormally due to unavoidable reason(s) defect liability period shall be
reckoned 12 months from the date of completion or 18 months from the date of
start of work which ever is earlier.

"Architect” or "Consultant” shall mean Architect/ Consultant appointed by the
Bank for the Project.
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2. SCOPE OF WORKS TO BE CARRIED OUT

2.1 The work consists of Furnishing & Civil Work based on technical specifications
furnished. The contractor shall be responsible for it's functioning according to the
design criteria and its parameters. Not withstanding the details furnished, any
discrepancies shall be brought out in the technical bid highlighting the shortcomings
and suggest modifications.

2.2 The work to be carried out under the contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works.

2.3 The descriptions given in the Schedule/ Bill of Quantities shall, unless otherwise
stated, be held to include wastage on material, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labour
necessary and for the full and entire execution and completion as aforesaid in
accordance with good engineering practice and recognized principles.

2.4 The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawing being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

2.5 In the case of discrepancy between Schedule of quantities, Specifications and/ or the
Drawings, the following order of preference be observed -

a) Description in Schedule/ Bill of Quantities b) Technical Specifications

c) Drawings, if any, prepared for the design d) BIS Specifications

2.6 If there are varying or conflicting provisions made in any one or more document(s)
forming part of the contract, the Accepting Authority shall be the deciding authority
with regard to the intention of the document and his decision shall be final and binding
on contractor.
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2.7 Any error in description or quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the contractor from the execution
of the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

2.8 The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's instruction, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the
Employer shall, if involving a variation be confirmed in writing to the contractor/s
within 3 days.

2.8.1 No work for which rates are not specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. Rates of
items not mentioned in the priced schedule of quantities shall be fixed by the
Employer as provided in clause "Variation”.

2.8.2 Regarding all factory made products, they shall be manufactured as per
their respective IS code updated and all test undertaken at factory.

3. SITE VISIT

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of works, facilities of transport condition,
effective labour and materials, access and storage for materials and removal of rubbish.
The tenderer shall provide in his tender cost of carriage, freight and other charges as also
for any special difficulties and including local authorities/ police restriction for transport
etc. for proper execution of work as indicated. The successful tenderer will not be
entitled to any claim of compensation for difficulties faced or losses incurred on account
of any site condition which existed before the commencement of the work or which in the
opinion of the Employer might be deemed to have reasonably been inferred to be so
existing before commencement of work.

4. TENDERS

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced
and also signed on the last page of respective chapter (this shall be acceptance of all
the pages of the tender and its stipulations) together with initials on every page.
Notwithstanding this, Initials/ signature in every page will indicate the acceptance of
the tender papers by the tenderer.
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4.2 No modifications, writing or corrections can be made in the tender papers by the
tenderer, but he may at his option offer his comments or modifications in a separate
sheet of paper attached to original tender papers.

4.3 The Tenderers should note that the tender is strictly on item rate basis and
their attention is drawn to the fact that the rates for each and every item
should be correct, workable & self-supporting. If called upon by the Employer,
detailed analysis of any or all the rates shall be submitted. The Employer shall
not be bound to recognize the contractor's analysis.

4.4 The works will be paid for as "measured work" on the basis of actual work done and not
as "lump sum” contract.

4.5 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection. In the case of lump-sum contracts, the payment of such items of
work will be made for the actual work done on the basis of lump-sum charges as will
be assessed to be payable by the Employer.

4.6 The Employer has power to add to, omit from any work as shown in the drawings or
described in the specifications or included in schedule of quantities and intimate the
same in writing but no addition, omission or variation shall be made by the contractor
without authorization from the Employer. No variation shall vitiate the contract.

4.7 The Tenderer shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

5. SIGNING OF CONTRACT & AGREEMENT

5.1 The successful tenderer/ contractor, on acceptance of his tender by the
Accepting Authority, shall, within 14 days from the stipulated date of start of
the work sign the contract consisting of -
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a) Standard form of agreement on stamp paper, the notice inviting tender, all the
documents including drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b) Standard Tender Form consisting of -

i) NIT & General Rules and Instructions.

ii) General Conditions of contract and clauses of contract along with
Annexure thereto, like specification, special conditions etc.

iii)  Bill of Quantity and Price Bid.

5.2 The contractor shall pay for all stamps and legal expenses, incidental there to.

6. PERMITS AND LICENSES

6.1  Permits and licenses for the release of materials or its purchases, which are
under Government control, will be arranged by the contractor. It may be
clearly understood that no compensation or additional charges can be
claimed by the contractor for non-availability of such materials in due time
on this account or according to his own requirements.

6.2 The contractor may, however, be eligible to a proportionate extension of
time on this account, which in the opinion of the Employer is reasonable.

7. GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local byelaws and acts relating to the
work and to the regulations etc. of the Government and Local Authorities and shall note to
obtain the necessary permissions in this regard. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities and shall indemnify the
Employer against such liabilities and shall defend all actions arising from such claims or
liabilities.

8. TAXES AND DUTIES

Page 18 of 60



APPLICABLE GOODS AND SERVICE TAX SHALL BE PAID EXTRA AS PER THE PREVAILNG
NORMS. CONTRACTOR SHOULD PRODUCE GST REGISTRATION NUMBER. THE OFFERS
WITHOUT GST NUMBER WILL BE SUMMARILY REJECTED.

9. OPTIONAL ITEMS

All Optional items described in the schedule of quantities shall be separately included in
the contract price as described in the schedule of quantities including all cost and profits
but not totaled in the final value. These items shall be exercisable by the Employer any
time during the course of execution of work and shall be binding on the contractor similar
to the other items furnished in the tender.

10. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire works
as per the drawings/ specifications/ scope of work, and therefore the contractor is bound
to complete the works at the same quoted rates in the event of quantity exceeding the
specified bill of quantity, but the Employer reserves the right to execute only a part or the
whole or any excess.

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract
by other agency or persons and contractor shall allow reasonable facilities and use of his
facilities for the execution of such work. The main contractor shall extend all co-operation
in this regard.

Wherever the work is proposed in co-ordination with other agencies, the contractor shall
co-operate with the schedule of works in such a manner as worked out by the Bank
Engineer.

12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY & TOTAL
SECURITY DEPOSIT

A) Earnest Money Deposit: : Nil
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B) Initial Security Deposit: Nil

C) Retention Money: An amount equal to 8% of the value of the work executed
shall be withheld as security deposit with the bank and the same shall be released
without any interest after the defect liability period, subject to clause below.

12.1 Repayment of Retention Money (Total Security Deposit):

The retention money may be refunded 14 days (fourteen) days after the end of Defect

Liability Period of 01 Year provided the contractor has satisfactorily carried out all
the works and attended to all defects in accordance with conditions of the contract.
No interest is allowed on retention money.

13. FACILITIES TO BE PROVIDED BY THE CONTRACTOR

iii)

The contractor shall provide everything necessary for the proper execution of the
work according to the intent and meaning of the design parameters, technical
specifications, drawings and schedule of quantities. Based on the details furnished in
the NIT, the contractors should undertake their own assessment and design the plant
and system required. If the contractor finds any discrepancies, it should immediately
be brought to the notice of the Employer.

The tenderer shall take full responsibility for adequacy, suitability and safety of all
the design, works and methods of design/ installation.

The employer shall on no account be responsible for the expenses incurred by the
contractor during the progress of work at site, towards any incidental expenditure
like medical amenities to the workers at site, security arrangement etc. The
employer shall not be responsible for the safety of the workers at site either on
account of the works executed by the contractor or on account of the works
executed by any other agency involved at that time.

The Employer on no account shall be responsible for storage of materials or loss or
pilferage or theft either in respect of the material stored or material already built
and paid for by the Employer.

The contractor shall at all times give access to workers employed by the Employer.
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vi)

vii)

viii)

All tools, equipments and other required facilities for execution of work shall be
provided by the contractor.

Any facilities available at site shall be utilised only with prior permission of the
Employer or Building society or the in-charge of the site/ building owner and cannot
be taken as granted and for such services and utilities, the Employer is entitled to
charge at his discretion.

Electricity required for the works can be tapped from one common point.

Contractor shall provide and maintain all measuring instruments, including steel tape
at all time for properly carrying out the work and for the use of the employer
including employing skilled attendants and site engineer at site.

No extra charges shall be paid over and above what has been quoted for any of the
above or for similar such services.

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

i) Time of Completion

The entire work is to be completed in all respects within the stipulated period. The
work shall be deemed to commence immediately from the date of acceptance letter
or date of handing over site whichever is earlier. Time is the essence of the contract
and shall be strictly observed by the contractor.

The work shall not be considered as complete until the Employer certifies in writing
that the work has been virtually completed and defect liability period shall
commence from the date of such certificate.

ii) Extension of Time

(a) The time allowed for execution of the Works by the Contractor as specified or the
extended time in accordance with these conditions shall be the essence of the
Contract. If the contractor commits default in the execution of the work as
aforesaid, the Employer shall without prejudice to any other right or remedy
available in law be at liberty to forfeit the earnest money absolutely.

(b) Request for extension of time, to be eligible for consideration, shall be made by
the contractor to the accepting authority in writing within Ten days of the happening
of the event causing delay. The contractor shall also, if practicable, indicate in such
a request the total period for which extension is desired, overlapping period, if any,
with earlier events causing delays.
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(c) The decision of the Employer for an extension of time for completion
hereunder (which decision shall be final and binding on the contractor) shall
be promulgated on completion of the work or at the conclusion of such events
based on which the extension of time was sought by the contractor, and the
Employer shall then, in the event of an extension being granted, determine
and declare the final completion date. The provision in clause with respect to
payment of Liquidated Damages shall, in such case, be read and construed as
if the extended date fixed by the Employer were substituted for and the
damage shall be deducted accordingly.
i) Progress of Work

During the period of work, the contractor shall maintain proportionate
progress on the basis of a programme chart submitted by the contractor and
approved by the Employer. Contractor shall plan for procurement of
materials, equipments well in advance and reflect the same in a progress
chart so that there is no delay on the part of the contractor in completion of
the project. Maintenance and production of such records as and when
required shall be the responsibilities of the contractor.

15. LIQUIDATED DAMAGES

15.1 If the contractor fails to maintain the required progress in terms of the contract or to
complete the work and clear the site on or before the contract or approved extended
date of completion, he shall, without prejudice to any other right or remedy of the
Employer on account of such breach, pay as agreed compensation, the amount
calculated at the rates stipulated below or such smaller amount as may be fixed by
the employer on the contract value of the work for every completed week that the
progress remains incomplete.

15.2 For this purpose the term "Contract Value' shall be value of the contract as accepted.

a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent
per week

b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5
percent per week

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed the under noted percentage of the Contract Value.

1) Completion period (as originally stipulated) not exceeding 6 months - 10 %
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2) Completion Period 6 to 24 months - 7.5 %

15.3 The Employer shall have the right to adjust,/ set-off against any sum payable to the
contractor under this or any other contract with the Employer anywhere in India/
outside India.

16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

o The contractor shall not fix or place any placards or advertisement of any description
or permit the same to be fixed or placed in or upon any hoarding, gantry, building
structure other than those approved by the Employer. No fixtures or materials to be
placed in such a manner that can be considered dangerous to the installation and to
the persons working or passing by or visiting the site or occupants.

e Storage of materials: The contractors shall make use of existing facilities with
due permission of the Employer for storage of materials at site, but watch &
ward arrangements for the safety of materials shall be the responsibility of the
contractor.

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating
to the work, and to the regulations and bye-laws of any authorities, and or other
Companies (Indian or International), and/ or Statutory Authorities, with whose system
and design or technical know how are/were proposed to have connection with this
work. So also the contractor shall before making any variations from the drawings or
specification that may be associated to so conform, give the Employer written notices
specifying the variations proposed to be made and the reasons for making them and
apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

17.2 The contractor shall arrange to give all notices required for by the said Acts,
regulations or Bye-laws to be given to any authority, and to pay to such authority or
to any public officer all fees that may be properly chargeable in respect of the work
and lodge the receipts with the Employer.

17.3 The contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, damages to buildings, roads or members of public in course of
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execution of work and shall defend all actions arising from such claims and shall keep
the Employer aloof and indemnified in all respects from such actions, cost and
expenses.

18. CLEARING SITE AND SETTING OUT WORKS

18.1 The site of work shown shall be cleared of all obstructions, waste materials, and
rubbish of all kinds. All material damages on the place of work on the walls, ceiling or
flooring or any other connected equipment, materials or installations shall be re-done
to maintain the originality and leveled at the contractor’s own cost.

18.2 The contractors shall set out the works and shall be responsible for the true and
perfect setting out the works and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear
during the progress of any part of the work, the contractor shall at his own expenses
rectify such error, if called upon to the satisfaction of the Employer.
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19. DISPOSAL OF DANGEROUS/ WASTE MATERIALS

All waste materials and other matters of any offensive nature shall be taken out once the
works are completed. The contractor shall keep the works free from dangerous materials
like industrial gases, welding machines and any such devices or material of toxic and
poisonous nature shall not carry within the site or building any material that are explosive
in nature. Any such offensive materials which are essentially required in course of work
shall be undertaken with due written permission of the Employer provided such materials
are permissible under Law.

20. ACCESS

Any authorized representatives of the Employer shall at all reasonable times have free
access to the works and/ or to the workshops, factories or other places where materials or
equipments are being prepared or constructed for the work and also to any place where
the materials are lying or from where they are being obtained, and the contractor shall
extend necessary facilities to the Employer or their representatives for inspection,
examination & testing of the quality & workmanship of the materials.

21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

21.1 All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be
executed in the best and most workmanlike manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained
in and implied by the specifications and as represented by the drawings or according to
such other additional particulars, and instructions as may from time to time be given
by the Employer during the execution of the work, and to his entire satisfaction.

21.2 If required by the Employer the contractor shall have to carry out tests on materials
and workmanship in approved material testing laboratories or as prescribed by the
Employer at his own cost to prove that the materials etc. under test conform to
relevant Bureau of Indian Standards and/ or as specified in the specifications. The
necessary charges for sample material, transporting, testing etc. shall have to be
borne by the contractor.

21.3 All material must be the best of their kind available and the contractors must be
entirely responsible for the proper and efficient carrying out of the work. Samples of
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all the materials to be used must be submitted to the Employer when so directed by
the Employer.

21.4 Should the work be suspended by any reason, the contractor shall take all precautions
necessary for the protection of work and at his own expenses shall make good any
damages arising from any of these causes.

22. REMOVAL OF IMPROPER WORK

22.1 The Employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times as
may be specified in the order of any materials which in the opinion of the Employer
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with
drawings and specifications or instructions.

22.2 In case the contractor refuses to comply with the order the Employer shall have the
power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental hereto as certified by the Employer shall be borne by
the contractor or may be deducted from any money due to or that may become due to
the contractor. No certificate that may be given by the employer, shall relive the
contractor from his liability in respect of unsound work or bad materials or design.

23. CONTRACTOR'S EMPLOYEES

23.1 The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the work and shall participate during
site meetings and be available to take and comply with instructions of the Employer.

23.2 No Child Labour

No labour below the age of eighteen years shall be employed on the work. In case of
electrical works, the labour employed by the tenderer or their sub-contractor should
be authorized person as permitted by the Chief Electrical Inspectorate office of the
respective State Government. The Employer shall not be responsible for any deviation
and the tenderers shall indemnify the Employer from any legal action or in any way
directly or indirectly.
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23.3 Labour Legislation

The tenderer shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
Contractors Labour (Regulation and Abolition) Act 1970, or the modifications thereof or
any other laws relating thereto and the rules made there under from time to time.

23.4 The tenderer shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

23.5 The tenderer shall indemnify and keep indemnified the Employer against payments to
be made under and for the observance of the laws aforesaid and the Contractors'
Labour Regulations without prejudice to his right to claim indemnify from his sub-
contractors. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

23.6 COMPLIANCE OF LABOUR REGULATIONS

i) The Tenderer shall at his own expense arrange for all the safety provisions for the
safety of all workers and employees directly or indirectly employed on the work
by the tenderer or his sub-contractors.

ii) The Tenderer shall be fully responsible for compliance at his own expense all the
labour regulations and rules to be observed by him and his sub-contractors and by the
Employer as Principal Employer of workers. The Tenderer shall fully indemnify the
Employer against any action by the state and/ or Central Government for any default
or alleged default by the Tenderer, Sub-contractor or Employer of any of such rules
and regulations. If, due to any default of the tenderer or his sub-contractors, the
Employer has to incur any expenditure for compliance of the rules and regulations or
for any other reason connected with such default, the Employer shall be entitled to
recover from the tenderer all such expenditure in full from any payment due to the
tenderer.

24. DISMISSAL OF WORKMEN
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The contractor shall on request of the Employer immediately dismiss or take off from the
works, any person employed thereon by him, who may in the opinion of the employer, be
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the
basis of any claim for compensation or damages against the Employer or any of their
officers or employee.

25. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, change in constitution and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

26. DAMAGE TO PERSONS, WORKMEN AND PROPERTY, INSURANCE

26.1 Damages to persons: The Tenderer shall be responsible for all injury/ damage caused
to the work or workmen or to any persons, animals or things and for all damages to
the structural and/ or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or sub-
contractors employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out
of this contract.

26.2 The clause shall be held to include interalia, any damages to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths or
ways as well as damages caused to the buildings and the works forming the subject of
this contract by rain, wind or other inclemency of the weather.

26.3 The tenderer shall indemnify the employer and hold harmless in respect of all and
any expenses arising from such injury or damages to persons or property as aforesaid
and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

26.4 Damages to property: The Tenderer shall reinstate all damage on every sort
mentioned in this clause, so as to deliver the whole of the contract works complete
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and perfect in every respect and so as to make good or otherwise satisfy all claims for
damages to the property or third parties.

26.5 The tenderer shall affect the insurance necessary and indemnify the employer
entirely from all responsibility in this respect. The insurance must be placed with a
company approved by the employer and must be effected jointly in the name of the
contractor and the employer and the policy lodged with the latter. The scope of
insurance is to include loss or damage to the work and workmen due to carelessness,
accident including fire, earthquake, floods, etc., damage or loss to the contract itself
till this is made over a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall also be responsible for anything,
which may be excluded from damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

26.6 The employer shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or occurring from or
in respect of any such claim or damages from any sums due or to become due to the
contractor.

26.7 If the tenderer or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road, road
curb, fence, enclosure, water pipe, cables, drains, electrical cables or telephone post
or wires, trees, grass or grass land, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or to any property of the residents if
any damage shall happen to the work or property while in progress, from any cause
whatever or if any defect, or other faults appear in the work within twelve months
after a certificate final or otherwise or its virtual completion shall have been given by
the Employer as aforesaid arising out of defect or improper materials or workmanship
the tenderer shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Employer/ Engineer/ Architect cause the
same to be made good by other workmen and deduct the expense from any sums that
may be then or at any time thereafter may become due to the tenderer, or from his
security deposit, or the proceeds of sale thereof or of a sufficient portion thereof.

26.8 INSURANCE: In his own interest the contractor shall insure the works and keep them
insured until the virtual completion of the contract against loss or damages by fire
and/or earthquake, flood. The insurance must be placed with a company approved by
the Emplover, in the joint names of the emplover and the contractor for such amount
and for any further sum if called to do so by the employer and lodge receipts of
premiums paid with the emplover within 10 days from the date of issue of letter of
acceptance unless otherwise instructed.
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27. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the contractor shall use materials less than what is required under
the contract, the value of the difference in the quantity of the materials that was required
to use and that actually used shall be deducted from his dues. The decision of the
Employer shall be final and binding on the contractor as to the amount of materials the
contractor is required to use for any work under this contract.

28. MEASUREMENT

28.1 Before taking any measurement of any work the contractor shall give reasonable
notice to the Bank Engineer/ Architect and measurements particularly concealed
measurements shall be jointly taken and recorded and such statement of
measurement shall be enclosed along with the bill or running bills. In the event of
such measurement taken directly by the contractor, the details shall be recorded and
routes be marked for inspection of the bank Engineer/ Architect.

The measurements are to be recorded in a measurement book, maintained up to date
at the site. The measurements should be recorded/ submitted in IS units only unless
otherwise specified by the Engineer/ Architect.

28.2 Any deviation or discrepancies observed by the Engineer/ Architect shall be brought
to the notice of the contractor or their representatives and during such inspection and
measurement if the contractor fails to be present the certification of the Engineer/
Architect shall be final and binding on the contractor and the contractor shall have no
right to dispute the same.

29. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY

29.1 Payment Terms

Page 30 of 60



i) All bills shall be prepared by the contractor in the form agreed or furnished by the
Employer. Normally "No payment” shall be made for a work, estimated to cost Rs.
5.00 lakhs or less but for the final bill after the whole of the work has been
completed and certificate of completion recorded.

ii) The contractor shall submit interim bills only after taking actual measurements
jointly recorded with the Engineer-In-Charge/ Employer/ Architect at site in
Measurement Books. The bills shall be submitted in the following proforma.

As per Tender Previous Bill | Current Bill Up to Date
Bill
Tender | Item Qty | Rate | Amount | Qty | Amount | Qty | Amount | Qty | Amount

item Description

iii) All such interim payments accepted by the Contractor shall be regarded as
payments by way of advances against final payment only. These shall not preclude
bad, unsound and imperfect or unskilled work to be rejected, removed, taken away
and reconstructed or re-erected.

29.2 Any certificate given by the Engineer-in-charge/ Architect relating to the work done
or materials delivered forming part of such payment, may be modified or corrected by
any subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications.

29.3 Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the engineer-in-charge/
employer under the contract or any of such payments be treated as final
settlement and adjustment of accounts or in any way vary or affect the

contract.

29.4 Pending consideration of extension of date of completion interim payments shall
continue to be made as herein provided.
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29.5 All the payments, interim or otherwise, are subject to statutory deductions of Income
Tax & its Surcharge, VAT deductions as notified by respective Local/ State
Government/Authority and any such instructions conveyed from time to time. From
the interim bills, the retention money as detailed elsewhere in this tender shall also be
deducted.

29.6 The final bill shall be submitted by the contractor within 1 (one) month from the date
of completion of work or from the date of certification of virtual completion certified
by the Engineer-in- charge/ Architect.

29.7 FINAL PAYMENT

1) The Tenderer shall submit the final bill in the same manner as specified in interim bills
within one month of physical completion of the work or within 15 days of the date of the
final certificate of completion furnished by the engineer-in-charge whichever is earlier. No
further claims shall be made by the tenderer after submission of the final bill or on
acceptance of the final payment and these shall be deemed to have been waived and
extinguished.

(2) The final payment is subject to deduction of Total Security Deposit to be retained
during the defect liability period as described in the condition of contract under clause 12.

30. VARIATION/ DEVIATION

The Engineer-in-Charge with the specific approval of the Employer shall have power to
make alteration in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work, and the tenderer shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge. Such alterations, omissions, additions or substitution shall form part of
the contract as if originally provided therein and any altered, additional or substituted
work which the tenderer may be directed to do in the manner specified above as part of
the works, shall be carried out by the tenderer on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided -

(a) No work which radically changes the original nature of the contract shall be ordered by
the Engineer-in-Charge as a deviation.
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(b) In the event of any deviation being ordered which in the opinion of the tenderer
changes the original nature of the Contract, he shall within fifteen days of having been
so ordered bring this to the notice of the Employer with the reasons but nevertheless
carry it out and the disagreement as to the nature of work and the rate to be paid
therefore shall be resolved in accordance with Clause under caption "SETTLEMENT OF
DISPUTES AND ARBITRATION".

(c). The tendered rates, shall hold good for any increase or decrease in the
tendered quantities upto variation of 25% and as stipulated else here for
legitimate completion of works as per original design or scope of work and on
account of any modification or alteration suggested and where the variation is
for the respective item is beyond 25%, the rate for the respective item may be
reviewed on mutually agreed terms.

(d) ASCERTAINMENT OF PRICES FOR EXTRA/ SUBSTITUTE ITEMS

Should it be found that any variation is made, from the tendered schedule of item
by operating additional item called “extra item” or “substitute Item’ in
substitution of some tendered items, the rate and the valuation thereof, unless
previously or otherwise agreed upon, shall be made in accordance with the
following rules -

(i) Rates of extra or substituted items shall wherever possible be derived form the
tender rates of similar Items in the contract. Whenever any rates are based on
market rates of materials and labour, an element of profit and all overheads at
fifteen percent.

(i) The Contractors submit their rate analysis in details, as detailed above (i), for
variations/ extra items at least 15 days before executing the work to the bank
engineer who shall scrutinize the analysis and forward the same for Bank’s
approval. The rates as corrected, verified, approved/ accepted by the bank
shall only be final and binding on the contractor.

31. SUBSTITUTION

In the event of non-availability of any specified material, should the contractor desire to
substitute any materials and workmanship, he must obtain the approval of the Employer in
writing for any such substitution well in advance. Such decision of the Employer shall be
final and binding on the contractor. In respect of Materials whose makes are not specified
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in the tender, specific approval of the Employer has to be obtained in writing before their
usage.

32. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION

32.1 The whole of the work will be thoroughly inspected by the contractor and
deficiencies and defects set right. On completion of such inspection, the contractor
shall inform the Employer that they have completed the work and it is ready for
inspection.

32.2 On completion, the contractor shall clean all the area and its surroundings,
equipments etc. and will leave the entire area clean and ready for immediate usage
to the satisfaction of the Employer.

33. CLEARING SITE ON COMPLETION

33.1 On completion of the works the contractor shall clear away and remove from the site
all constructional materials, plant & equipments, tools, surplus materials, scraps,
rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer.

33.2 In the event of failure to clear the site as required the Employer have the right to
undertake the same engaging other agency and the same shall be at the cost of the
contractor and liable for deductions in the payments due to the contractor and the
contractor shall not dispute such payments.

34. DEFECTS AFTER COMPLETION

34.1 The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects, or other faults, which may appear during the defect liability
period.

34.2 In case of specialized work based on the contractors own design and their standard
manufacturing product incorporated in the works and in the event of the design of the
system being defective or any components used found to be defective on account of
manufacturing defects or otherwise forcing, any improvement thereof to be
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implemented or undertaken to rectify such inherent defects, notwithstanding
additional cost of components or design modification, they shall be undertaken at
contractor's own cost.

34.3 In default, the Employer may employ and pay other agency or persons to amend and

35.

36.

37.

38.

make good such damages, losses and expenses consequent thereon or incidental
thereto such expenses shall be made good and borne by the contractor failing which
the same shall be recoverable from the payment due to the contractor and in the
event of amount retained being insufficient, recover the balance from the contractor
from the amount retained under clause no 12 together with any expenses the
Employer may have incurred in connection therewith.

CONCEALED WORKS

The contractor shall give notice to the Employer wherever any work is to be buried or
concealed in the building in the earth, flooring, walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions
or measurements taken before such burial. In default whereof the same shall, in the
opinion of the Employer be either opened up for measurement at the contractors
expenses or no payment may be made for such materials. Should any dispute or
difference arise after the execution of any work as to measurements etc. or other
matter which cannot be conveniently tested or checked, the notes/ certification of the
Engineer-in-charge shall be accepted as correct and binding on the contractor.

ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including
extension of time, if any granted) and till the completion of work and will not be
subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi
etc. unless specifically provided in these documents.

IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would be entertained under any
circumstances.

SUSPENSION OF WORKS
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38.1 Subject to other provisions contained, the Employer may without prejudice to his any
other rights or remedy against the tenderer in respect of any delay in commencing,
completing or during the progress of work or inferior workmanship, may serve notice
in writing absolutely determine and cancel the contract in any of the following cases -

i) If the contractor having been given by the Employer, a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or un-workman like manner, the contractor fails
comply with the requirement of such notice within a reasonable time as decided by the
employer.

ii) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

iii) If the contractor has without reasonable cause failed to commence the work or has
suspended the progress of the work or has failed to proceed with the work with due
diligence so that in the opinion of the Employer (which shall be final and binding) he
will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from Employer.

iv) If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-charge.

v) If the contractor persistently neglects to carry out his obligations under the contract
and/ r commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer.

vi) If the contractor commits any acts mentioned in terms of tender hereof. And when
the contractor has made himself liable for action under any of the cases aforesaid, the
Employer shall have powers:
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38.2

a) To determine or rescind the contract of which termination or rescission notice
in writing to the contractor under the hand of the Employer shall be conclusive
evidence. Upon such determination or rescission, the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of
Employer.

b) In any such event the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to
the execution of the work or the performance of the contract. And in case action is
taken under any of the provisions aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereto or actually performed under this
contract unless and until the Engineer- in-charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified; Provided further that any of the
recoveries to be made when the excess cost incurred by the Employer is more than
the Security Deposit to be forfeited, such recoveries shall be limited to the amount
by which the excess cost incurred exceeds the Security deposit so forfeited.

In any case in which any of the powers conferred upon the Employer hereof, shall
have become exercisable & the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor and the liability of the contractor for compensation shall
remain unaffected.

39. TERMINATION OF CONTRACT BY EMPLOYER

39.1

If the contractor

(a) at any time makes default in proceeding with the works or any part of the work
with due diligence and continues to do so after a notice in writing of 7 days from
the Engineer -in-Charge;

or

(b) commits default in complying with any of the terms and conditions of the
Contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge;

or
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(c) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete them
within the period specified in a notice in writing is given to him in that behalf by
the Engineer-in-Charge;

Or

d) shall offer or give or agree to give to any person in Bank service or to any other
person on his behalf any gift or consideration as an inducement or reward for
favoring him in relation to the obtaining or execution of this or any other
Contract for the Employer

or

e) shall enter into a Contract with the Bank in connection with which commission
has been paid or agreed to be paid by him or with his knowledge, unless the
particulars of any such omission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/ Engineer-in-Charge;

or

f) shall obtain a Contract with the Employer as a result of wrong tendering or
other unethical methods of competitive tendering;

or

g) being an individual, or in a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose or amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being in force for the sequestration of his estate
or if a trust deed be executed by him for benefit of his creditors;

or

h) being a company, shall pass a resolution or the Court shall make an order for
the winding up of the company or a receiver or manager on behalf of the
debenture holders or others shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager;

or

i) shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days;
or
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j) assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed
to be subletting) or otherwise parts with or attempts to assign, transfer sublet
or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Accepting Authority;

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Employer, by a notice in writing
cancel the contract as a whole or only such of items in default from the tenderer.

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have
powers to, for which the contractor shall hereby unconditionally agree -

(a) to take possession of the Site and any materials, constructional plant,
implements, stores, etc., thereon; and/ or

(b) to carry out the incomplete work by any means at the risk and cost of the
Tenderer.

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall
determine what amount, if any, is recoverable from the contractor for completion of
the works or part of the Works or in case the Works or part of the Works is not to be
completed, the loss or damage suffered by the Employer. In determining the amount,
credit shall be given to the contractor for the value of the work executed by him up
to the time of cancellation, the value of contractor's materials taken over and
incorporated in the work.

39.3 Any excess expenditure incurred or to be incurred by the Employer in completing the
Works or part of the Work or the excess, loss or damages suffered or may be suffered
by the Employer as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Employer in law be recovered from any money due
to the Tenderer on any account, and if such moneys are not sufficient the Tenderer
shall be called upon in writing and shall be liable to pay the same within 30 days.

39.4 If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge with the approval of the Employer shall have the right to
sell any or all of the Contractor's unused materials, constructional plant,
implements, temporary buildings, etc. and apply the proceeds of sale thereof towards
the satisfaction of any sums due from the Contractor under the Contract and if
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thereafter there be any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract.

39.5 Any sums in excess of the amounts due to the Employer and unsold materials,
constructional plant, etc., shall be returned to the Contractor, provided always that if
cost or anticipated cost of completion by the Employer of the Works or part of the
Works is less than the amount which the Contractor would have been paid had he
completed the Works or part of the Works, such benefit shall not accrue to the
Contractor.

40. SETTLEMENT OF DISPUTES AND ARBITRATION

40.1 It shall be an inseparable part of the contract that in matters regarding quality of
materials, workmanship, removal or rejection of improper work, interpretation of the
drawings and specifications, measurements of materials and/ or items of work, mode
of procedure and carrying out of the work, the decision of the Engineer-in-Charge
which shall be given in writing, shall be final, conclusive and binding on the tenderer.

40.2 (A) If the tenderer considers any work demanded of him to be outside the
requirements of the contract, or considers any drawings record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of work, to be unacceptable, he shall promptly within 15
days request the Employer in writing written instruction or decision. Thereon, the
Employer shall give his written instructions or decision within a period of two months
from the receipt of the tenderer's letter.

40.2 (B) Upon receipt of such written instructions or decision the tenderer shall promptly
proceed without delay to comply with such instructions or decisions. If the Employer
fails to give his instructions or decision in writing within a period of two months after
being requested or if the tenderer is dissatisfied with the instructions or decision of
the Employer, the Contractor may within 30 days appeal to the designated Appellant
Authority of the Employer who shall afford an opportunity to the tenderer to be heard
and to offer evidence in support of his appeal. If he is dissatisfied with this decision,
the tenderer, shall within a period of thirty days from receipt of the Appellant
Authority of the decision, indicate his intention to refer the dispute to Arbitration,
failing which the said decision shall be final and conclusive and not referable to
adjudication by the Arbitrator.
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40.3 All disputes or differences in respect of which decisions have not been final, binding
and conclusive as above shall be referred for adjudication by he arbitration by a Sole
Arbitrator appointed as follows -

a)

Within one month of receipt of notice from any party to the contract for
appointment of the Arbitrator the Appellant Authority, in charge of the work at the
time of such appointment shall send to the tenderer a panel of three names of
persons who shall not presently be connected with the work. The tenderer shall
within fifteen days of receipt of this list select and communicate to the Appellant
Authority the name of one person from the list who shall then be appointed as the
sole arbitrator by the Appellant Authority.

If tenderer fails to communicate his selection of name, within the stipulated
period, the Appellant Authority shall without delay select one person from the list
and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a
list within one month as stipulated, the tenderer shall send a similar list to the
Appellant Authority within 15 days. The Appellant Authority shall then select one
person from the list and appoint him as the Sole Arbitrator within 30 days of the
receipt of the list. If the Appellant Authority fails to do so, the tenderer shall
communicate to the Appellant Authority the name of one officer from the list, who
shall then be the Sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
Arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled
to proceed with the reference from the stage at which it was left by his
predecessor.

It is term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the rejection by the
Appellant Authority of the appeal and a copy of his notice(s) of intention to refer
the dispute to arbitration of such disputes as mentioned in Point 40.2 above failing
which the notice for appointment of the Arbitrator shall not be treated as notice
for appointing the arbitrator.

It is also a term of this contract that no person other than a person appointed by
Appellant Authority, in charge of the work as aforesaid should act as arbitrator.
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f) It is also a term of the contract that if the tenderer does not make any demand for
appointment of arbitration in respect of any claims in writing as aforesaid within 90
days of receiving the intimation from the Employer that the final bill is ready for
payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all
liabilities under the contact in respect of these claims. No party shall be entitled to
bring any claim to arbitration if the arbitrator has not been appointed before the
expiry of sixty days after defect liability period.

g) The arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration Act, 1996, or any statutory modification or re-enactment thereof and
the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

h) The arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing the award.

i) It is also a term of the contract that any fees, TA, DA and other charges are
payable to the Arbitrator shall be paid by both the parties equally.

j) The award of the Arbitrator shall be final and binding on both the parties

41. RIGHT TO AUDIT/ TECHNICAL EXAMINATION

The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract, etc.,
to be made even after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work done
by the tenderer under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the tenderer shall be liable to refund
the amount of over-payment and it shall be lawful for the Employer to recover the same
from him in the manner prescribed in clause 47 or in any other manner legally permissible
and if it is found that the tenderer was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by the Employer to the tenderer, without any interest thereon;

Provided that the tenderer shall not be entitled to payment of any sum paid short where
such payment has been agreed upon between the Employer on the one hand and the
tenderer on the other under any term of the contract permitting payment for work after
assessment by the Engineer-in-Charge.
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42. PHOTOGRAPHS OF WORKS CARRIED OUT

The Contractor shall at his own cost supply a reasonable number of Post card size
coloured photographs of the works carried out if and as per the instructions of the
Bank Engineer. In the event of any dispute or termination of Contract either by the
Employer or the Contractor, the Contractor shall arrange to obtain Photographs of
the works completed up to the date of such termination of Contract.

43. FORECLOSURE OF CONTRACT IN FULL OR IN PART

If at any time after acceptance of the tender, the Employer decides to abandon or
reduce the scope of the works for any reason whatsoever and hence not require
the whole or any part of the works to be carried out, they shall inform the
Contractor in writing to that effect and the Contractor shall have no claim to any
payment or compensation or otherwise whatsoever, on account of any loss of profit
or advantage which he might have derived from the execution of the works in full,
but which he did not derive in consequence of such foreclosure of the whole or
part of the works.

The Contractor shall be paid at the contract rates for works executed at site.

44. REINSTATEMENT ITEMS

In case of items like making good new work and matching the finish with the
existing one, the work will have to be done perfectly. In this case Employer’s
decision will be final regarding the acceptability of finish. If the reinstatement is
not accepted by the Employer, the same will have to be done again to his
satisfaction at no extra cost.

60. NON-AVAILABILITY OF ANY MATERIALS

If for some reasons, materials mentioned in the Approved Brand of Manufacturers or the
Bill of Quantities are not available; the same shall be brought to the notice of the
Employer in writing by the Contractor. No alternative material shall be used without
Employer’s written approval. Refer also clause 31 in this aspect.

46. LIEN

(@) Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the Employer shall be entitled to withhold and
also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the tenderer and for the purpose aforesaid, the Employer shall be
entitled to withhold the security deposit, if any, furnished as the case may be and
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also have a lien over the same pending finalisation or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the contractor, the Employer shall
be entitled to withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums found payable or
which may at any time thereafter become payable to the contractor under the
same contract or any other contract with the Employer pending finalisation or
adjudication of any such claim.

(b) Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withhold or retained by way of lien
by the Employer or any other contracting person or persons through Engineer-in-
Charge against any claim of the Employer or such person or persons in respect of
payment of a sum of money arising out of or under any other contract made by the
contractor with the Employer or with such other person or persons.

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Employer will be kept withheld or
retained as such by the Employer till the claim arising out of or under the contract
is determined by the arbitrator (if the contracts governed by the arbitration clause)
or by the competent court, as the case may be and that the tenderer will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such
to the tenderer. For the purpose of this clause, where the tenderer is a partnership
firm or a limited company, the Employer shall be entitled to withhold and also have
alien to retain towards such claimed amount or amounts in whole or in part from
any sum found payable to any partner/ limited company as the case may be,
whether in his individual capacity or otherwise.

47. EXTERNAL INSPECTION & AUDIT

(i) AWl works under or in course of execution or executed in pursuance of the
Contract shall at all times be open and accessible to the inspection of the Quality
Control Organization of the Employer or any designated auditor/ officials of the
Employer and of the Chief Technical Examiner's Office under Central Vigilance
Commission.

(i1) If it shall appear to the Engineer-in-Charge or to the Engineer in charge of
Quality Control or any designated auditors/ officials of the Employer or to the Chief
Technical Examiner, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the
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execution of the work which are unsound or of a quality inferior to that contracted
or otherwise not in accordance with the contract, the contractor shall, on demand
made in writing within the defect liability period from the Bank Engineer specifying
the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for earlier, forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require and
provide other proper and suitable materials or articles at his own charge and cost.

(iii) In the event of the contractor failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to pay
compensation at the same rate as under the clause of defects after completion for
this default.

iv) In such case the Engineer-in-Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced rates as
the Employer or the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and without substantially affecting the utility of the item
and the structure or he may reject the work outright without any payment and/ or
get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge
to be conveyed in writing in respect of the same & shall be final and binding on the
tenderer.

Signature of the Contractor/ Tenderer (With Seal)

I/We have read the tender document, its terms & conditions, aware of the scope of work,
site conditions, specifications and the price-bid are quoted accordingly.

Signature of the Contractor/Tenderer (with Seal)

Page 45 of 60



Place:

Date :

(V1) GENERAL SPECIFICATIONS FOR SAFETY

The contractor shall provide shoring, necessary barriers, warning signals, and other
safety measures while carrying out all the external work or wherever otherwise
necessary to avoid accidents. He shall also provide and maintain at his cost all
lighting & watching, fencing & security when and where necessary or as directed
by Engineer or by the duly constituted authority for the protection of works and for
the safety and convenience of public and others.

1 There shall be maintained in a readily accessible place first aid box including
adequate supply of sterilized dressings and cotton wool.

2  An injured person shall be taken to a hospital without loss of time whenever
the situation requires. Address and telephone numbers of nearest physicians
and hospital and also of police station shall be conspicuously displayed in the
site office permanently.

3 Suitable and strong double scaffolds with adequate handrails and safety belts,
helmets etc. shall be provided for all workmen, supervisors, and engineers for
all works that cannot be done safely from ground. Unless permitted otherwise
scaffolding shall be of steel with adequate lateral supports & bracing etc.

4 No portable single ladder shall be of more than 8 m length. The width between
the side rails shall not be less than 30 cm and distance between two adjacent
rungs shall not be more than 30 cm. Whenever a ladder is used, an extra
labour shall be engaged in holding the ladder.

5 Any excavated material shall not be placed within 2 m of the edge of the pit/
trench. All pits/ trenches shall be provided with necessary shoring, fencing,
lighting etc.

6 Workers engaged in mixing and handling materials such as cement mortar or
concrete shall be provided with protective footwear and hand gloves.

7 No floor, roof or other part of the structure shall be so overloaded with debris
so as to render it unsafe.

8 Those engaged in welding works shall be provided with Welder’s protective eye
shields and gloves.

9 No paint containing lead or lead products shall be used except in the form of
paste or readymade paint. Suitable facemasks shall be supplied to the workers
while application of spray or scraping of such paint.
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10

11

12

13

Contractor shall supply overcoats and other facilities to the painters and other
workers.

Hoisting machines and tackle used in the works including their attachments,
anchorage and supports shall be in perfect condition and they shall be
checked/ serviced periodically and also before any major use.

The ropes used in hoisting or lowering material, as the means of suspension
shall be of durable quality and adequate strength and free from any defects.
List of all the safety equipment with quantities shall be prominently displayed
in the site office and updated regularly.

LIST OF MAKES

Note: Makes in the Price schedule supercedes this List. All makes shall be IS
marked wherever applicable.

1)
2)

All materials shall be of the First Quality.

Wherever contractor proposes to use equivalent makes (i.e. other than specified),
the same shall be done only after prior approval of the Bank/Architect. Any
additional expenditure and time due to this shall be solely on contractor’s account
and no claims whatsoever shall not be entertained.

Read “or equivalent approved” at the end of the list of approved manufacturer

/ Sub-contractor / brand for every material.

CIVIL/FURNISHING WORK:-

SR. NO.  MATERIAL APPROVED MANUFACTURER/

SUB-CONTRACTOR/BRAND

Ceramic/Vitrified Tiles H. R. JOHNSON, KAJARIA, NITCO,
SOMANY,RAK
2. Door closers EVERITE, HYPER, HEMKO

3. Vitreous Chinaware
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Sanitary fittings like W.C. PARRYWARE, HINDWARE, JAGUAR
Pans, Urinals, Wash Basin,

Cistern, etc.
4. Chromium plated stop
cocks, bib cocks, pillar - JAGUAR
taps etc.
5. Gypsum Board INDIAN GYPSUM LTD./GYPROC
6. BWR Grade Ply GREEN PLY, CENTURY SAINIK PF,
ANCHOR, FINEST RED ECO ,KITPLY,
MONARK, SAMRAT
7. Paints ASIAN, NEROLAC
8. Aluminium metal SUPERSIL BRAND OF CONTROLISED
False ceiling ACOUSTIC INDUSTRIES PVT.LTD VISTA
SR NO. MATERIAL APPROVED MANUFACTURER/
SUB-CONTRACTOR/BRAND
9. Galvanized false ceiling AS ABOVE
10. Carpet MODI
11. Water proofing compound  SUNANDA, PIDILITE, Dr. FIXIT
12. Laminates FORMICA,; ARCHID,NATIONAL,
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

SUNMICA, SIGNATURE, HERITAGE

Screws (Oxidized) GKW NETTLEFOLD
Hardware EARL BIHARI
Adhesive FEVICOL SH,

G.l. Pipes TATA "C" Class

Locks Vijayan/Godrej

Wood Preservative BISON of BRITISH PAINTS,

A.C. grill DYNACRAFT

Chairs GODREJ

Foams in Chairs/Sofas MM FOAMS

Cement L& T, ACC 53 Grade OPC

Epoxy based water proofing HINDUSTAN CIBA-GEIGY LTD.

Aluminium Door and JINDAL
Window sections for framing
In partitions and panelling

Vertical Blinds VISTA LEVOLOR

Glass MODI GUARD /SAINT GOBBAIN
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SR NO. MATERIAL APPROVED MANUFACTURER/
SUB-CONTRACTOR/BRAND

27. Sun control film GARWARE, 3M,LG

28.  Floor Springs/Door Closers EVERITE, HYPER, HEMKO

29. Hinges, Tower Bolts, BRASS OXIDISED/EPOXY POWDER COATED
Handles (HEAVY DUTY) WITH STEEL PIN

30. Locks for door shutter GODREJ ,VIJAYAN

31. Veneer ANCHOR

32. Sand For Plastering etc. CONFIRMING TO I.S. CODE 1542

OBTAINED FROM RIVER BED. THE SAND
SHALL NOT CONTAIN MORE THAN 8% OF

MUD

33. Flakes HERITAGE

34. Vinyl flooring ARMSTRONG, STILEX, SOLARBRITE,
FLOORWORK

Signature of the Contractor/ Tenderer (With Seal)

FURNISHING WORKS -
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FURNISHING WORK

Sl

No.

Description Of Item

Qnty.

Unit

Rate (Rs.)

Amount (Rs.)

FULL HEIGHT GLAZED PARTITION (BM cabin)

"Providing and fixing 12mm Toughened glass partition as per
design and door fixed with patch fitting of approved make/brand
at top to a support directly suspended from mainCeiling (Rate to
include necessary support arrangementto erect the clear
partition)and for bottom on floor,including door closer ‘C’ shape
approved design brush finished S.S. handle ,Locking arrangement
etc.including acid etching / frosting of approved design ,onthe
glass. All exposed edges of glass to be machinepolished complete
as per design and instructions by Architect/Engineer
/Engineer.All items necessary for completing the above
mentionedwork are deemed to be included in the scope of
work,whether or not they are specifically mentioned in theB.0.Q
/ tender documents / drawings. The height of the partition shall
required

strengething of partition & for fixing of gypsum/gridfalse ceiling
upto R.C.C. Roof to be provided in this costonly. Door stopper to
be provided. Door lock to beprovided at 3ft height/ bottom of
the door. No Low height partition to be constructed adjoining/
beside the
glass partition.”

231

sq.
ft.

FULL HEIGHT SOLID PARTITION

Providing and Fixing in position full height solid partition 64mm
thk. as indicated in the drawing made out of aluminium hollow
sections of 50mmx25mm size (tolerance +- 1mm) 1.5 mm
thk. (tolerance +-10%) of JINDAL / INDAL/HINDALCO/EQUIVALENT
make as internal framed structure placed horizontally &
vertically in 550 mm x 550 mm / 600mm x 600 mm center to
center or as directed by the Architect. The vertical members of
the partition shall be taken upto the ceiling level and the same
shall be anchored to the ceiling securely with help of suitable
cleats/extra member as per required /instructed.Framework
shall be fixed with 9 mm thick ply (IS - 303) of approved make on
both sides finished as per following specifications. The Partition
shall be finished with 01 mm thick laminate of approved shade
and make on both the sides. DOOR-Providing and fixing Solid
Core wooden Flush Door Shutter (IS - 2202) of 35 mm thk.
finished both side with 01mm thk. approved colour laminate to
be fixed to Wooden frame made of 19mm ply. The rate shall be
inclusive of fitting and fixing of hinges, Godrej make door
closer, door stopper, screws, Godrej Night Latch” / "Godrej
Mortice Lock", tower bolt of approved make. All edges of the
door to be covered with necessary lipping with polish finish. The
work should be completed as per specification, design and
approval of Architect.Door Size=3'-6"/3'-0"/2'-6"x7'-0" as per
dwg.

445

sq.
ft.
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DRY WALL / FIRE RATED PARTITION FOR UPS

Providing and fixing 99mm Everest 2Hr Fire rated drywall system
in dry areas, with STC(Rw) of 57dB (in accordance to ISO 10140-
2/ ASTM E-90), with Severe Duty Impact resistance (in
accordance to BS 5234 Part 2) for floor heights upto 3400mm (
satisfying L/240 criterion at 200Pa) which include Everest Steel
wall frame system (Zinc Aluminium coating; Grade: AZ-150-IS
15961/AS 1397; Yield strength: >300MPa and Tensile Strength
above 340MPa CR1 Grade as per IS 513; Salt Spray Test tested for
500 hours in accordance to ASTM B117), comprising 50mm ceiling
and floor track with equal flanges of 32mm, both of thickness of
0.50mm fixed to the floor and the RCC soffit or beam bottom
with @6 x 40mm anchor fasteners at 610mm centres; vertical
galvalume C studs of size 48 x 0.5mm are then insert fixed into
the track profiles at 610mm centres maximum. Horizontal
noggins with the floor track profile to be provided behind every
horizontal joint of the boards. 12mm Everest MultiPro Cement
Board (conforming to IS 14862: Type B - Category Ill) and
12.5mm Gypsum Fire rated board (conforming to IS 2095: 2011)
shall be screw fixed to the either side of the frame as inner and
outer layer with 25mm and 35mm Everest fibre cement screws
and Gypsum Screw, respectively, at 300mm centre maximum.
The joints of the inner and outer layer of the boards shall be
staggered to avoid through joints. 50mm thick and 48~50kg/m3
density Rockwool shall be used as an infill in between the cavity
of the drywall held to its position with holding clips/ Gl wire
mesh. Finally the joints of the exposed layer of Gypsum plaster
board shall be jointed with Gypsum jointing compound and Joint
Fibre Mesh/paper tape. The periphery of the partition to the
either side of the frame shall be sealed with backer rod and
acoustical cum fire sealant. The rate shall include providing
additional framework for creating openings for doors and glazing,
supported suitably as per the site conditions.

134

sq.
ft.

Note:

(i)Internal Dry walls are designed for meeting L/240 criterion at
200Pa. The recommended web size, thickness and spacing of the
frame may change as per required wall heights or loading
conditions at site conditions. (ii)For the measurements of
Partitions, area up to the false ceiling height only shall be
considered. The partition rate shall be inclusive of cost of door
with door frame of size 47X2.5”.
(iii)Complete in all respects to the complete satisfaction of the
Architect./Engineer.

LOW HEIGHT PARTITION
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Providing & Fixing double skin low ht. partition (with wicket/flap
door (1200 mm. high) WHEREVER REQUIRED )with electrical wire
management system, 900 mm. solid, then 300 mm. partly glazed
(as per drawing), made out of aluminium hollow sections of
50mmx25mm size (tolerance +- 1mm) 1.5 mm thk.(tolerance +-
10%) of JINDAL / INDAL/HINDALCO/EQUIVALENT make as internal
framed structure spaced not more than 600 mm. c/c bothways,
double skin partition fixed to aluminium frame made of 9 mm.
thk. approved ply (IS:303), finished both side with approved
laminate with 1 mm. groove design, 4” high laminated skirting
etc., the vertical support of 50 x 25 mm. frame to be extended
upto 1200 mm. 300 mm. high x 12 mm. thk. glass to be fixed to
partition with 30 x 12 mm. teak wooden bead . all exposed teak
wood surface to be completed with natural colour high polishing
etc. all complete as per design, direction and approval of the
Architect.

91

sq.
ft.

Trellis partition for area specified with construction using
framework of 50 x 50 mm Teakwood with 6mm plywood on both
sides and 1.5mm thick laminate - 65 x 6 TW edge beading on all
exposed surfaces . Partition trellis with 50 x 50 mm TW sections
vertically placed @ 150 c/c with wooden melamine finish to be
installed as per detailed drawing . Bottom 400 mm / top 200 mm
of sides 200 mm to be of laminated partition and balance area of
trellis size 2500 mm height x 3800 mm . Rate to include double
shuttered flush door 32mm thick with 1.5 mm laminate on both
sides and edge lipping with rebate for shutter of 35 x 4 mm with
twin lever handles both sides and 2 nos floor spring for the
shutters to be rounded at the sides for ease of opening

120

sqft

CASH CABIN

Providing & fixing in position 19mm thk. BWP plyboard (IS 303),
Cash Work Station of size W-1500 x D- 800 x H-750 mm/ W-1650
x D- 800 x H-750 mm as per site inclusive of a 1050 mm height
front partition, 400 mm wide customer writing top, table
top,finished with 1mm thk. laminate. Inside of table top
finished with painting / polishing. The design in the front apron
as per bank's design guidelines. The workstations shall be
supported from the partition system at both side. The
workstation to be comprised with a Drawer unit of approx.
overall size of 400 x 600 x 725 mm. (h) made with 12 mm. thk.
plywood(IS : 303) with telescopic drawer slides. The drawer unit
shall comprise of 3 drawers with inner faces with 0.70mm
laminate with approved shade. The drawer unit shall be finished
with 01 mm. laminate. The quoted price should include cost of
teak wood moulding to edges, wood lipping, multi locks of
Godrej make & other necessary hardware accessories including
SS handles, pvc wire manager, keyboard tray, mobile CPU trolley
etc. of approved quality all complete as per design & direction.

5.5

rft
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Providing and fixing 12 mm thk x 1050 mm. high clear-toughened
glass finished with machine polished of all free edges above
working top providing a semicircular hole of 150 mm. dia. for
operation, the glass to be fixed to side partition using 35 x 10
mm. continuous polished wooden bead at both side of the glass,
all complete as per design and drawing by our Architects.

21

sq.
ft.

Providing & fixing 2100 mm.ht. Cash Work Station Partition (side
of cash cabin) solid upto 1050 mm. (with electrical wire
management system), above solid part there will be 8mm. thk.
glass upto 2100 mm. lev. as per design. Glass to be fixed with 35
x 20 mm. teak wood beading and duly polished matching with
laminate color above solid part. Partition to be made of
50mmx25mm size (tolerance +- 1mm) 1.5 mm thk.(tolerance +-
10%) aluminium section framing spaced not more than 600 mm.
c/c bothways, double skin partition 9 mm. thk. approved ply as
per 1S:303, finished both side with approved laminate with
groove design complete with polishing, 4” high laminated skirting
etc. The rate shall be inclusive of door (2'-6'x6'-0")with fitting
and fixing of hingesno. Godrej door closer, door stopper,
screws,Godrej cylindrical lock, ,tower bolt of approved make. All
edges of the door to be covered with necessary lipping with
polish finish.all complete as per design, direction and approval
of the Architect.

140

sq.
ft.

Providing and fixing in position readymade anodized aluminum
grill of 3"X3" size approved design and quality over cash work
station fixed with wood frame work of approved shape, all
complete as directed.

50

sq.
ft.

Providing and fixing Storage Unit made out of 19 mm plywood (IS
:303) for top, sides & 6 mm. for back , outside surfaces finished
with 01mm laminate & inside surfaces finished with 0.70 mm
laminate. The sliding or openable shutters to be made out of 19
mm plywood finished outside with 01mm laminate as per site
requirement . The cabinet will have shelves of clear ht. approx.
13". The shelves to be made of 19 mm. thk. plywood. The
necessary godrej multipurpose locks, 4” SS matt finished
handles, hinges are to be provided. 4" laminated skirting to be
provided. All the exposed edges of the boards/ plywoods to be
covered with white beach/ white ceader wooden lippings all
complete. The work to be completed as per approval and
specification of the architect.

Full Height Storage (upto11'-0" high & 1'-6" deep)

203.5

sq.
ft.

Full Height Storage (upto11'-0" high & 2' deep)

50

sq ft

Low Height Storage (upto 4ft/ 3ft/2.5ft High & 1-6"

deep)(INCLUDING THE SIDE STORGE WHICH IS WITH TABLES)

87.5

sq.
ft.

GYPSUM FLASE CEILING
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providing and fixing in position suspended Gypsum Board False
Ceiling with G.I suspension system and 12mm thk. Board sheets
as manufactured by Saint Gobain" including G.l. corner neads,
edge trims and other accossories. Joint taping finishing
compound including making all cut outs for fittings, air
comditioning grills, diffusers etc. complete as per drawings and
as directed. Rate to also include providing and applying 3 coats
of Acrylic emulsion paint Asian paints / equivalent as per design
and approved shade by the Architect. Coat to include preparing
the surface, applying primer putyy etc. complete. ( Branch &
ATM)

570

sq.
ft.

Modular Ceiling:

Providing and fixing in position false ceiling in Armstrong
600 x 600 mm x 15/ 16 mm Dune Supreme RH 99 Prima
tile with Tegular edge framework in Black V' groove as
specifed by Armstrong Co. with suspenders wherever
required. Making necessary cutouts for diffusers and light
fittings, taping and finishing to proper line & level,
including making grooves and trap doors for A.C. unit in 18
mm thick BWR. Grade Plywood with Stainless Steel hinges
& locks with moulding 1" x 1" for edges including finishing
with White Plastic emulsion Paint etc. complete in all
respects. ( Note : Only the plan area will be measured for
payment. No extra payment will be made for cutout,
grooves, mouldings, etc. ) size : 2'-0" x 2'-0"

650

sq.
ft.

10

NOTICE BOARD

Providing and fixing soft board/ notice board fabricated out of
12Zmm ply(IS : 303) covered with 12mm soft board padding and
upholsply propylene fabric @80/ mtr. Edges of the soft board
should have white beach/white ceader moulding with natural
polished. NB : where pin up board is in a panelled area, the top
of the pin up board should be flushed with the panel, kepping
the same level. The work should be completed as per design
specification & approval of the architect.

UNIT

11

TABLES
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Providing & erecting in position free standing table made of 19
mm plywood (IS : 303) for sides, top & panel, finished withO1Tmm
laminate & inside surfaces finished with 0.70 mm laminate. as
per matching tone. Drawer cum cabinet unit of approx. overall
size of 400 x 600 x 725 mm. (h) of 19 mm. thk. plywood. The
unit shall comprise of 1 drawer, 1 cabinet with approved shade
with telescopic drawer slides. the drawer& cabinet unit shall be
finished withO1mm laminate & inside surfaces finished with 0.70
mm laminate. The quoted price should include cost of teak
wood moulding/laminate to edges, wood lipping, multi locks of
Godrej/ebco make & other necessary hardware accessories
including SS handles, pvc wire manager, keyboard tray, CPU
trolley, foot rest etc. of approved quality. All the ply edges
should be lipped & finished with laminate. The rate also include
the cost of hardwares like hinges, tower bolts, handles, magnets,
wire manager etc.Also provide 10mm clear glass of appropriate
size with wire holes& polished edge as per instruction.

size : 2000 mm. x 900 mm. x 750 mm.(h) including 10 mm. thk.
Clear Float Glass at Top

no.

size : 1500 mm. x 750 mm. x 750 mm. (h) including 10 mm. thk.
Clear Float Glass at Top

no.

size : 1350 mm. x 750 mm. x 750 mm.(h) excluding 10 mm. thk.
Clear Float Glass at Top

no.

Providing and fixing in position 19mm ply of 600 x 1800 mm
length tabe with 1.5 thick laminate with 6mm edge beading with
foldable fixture of Godrej or equivalent with stop arrangement .
Table should be self supporting for point load and fixed to wall .
It would be fixed in the wall vide a TW frame panel of 50 x 50
formwork with melamine polish
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Round tablesize : 900 mm. x 900 mm. x 750 mm. (h) with 10 mm.
thk. Clear Float Glass at Top

no.
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12

GLASS FOR COUNTERS

Providing & Fixing fully glazed 12 mm. thk., 450 mm. high,
toughened clear float Glass, with polished edge as directed
fitted in front of table top vertically with polished teak wooden
post and beading, complete as per design & direction.

30

sq.
ft.

MAIN ENTRANCE DOOR & FIXED PARTITION

Providing and fixing 8ft high 12mm thick toughened glass (SAINT
GOBAIN or MODIGUARD) Entrance Door using patch fittings.
Rubber beading to be given to the doors.Doors to be provided
with 25mm dia x 425mm SS handles(H type) , heavy duty floor
spring with double swing control (Dorma 75V or equivalent)
supporting 80 kg. Door opening size:-75 cm x 210 cm x 2 Nos./as
per dwg. Vinyl Film strips of frosted glass finish to be pasted on
the glass as per design along with Logo of Canara Bank. and
Providing and fixing 12mm thick toughened glass (SAINT GOBAIN
or MODIGUARD) near Entrance using patch fittings. Vinyl Film
strips of frosted glass finish to be pasted on the glass as per
design along with Logo of Canara Bank.

260

sq.
ft.

14

COLUMN PANELING /MANAGER CABIN WITH LAMINATE FINISH -

Providing & Fixing laminate finish paneling for walls, etc. made
out of frames of 50mmx25mm size (tolerance +- 1mm) 1.5 mm
thk. (tolerance +-10%) Aluminium section framework at 600 mm
c/c ( vertical/horizontal) both ways, covered with 9 mm thick
ply(IS : 303). All exposed surfaces of the paneling shall be finish
with approved color 01mm thk laminate (with grooves as per
req.)complete as per detail drawing & instructions of
Architect. (up to false ceiling lvl)

862

sq.
ft.

15

ELECTRICAL PANEL COVER WITH VENTILATION HOLES

Panel box covering : Shall be made up of 19mm thk boarer free
ISI marked -Fire retardant (min. 2 hrs.) on all the sides. shutter
shall have holes 1/2" dia ( 25n0s.) for ventilation and have glass
piece (9"x9") for meter reading and shall be finished with 01mm
laminate of approved shade on all exposed sides and inside
finished with paint. The rate is inclusive of all locks of Godrej or
equivalent make, SS tower bolts, SS handles, heavy duty SS
hinges etc. all hardware complete. Prior confirmation shall be
obtained from the officer in charge for all the hardware, locks
and fixture etc, complete. (Note :- Box should not touch the
ground)(Size=5'-0"x3'-0") or as per required

55

sq.
ft.

16

ACP - Rolling Shutter Box with Trap Door
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Providing & fixing Rolling Shutters Encasement with 3mm thick
(0.5mm + 2 mm + 0.5mm) ACP in approved colours all complete
with approved aluminium sub structure, aluminium brackets,
silicon sealants, gaskets, PVDF coating in approved colour etc. all
complete with trap door for maintenance with all fittings
including bird/ vermin proof closer at the bottom and flashing at
top, complete as per instructions & drawings.

180

sq.
ft.

17

ROLLER BLINDS

Providimng and fixing in position Roller blinds of approved make
and quality, washable fabric, colour, shade and design of
approved make etc. complete in all respects as per Architect's
instructions.Rate to include necessary scotchguard treatment on
both sides . The overlaps should be uniform and adequate. (Area
measured as per window opening area) (windows-BM, Hall)

300

SQFT

18

BANK LOGO BRANDING

Providing and fixing poster frame fabricated using sheets of
36" x 24 " clear acrylic sheet of 5mm thick and beveled edge
well polished to be fixed with 0.75" stainless steel studs in all
front side of the Tables, Counters and Cash Counters.

EACH

19

CHEQUE DROP BOX & SUGGESTION BOX

Providing and fixing writing desk with cheque drop box &
suggestion box of size (7'-0"x1'-3"x3'-6") made with 12 mm th
glass writing top and glass partition for leaflet.The suggestion
box and cheque drop box shall be made with 19mm thick bwp
ply(IS : 303) finished with 01mm th laminate including locks & all
hardware as per drawings and instructions of the Architect/Bank.

NO

20

OVER HEAD STORAGE CABINET FOR PANTRY- Over Head Storage

Providing and Fixing of Pantry over head storage cabinet depth
400mm, height 600mm with shutters made in 19 mm thick
commercial board and 6mm thick commercial ply for back side to
be fixed on the wall, with 19mm thick commercial block board
shelves inside placed horizontally and vertically with hinges (soft
close). All inside surfaces to be 0.8 mm thk laminate and outer
faces of shutters and sides (excluding outer top and bottom faces
which are to be enamel painted) to be finished with 1 mm thick
laminate of approved color and shade. The item includes
providing 150mm brass handles on front for shutters,magnetic
catchers, including necessary hardware etc. complete in all
respects to the satisfaction of the Architect / Engineer.

16

Sqft.

TOTAL (A) -

GST (EXTRA)

ATM WORKS -

21

MAIN ENTRANCE DOOR AND SIDE FULLY GLAZED PARTITION
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ENTRANCE DOOR : Providing and fixing Fully glazed door for ATM
entrance of 12 mm thk toughened glass of approved make with
patch fittings and Entrance door glass with necessary etching
designs as per the approved design with Bank logo & border
design. All edges of the glass to be machine polished. Door to be
provided with 16" SS handle of approved make with rubber
beading ,Glass to glass lock round type (w/o cut out) and fixed
with branded floor spring and floor to door lock of approved
make. ATM Door size : 3'6"x7'0" - 1 no.
FRONT BOTH SIDE FIXED PARTITION : Providing and fixing Fully
glazed partition ATM Entry in front (exterior side) , 12 mm thk
toughened glass of approved make with patch fittings and
Entrance glass with necessary etching designs as per the
approved design with Bank logo & border design. All edges of the
glass to be machine polished (Frame work to be supported from
the rcc ceiling, but the final measurement for billing would be
taken below the false ceiling level only)

48

sq.
ft.

ATM WALL PANELLING WORKS

Providing & Fixing laminate finish paneling for walls, etc. made
out of frames of 50mmx25mm size (tolerance +- 1mm) 1.5 mm
thk. (tolerance +-10%) Aluminium section framework at 600 mm
c/c ( vertical/horizontal) both ways, covered with 9 mm thick
ply(IS : 303). All exposed surfaces of the paneling shall be finish
with approved color 01 mm thk laminate (with grooves as per
req.)complete as per detail drawing & instructions of
Architect. (up to false ceiling lvl)

180

sq.
ft.

MODULAR FLASE CEILING

Providing and fixing in position false ceiling in Armstrong
600 x 600 mm x 15/ 16 mm Dune Supreme RH 99 Prima
tile with Tegular edge framework in Black V' groove as
specifed by Armstrong Co. with suspenders wherever
required. Making necessary cutouts for diffusers and light
fittings, taping and finishing to proper line & level,
including making grooves and trap doors for A.C. unit in 18
mm thick BWR. Grade Plywood with Stainless Steel hinges
& locks with moulding 1" x 1" for edges including finishing
with White Plastic emulsion Paint etc. complete in all
respects. ( Note : Only the plan area will be measured for
payment. No extra payment will be made for cutout,
grooves, mouldings, etc. ) size : 2'-0" x 2'-0"

40

sq.
ft.

ACP - Rolling Shutter Box with Trap Door
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Providing & fixing Rolling Shutters Encasement with 3mm thick
(0.5mm + 2 mm + 0.5mm) ACP in approved colours all complete
with approved aluminium sub structure, aluminium brackets,
silicon sealants, gaskets, PVDF coating in approved colour etc. all
complete including bird/ vermin proof closer at the bottom and
flashing at top, complete as per instructions & drawings.

60

sq.
ft.

TOTAL -B

GST (EXTRA)

GRAND TOTAL (A+B)

Notes:-
a) use approved make list material selection.
b) Extra members, wherever required for stability / otherwise, to
be provided with the required finish without ant extra charges.
d) Use bank standard design for making furniture, ceiling,

wall/column paneling etc.

Amount in words -
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