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NOTICE INVITING THE TENDER

To,

M/s

Sealed tenders on item rate basis are invited from panel Contractors for the
PANAJI BRANCH & MSME PANAJI, GOA.

Tender Documents may be obtained at free of cost from the Premises & Estate
Section, Circle Office Canara Bank, Manipal during working hours from
13.08.2025 till 21.08.2025.

Earnest Money Deposit/Bid Security :  Rs.40000/- through Demand Draft
only favouring the name of Canara
bank, Manipal.

Period of completion : 40 days

Last date, time and place for : On or before 03.00 pm, 21.08.2025 to

Submission of tender The Senior Manager,
GA section
Canara Bank, Circle Office
Manipal

Time and date of opening of tender : 03.30 PM on 21.082025.

The Bank will not be bound to accept the lowest tender and reserves the right
to accept or reject any or all the tenders without assigning any reason
whatsoever.

SENIOR MANAGER
GA Section
Canara Bank, Circle Office Manipal

Date: 13.08.2025

SIGNATURE OF TENDERER
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2)

3)

4)

5)

6)

7)

8)

?)

GENERAL RULES & INSTRUCTIONS TO TENDERERS

The completed Tender documents comprising of Notice Inviting the Tender
( NIT ), General rules & Instructions, , General conditions of tender, Special
conditions, Offer Letter, Appendices and Schedule of quantities,
drawings, should be submitted to the Manager at the address given in the
Tender Notice. The Tender document should be sealed in an envelope
super scribed as "Tender for CIVIL WORKS AT PANAJI BRANCH AND MSME".
The Tenderer's name and address should also be put on the envelope.

Last date for receipt of tenders: As stated in the tender notice.

The Tenderer are advised to inspect and examine the site and ifs
surroundings and satisfy themselves before submitting their tenders as to
the nature of the site and dimensions, the means of access to the site,
availability of materials and obtain all necessary information’s as to risks,
contingencies and other circumstances which may influence or affect
their tender.

Tenderer should ensure that their tenders are submitted before the date
and time specified above.

Tenderer are requested to put their firm’s signature on each page of the
tender documents as a token of acceptance.

Tenderer should fill in all the relevant blanks and put their signature in the
relevant places indicated in the documents.

It will be obligatory on the part of the Tenderer to tender and sign the
tendered documents for all the component parts and that, after the work
is awarded, he / they will have to enter info an agreement for each
component with the competent authority of the Employer.

The Tenderer should quote in figures as well as in words the rate, and
amount tendered by them. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive
rates for the item of work described, including materials, labour, tools
& plant, carriage & transport, supervision, overneads & profits, taxes , VAT,
service tax , cess, fees , mobilizing and other charges whatsoever including
any anficipated or un-anticipated difficulties, etc. complete for proper
execution of the work as per drawings and specifications and no claim
whatsoever for any extra payment shall be maintainable.

When a Tenderer signs a tender in an Indian language, the tendered
amount and the total amount tendered should also be written in the same
language. In the case of iliterate Tenderer the rates or the amounts
tendered should be attested by a witness.

SIGNATURE OF TENDERER
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10) The Schedule of Quantities should be filled as follows:

1)

12)

13)

14)

15)

a.

b.

The “Rate’ Column to be legibly filled in ink in both figures and words.

‘Amount’ column to be filled for each item and the total amount for
each frade to be given.

All corrections/ over writings are to be initialed. Failing which the tender
shall be rejected.

. All the items of the schedule of quantities shall be filled, failing which the
tender shall be rejected.

Tenderer’s signature to be put on each page of the Schedule of
quantities and in the “Abstract Sheet”.

The “Amount” column for alternative items for which the quantities are
mentioned should be filled up.

. The “Rate” column for "Rate only" items should be filled up.

Special care should be taken to write the rates in figures as well as in
words and the amounts in figures only, in such a way that interpolation is
not possible. The total amount should be written both in figures and in
words.

No alterations or additions are to be made by the Tenderer in the tender
document. Violation of this instruction will attract rejection of the tender at
the discretion of Architect/Bank.

Tender shall be quoted on prescribed Form only and quoting in any other
form will be rejected. All rates shall be quoted on the proper form of the
tender alone. Quoted rates and units different from prescribed in the
tender schedule will be liable for rejection.

Earnest money accompanying the tender will be accepted only in the
form of Crossed Demand Draft on any of the Nationalized Banks/ State
bank drawn in favour of * GA Section ,Circle Office , Canara Bank, Circle
Office Manipal.” payable at Manipal & not in favour of any other
authority. Any tfender, which is not accompanied by Earnest Money
Deposit in the form of DD, shall be summairily rejected.

The EMD of the Tenderer whose tenderis accepted, shall be forfeited in
full in case he does not remit the Initial Security Deposit or execute the
agreement or submit the Indemnity Bond within the period stipulated
period mentioned in the award letter.

The Sealed Envelopes shall be opened at the specified time in the
presence of the tenderer or their authorized representatives if they desire
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16)

17)

18)

19)

20)

21)

22)

23)

to attend. Bank shall open the tenders on the specified date & time even if
the tenderer or their authorized representatives are not present.

The tender for the work shall not be witnessed by a tenderer or tenderers’ s
who himself / themselves has / have tendered or who may and had/have
tendered for the same work. Failure to observe this condition would
render tenders of the tenderers tendering as well as withessing the tender
liable to summary rejection.

The Tenderer is required to check the numbers of the pages and should
any be found missing or in duplicate, or the figure or writing indistinct, he
must inform the Architect/ Bank at once and have the same rectified.
Should the tenderer be in doubt about the precise meaning of any item or
any provision or if he wants any clarification, he must inform the
Architect/Bank in writing at least one week before the scheduled date of
opening. No claim will be allowed in respect of errors in the Tenderers
tender due to any mistake in the Schedule of Quantities, which should
have been but was not rectified in the manner described above.

The articles of Agreement should not be filled. It is only a format for
information.  The agreement shall execute on this format with the
successful tenderer only.

Rate in words will be taken in correct over rate in figures. If the amount of
an item does not tally with the rate quoted in words, the rate quoted in
words shall be taken as correct.

Contractors are forewarned that no errors whatsoever arithmetical or
otherwise will be permitted in their tenders. Tenders containing many errors
are liable to be rejected at the discretion of Bank.

Tenderers should note that their tenders should remain open for
consideration for a minimum period of 90 days from the date of the
opening of tenders.

If any tenderer withdraws his tender before the said period or makes any
modifications in the terms and conditions of the tender, or quoted rates
then the Employer shall, without prejudice to any other right or remedy, be
at liberty to forfeit the Tender and Suspend the Contractors as per Bid
Security Declaration.

A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no exira charges consequent on any
misunderstanding or otherwise shall be allowed. Submission of a tender by
a Tenderer implies that he has read this notice and all other Tender/
contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other
factors bearing on the execution of the work.

All the parts of this tender document shall form a part of the contract
document.
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24)

25)

26)

27)

28)

29)

The Tenderer shall agree that until a formal agreement on stamp paper is
prepared and signed, this tender shall constitute a binding contract
between the Tenderer and the Employer.

On acceptance of the tender, the name of the accredited
representative(s) of the Tenderer who would be responsible for taking
instructions from the Employer shall be communicated to the Employer.

The Bank reserves the right to accept any tender or accept tenders in part
or to reject any or all tenders without assigning any reasons thereof and will
not be liable to offer any explanation whatsoever.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the Tenderer who resort to canvassing will be liable for
rejection.

Tenderers are requested to note that non-compliance of the above
instructions is liable to render rejection of their Tender.

Tenderers shall submit “Bid-Security Declaration” as per format in lieu of
EMD.

SENIOR MANAGER
GA Section
Circle Office,
Canara Bank
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities,
tender and Agreement, the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires.

Employer or Bank: The term " Employer " or "Bank” shall denote CANARA BANK
with their Head Office at BANGALORE represented by Senior Manager,
Premises & Estate Section , Canara Bank, Circle office , Manipal and any of its
employees or representative authorized on their behalf.

Architects: The term "Architects" shall mean M/s ACE TECHNOCRATS(A & B) &
M/s NIRMAAN ARCHITECT(B & C) of this contract such other person/s the
Employer shall nominate for the purpose.

Site Engineer: The term “Site Engineer" shall mean authorized Engineer
appointed by Architect or Bank for day-to-day supervision of works at site as
per tender terms.

Contractors: The term "Contractor'," Bidder' or 'Tenderer' shall mean
(Name and address of
Contractor) and his/their heirs, legal representatives, assigns and successors.

Site: The "site" shall mean the CANARA BANK PANAJI BRANCH AND MSME,
where the Civil works are to be carried out.

Drawings: "Drawings' means the drawings referred to in the Specification and
any modification of such drawings approved in writing by the Architect/ Bank
and such other drawings as may from time to time be furnished or approved in
writing by the Architect/ Bank.

Work / Works shall mean the work or works to be executed or done under this
contfract and shall include materials, apparatus, equipment, plant, fittings and
other things for incorporation in the works.

Contract means the contract effected by the contractor's Tender and the
Employer's acceptance thereof comprising (in addition to the Tender and
Acceptance) the priced Schedule of Quantities and Schedules, Schedules of
particulars (if any), Specifications and Drawings, these General Conditions of
Conftract, Special Conditions confained in, Appendices, Annexure or attached
to any of the forgoing documents, any alterations agreed in writing between
the parties before the formal acceptance of the Tender, all these documents
taken together, shall be deemed to form one contract and shall be
complementary to one another.

"Technical Specification" means the specification annexed to or issued with this
tender or detailed in the schedule of quantities.

SIGNATURE OF TENDERER
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"Approved" means approved in writing including subsequent written
confirmation of previous verbal approval and "approval' means approval in
writing including as aforesaid.

'Market rate" means the rate as prevailing in the market and recommended by
the Architect and as approved by the Employer on the basis of cost of
materials, labour, plant etc inclusive of any tax, duty, octroi etc. at the time of
execution of work.

“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the
schedule (or bill) of quantities with specifications as specified and forming part
of this contract.

“Act of Insolvency” shall mean any act such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency Act or any amending statutes.

2. SCOPE OF WORKS :

The work consists of CIVIL WORKS of the Bank’s Office Building in accordance
with the “Schedule of Quantities”. Employer/Architects may in their absolute
discrefion issue further and/or written instruction, details, directions &
explanations, which are, hereafter collectively referred to as “The Employer’s
instructions” in regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities
and/or drawings and/or specification.

c) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof.

d) The demolition removal and/or re-execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons employed there upon.

f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the defect liability period.

The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings, which may be given by the
Architect/ Bank during the execution of the work.

In case any detailed Working/Fabrication/Shop Drawings are necessary,
contractor shall prepare such detailed drawings and/or dimensioned sketches
thereof and get approved by the Bank / Architect prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings for additional instructions at least 10 days ahead from
the time when it is required for implementations so that the Employer may be
able to give decision thereon.

SIGNATURE OF TENDERER
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No works, for which rates are not specifically mentioned in the priced schedule
of quantities, shall be taken up without written permission of the
Employer/Architects. Rates of items not mentioned in the priced schedule of
quantities shall be fixed by the employer in consultation with the Architects as
provided in Clause “variation™.

Regarding all factory made products for which ISI marked products are
available, only products bearing ISI marking shall be used in the work.

The whole work including all extra and additional items if any is to be
completed within the period of completion as stated in Notice Inviting the
Tender and the Contractor will be required, if necessary to work overtime to
fulfill the Banks/Architect’s instruction to complete the work by the stipulated
date. No extra payment will be allowed on the quoted rates for such overtime
work.

The existing passenger lifts will not be permitted for shifting of materials, delbris
etc.

3. TENDER

The tenderers should note that the tender is strictly on the item rate basis and
their attention is drawn to the fact that the rates for each and every item
should be correct, workable and self-supporting.

The works will be paid for as “measured work” on the basis of actual work done
on item rate basis and not as “lump sum” contract as per the rate quoted in
the Schedule of quantities.

All items of work described in the schedule of quantities are to be deemed and
paid as complete works in all respects and details including preparatory and
finishing works involved, directly, related to and reasonably detectable from
the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection.

In the case of items of lump-sum charges in the tender in respect of any item
of works, the payment of such items of work will be made for the actual work
done on the basis of lump-sum rates as will be assessed to be payable by the
Employer/Architects.

4. AGREEMENT, INDEMNITY BOND

The successful contractor shall sign a Contract Agreement as per format
enclosed as Appendix 5 and shall pay for all stamps paper charges and legal
expenses, incidental thereto. The contractor shall submit Indemnity Bond as per
format enclosed as Appendix 6.

The confract agreement, bid security agreement and Indemnity bond shall be
executed within 7 days from the from the date of receipt of letter of
acceptance of tender, failing which the Employer at his discretion, without
prejudice to any other rights/remedies available under the ferms of this
Contract may revoke the letter of acceptance and forfeit the the tender.

SIGNATURE OF TENDERER
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5. PERMITS AND LICENCES

Permits and Licenses for release of materials, which are under Government
control, shall be arranged by the confractor. The Employer may render
necessary assistance, sign any forms or applications that may be necessary but
shall not be responsible for actual procurement or for any delay in
procurement.

It may be clearly understood that no compensation or additional charges can
be claimed by the contractor for non receipt of any controlled materials in due
time on this account or according to his own requirements.

The Employer/Architects shall be indemnified against all Government or legal
actions for theft or misuse of controlled materials in the custody of the
confractor.

6. GOVERNMENT AND LOCAL RULES

The contractor shall confirm to the provisions of all local laws and Acts relating
to the work and to the Regulations etc., of the Government and Local
Authorities. The cost, if any, shall be deemed to have been included in quoted
rates, taking into account all liabilities for licenses, fees. The tenderer shall
indemnify the Employer against any such liabilities in compliance of the local
acts, rules.

7. QUOTED RATES
The rates shall be as per the Schedule of Quantities and include the following:

(i) The rates quoted by the contractor shall be held to include for providing all
materials, testing of materials, labour and fixing all scaffolding, conveyance
and delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting
and fixing in position making, cutting, wastages, return of packing and all
materials and labour and cleaning of work place, everything else necessary
for the proper completion of each item of work including overheads and
profits.

(i) The rates must include in their tender rates quoted for all duties royalties,
cess, sales tax, VAT, service tax or any other taxes or local charges if
applicable. Any variations in the above shall not be paid. No exira claim on
this account will in any case be entertained.

(iii) The rates quoted by the contractor should cover for work at all heights and
levels for all items of work under this contract. Lifting of materials will not
form any criteria for claiming extra payment.

FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis
Wherever the works are carried out in functioning branch or office the timings
of work shall be beyond the office hours as fixed by the Employer.

The works, all cuttings, waste materials, rejected materials and other rubbish as
it accumulates shall be cleaned from time to time during the progress of the
work and at completion of each days work and to be cleared and carted
away from the branch premises / site.

SIGNATURE OF TENDERER
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Conftractor's quoted rates shall allow for the above factors also.

8. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are only approximate and
are infended to cover the entire work but the Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any
reason therefore. In case of increase it shall be as per the variation clause.

9. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in this contract by other Agency or
persons, and contractor shall allow all reasonable facilities and use of his
scaffolding for the execution of such work. The main contractor shall extend all
cooperation in this regard.

10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY
The tenderer will have to submit only Bid Security Declaration as lieu of EMD.

The successful tenderer to whom the contract is awarded will have to deposit
security deposit of 3% of the value of the accepted tender. The Security
Deposit will have to be made within 7 days from the date of receipt of letter of
acceptance of tender, failing which the Employer at his discretion, without
prejudice to any other rights/remedies available under the terms of this
Contract may revoke the letter of acceptance and forfeit the tender contract.

The total security deposit amount will be refunded to the contractor, after
deducting any sum due from the contractor on any account under this
contract, 14 (fourteen) days after the end of defects liability period provided
he has satisfactorily rectified all the defects in accordance with the conditions
of the confract. No interest is allowed on retention money & total security
deposit.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of
the work according to the intent and meaning of the drawings, schedule of
quantities and specifications taken together whether the same may or may not
be particularly shown or described therein provided that the same can
reasonably be inferred there from and if the contractor finds any discrepancies
therein he shall immediately and in writing, refer the same to the Employer/
Architects whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything
necessary to complete the said items of work within the contemplation of the
confract, and beyond the unit price no extra payment will be allowed for
incidental or contingent work, labour and/or materials inclusive of all taxes and
duties whatsoever except for specific items, if any, stipulated in the tender
documents.

The contractor shall supply, fix and maintain at his own cost, for the execution

of any work, all tools, tackle, machineries and equipments and all the
necessary centering, scaffolding, staging, planking, timbering, watching and
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lighting by night as well as by day required not only for the proper execution
and protection of the said work but also for the protection of the public and
safety of any adjacent walls, houses, building, all other erections, matters and
things and the contractor shall take down and remove any or all such
centering, scaffolding, planking, timbering, strutting, shorting etc., as occasion
shall be required or when ordered so to do, and shall fully reinstate and make
good all matters and things disturbed during the execution of works to the
satisfaction of the Employer/ Architects.

The contractor shall at all fimes give access to workers employed by the
Employer or any men employed on the premises and to provide such parties
with proper sufficient and if required, special scaffolding, hoists and ladders
etc..in any work, where directed by the employer as may be required to
enable such workmen to lay or fix pipes, electrical wiring, special fittings etfc.
The quoted rates of the tenderers shall accordingly include all these above-
mentioned contingent works.

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

Time of completion: The entire work is to be completed in all respects within the
stipulated period stated in the Notice Inviting the tender.

The order to commence the works shall be given by the Bank only after
depositing the Initial security deposit, signing of agreement, submission of
Indemnity bond, submission of Insurance.

Time is the essence of the contract and shall be sirictly observed by the
contractor.

Extension of Time: If in the opinion of the Employer/ Bank the works were
delayed for reasons beyond control of the contractor, the Bank may grant a
fair and reasonable extension of time for completion of the contract works.

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay to the Architect/ Bank. The Contractor shall also, if practicable,
indicate in such a request the total period for which extension is desired,
overlapping period, if any, with earlier events causing delays, net extension
required.

In such case, the Employer may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the contractor
by the Employer in writing, within 15 days of the date of such request.

While granting extension, the Employer shall notify the contractor the period of
time which will not qualify for levy of liquidated damages.

For the period in excess of original stipulated fime period and authorised
extension of fime (i.e. period not qualifying for levy of liquidated damages),
granted by the Employer, the provision of liquidated damages as stated under
Clause 13 hereof will become applicable.
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However, the contract shall remain in force even for the period beyond the
due date of completion irrespective whether the extension is granted or not.

Progress of work: The contractor shall maintain proportionate progress on the
basis of a Programme Chart submitted by the contractor immediately before
commencement of work and agreed to by the Employer/ Architects.
Contractor should also include planning for procurement of scarce material
well in advance and reflect the same in the programme chart so that there is
no delay in completion of the project.

13. LIQUIDATED DAMAGES

Time is the essence of the contract. The completion of the works is essential to
comply with various requirements of the bank. Thus the confractor shall be
aware and fake note that non-completion of the works will affect the Banks
committed programs and thus the loss by way delayed completion of related
works etc, are invaluable and cannot be easily assessed. Therefore, it is part
of the agreed terms that in the event of any delay in completion of the
work, the Bank is liable to charge the Contractor without the necessity of
providing for any details of such losses suffered by the Bank.

Thus if the Contractor fails to complete the works within the time for completion
stated in the Noftice Inviting the Tender or within any extended time under
Clause 12 hereof, the Contractor shall pay the Employer the sum at the rate of
1%(one per cent) of the Contract Value per week of delay subject to a limit of
10%(ten percent) of the Contract Value as "Liguidated damages" for the period
during which the said works shall so remain incomplete or the Employer may
deduct aforesaid sum towards such damages from any monies due to the
Contractor.

For this purpose the term "Contract Value' shall be value at the contract rates
of the work as ordered / accepted.

The Employer shall have the right to adjust, / set-off against any sum payable to
the contractor under this or any other contract with the Employer anywhere in
India/outside India.

14. PROTECTION TO WORKS, STORAGE

Protective Measures: The contractor shall make suitable arrangements for
watching and protecting the works and surrounding property by day, by night,
on Sundays and other holidays, on round the clock basis and no extra will be
paid by Bank for such services.

Contractor shall indemnify the Employer against any possible damage to the
building, roads or members of the public in course of execution of the work.

Should the work be suspended by reason of rain, strike, lockouts or any other
cause, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any
of these causes.
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Storage of materials: The contractor shall provide adequate protection of the
materials, work etc., and also other work that may be executed on the site.

All offensive, inflammable materials shall not be stored in the premises.

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-laws of any authorities,
and /or any water, lighting and other companies, and/or authorities with whose
systems the structures were proposed to have connection and shall before
making any variations from the drawings or specification that may be
associated to so conform, give the Employer/Architects written notices
specifying the variations proposed to be made and the reasons for making
them and apply for instruction thereon. The Employer/Architects on receipt of
such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such
authority or to any public officer all fees that may be properly chargeable in
respect of the work and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of
patent rights, royalties, damages to buildings, roads or members of public in
course of execution of work and shall defend all actions arising from such
claims and shall keep the Employer saved harmless and indemnified in all
respects from such actions, costs and expenses.

16. SETTING OUT WORKS

The confractor shall set out the works and shall be responsible for the true and
perfect setting out of the work and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall
appear during the progress of any part of the work, the contractor shall at his
own expenses rectify such error, if called upon to the safisfaction of the
Employer. The contractor shall further set out the works to the alternative
positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be entertained.

17. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS

All the materials (except where otherwise described) stores and equipment
required for the full performance of the work under the contract must be
provided through normal channels and must include charge for import duties,
sales tax, octroi, VAT, service tax and other charges and must be the best of
their kind available and the contractor/s must be entirely responsible for the
proper and efficient carrying out of the work.

The work must be done in the best workman like manner.

Samples of all materials tfo be used must be submitted to the
Employer/Architects when so directed by the Engineer/ Architects and written
approval from Employer/Architects must be obtained prior to placement of
order for the material.
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Before ordering any material, the Contractor shall get samples of the materials
approved from the Bank/ Architect well in fime. The samples of materials shall
be got tested from approved laboratories at the contractor’s cost before
approval if ordered by the Bank/ Architect. No claim will be allowed for delay
to the progress of work caused by tests. If called upon by the Bank, the
contractor shall produce proof for having arranged for the supply of materials
well in time.

18. REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS

The Employer shall during the progress of the work have power to order for
removal of work within such reasonable time or times as may be specified in
the order of any materials which in the opinion of the Employer/Architects are
not in accordance with specifications or drawings or instructions.

All materials / or workmanship which in the opinion of the Bank are / is
defective / not confirming to specifications / drawings or un-suitable, shall be
removed immediately from the site and shall be substituted/ reworked with
proper material and / or workmanship forth with as per drawings, specifications
at the cost of the contractors .

In case the conftractor refuses to comply with the orders of the Employer/
Architect, then the Employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or
incidental thereto as certified by the Employer/ Architects shall be borne by the
contractor or may be deducted from any money due to or that may become
due to the contractor under this contract or any other contract. No certificate,
which may be given by the Architects/ employer, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

19 ACCESS

Any authorized representative of the Employer/ architect shall at all reasonable
times have free access to the works and/or to the workshop, factories or other
places where materials are being prepared or constructed for the work and
also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the Employer or their
representatives necessary for inspection and examinatfion and test of the
materials and workmanship. Except the representatives of the Employer no
person shall be allowed at any time without the written permission of the
Employer.

20. SITE ENGINEER

The term ‘Site Engineer’ shall mean the person appointed and paid by the
Employer/Architect to superintend the work. The contractor shall afford the Site
Engineer every facility and assistance for examining the works and materials
and for checking and measuring work and materials.

The work will from time to time be examined by the Architects, Engineer from
the Premises Department of the Employer and the Site Engineer. But such
examination shall not in any way exonerate the contractor from the obligation
to remedy any defects, which may be found to exist at any stage of the work
or after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Architects/Employer.
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21. CONTRACTOR’S EMPLOYEES

The contractor shall employ fechnically qualified staff and competent
supervisors for the work who shall be available (by turn) throughout the working
hours to receive and comply with instructions of the Employer/Architects. The
contractor shall employ in connection with the work, persons having the
appropriate skill or ability to perform their job efficiently.

No labourer below the age of Eighteen years shall be employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the
Employer or his representative shall be deemed to be a person employed by
the contractor.

The contractor shall comply with the provisions of all labour legislation including

the requirements of

a) The Payment of Wages Act

b) Minimum wages Act

c) Employer’s Liability Act

d) Workmen's Compensation Act

e) Confract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971

f)  Apprentices Act 1981

g) Any other Act or enactment relating thereto and rules framed there under
from time to time.

h) Indian Electricity Act (IE Act) and follow the rules.

The contractor shall keep the Employer saved harmless and indemnified
against claims if any of the workmen and all costs and expenses as may be
incurred by the Employer in connection with any claim that may be made by
any workmen.

The contractor shall comply at his own cost with the order of requirement of
any Health Officer of the State or any local authority or of the Employer
regarding the maintenance of proper environmental sanitation of the area
where the contractor’'s labourers are housed or accommodated, for the
prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good
sanitary accommodation and provide facilities for pure drinking water at all
times of the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be
taken by the confractor to prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first aid tfreatment to the labourers
engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works,
report such accident to the Employer and also fo the competent authority
where such report is required by law.

The contractor shall pay rates of Wages and observe hours of work and
conditions or employment according to existing rules under Minimum Wages
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Act. Further, it shall be contractor’s responsibility to ensure that he pays his
workmen wages which are not lower than the minimum prescribed by the
Union Government and State Government in which area this contract is being
operated.

22. DISMISSAL OF WORKMAN

The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who may in the opinion of the
Employer be unsuitable or incompetent or who may misconduct himself. Such
discharges shall not be the basis of any claim for compensation or damages
against the employer or any of their officer or employee.

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen,
persons, animals or things and for all damages to the structural and/or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contfractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this
contfract. The clause shall be held to include inter-alia, any damage to
buildings whether immediately adjacent or otherwise, and any damage to
roads, streets, foot paths or ways as well as damages caused to the buildings
and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the Employer and
hold harmless in respect of all and any expenses arising from any such injury or
damages to persons or property as aforesaid and also in respect of any claim
made in respect of injury or damages under any acts of compensation or
damage consequent upon such claim. The contractor shall submit an
indemnity bond in Bank's approved proforma (_ enclosed under Appendix-6 ) in
a stamp paper. Indemnify the Bank / Architect from any damages, prosecution,
other legal suits and claims arising out of any mishaps occurring at the site due
to faulty work, faulty construction and for violating rules and regulations for
which the contractor shall be solely responsible.

The contractor shall reinstate all damage of every sort mentioned in this clause,
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property or third parties.

The contractor shall affect the necessary insurance and indemnify the
Employer / Architect entirely from all responsibility in this respect. The insurance
must be placed with a company approved by the Employer and must be
effected jointly in the name of the contractor and the Employer and the policy
lodged with the latter. The scope of insurance is to include damage or loss to
the works itself till this is made over in a complete state and also the workmen/
labours / supervisors employed in the work. Insurance is compulsory and must
be affected from the very initial stage before commencement of the work. .

The confractor shall also be responsible for anything, which may be excluded

from damage to any property arising out of incidents, negligence or defective
carrying out of this contract.
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The Employer shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensations, costs, charges and expenses arising
or accruing from or in respect of any such claim or damages from any sums
due or to become due to the contractor.

24. INSURANCE

The Contractor shall, at his own expense insure the works , effect and maintain
til the completion of the contract a Contractors All Risks Policy (CAR|)for
Insurance, with an insurance company approved by the Employer, for the full
amount of the confract .The scope of the cover shall include fire, lightning,
explosion, crashing, aircraft, extinguishing water or other fighting measures,
flood, inundation , rain, windstorm of any kind, earthquake, subsidence,
landslide, rockslide, bad workmanship, lack of skill, negligence , malicious acts
or human error, additional cover for third party liability and surrounding
properties. The CAR shall be held in the joint names of the Employer and the
Contractor (the name of the former being placed first in the policy.) with
Employer as beneficiary against all risk as per the standard all risk policy for
Contractors and deposit such policy or policies with the Employer with
7( seven) days from the date of receipt of the letter of acceptance of tender .

The Contractor shall also indemnify the Employer against all claims which may
be made upon the Employer, whether under the Workmen's Compensation Act
or any other statue in force, during the currency of this contract or at Common
Law in respect of any employee of the Contractor or of sub-Contfractor and
shall be at his own expense obtain, effect and maintain until the completion of
the Contract a policy of Insurance against such risk in respect of employees of
contractor or sub-contractor with an Insurance Company approved by the
Employer, a comprehensive policy of Insurance and deposit such policy or
policies with the Employer from time to time during the currency of this
contract.

In default of the Contractor insuring as provided above, the Employer on his
behalf may so insure and may deduct the premiums paid from any money
due, or which may become due to the confractor.

The Contractor shall upon settlement by the Insurer of any claim made against
the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Architect may deem fit,
but shall, however, not be entitled to reimbursement by the Employer of any
shortfall or deficiency in the amount paid by the insurer in settlement of any
claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also

cause all sub-Contractors to effect for their respective portions of the works,
similar policies of insurance in accordance with the provisions of this clause and
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shall produce or cause to produce to the Employer such policies. The
Contractor shall not permit a sub-Contractor to commence work at the site
unless the said insurance policies are submitted. In the event of failure of the
sub-contractor to commence work at the site, the confractor shall be
responsible for any claim or damage attributable to the said sub-Contractor.

25 ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in
connection with the works under this contract, if the contractor shall use
materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he
actually used shall be deducted from his dues. The decision of the Employer
shall be final and binding on the contractor as to the amount of materials the
conftractor is required to use for any work under this contract.

26 . MEASUREMENTS

All measurements shall be carried out as per relevant IS code unless otherwise
stated elsewhere in this document. Before taking any measurement of any
work the Site Engineer/ Architect/ employer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contfractor fails to attend
at the measurements after such notice or fails to counter sign or to record the
difference within a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurements taken
by the Site Engineer or by the subordinate deputed by him as the case may be
is final and binding on the contractor and the contractor shall have no right to
dispute the same.

27. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any
work is to be concealed or otherwise becoming inaccessible later on, in order
that the work may be inspected and correct dimensions taken before such
burial, in default whereof the same shall at the opinion of the
Employer/Architect be either opened up for measurement at the contractor’s
expense or no payment may be made for such materials. Should any dispute
or differences arise after the execution of any work as to measurements etc., or
other matters which cannot be conveniently tested or checked, the notes of
the Employer/Architects shall be accepted as correct and binding on the
contractor.

28. INITIAL & INTERIM PAYMENTS
Initial Mobilization Advance: No mobilization advance will be considered by
Bank.

Running Bill payments: All bills shall be prepared by the contractor in the form
prescribed by the Employer/ Architects. Normally one interim bill shall be
prepared each month subject to minimum value for interim certfificate as
stated in the Appendix-1. The bills in proper forms must be duly accompanied
by detailed measurements & test certificate in support of the quantities of work
done and must show deductions for all previous payments, retention money,
etc.
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The Architects shall issue a certificate after due scrutiny of the contractor’s bill
stating the value of the work executed , amount due to the contractor from
the Employer and the contractor shall be entitled to payment thereof, within
the period of honoring certificate stated in the Appendix-1 subject to its
correctness and verification by Employer.

The amount stated in an interim certificate shall be the value of work properly
executed and material advance upto 75% of invoiced value of materials
brought to site for permanent incorporation into the work after preparation of
the previous bill less the amount to be retained by the Employer as retention
money vide clause 10 of these conditions. Advance paid for materials already
incorporated in the work shall be recovered.

The material advance shall be admissible only on materials, which in the
opinion of the Architect/ employer are imperishable in nature, are genuinely
required for use in the work in the near future, are of the required quality and
are adequately protected against damage, theft, loss etc.

If the Employer has supplied any materials or goods to the contractor, the cost
of any such materials or goods will be progressively deducted from the amount
due to contfractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the requiring of bad, unsound, and
imperfect or unskilled work to be removed and taken away and reconstructed,
or re-erected or be considered as an admission of the due performance of the
confract, or any part thereof in any respect or the accruing of any claim, nor
shall it conclude, determine or affect in anyway the power of the Employer
under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect the contract. In
all the above the Appendix 2, 3 & 4, shall be followed.

29. FINAL PAYMENT

The final bill shall be submitted by the contractor to the Architect within one
month of the date of completion of the work certified by the Architect and
payment shall be made within one month for such of those items and quantities
that in the opinion of the Employer are undisputed.

Payments of final bill shall be made after deduction of Retention Money as
specified in clause 10 of these conditions, which sum shall be refunded as
stipulated in Clausel10. The acceptance of payment of the final bill by the
confractor would indicate that he will have no further claim in respect of the
work executed.

30. VARIATION / DEVIATION

The Employer shall have powers to order additional /non-tendered items or to
modify the tendered items, to vary the quantities of tendered items and not to
execute certain items. All such orders shall be in writing.

The rate or price of all such additional items/non-tendered/modified items will
be worked out on the basis of rates quoted for similar items in the confract
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wherever existing or on engineering rate analysis based on prevalent fair price
of labour, material and other components as required. The tender rates shall
hold good for any increase or decrease in the tendered quantities up-to
variation of 25%.

For variation beyond 25%, the rate may be reviewed based on prevalent fair
price of labour, materials and other components as per the rate analysis format
given in Appendix- 7. The contractor shall submit detailed analysis of rates and
supporting documents to the Employer/Architect within 7 days of being
directed to execute such items/quantities and the Employer/Architect shall
assess the analysis and approve reasonable and justified rate.

No such additional or modified items or variation in quantities (except variation
in quantities as per approved drawings) shall be executed by the Contractor
without prior written approval of the Employer / Architect.

31. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship,
he/they must obtain the approval of the Employer/Architects in writing for any
such substitution well in advance. Materials designated in the Schedule of
Quantities and specification indefinitely by such term as “Equal”, "Equivalent"” or
“Other approved” etc. specific approval of the Employer/Architects has to be
obtained in writing.

32. COMPLETION OF WORK

On completion of the work the contractor shall clean all walls, floors, ceilings,
windows, doors, fittings, fixtures, furnitures etc of all paint/polish/distemper
splashes/dirt/dust / adhesives etc, if necessary all hardware, clean inside and
outside, all floor, stair-cases, and every part of the building and the
surroundings.

On receipt of such written intimation from the contractor on completion of the
work, the Architect/ Employer shall arrange to inspect the work and certify
completion if the work has been completed satisfactorily. If not, the Architect/
Employer shall inform the Contractor the deficiencies/defects in the work and
the contfractor shall attend to them properly and again intimate the
Employer/Architect for further inspection.

The work shall not be considered as complete until the Employer/Architects
have certified in writing that it has been completed satisfactorily without any
apparent defects and the Defects Liability Period shall commence from the
date of such certificate

No such certificates shall be issued until the contractor clears away and
removes from the site all constructional plant, surplus materials, rubbish
temporary works of every kind and leaves the whole of the site and the works
clean and in a workman like condition to the satfisfaction of the
Employer/Architects.
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33. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects which may appear during the defect liability period of one
year from the date of completion of the works.

In default the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Employer or
may be deducted by the employer, in lieu of such amending and making
good by the confractor a sum equivalent to the cost of amending such work
and in the event of the amount retained being insufficient, recover that
balance from the contractor form the amount retained under clause No.10
under this contract or any other contract together with any expenses the
Employer may have incurred in connection therewith.

34. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional establishment
cost of hire and labour charges of tools and plants would be entertained under
any circumstances.

35. ASSIGNMENT

The whole of the works included in the confract shall be executed by the
confractor and the contractor shall not directly or indirectly transfer, assign or
sublet the contract or any a part, share or interest therein nor, shall take a new
partner, without written consent of the Employer and no subletting shall relieve
the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

36. ESCALATION:

The rate quoted shall be firm throughout the tenure of the contract including
extension of time, if any, granted and will not be subject to any fluctuation due
to increase in cost of materials, labour, sales tax, VAT, works contract tax, octroi,
service tax etc. or any other tax. There shall be NO ESCALATION on the quoted
rates.

The basic rates indicated in Schedule of quantities for material is only to
facilitate the Bank to select the material.

37. SUSPENSION OF WORK

If the Contractor:

(i) Having been given by the Bank a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner, shall omit to
comply with the requirements of such notice for a period of seven days
thereafter; or,

(i) has without reasonable cause suspended the progress of the work or has
failed to proceed with the work so that in the opinion of the bank (which
shall be final and binding) that he will be unable to secure completion of the
work by the date for completion and continues to do so after a notice in
writing of seven days from the bank; or

(i) persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the
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contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the bank or
(iv) fails to complete the work within the stipulated date or items of work with
individual date of completion, if any, stipulated on or before such date(s)of
completion and does not complete them within the period specified in the
notice given in writing in that behalf by the Bank ; or
(v) being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on
behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or
which entitles the court o make a winding up order; or
(vi) If the confractor except on account of any legal restraint upon the
Employer preventing the continuance of the work or in the opinion of the
Employer shall neglect or fail to proceed with due diligence in the
performance of his part of the contract or if he shall more than once
make default,

In all the above , the Employer shall have the power to give notice in writing to
the contractor requiring the work be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this
clause.

After such notice shall have been given the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any
plant or materials to subsist from the date of such notice being given until the
notice shall have been compiled with. If the contractor shall fail for 7 (seven)
days after such notice has been given to proceed with the works as therein
prescribe, the Employer may proceed as provided in clause 38 (Termination of
Contract by Employer).

38. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter
info a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the confractor in insolvency, shall repudiate the
contract, or if a Receiver of the contractor’'s firm appointed by the court
shall be unable, within fourteen days after notice to him requiring him to do
so, to show to the reasonable satisfaction of the employer that he is able to
carry out and fulfill the contfract, and if so required by the employer to give
reasonable security therefore, or if the contractor shall suffer execution to be
issued, or shall suffer any payment under this contract to be afttached by or on
behalf of any of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to
the contractor there under, or shall neglect or fail to observe and perform all
or any of the acts, matters or things by this contract to be observed and
performed by the contractor within three clear days after the nofice shall have
been given to the contractor in manner hereinafter mentioned requiring the
contractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the employer
not exercise such due diligence and make such due progress as would enable
the work to be completed within due time agreed upon, and shall fail to
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proceed to the satisfaction of the employer after three clear days notice
requiring the contractor so to do shall have been given to the contractor as
hereinafter mentioned, or shall abandon the contract, then and in any of the
said cases, the bank may notwithstanding previous waiver, determine the
confract by a nofice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the contract the whole of which shall
continue in force as fully as if the contract had not been so determined and as
if the works subsequently executed had been executed by or on behalf of the
confractor (without thereby creating any trust in favor of the contractor).Further
the employer or his agent, or servants, may enter upon and take possession of
the work and all plants, tools, scaffolding, sheds, machinery, steam and other
power, utensils and materials lying upon premises or the adjoining lands or
roads and sell the same as his own property or, may employ the same by
means of his own servants and workmen in carrying on and completing the
works or by employing any other contractors or other persons or person to
complete the works, and the contractor shall not in any way interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons
or person employed from completing and finishing the works. When the works
shall be completed, or as soon thereafter as conveniently may be, the
employer shall give notice in writing to the contractor to remove his surplus
materials and plants and, should the contractor fail to do so within a period of
14 days after receipt by him, the employer may sell the same by Public Auction
and shall give credit to the contractor for the amount so realized. Any
expenses or losses incurred by the employer in getting the works carried out by
other persons or contractors shall be adjusted against the amount payable to
the contractor by way of selling his tools and plants or due on account of work
carried out by the confractor prior to engaging other persons or contractors or
against the Security Deposit.

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Bank shall have the opfion of terminating the contract
without compensation to the contractor.

39. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the works or the execution
or maintenance thereof of this contract or the rights touching or concerning
the works or the execution of maintenance thereof of this contract or the
construction remaining operation or effect thereof or to the rights or liabilities of
the parties or arising out of or in relation thereto whether during or after
determination foreclosure or breach of the confract (other than those in
respect of which the decision of any person is by the contract expressed to be
final and binding) shall after written notice by either party to the contract to the
other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Employer will send within thirty days of receipt of the noftice, to the contractor a
panel of three names of persons who shall be presently unconnected with the
organization for which the work is executed.
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The contractor shall on receipt of the names of aforesaid, select any one of the
persons named to be appointed as a sole Arbitrator and communicate his
name to the Employer within thirty days of receipt of the names. The Employer
shall thereupon without any delay appoint the said person as the Sole
Arbitrator. If the contractor fails 1o communicate such selection as provided
above within the period specified, the competent authority shall make the
selection and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as
aforesaid within the period specified, the contractor shall send to the Employer
a panel of three names of persons who shall all be unconnected with either
party. The Employer shall on receipt of the named as aforesaid select anyone
of the persons name and appoint him as the Sole Arbitrator. If the Employer
fails to select the person and appoint him as the Sole Arbitrator within 30 days
of receipt of the panel and inform the contractor accordingly, the contfractor
shall be entitled to appoint one of the persons from the panel as the Sole
Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwiling to act or resigns his
appointment or vacates his office due to any reason whatsoever another Sole
Arbitrator shall be appointed as aforesaid. The work under the Contract shall,
however, continue during the arbitration proceedings and no payment due or
payable to the contractor shall be withheld on account of such proceedings.
The Arbitrator shall give a separate reasoned award in respect of each dispute
or difference referred to him. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his sole discretion.

The fees and expenses, if any, of the Arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the
parties. The Arbitrator may direct to and by whom and in what manner the
cost of the reference and of the award including the fees and expenses or any
part thereof shall be paid and may fix or settle the amount of costs to be so
paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act,
1996 or any statutory modification or re-enactment thereof and the rules made
hereunder, and for the time being in force, shall apply to the arbitration
proceeding under this clause.

40. CLOSE RELATIVES

The contractor shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him or himself and who
are near relative to any Employee of the Canara bank. Any breach of these
conditions by the Company or Firm or any other person/ confractor, the
tender/work is liable to be cancelled and Earnest Money/ Security Deposit will
be forfeited at any stage, whenever it is so noticed. The Bank will not pay any
damages to the company or Firm or the concerned person. The Company or
Firm or the person is also liable to be debarred for further participation in the
tenders in the concerned circle of the Bank. The details shall be furnished in
Appendix 8.
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41. RETIRED EMPLOYEES

No Employee of the employer or employed in any department of the
Government of India, PSU , Nationalized/ state bank shall work as a contfractor
or employee of a contractor for a period of two years after his retirement from
service without the previous permission of their employer in writing. This contract
is liable to be cancelled if either the contractor or any of his employees is found
at any time to be such a person who had not obtained the permission of their
employer as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be. The details shall be furnished in
Appendix 8.

Signature of the Tenderer
With name and address
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL:

These Special conditions of Contract shall be read in conjunction with the
General Conditions of contract, Schedule of quantities, Drawings and any
other documents forming part of this contract wherever the context so
requires.

Where any portion of the General Conditions of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then unless
a different intention appears, the provisions of the Special Conditions of
Contract, shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnance, or
variance, prevail.

In case where the specifications in the drawings or those given in schedule of
quantities are found wanting the latest IS specifications then CPWD shall hold
good.

2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK:

The Bank reserves the right to fix the order in which the various items of work
involved in this contfract are to be executed and contractor shall comply with
the same. There shall be no extra claims on account of this.

3. DISCREPANCIES IN DOCUMENTS:

The several documents forming the contfract are to be taken mutually
explanatory of one another. In the event of any Errors, Omissions and
Discrepancies, the same shall be dealt as under:

X In case of errors, omissions and /or disagreement between written
and scaled dimensions on the drawings and specifications etc., the
following order of precedence shall apply.

o Between scaled and written dimension (or description) on a
drawing, the latter shall be adopted.

o Between the written or shown dimensions in the drawings and
the corresponding one in the specification, the former shall be
taken as authenticated.

X In case of discrepancy between the schedule of quantities, the
specifications and /or the drawings, the following order of preference
will be observed.

o Description in Schedule of Quantities.

Drawings.

Indian Standard Specifications of B.1.S.

CPWD specifications

o O O

X In case of difference between the rates written in figures and the rate
in words shall prevail.

X3

%

In case of omissions and/or doubts or discrepancies in any of the
items or specifications, a reference shall be made to the Bank whose
Elucidation, elaboration, decision shall be considered as authentic.
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4. DEDUCTIONS AT SOURCE FOR Income tax, VAT (works contact) and other
applicable Statutory deductions:

Appropriate deduction as per relevant Income Tax & VAT (works confract tax)
Rules applicable at the time of payment shall be made on the bills submitted
by the contractor and such deducted amounts shall be remitted by the
Employer to the respective central/ state government authorities on behalf of
the Contractor as per Rules.

5. USEFUL DISMANTLED MATERIALS:

Before dismantling any item prior permission of the Architect/ Employer shall be
obtained and seek instructions for measurement, storage of the materials which
shall become the property of the Bank unless otherwise stated in these
documents / schedule of quantities.

6. NO OVER LOADING OF SLABS:
Floors of buildings shall not be over loaded by stacks or materials during
execution of the works without the prior approval of the Bank.

7. APPROVED MAKE OF MATERIALS

The make of the material to be used in the works shall be as per list of approved
makes detailed in Appendix 9 and as per sample got approved from the Bank.
A set of specimen samples of all approved materials shall be kept at site or any
designated branch of the Bank. The cost of which shall be borne by the
Contractor.

All other materials to be used in the works but not covered above but specified
in the schedule of quantities (SOQ) including items beyond SOQ shall also be of
best of its kind and shall conform to latest Indian Standard Specifications.

8. CORDINATION OF WORKS

Work involves execution in  functioning branch of a Bank; it is infended to
undertake works with minimum disturbance to the occupants & customers.
Hence the execution needs to be carried out meticulously with proper co-
ordination and planning. Further the work needs to be carried out with co-
ordination with other agencies.

Signature of the Tenderer/Confractor
With name and address
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OFFER LETTER

The Senior Manager,

GA section

Canara Bank, Circle office
Manipal

Lo 0 T=e ] H o A
Dear Sir,

I/We have read and examined the Noftice Inviting the Tender ( NIT ), Offer
Letter, General rules & Instructions to tenderers, General conditions of tender,
Special conditions, Appendices , Schedule of quantities, drawings, and all other
documents referred to in this Documents and all other contents in the tender
document for the work.

I[/We hereby tender for the execution of the work specified for the Employer
within the time specified at the rates specified in the attached Priced
Schedule of quantities viz., schedule of quantities and in accordance in all
respects with the tender documents and in all respects in accordance with,
such conditions so far as applicable.

I/We agree to keep the tender open for 90 days from the due date of
submission thereof and undertake not to make any modifications in its terms
and condifions. A sum of Rs..NIL.is hereby forwarded as earnest money in form
of Demand Draft of. NA (Name of the issuing Schedule Bank) bearing no. ..........
and dafe . ........

In the event of the acceptance of my tender, | agree that the earnest money
shall be retained by Employer towards security deposit to execute all the works
refered to in the tender documents as per the terms and conditions
contained or referred to therein.

I/We agree that should I/We fail to deposit the full amount of Initial security
deposit and/or fail to commence the work specified and/or execute the
agreement and/or execute the Indemnity bond and/ or submit the Insurance
as per the above tender documents, | shall be liable for action as agreed to
by me in my Declaration for Bid Security.

I/We hereby declare that |/We treat these tender documents, drawings and
other records connected with the work as secret/confidential documents and
shall not communicate information/derived there from to any persons other
than a person to whom I/We am /are authorised to communicate the same or
use the information in any manner prejudiced to the safety of the State / the
Employer.

I/We fully understand that you are not bound to accept the lowest or any
tender you may receive.
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Shri. , Partner / Proprietor / Authorised representative of
the Company, is the person authorised to negotiate commercial, technical
terms & conditions &sign on behalf of the firm any Agreement, Bills & receipts
for this work.

I/We agree that until a formal agreement on stamp paper is prepared and
signed, this tender with your written acceptance thereof shall constitute a
binding contract between us.

Dated the: .......... day of 2025

Signature of Contractor
Witness, Name & address:
Full Postal Address including
Pin Code NO. & Telephone NO.

1).

2).
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APPENDIX-1

IMPORTANT TERMS

Period of Completion

Defects Liability Period (DLP)

Date of Commencement

Liquidated Damages for Delay
Period of final measurement

Value of work for claiming the
Interim Bills

Period of honoring interim
Certificate

Period of honoring Final Certificate

Retention Money

Initial Security Deposit/ Total
Security Deposit

: One

. 2% of

: 40 days

year from the date of
Completion of work unless otherwise
specified.

Third day from the date of signing of
agreement, submission of Indemnity
bond, submission of Insurance ,
depositing of Initial security deposit OR
order to commence the works
whichever is later.

: As mentioned in the Clause no.13
: 30(Thirty) days.

: Minimum of Rs. 15(Fifteen) lakhs

based on the accepted
measurements.

15days from the date of receipt of bill.

One month.

: 8% of Interim Bill amount subject to the

ceiling of the total security deposit

accepted tendered sum

including EMD
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APPENDIX-2

RUNNING A/C BILL FORMAT

1. Name of work

Name of Contractor
Accepted confract amount
Date of commencement
Stipulated date of completion
Actual date of completion

Extension, if any

© N o O~

Insurance valid upto

a) Workmen Compensation Act

b) Contractor’s all risk Comprehensive
10. Labour license no. and date & valid upto
11. Serial no. of this bill

12. No. & date of this bill

13. Ref. to agreement no.

14. Earnest money deposit

15. Total retention money excluding

E.M.D as per contract

16. Total retention money excluding
which this bill has been prepared
(Date to be mentioned)
Note: i) if part rate is allowed for any item,it should be indicated with reasons

i) if ad-hoc payment is made, it should be mentioned specially.

Signature of the Contractor
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APPENDIX -3

CERTIFICATE FOR PAYMENT

RUNNING BILL NO. date .............

Total value of the works executed so far Rs..... (A)

Total value of the works till the previous bill Rs.... (B)

Total amount due since previous bill Rs. (A)- (B)
DEDUCTIONS

Retention money on value of work as per accepted tenders

upto date Rs.

Less: Already recovered (-) Rs.

Balance fo be recovered Rs.

Total Deduction as per contract Rs.

Any other recovery as per contract (-) Rs .............

Net amount payable as per contract Rs.

(Rupees

)

in words.

Signature of Architect
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APPENDIX- 4

MEASUREMENT CERTIFICATE

1. The measurements on the basis of which the above entries the Running

Bill no. were made have been taken jointly on

and are recorded at pages to

of measurements book no.

2. The work recorded in the above-mentioned measurements been done
at the site satisfactorily as per tender conditions, drawings and

specifications.

Signature of Contractor Signature of Signature of Architect
Site Engineer.

Date:

Place:
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APPENDIX-5

CONTRACT AGREEMENT FORMAT

This agreement made on this day of the month of ____in the year two
thousand Twenty Five ( . 2025) BETWEEN, Canara Bank a body corporate
constituted under the Banking & Companies (Acquisition and Transfer of
Undertakings) Act, 1970, having its Head Office, at 112, J C Road, Bangalore-
560 002, amongst others a Circle office at ...........ccovevenenen. represented by its
duly constituted attorney (hereinafter referred to as Bank) of the ONE PART ;

AND
M/s. duly represented by one of its Proprietor/Partner
aged years, S/o S . residing at
and having their office at

(hereinafter called the Contractor)

of the Other part.

WHEREAS THE Bank is desirous of undertaking the ................o.i. and has
accepted the tender opened on .2024 submitted by the contractor &
the contractor has agreed to perform as set out and subject to the terms &
conditions set forth in the said documents mentioned herein under.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter
referred to.

2. The following documents not inconsistent with these presents shall be
deemed to form and be read and construed as part of this agreement viz.,

a) The Tender Document comprising Noftice inviting the tender , General
rules & Instruction to tenderers, General Conditions of the Contract,
Special; conditions , Appendix 1 to .. , Priced schedule of quantities,
Tender Drawings.

b) Corrigendum to tender document if any.

c) Letter from conftractor df. in response to the negotiation
meeting discussions held on

d) Letter of Acceptance issued to confractor by Bank - letter
No. dt.....

e) Letters from and to the Contractor, if any, leading to and prior to
acceptance letter.
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3. In consideration of the payments to be made by the Bank to the Contractor
the Confractor hereby covenants and agrees with the Bank to execute,
complete and perform the works in conformity in all respects with the
Tender document as mentioned in the aforesaid documents which shall
from part of this agreement.

In withess whereof, the parties hereunto have set their respective hands and
seals the day and year first above written.

For & on behalf of the For & on behalf of the
Contractor with seal Canara Bank with seal
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APPENDIX -6

INDEMNITY BOND FORMAT

THIS DEED OF INDEMNITY BOND executed at Manipal on this day of

month of year two thousand and twenty Five (2025) By M/s
duly represented by proprietor / one of its partners Sri
, aged years, son of  Sri , residing at

In favour of

Canara Bank, a body corporate constituted under the Banking companies
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at
112, J.C.Road, Bangalore — 560002.

Where as | am the authorised partner of M/s , and had
applied for prequalification of contractors for .......................

Whereas as my company was shortlisted for issue of tenders and my company
became successful in securing the subject work through competitive tendering
and the work of ... has been awarded in our favour by
Canara Bank, Head office vide their letter ........

And where as for undertaking the ..................... work, my company has
entered into contract agreement with Canara Bank on

Now this Deed Witnessed that in pursuance of the aforesaid confract

agreement dt. and in consideration of Canara Bank having agreed
to make payments on the bills claimed by me/my company based on the
works completed by me/my company in respect of

....................................... and referred to above,

| hereby undertake to indemnify and keep harmless the Canara Bank & its
Architect and its officials/ staff  from any damages, prosecution, other legal
suits and claims arising out of any mishaps occurring at the site due to faulty
work, faulty construction and for violating rules and regulations, any possible
damage to the building and members of public in course of execution of the
work for which | shall be solely responsible.

Signature of Contractor with seal
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APPENDIX-7
FORMAT FOR RATE ANALYSIS OF ITEMS
MATERIAL
1. Basic Cost of Material Rs.
2. Wastage - Rs.
Il. Labour: As per Standard - Rs.

Labour output and labour input required for the
Particular item using quoted labour rates.

. Machinery / Tools - Rs.
Inputs of Machinery / Tools requirements as per
the item and hire charges as per market.

TOTAL (1) + (I) + (Ill) Rs.

V. Tax Liability
[as per contractual clauses will be added] - Rs.
V. Add -2 % for water charges - Rs.
2 % for Electricity - Rs.
VI Any other Expenditure (please specify) Rs.

TOTAL

Contractor Profit & OH - 15% - Rs.
GRAND TOTAL - Rs.

TDS will be deducted as per standard norms and recovery shall be made for
water and electricity as per tender conditions.
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APPENDIX-8

1. Details List of relatives working in Canara bank;

NAME OF THE OFFICIAL

DESIGNATION

ADDRESS OF THE OFFICE /
BRANCH

2.

employed by the tenderer / contractor

Details List of retired Government / PSU/ Bank employees ,

NAME OF THE RETIRED OFFICIAL

DESIGNATION

NAME & ADDRESS OF THE
PREVIOUS EMPLOYER

Name & Signature of Tenderer
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APPENDIX -9
LIST OF APPROVED MAKES

Brands to Use for Construction

EL' Name of the Materials

0. Option 1 Option 2 Option 3

1 Cement
43 Grade Ultratech Ramco Dalmia/ACC
53 Grade Ultratech Ramco Dalmia/ACC

2 Steel- Confirming ISI Standards
TMT Bars JSW Agni Equivalent/Dorma
MS for Grills and Gates JSW Agni Equivalent/Dorma

3 R Sand ood quality River sand

4 Blue metal
3/4" Jelly Good quality crused stones
11/2" Jelly Good quality crused stones

5 Bricks Table Moulded Table Moulded

6 Tiles
kotta stone Kajaria Jhonson Somany
Vertified tiles for Flooring Kajaria Jhonson Somany
Ceramic tiles for walls Kajaria Jhonson Somany
Toilet Flooring tiles - Ceramic Kajaria Jhonson Somany

7 Granite slab Jet Black

8 Water Proofing Chemicals Pidilite Fosrac Basf or Dr. fix it

9 Joineries
UPVC Winodows (including Glass) ISI Make Torfenstar -
flush door ISI Make
pvc door ISI Make
Locks ISI Make

10 Painting
Painting-interior emulsion Asian Berger Dulux
Putty Birla Patty Asian JK
Wall Primer Asian Berger Dulux
Enamel paint Asian Dulux Nippon
Painting-exterior Apex Berger Dulux

SL NO DESCRIPITION MAKE
1 Sanitary ware HINDWARE / PARYWARE/JAQUAR
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C.P. Fittings ISI Make
CPVC Pipes-Water supply Astral- Ashirvad/supreme/ Equivalent
CPVC Ball valve Astral - SPEAR/Equivalent
PVC Pipe & Fittings ASTRAL/ SUPREME/FINOLEX/EQUIVALENT
GM Ball valve TBS / RB Italy/Equivalent/ISI Make
CI Butterfly Valve Normax / SKS/ Equivalent/IS| Make
Non-Return Valve TBS /SKS/ Equivalent/ISI Make
Copper Float Valve SSF / Leader/Equivalent/ISI Make
10 Cl Gratings & MH Cover Neco/ISI Make
11 Pumps KSB/ CRI/ TEXMO//Equivalent/ISI Make
12 Level controller Sri sai / Vguard/Equivalent/ISI Make

1. Glass, Float glass . IAG, Saint Gobian, ASAHI

2. Preservatives : Solignum / Black Japan / Termi seal

3. BRICKS . Burnt bricks with minimum strength of 35 kg/cm?2

4. STEEL (TMT) : TATATISCON/ JSW/ SAIL/ ISPAT/ JINDAL /
KAMADHENU.

NOTE:
Any brands indicated under the items specifications in the schedule of
quantities will prevail over the above indicated makes.

Apart from the above makes, any equivalent make can be used after getting
the approval from the Bank's Engineer. Otherwise the same will not be
considered for billing.
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